

Period 01.01.2026 to 31.03.2026  
**Division: Dam Complex, DGPS**  
**WORK Award Nomination System**

1. Work Description / Sub Contract No.	<b>110/002739</b>
2. Contract Name	NH/DG/2025-26/WO No-982/1111
3. Supply Order/ Sub Contract No.	110/002739
4. Order Date	13.01.2026
5. Supplier/Contractor Name	M/s Asha Purni Diving & Engineering Services, 39 Gandhi Nagar, New Mandi, Muzaffarpur Uttar Pradesh-251001
6. Mode of Tendering	Nomination Basis
7. Description Of Work	Hiring of services of a professional diving team for arresting water leakage from the radial spillway gates of Dhauliganga Dam, underwater cleaning of Stoplog sill beam/grooves and lowering of stoplogs.
8. Award Amount (INR)	Rs. 8,89,720.00
9. Government / Non Government	Non Government
10. Details circumstances for award of work on nomination basis (CVC circular dt. 05.07.2007) i. Natural calamities and emergencies declared by the Government ii. The procurement is possible from single source only iii. The supplier or contractor has exclusive rights in respect of the goods or services iv. The auction was held on several dates but there were no bidders or the bids offered were too low v. Others	Under Sr. No. (i) Natural calamities and emergencies declared by the Government
11. Reasons for Non-Compliance	NA
12. Justification for award of contract on nomination basis	धौलीगंगा बांध में लीन सीज़न के बावजूद रेडियल स्पिलवे गेटों से अत्यधिक जल रिसाव हो रहा है, जिससे स्पिलवे के मरम्मत कार्य बाधित हो रहे हैं और संरचनात्मक जोखिम बढ़ रहा है। समाधान हेतु अंडरवॉटर सफाई, निरीक्षण तथा प्रोफेशनल गोताखोरों द्वारा स्टॉपलॉग स्थापना आवश्यक है। इसके बाद ही मरम्मत कार्य संभव होगा। गोताखोरों की आवश्यकता हटाने एवं आपात स्थिति में भी रहेगी। तात्कालिकता, डैम सेफ्टी और फ्लैश फ्लड जोखिम को देखते हुए कार्य को Nomination Basis पर शीघ्र कराने का प्रस्ताव है। बजट उपलब्ध है, विलंब से जोखिम बढ़ेगा।
13. Use of Website to bring transparency in award of contract (CVC Circular dt. 11.02.2004) i. Complied ii. Non Complied	✓
14. Information regarding posting of details on award of tender/contract on website (CVC Circular dt. 14.07.2009) i. Complied ii. Non Complied	✓
15. Final Amount at the time of completion of work	Work not completed yet
16. Deviation Amount	-
17. Deviation %	-
18. Schedule date of completion	Dec. 2026
19. Actual date of completion	In progress

  
 11/4/26  
 sm(c)

SIGN& NAME, DESIGNATION