



एनएचपीसी लिमिटेड
(भारत सरकार का एक नवोत्पन्न उद्यम)

NHPC Limited ITUWTS
(A Government of India Navratna Enterprise) NEW DELHI 2024



कमला जल विद्युत परियोजना,
गाँव & डाकघर: बोआसिमला, थाना: रागा,
जिला: कामले, अरुणाचल प्रदेश- ७९११२०
Kamala H.E. Project,
Vill. & PO: Boasimla, PS: Raga,
Distt.: Kamle, Arunachal Pradesh
791120, E-mail: khep@nhpc.nic.in

No. NH/KHEP/P&C/2024/244

Date: 04.10.2024

Letter of Award

To,

M/s H.K.S. Construction,
Dharchula, Pithoragarh,
Uttarakhand- 262545.

Subject: Letter of Award for “Exploratory Drift Work of 237m length and size 1.8 m (W) X 2.1 m (H) of rectangular section at Powerhouse site of Kamala HE Project, Arunachal Pradesh”.

Reference: (i) NIT No. NH/KHEP/PNC/NIT/2024/103 dtd: 13.05.2024
(ii) Your bid dated: 24.06.2024
(iii) Price bid opened on: 02-08-2024
(iv) Our letter No.: NH/KHEP/P&C/2024/185 dated 12.08.2024.
(v) Your letter No. HKSC/2024-25/08/014 dated 16.08.2024 received through e-mail
(vi) Your letter No. HKSC/2024-25/08/018 dated 23.08.2024 received through e-mail
(vii) Your letter No. HKSC/2024-25/08/020 dated 27.08.2024 received through e-mail

Dear Sir,

Please refer the NIT, your tender offer under reference, in this connection NHPC Limited, Kamala H.E. Project is pleased to place letter of award for the above work for an amount of **Rs. 1,70,76,563 /- (Rupees One Crore Seventy Lakhs Seventy Six Thousand Five Hundred Sixty Three only)** including all taxes and duties as per the terms and conditions detailed herein under. The Schedule of Quantities and Prices is enclosed as Annexure- I.

Terms and Conditions:

- Time Schedule:** The Schedule completion period of the work is Fourteen (14) months from the date of commencement of work as defined in Clause 14.0 of GCC (General Condition of Contract).
- Engineer-in-Charge:** Group Senior Manager (Civil), Kamala H.E. Project, Boasimla, Distt.- Kamle, Arunachal Pradesh shall be the Engineer-in-Charge of the aforesaid contract.
- Paying Authority:** Sr. Manager (Finance), NHPC Ltd., RO Itanagar.
- These ‘Terms and Conditions’, and ‘Schedule of Quantities and Prices’ shall form the part of this LOA. Rest all other terms and conditions of Notice Inviting Tender (NIT), Instruction to bidders (ITB), General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Technical Specifications, etc. shall remain the same and shall also form part of LOA.

स्वहित एवं राष्ट्रहित में ऊर्जा बचाएं / Save Energy for Benefit of Self and Nation
बिजली से संबंधित शिकायतों के लिए / डायल करें 1912 Dial 1912 for Complaints on Electricity
CIN: L40101HR1975GOI032564


Power Behind Green Power

www.nhpcindia.com @nhpccltd [@NHPCIndiaLimited](https://www.facebook.com/NHPCIndiaLimited) [nhpccltd](https://www.instagram.com/nhpccltd) [NHPC Limited](https://www.youtube.com/NHPC_Limited) [NHPC Limited](https://twitter.com/NHPC_Limited)



5. You are requested to attend the office of the undersigned within 28 (Twenty-Eight) days from the date of issue of this letter along with Non Judicial Stamp Paper of the requisite value for signing the agreement of the said work. The letter of award shall also be the part of the agreement. Agreement will be signed between NHPC Limited and your firm after the performance security deposit of 02% (Two percent) of the Accepted Contract Price and an additional performance security of 03% (Three percent) (i.e. Rs.28,136.00) (Rupees Twenty Eight Thousand One Hundred Thirty Six only) of front loaded items in the accepted contract price.
6. Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3% (Three percent) of the total value of each bill of the work done (including those of price variation) towards Security Deposit.
7. Please acknowledge the receipt of this letter of Award and return duplicate copy of this letter within 7 (Seven) days duly signed on each page as a token of acceptance of the order and terms & conditions of this offer. If the duplicate copy is not received, it will be presumed that the same has been accepted.

Yours faithfully,


Group Sr. Manager (P&C)

Encl.: 1. Annexure-I (Schedule of Quantities and Prices)

Schedule of Quantities and Prices

Name of Work: “Exploratory Drift Work of 237m length and size 1.8 m (W) X 2.1 m (H) of rectangular section at Powerhouse site of Kamala HE Project, Arunachal Pradesh”.

LOA No: No. NH/KHEP/P&C/2024/244

Date: 04.10.2024

Sl. No.	Description of item	Unit	Qty	RATE including GST@18 % & BOCWW Cess @1% (Rs.)	TOTAL AMOUNT With Taxes in (Rs.)
1	Making Approach Path and Cutting of Steps in hilly terrain including cost of labour and T&P complete for 1.5 m wide path.	per 100 m length	4.00	10000.00	40000.00
2	Erection of Wooden Supports in drift including cost of materials, fitting and fixing in position complete with cost of all labour, T&P and transport as per directions of engineer-in-charge.	per meter length of drift	23.70	90000.00	2133000.00
3	Excavation of drifts of size 1.8m(W)*2.1 m(H), rectangular section in all kinds of soil/hard rock with disposal of excavated material in all leads and lifts, cost of all labours, T&P, POL, explosive material and allied items, lighting & ventilation charges, and dewatering including transportation of explosive materials, all drifting equipments, T&P, POL & other accessories by mechanical & head load complete in all respect.	Cum	895.86	15736.00	14097252.96
4	Approved overbreak (for item no.03 as mentioned above) beyond payline.	Cum	89.59	9000.00	806310.00
Total					1,70,76,562.96
Say					Rs.1,70,76, 563/-
(Rupees One Crore Seventy Lakh Seventy Six Thousand Five Hundred Sixty Three Only)					


Group Sr. Manager (P & C)