



**एन एच पी सी लिमिटेड**  
(भारत सरकार का एक नवरातन उद्यम)  
**NHPC Limited**  
(A Government of India Navratna Enterprise)



कमला जल विद्युत परियोजना,  
गांव & डाकघर: बोआसिमला, थाना: रागा,  
जिला: कामले, अरुणाचल प्रदेश- ७९११२०  
Kamala H.E. Project,  
Vill. & PO: Boasimla, PS: Raga,  
Distt.: Kamle, Arunachal Pradesh 791120  
E-mail: [khep@nhpc.nic.in](mailto:khep@nhpc.nic.in)

No. NH/KHEP/P&C/2025/339

Date: 03.01.2025

**Revised Letter of Award**

To,

M/s H.K.S. Construction,  
Dharchula, Pithoragarh,  
Uttarakhand- 262545.

Subject: Letter of Award for “Exploratory Drift Work of LDR-3 extension-2 (Downstream surge cavern) 361m length (1.8M X 2.1 M) size at Left Bank of Kamala River at Kamala HE Project, Tamen, Arunachal Pradesh”.

Reference: (i) NIT No. NH/KHEP/PNC/NIT/2024/211 dated: 10.09.2024  
(ii) NHPC letter No.NH/KHEP/P&C/2024/306 dated 30.11.2024  
(iii) Your letter No. HKSC/2024-25/043 dated 03.12.2024 received through e-mail  
(iv) NHPC e-mail dated 08.12.2024  
(v) Your e-mail dated 11.12.2024

Dear Sir,

Please refer the NIT, your tender offer under reference, in this connection NHPC Limited, Kamala H.E. Project is pleased to place letter of award for the above work for an amount of **Rs.2,88,78,412/- (Rupees Two Crore Eighty-Eight Lakhs Seventy-Eight Thousand Four Hundred Twelve only)** including all taxes and duties as per the terms and conditions detailed herein under. The Schedule of Quantities and Prices is enclosed as **Annexure- I**.

**Terms and Conditions:**

- Time Schedule:** The Schedule completion period of the work is Nineteen (19) months from the date of commencement of work as defined in Clause 14.0 of GCC (General Condition of Contract).
- Engineer-in-Charge:** Deputy General Manager (Civil)-Works, Kamala H.E. Project, Boasimla, Distt. - Kamle, Arunachal Pradesh shall be the Engineer-in-Charge of the aforesaid contract.
- Paying Authority:** Senior Manager (Finance), NHPC Ltd., RO Itanagar.
- These ‘Terms and Conditions’, and ‘Schedule of Quantities and Prices’ shall form the part of this LOA. Rest all other terms and conditions of Notice Inviting Tender (NIT), Instruction to bidders (ITB), General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Technical Specifications, etc. shall remain the same and shall also form part of LOA.

स्वहित एवं राष्ट्रहित में ऊर्जा बचाएं / Save Energy for Benefit of Self and Nation  
बिजली से संबंधित शिकायतों के लिए 1912 डायल करें / Dial 1912 for Complaints on Electricity  
CIN: L40101HR1975GOI032564

**Power Behind Green Power**



**एन एच पी सी लिमिटेड**  
(भारत सरकार का एक नवरातन उद्यम)  
**NHPC Limited**  
(A Government of India Navratna Enterprise)



कमला जल विद्युत परियोजना,  
गांव & डाकघर: बोआसिमला, थाना: रागा,  
जिला: कामले, अरुणाचल प्रदेश- ७९११२०  
Kamala H.E. Project,  
Vill. & PO: Boasimla, PS: Raga,  
Distt.: Kamle, Arunachal Pradesh 791120  
E-mail: [khep@nhpc.nic.in](mailto:khep@nhpc.nic.in)

5. You are requested to attend the office of the undersigned within 28 (Twenty-Eight) days from the date of issue of this letter along with Non-Judicial Stamp Paper of the requisite value for signing the agreement of the said work. The letter of award shall also be the part of the agreement. Agreement will be signed between NHPC Limited and your firm after the submission of performance security deposit of 02% (Two percent) of the Accepted Contract Price and an additional performance security of 03% (Three percent) of Rs. 26,11,799/- amounting to **Rs.78,354.00** (Rupees Seventy-Eight Thousand Three Hundred Fifty-Four only) is required for abnormally low-rated items.
6. Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3% (Three percent) of the total value of each bill of the work done (including those of price variation) towards Security Deposit.
7. Please acknowledge the receipt of this letter of Award and return duplicate copy of this letter within 7 (seven) days duly signed on each page as a token of acceptance of the order and terms & conditions of this offer. If the duplicate copy is not received, it will be presumed that the same has been accepted.

Encl.: Annexure-I (Schedule of Quantities and Prices)

Yours faithfully,

**Deputy General Manager (Civil)**

**Copy To:**

1. Executive Director, RO, Itanagar - For kind information please.
2. GM (HOP), Kamala HE Project - For kind information please.
3. DGM (Civil)-Works, Kamala HE Project, with a request to ensure avoiding positive deviation in item no. 2 during execution of the work.
4. SM (Fin.) - RO, Itanagar - For kind information please.
5. Work File.

स्वहित एवं राष्ट्रहित में ऊर्जा बचाएं / Save Energy for Benefit of Self and Nation  
बिजली से संबंधित शिकायतों के लिए 1912 डायल करें / Dial 1912 for Complaints on Electricity  
CIN: L40101HR1975GOI032564

**Power Behind Green Power**



**एन एच पी सी लिमिटेड**  
(भारत सरकार का एक नवरात्र उद्यम)  
**NHPC Limited**  
(A Government of India Navratna Enterprise)



कमला जल विद्युत परियोजना,  
गांव & डाकघर: बोआसिमला, थाना: रागा,  
जिला: कामले, अरुणाचल प्रदेश- ७९११२०  
Kamala H.E. Project,  
Vill. & PO: Boasimla, PS: Raga,  
Distt.: Kamle, Arunachal Pradesh 791120  
E-mail: [khep@nhpc.nic.in](mailto:khep@nhpc.nic.in)

## Annexure- I

### Schedule of Quantities and Prices

**Name of Work:** “Exploratory Drift Work of LDR-3 Extension-2 (Downstream Surge Cavern) 361m length (1.8M X 2.1 M) size at Left Bank of Kamala River at Kamala HE Project, Tamen, Arunachal Pradesh”.

**LOA No:** No. NH/KHEP/CIVIL/2025/339, date: 03.01.2025

Sl. No	Description of item	Unit	Qty	RATE including GST@18 % & BOCWW Cess @1% (Rs.)	TOTAL AMOUNT With Taxes in (Rs.)
1	Erection of Wooden Supports in drift including cost of materials, fitting and fixing in position complete with cost of all labour, T&P and transport as per directions of Engineer-in-charge.	Per meter length of drift	144.40	625.00	90250.00
2	Excavation of drifts of size 1.8m(W)*2.1 m(H), rectangular section in all kinds of soil/hard rock with disposal of excavated material in all leads and lifts, cost of all labours ,T&P, POL, explosive material and allied items, lighting & ventilation charges, and dewatering including transportation of explosive materials, all drifting equipments, T&P, POL & other accessories by mechanical & head load complete in all respect.	Cum	1660.60	16936.00	28123921.60
3	Approved overbreak (for item no.02 as mentioned above) beyond payline.	Cum	166.06	4000.00	664240.00
Total				Rs. 2,88,78,411.60	
Say				Rs. 2,88,78,412/-	
(Rupees Two Crore Eighty-Eight Lakhs Seventy-Eight Thousand Four Hundred Twelve only)					

*[Signature]*

स्वहित एवं राष्ट्रहित में ऊर्जा बचाएं / Save Energy for Benefit of Self and Nation  
बिजली से संबंधित शिकायतों के लिए 1912 डायल करें / Dial 1912 for Complaints on Electricity  
CIN: L40101HR1975GOI032564

**Power Behind Green Power**