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एन एच पी सी लललिटेड 

NHPC LIMITED 

(भारत सरकार का उद्धि) 

(A GOVT. OF INDIA ENTERPRISE) 
 

 
 

 
 
 
 

 

 

तीस्ता-V पावर स्टेशन 

Teesta-V Power Station, Balutar 
 

लनलवदा प्रपत्र 
TENDER DOCUMENT 

 

कार्य का नाि :               Fixing of steel ladders, Footpath Bridge and railing on the 

inaccessible areas of Piers of Teesta-V Dam. 

Name of Work:         Fixing of steel ladders, Footpath Bridge and railing on the 

inaccessible areas of Piers of Teesta-V Dam. 
 

अनुमाननत लागत:   Rs. 68,47,274/- 

Estimated Cost:   Rs. 68,47,274/- 
 

धरोहर राशि:    Rs. 1,37,000/- 

Earnest Money:    Rs. 1,37,000/- 
 

कार्य पूरा करने की अवधध:   08 (आठ)  िहीना  
Completion Time:  08 (Eight) Months 

 
(This document is meant for exclusive purpose of bidding against this specification and shall not be 

transferred, reproduced or otherwise used for purposes other than that for which it is 
specifically issued) 

 
 

ठेकेदार के हस्ताक्षर  

Signature of Contractor 
 

टटप्पणी: इस लनलवदा प्रपत्र िें काननूी लववचनेा के प्रर्ोजन स ेअँग्रेजी रूपाांतरण लवलििान्र् होगा। 

Note: For legal interpretation English version shall hold good in this tender document. 
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अनभुाग-I 

Section-I 
 
 

ई-लनलवदा आिांत्रण सचूना 
  NOTICE INVITING E-TENDER 

  



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

3 | P a g e  

 एनएचपीसी लिलिटेड        
NHPC LIMITED 

(भारत सरकार का उद्यि ) 
(A Govt. of India Enterprise)  

      तीस्ता V पावर स्टेशन  

Teesta V Power Station 

लसिंगति, पवूीलसक्ककि– 737134 

Singtam, East Sikkim- 737134... 

 
 IS/ISO 9001   IS/ISO 14001   IS 18001 
आई एम एस प्रमाणितपावरस्टेिन 

IMS certified Power Station 

दरूभाष/Ph: 03592-247349 

फ़ैक्स/Fax:  03592-247227/349 

Email: teestav-contract@nhpc.nic.in 

CIN No. L40101HR1975GOI032564 

   

 

  

 
 

 
सांख्र्ा: एनएच/टीएसवी/सांलवदा/सीसी-305/एनआईटी-856/2023-24/616                    ददनाांक : 08/08/2023 

 

ई-लनलवदा आिांत्रण सचूना (खलुी) – लहन्दी सांस्करण 

 

1. एनएचपीसी लललिटेड (भारत सरकार का उद्यि) की ओर से ऑनलाइन इलेक्ट्रॉलनक बोललर्ों को एकल चरण िें घरेलू प्रलतस्पिी 

बोली के िाध्र्ि से दो भाग बोली-प्रक्रिर्ा के आिार पर “Fixing of steel ladders, Footpath Bridge and railing on the 

inaccessible areas of Piers of Teesta-V Dam.” के ललए खुली पात्र से बोली आिांलत्रत की जाती ह।ै  

पूणय बोली दस्तावेजों/ लनलवदा दस्तावेज कें द्रीर् सावयजलनक खरीद पोटयल (CPPP) http://eprocure.gov.in/eprocure/app से 
दखेा और डाउनलोड क्रकर्ा जा सकता है। साइट को एनएचपीसी के वेबसाइट www.nhpcindia.com के ई-खरीद कॉनयर के िाध्र्ि 

से भी दखेा जा सकता ह।ैकोई बोली लगाने वाले जोइस लनलवदा के ललए उद्िृत करना चाहता ह ै वह ई-टेण्डर के ललए ऑनलाइन 

बोलीदाता पांजीकरण के बाद पूवोक्त पोटयल से लनलवदा दस्तावेज डाउनलोड कर सकते है। 

लनलवदा का सांलक्षप्त लववरण लनम्नानसुार है: 

 

ि. सां. लवषर् लववरण 

i) लनलवदा का सािन 

 
ई-प्रोक्ट्र्ोरिेंट लसस्टि 

कवर-I: ऑनलाइन तकनीक-व्यावसालर्क बोली 

कवर-II: लवत्तीर् बोली 

ii) लनलवदा आईडी सांख्र्ा  2023_NHPC_765864_1 

iii) अनुिालनत िूल्र् (Rs.) Rs. 68,47,274/- 

iv) लनलवदा दस्तावेज शुल्क Rs. 1,180/- जीएसटी @18% को लिला कर। ससांगति, 

पूवी लसक्रिि िें दरे् "एनएचपीसी लललिटेड" के पक्ष िें िॉस 

लडिाांड ड्राफ्ट के रूप िें। आईटीबी खांड 4.2 के अनसुार 

पांजीकृत फिय को लनलवदा शलु्क प्रस्ततु करन ेस ेछूट दी गई है। 

v) बोली सुरक्षा (ईएिडी) 

 

Rs. 1,37,000/- िॉस्ड लडिाांड ड्राफ्ट/बीजी के रूप िें 

“एनएचपीसी लललिटेड” के पक्ष िें ससांगटि, पूवी लसक्रिि िें दरे् 

है। आईटीबी क्ट्लॉज 13.7 (ii) के अनसुार पांजीकृत होन े पर 

फिय को ईएिडी प्रस्ततु करन ेस ेछूट दी गई है । 

vi) बोली वैिता की अवलि आईटीबी खांड 12 के अनुसार 120 क्रदन 

vii) कार्य पूरा करने की अवलि 08 (आठ) िहीना  

viii) स्वतांत्र बाहरी िॉलनटर Sh. Vivek Kumar Johri, IPS (Retd.) and Dr. Vinod 
Aggarwal, IAS (Retd.) 

ix) लनलवदा आिांत्रण प्रालिकारी  

 

उप. िहाप्रबांिक (लवद्िुत)  

सांलवदा लवभाग, तीस्ता- V पावर स्टेशन,  

बालुटार, ससांगताि, पूवय लसक्रिि -737134 

ई-िेल : teestav-contract@nhpc.nic.in 

  

http://eprocure.gov.in/eprocure/app
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              ननववदा की िहत्वपरू्ण नतथियािं:- 
 

क्र. सिं. िद वववरर्  

(i) प्रकाशन लतलि व सिर् 08/08/2023  at 15:00 Hrs 

(ii) लविर्/दस्तावेज़ डाउनलोड की शुरू लतलि व सिर् 08/08/2023  at 15:00 Hrs 

(iii) स्पष्टीकरण प्रारांभ लतलि व सिर् (र्क्रद कोई हो) 

 

08/08/2023  at 15:00 Hrs 

(iv) स्पष्टीकरण सिालप्त लतलि व सिर् (र्क्रद कोई हो) 

 

29/08/2023  at 14:30 Hrs 

(v) बोली जिाकरने की प्रारांभ लतलि और सिर् 

 

08/08/2023 at 15:00 Hrs 

(vi) ऑनलाइन बोली सिालप्त लतलि और सिर् 

 

29/08/2023  at 17:30 Hrs 

(vii) ऑफलाइन बोली की सिालप्त लतलि और सिर् 

 

पता 1:  

उप. िहाप्रबांिक (लवद्िुत), प्रापण और 

सांलवदा लवभाग, तीस्ता-V पावर स्टेशन, 

बालतूार, ससांगति, लजला: पवूी लसक्रिि-

737134 

 
 

           31/08/2023  at 16:30 Hrs 

(viii) ऑनलाइन बोली खोलने की लतलि और सिर् (कवर–I) 02/09/2023  at 16:00 Hrs 

 
 

2. र्ोग्र् बोलीदाता: 

2.1   बोली लगाने के ललए र्ह खुला लनिांत्रण ह:ै 

a)  बोलीदाता जो लनगलित काननूी इकाई हैं और काननूी और लवत्तीर् रूप से स्वार्त्त हैं और अपने सांबांलित क्षेत्रालिकार के 

वालणलयर्क काननू के तहत काि करते हैं. 

b)   क्ट्लॉज 3 . िें पटरभालषत र्ोग्र्ता िानदांडों को पूरा करने वाले सभी बोलीदाता. 

2.2  सत्र्लनष्ठा सिझौते के ललए व्यापाटरक सौदों पर प्रलतबांि (अनलुग्नक-ए) के क्रदशा-लनदशेों के पैरा 6 िें उलल्ललखत आिार पर 

बोलीदाताओं को प्रलतबांलित / डी-ललस्ट / ब्लैक ललस्टेड / व्यापार से वांलचत नहीं क्रकर्ा जाना चालहए। इस सांबांि िें स्व-घोषणा 

सांलग्न प्रपत्र के अनसुार प्रस्ततु की जानी ह।ै (प्रपत्र-6-, खांड-III) 

2.3   लजन बोलीदाताओं का अनुबांि लनर्ोक्ता द्वारा खराब प्रदशयन के कारण सिाप्त कर क्रदर्ा गर्ा है, उन्हें सिालप्त की अलिसचूना 

की तारीख से अगले 5 वषों तक बोली प्रक्रिर्ा िें भाग लनेे की अनुिलत नहीं दी जाएगी. 
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2.4  लनलवदा प्रक्रिर्ा िें पारदर्शयता और लनष्पक्षता िें सुिार के ललए लनर्ोक्ता सत्र्लनष्ठा सांलि को लागू कर रहा ह।ै सभी सांभालवत 

बोलीदाताओं और लनर्ोक्ता द्वारा हस्ताक्षटरत सत्र्लनष्ठा सिझौता, दोनों पक्षों के व्यलक्तर्ों/अलिकाटरर्ों को लनलवदा प्रक्रिर्ा िें और 

अनुबांि के कार्ायन्वर्न के दौरान क्रकसी भी भ्रष्ट/िोखािडी/द्वेषपूणय/जबरदस्ती प्रिाओं का प्रर्ोग नहीं करने के ललए प्रलतबद्ध करेगा। 

केवल वे बोलीदाता लजन्होंने लनर्ोक्ता के साि सत्र्लनष्ठा सिझौता क्रकर्ा है, वे बोली प्रक्रिर्ा िें भाग लेने के पात्र होंगे। 

       सभी आवेदक अपनी बोललर्ाां जिा करते सिर् लनर्ोक्ता के साि एक सत्र्लनष्ठा सिझौता (साद ेकागज पर लनष्पाक्रदत) करेंगे। 

लनर्ोक्ता की ओर से लडलजटल रूप से हस्ताक्षटरत सत्र्लनष्ठा सिझौता फॉिय -7 खांड- III के रूप िें प्रदान क्रकर्ा गर्ा ह।ै 

सत्र्लनष्ठा सिझौता आवेदक द्वारा डाउनलोड, िुक्रद्रत और हस्ताक्षटरत क्रकर्ा जाएगा और हाडय कॉपी जिा की जाएगी। स्कैन 

की गई कॉपी ऑनलाइन और हाडय कॉपी ऑफ लाइन जिा की जाएगी। 

       सफल बोलीदाता को उपर्ुक्त के गैर-न्र्ालर्क स्टाम्प पेपर पर लवलिवत लनष्पाक्रदत सत्र्लनष्ठा सिझौता प्रस्तुत करना होगा 

सत्र्लनष्ठा सांलि के तहत दालर्त्व के अनपुालन की लनगरानी के ललए, श्री सतुन ुबहेुटरर्ा, आईएएस (सेवालनवतृ्त) और श्री 

राकेश कुिार अग्रवाल, सीईएस (सवेालनवतृ्त) को लनर्ोक्ता द्वारा स्वतांत्र बाहरी िॉलनटर (आईईएि) के रूप िें लनर्कु्त क्रकर्ा 

गर्ा है। आईईएि के सांपकय  पत ेइस प्रकार हैं:: 

 

Sh. Vivek Kumar Johri, IPS (Retd.), 

106, Malviya Nagar 

Bhopal, 

Madhya Pradesh - 462003 

E-mail : iem.nhpc@gmail.com 

Dr. Vinod Aggrawal, IAS (Retd.) 

B-103, Sarvodaya Enclave, 

2nd Floor, 

New Delhi - 110017 

E-mail : iem.nhpc@gmail.com 

3. बोलीदाता की र्ोग्र्ता 

3.1 सभी बोलीदाताओं िें लनम्नलललखत सूचनाएां और दस्तावेजों को उनकी बोली, र्ोग्र्ता की जानकारी शालिल करेंगे, जब तक क्रक 

आईटीबी िें अन्र्िा नहीं कहा गर्ा है: 

a) सांलविान र्ा कानूनी लस्िलत, पांजीकरण का स्िान, और व्यवसार् की प्रिुख जगह को पटरभालषत करने वाले िूल दस्तावेजों की 

प्रलतर्ाां; बोलीदाता को प्रलतबद्ध करने के ललए बोली के हस्ताक्षरकताय के वकील की लललखत शलक्त। अनुभाग- III के फॉिय -1 सािान्र् 

जानकारी, िें िाांगी गई अलतटरक्त जानकारी प्रदान की जानी है 
 

b) क्ट्लाज 3.2 ए (बी) िें लनिायटरत िापदांडों को पूरा करने के ललए कार्य अनुभव अनुभाग- III के फॉिय -3 काि के अनुभवों के 

टरकॉडय, िें प्रदान क्रकर्ा जाना है। क्रदखाए गए कार्य अनुभव सांबांलित कार्य के अलभर्ांता-प्रभारी / पटरर्ोजना प्रिुख से प्राप्त प्रिाण पत्र 

(एस) के साि िान्र् होगा। 

ठेकेदारों द्वारा लनजी सांगठनों के ललए क्रकए गए कार्ों को लनष्पाक्रदत करन ेके ललए अनभुव प्रिाण पत्र के िािल ेिें, अनभुव प्रिाण पत्र 

के साि टीडीएस प्रिाण पत्र भी प्रस्ततु क्रकर्ा जाएगा। 
 

c) क्ट्लॉज 3.2 ए (ए) िें लनिायटरत लवत्तीर् िानदांडों के बारे िें जानकारी प्रस्तुत की जानी है। लपछले 3 (तीन) वषों के लवत्तीर् 

कारोबार की उल्लेखनीर् शपिपत्र/ सीए का प्रिाण पत्रकी छार्ाप्रलत। िुक्रद्रत वार्षयक टरपोटय र्ा बोली लगाने वाले के लवत्तीर् बर्ान, 

जेसे बैलेंस शीट,लाभ और हालन बर्ान और लेखा परीक्षक के टरपोटय के रूप िें प्रस्तुत क्रकर्ाजाना ह,ै लजससे बोली लगाने वाले की 

लपछले तीन साल के लवत्तीर् िानदांडों का पता लगार्ा जा सकता ह।ै 
 

d) प्रस्तालवत कार्यप्रणाली (अनुसूची- जी अलग-अलग शीट िें) और लनिायण कार्यिि (अनसुूची- ई िें), उपकरण लनर्ोजन और 

तैनाती (अनुसूची- F) िें सिर्ियत, व्यापक रूप से व्यापक गणना के साि सिर्ियत, लनष्पादन और परूा होने की उनकी क्षिता को 

न्र्ार्ोलचत करता ह ैतकनीकी लवलनदशेों के अनुसार और पूरा होने की लनिायटरत अवलि के भीतर 

3.2A      अनुबांि के ललए अहयता प्राप्त करने के ललए, प्रत्र्ेक बोलीदाता के पास होना चालहए: 

a. लपछले लवत्तीर् वषय के 31 िाचय को सिाप्त होने वाले लपछले तीन (3) लवत्तीर् वषों  के दौरान औसत वार्षयक लवत्तीर् कारोबार जो 

क्रक अनुिालनत लागत का कि से कि 30% होना चालहए। 

 

b. लनलवदा आिांत्रण के लपछले िहीने के अांलति क्रदन को सिाप्त होने वाले लपछले 07 वषों के दौरान इसी तरह के कार्ों को 

सफलतापूवयक पूरा करने का अनुभव लजसिें आवेदन आिांलत्रत क्रकए गए हैं, लनम्नलललखत िें से कोई भी होना चालहए: 

i. तीन (03) "सिान पूणय क्रकए गए कार्य", प्रत्र्ेक की लागत अनुिालनत लागत के 40% के बराबर रालश से कि नहीं है| 

र्ा 

ii. दो (02) "सिान पूणय क्रकए गए कार्य", प्रत्र्ेक की लागत अनुिालनत लागत के 50% के बराबर रालश से कि नहीं है| 
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र्ा 

iii. एक (01) "सिान पूणय कार्य", प्रत्र्ेक की लागत अनुिालनत लागत के 80% के बराबर रालश से कि नहीं होनी चालहए। 

 

इस सांबांि िें बोलीदाताओं द्वारा 'अवाडय पत्र और 'सिापन प्रिाण पत्र (पणूय होने की लतलि और कुल कार्य लनष्पाक्रदत रालश का उल्लखे 

के साि)' जसै ेप्रासांलगक दस्तावजेों की स्वर्ां साक्ष्र् प्रलतर्ाां जिा करनी चालहए। 

*सिान कार्य की पटरभाषा का ितलब है “Any work consisting of fabrication/erection of steel 

structures/frames/part thereof” 
 

3.2 B  प्रत्र्ेक बोलीदाता को अपनी बोली के साि प्रस्तुत करना चालहए: 

i) पैन नांबर, ईपीएफ पांजीकरण सांख्र्ा और जीएसटी नांबर; 

ii) अनुभाग-III के फॉिय-5 िें एक घोषणा क्रक बोली दस्तावेजों के साि प्रस्तुत जानकारी सभी िािलों िें सही है, घोषणा के रूप िें 

iii) आईटीबी िें पटरभालषत िाांगा गर्ा अन्र् प्रिाण पत्र  

iv) लनलवदाकार द्वारा पत्र पैड पर एक प्रिाण पत्र को प्रस्तुत क्रकर्ा जाना चालहए क्रक ठेकेदार को एनएचपीसी की पूवय लललखत अनुिलत 

के लबना अपने अलिकारों, दनेदाटरर्ों र्ा दालर्त्वों के सभी र्ा क्रकसी भी लहस्से को उप-अनुबांलित नहीं करेगा। 

3.2C आिांलत्रत लनलवदा िें अहयता प्राप्त करने के ललए बोलीदाता को कार्य अनुभव, लवत्तीर् क्षिता और सांसािनों को र्ोग्र्ता िानदांडों के कुल 

को पूरा करने के ललए पर्ायप्त होना चालहए। िारा 3.1 और 3.2 (ए) और (बी) िें प्रिाणपत्रों और दस्तावेजों का उत्पादन करने िें 

लवफलता बोलीको गैर-उत्तरदार्ी बनार्ेगी। 

3.2D   एकिात्र बोलीदाता के अलावा सांर्ुक्त उद्यि र्ा क्रकसी अन्र् व्यवस्िा की अनुिलत नहीं ह।ै प्रस्तालवत उप-ठेकेदार के अनुभव और 

सांसािनों, र्क्रद कोई हो, को र्ोग्र्ता िानदांड के साि बोली लगाने वाले के अनुपालन को लनिायटरत करने िें ध्र्ान िें नहीं रखा 

जाएगा। तिालप, पटरर्ोजना लवकासकताय द्वारा अनुिोक्रदत उप-ठेकेदार के रूप िें बोलीदाता के अनुभव पर लवचार क्रकर्ा जाएगा। 

कां सोर्टयर्ि/सांर्ुक्त उद्यि के सदस्र् के रूप िें बोलीदाताओं के अनुभव को कां सोर्टयर्ि/सांर्ुक्त उद्यि के सदस्र् के लवरुद्ध कार्य के लवतरण 

के अनुसार िाना जाएगा। ऐसे िािले िें जहाां कां सोर्टयर्ि/जेवी सदस्र्ों का लवतरण कां सोर्टयर्ि/जेवी सिझौते िें लनर्दयष्ट नहीं है, तो कि 

से कि 35% भागीदारी शेर्र के साि सांर्ुक्त उद्यि के सभी सदस्र्ों के ललए अनुभव प्रिाण-पत्र पर लवचार क्रकर्ा जाएगा। 
 

3.2E गजट अलिसूचना जीएसआर: 501 (ई) क्रदनाांक 23.05.2017 के अनुसार सभी स्टाटय-अप (चाह ेएिएसई र्ा अन्र्िा) पटरभाषा के 

भीतर आ रही हैं को पैरा 3.2A के अनुसार पूवय अनुभव-पूवय टनयओवर के सांबांि िें र्ोग्र्ता िानदांडों को पूरा करने से छूट दी गई है, 

र्क्रद वे गुणवत्ता और तकनीकी लवलनदशे के िानको िें पास होते हैं।  

हालाांक्रक, कुछ पटरलस्िलतर्ों (र्िा, सावयजलनक सुरक्षा, स्वास््र्, िहत्वपूणय, सुरक्षा सांचालन और उपकरणों से सांबांलित वस्तुओं की 

खरीद)के िािले िें,लनर्ोक्ता नई सांस्िाओं को आदशे दनेे के बजार् पूवय अनुभव वाले लविेताओं को लेना पसांद कर सकते हैं, ऐसी 

खरीद, जहाँ भी पर्ायप्त औलचत्र् िौजूद हो,लनर्ोक्ता, स्टाटय-अप के ललए पूवय अनुभव / टनयओवर के िानदांडों िें छूट नहीं द ेसकता ह।ै  

3.2F सभी िाइिो और लघु उद्यि (एिएसई) को सावयजलनक खरीद िें पूवय अनुभव-पूवय टनयओवर के सांबांि िें र्ोग्र्ता िानदांडों को पूरा 

करने से छूट दी गई ह ै र्क्रद वे गुणवत्ता और तकनीकी लवलनदशे के िानको िें पास होते हैं। लजसके ललए इन बोलीदाताओं द्वारा 

आवश्र्क दस्तावेज जिा की जानी चालहए। 

हालाांक्रक, कुछ पटरलस्िलतर्ों (र्िा,सावयजलनक सुरक्षा, स्वास््र्, िहत्वपूणय, सुरक्षा सांचालन और उपकरणों से सांबांलित वस्तुओं की 

खरीद) के िािले िें लनर्ोक्ता को स्टाटय-अप (चाह ेएिएसई र्ा अन्र्िा हो) िें ऐसी छूट से इनकार करने का अलिकार सुरलक्षत ह।ैजहा ँ

खरीदार नई सांस्िाओं को आदशे देने के बजार् पूवय अनुभव वाले लविेताओं को लेना पसांद कर सकते हैं, ऐसी खरीद, जहाँ भी पर्ायप्त 

औलचत्र् िौजूद हो, िेता एिएसई के ललए पूवय अनुभव / टनयओवर के िानदांडों िें छूट नहीं द ेसकता है। 

3.2G उप-ठेकेदार के अनुभव और सांसािनों को बोलीदाता के र्ोग्र्ता िानदांडों के अनुपालन के लनिायरण िें ध्र्ान नहीं क्रदर्ा जाएगा। 

3.3 हालाांक्रक बोलीदाता उपरोक्त र्ोग्र्ता िानदांडों को पूरा करते हैं, पर वे अर्ोग्र् हो सकते हैं र्क्रद: 

(i) पात्रता आवश्र्कताओं के सबूत िें प्रस्तुत फॉम्सय, बर्ानों, घोषणाओं और अनुलग्नकों िें भ्रािक र्ा गलत प्रस्तुतीकरण क्रकए; और 

/ र्ा 

  (ii) सिान काि के ललए लपछले बोली िें भाग ललर्ा और असािान्र् रूप से उच्च र्ा लनम्न बोली उद्िृत क्रकर्ा और लनर्ोक्ता को उसके 

ललए तकय सांगत औलचत्र् प्रस्तुत नहीं कर सका। 

4. कार्य पणूय होन ेका सिर्: 
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सफल बोलीदाता ििाांक-I िें वर्णयत लनर्दयष्ट सिर् के भीतर पूरे कार्य को पूरा करेगा लजसकी गणना स्वीकृलत पत्र जारी होने की 

तारीख से िाना जाएगा। 
 

5. लनलवदा लागत, अपेलक्षत ईएिडी र्ा, लनलवदा आवश्र्कता के अनुसार प्रासांलगक दस्तावेजों के लबना प्राप्त लनलवदा को सरसरी तौर पर 

खाटरज कर क्रदर्ा जाएगा 
 

6. सरकार के क्रदशा-लनदशेअनुसार, सूक्ष्ि और लघु उद्यिों के रूप िें पांजीकृत बोलीदाताओं के ललए क्रदशालनदशे, लनलवदा दस्तावेज की 

लागत और बर्ाना जिा रालश लागू नहीं होगी। हालाँक्रक, पात्रता के ललए उसी का प्रिाण प्रस्तुत क्रकर्ा जाएगा. 
 

7. बोली पवूय बठैक 
 

8. बोली प्रस्ततु करना: 

i)  ऑनलाइन बोली प्रस्तुत करना - तकनीकी बोली (कवर- I) (अनुभाग- II र्ानी आईटीबी दखेें) और िूल्र् बोली (कवर- II) इलेक्ट्रॉलनक 

प्रारूप) सभी तरह से पूणय उपरोक्त पोटयल क्रदनाांक और सिर् ििाांक 1 के अनुसार अपलोड क्रकर्ा जाना चालहए।. 

   ii)     ऑफलाइन लबड सबलिशन (सांदभय खांड- II अिायत आईटीबी) सभी तरह से पूणय सीलबांद ललफाफे िें िि सांख्र्ा 1 के अनुसार पते, 

क्रदनाांक और सिर् पर पहुचँार्ा जाना चालहए, जो तकनीकी बोली खोलने के बाद हो सकता है). 

लनर्दयष्ट लतलि र्ा सांशोिन की लस्िलत िें, र्क्रद लनर्ोक्ता के ललए बोललर्ाां जिा करने के ललए कोई अवकाश घोलषत क्रकर्ा जाता है, तो 

दस्तावेजों की हाडय कॉपी अगले कार्य क्रदवस पर लनर्दयष्ट सिर् तक प्राप्त की जाएगी। इसी प्रकार, लनर्दयष्ट लतलि र्ा सांशोिन की लस्िलत 

िें, र्क्रद कोई बोली खोलने के ललए लनर्ोक्ता के ललए अवकाश घोलषत क्रकर्ा जाता है, तो उद्घाटन अगले कार्य क्रदवस पर लनर्दयष्ट सिर् 

पर क्रकर्ा जाएगा। तिालप, बोललर्ाां ऑनलाइन जिा करने की लतलि और सिर् लनर्दयष्ट लतलि और सिर् र्ा र्क्रद कोई हो तो सांशोिन 

के रूप िें जारी रहेगा। 

9. बोली के ललए िुद्रा केवल भारतीर् रुपर्ा होगी। 

10. आईटीबी क्ट्लॉज़ 12 के अनुसार काि के ललए लनलवदा एक सौ बीस (120) क्रदनों की अवलि के ललए स्वीकार्य रहेगी। अगर कोई 

बोलीदाता / लनलवदाकताय अपनी बोली / लनलवदा को उस अवलि से पहले वापस लेता है र्ा लनर्िों और शतों िें कोई सांशोिन करता ह ै

तो लनलवदा के लवलभन्न प्राविानों के तहत ईएिडी को जब्त क्रकर्ा जा सकता है। 

11. ििाांक-1 के अनुसार तकनीकी-वालणलयर्क बोली स्िल, लतलि एवां सिर् पर ऑनलाइन खोली जाएगी। तकनीकी बोली के र्ोग्र् 

बोलीदाताओं की लवत्तीर् बोली खोलने का सिर् और तारीख तकनीकी बोली के िूल्र्ाांकन के बाद बाद की तारीख िें उन्हें सूलचत 

क्रकर्ा जाएगा। लनर्ोक्ता/लनलवदा आिांलत्रत करने वाला प्रालिकारी अपने लववेक से तकनीकी और लवत्तीर् बोली एक साि खोल सकता 

ह ैऔर पूरी तरह से बोली का िूल्र्ाांकन कर सकता ह।ै 

12. ई-लनलवदा: ऑनलाइन बोली जिा करन ेके ललए लनदशे: 

टेक्नो-किर्शयर्ल लबड और प्राइस लबड को सेंरल पलब्लक प्रोक्ट्र्ोरिेंट ई-पोटयल http://eprocure.gov.in/eprocure/app पर 

ऑनलाइन जिा क्रकर्ा जाना ह।ै बोलीदाताओं को वैि लडलजटल हस्ताक्षर प्रिाणपत्रों का उपर्ोग करते हुए, कें द्रीर् सावयजलनक खरीद 

(सीपीपी) पोटयल पर इलेक्ट्रॉलनक रूप से अपनी बोललर्ों की सॉफ्ट कॉपी जिा करनी होगी। नीचे क्रदए गए लनदशे बोलीदाताओं को 

सीपीपी पोटयल पर पांजीकरण करने िें सहार्ता करने, आवश्र्कताओं के अनुसार अपनी बोललर्ाां तैर्ार करने और सीपीपी पोटयल पर 

अपनी बोललर्ाां ऑनलाइन जिा करने के ललए हैं। 
 

12.1  पांजीकरण: 

(i) बोलीदाताओं को "ऑनलाइन होि पेज" का उपर्ोग करके सेंरल पलब्लक प्रोक्ट्र्ोरिेंट पोटयल के ई-प्रोक्ट्र्ोरिेंट िॉड्यूल पर 

नािाांकन करना आवश्र्क है। सीपीपी पोटयल पर नािाांकन लन:शलु्क ह।ै 

(ii) नािाांकन/पांजीकरण के दौरान, बोलीदाताओं को वैि ईिेल-आईडी और िोबाइल नांबर सलहत सही/सच्ची जानकारी प्रदान 

करनी चालहए। सभी पत्राचार ठेकेदारों/ बोलीदाताओं के साि सीिे ईिेल-आईडी के िाध्र्ि से क्रकए जाएांगे 

(iii) नािाांकन प्रक्रिर्ा के लहस्से के रूप िें, बोलीदाताओं को एक अलद्वतीर् उपर्ोगकताय नाि चुनना होगा और अपने खातों के ललए 

एक पासवडय लनर्दयष्ट करना होगा। 

(iv) ई-लनलवदा के ललए वैि लडलजटल लसगे्नचर सर्टयक्रफकेट (क्ट्लास II र्ा क्ट्लास III सर्टयक्रफकेट साइसनांग की उपर्ोग के साि) 

अलनवार्य ह ैलजस ेSIFY / N-Code / E-Mudra र्ा CCA India द्वारा िान्र्ता प्राप्त क्रकसी भी सर्टयक्रफकेशन अिॉटरटी स े

प्राप्त क्रकर्ा जा सकता ह।ै ई-टोकन/स्िाटय काडय। 

(v) ई-लनलवदा के ललए सीपीपी पोटयल पर नािाांकन होने पर, बोलीदाता अपने प्रोफाइल के साि अपना वैि लडलजटल हस्ताक्षर 

प्रिाणपत्र पांजीकृत करेंगे। 

(vi) बोलीदाता द्वारा केवल एक वैि डीएससी पांजीकृत क्रकर्ा जाना चालहए। बोलीदाता र्ह सुलनलित करने के ललए लजम्िेदार हैं 
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क्रक वे अपने डीएससी दसूरों को उिार नहीं दतेे हैं लजससे दरुुपर्ोग हो सकता ह ैऔर इसकी सुरक्षा सुलनलित करनी चालहए। 

(vii) बोलीदाता अपनी र्ूजर आईडी/पासवडय और डीएससी/ई-टोकन का पासवडय दजय करके सुरलक्षत लॉलगन के िाध्र्ि से साइट 

पर लॉग इन कर सकते हैं। 

12.2             लनलवदा दस्तावजेों की खोज: 

a) सीपीपी पोटयल िें लवलभन्न खोज लवकल्प बनाए गए हैं, लजससे बोलीदाताओं को कई िापदांडों द्वारा सक्रिर् लनलवदाओं की खोज 

करने िें सुलविा हो। इन िापदांडों िें लनलवदा आईडी, सांगठन का नाि, स्िान, लतलि, िूल्र् आक्रद शालिल हो सकते हैं। 

लनलवदाओं के ललए उन्नत खोज का एक लवकल्प भी है, लजसिें बोलीदाता कई खोज िापदांडों को जोड सकते हैं जैसे सांगठन का 

नाि, अनुबांि का रूप, स्िान, क्रदनाांक, अन्र् कीवडय आक्रद सीपीपी पोटयल पर प्रकालशत लनलवदा की खोज के ललए। 

b) एक बार जब बोलीदाताओं ने उन लनलवदाओं का चर्न कर ललर्ा लजनिें वे रुलच रखते हैं, तो वे आवश्र्क दस्तावेज/लनलवदा 

कार्यिि डाउनलोड कर सकते हैं। इन लनलवदाओं को सांबांलित 'िाई टेंडसय' फोल्डर िें स्िानाांतटरत क्रकर्ा जा सकता ह।ै र्ह 

सीपीपी पोटयल को लनलवदा दस्तावेज के ललए कोई शुलद्धपत्र जारी होने की लस्िलत िें एसएिएस/ई-िेल के िाध्र्ि से 

बोलीदाताओं को सूलचत करने िें सक्षि करेगा। 

c) र्क्रद बोलीदाता हले्पडेस्क से कोई स्पष्टीकरण/सहार्ता प्राप्त करना चाहता ह ै तो उसे प्रत्र्ेक लनलवदा को दी गई लवलशष्ट 

लनलवदा आईडी को नोट करना चालहए। 

12.3           बोली जिा करन ेकी तरै्ारी: 

               तकनीकी बोली और िूल्र् बोली http://eprocure.gov.in/eprocure/app पर ऑनलाइन जिा की जानी ह।ै  

a) बोली तैर्ार करने के ललए बोलीदाता साइट पर उपलब्ि प्रकालशत लनलवदा सचूी से लनलवदा की खोज करेंगे और पणूय 

लनलवदा दस्तावजे डाउनलोड करेंगे और अपनी बोली जिा करने से पहले र्क्रद कोई प्रकालशत हो तो शुलद्धपत्र को ध्र्ान 

िें रखना चालहए। 

लनलवदा दस्तावजे का चर्न करन ेके बाद उसे बोलीदाताओं के खाते के 'िेरा पसांदीदा' फोल्डर िें ले जार्ा जाएगा जहाां 

से बोलीदाता लनलवदा दस्तावेज के सभी लववरण दखे सकता ह।ै 
 

b) बोलीदाता को बोली के लहस्से के रूप िें प्रस्ततु क्रकए जाने वाले आवश्र्क दस्तावेजों को सिझने के ललए लनलवदा 

दस्तावेज को ध्र्ान से दखेना होगा। बोलीदाताओं को उन कवरों की सांख्र्ा को नोट करना होगा लजनिें बोली दस्तावजे 

जिा क्रकए जाने हैं, दस्तावजेों की सांख्र्ा - प्रस्तुत क्रकए जाने वाल ेप्रत्र्के दस्तावजे के नाि और सािग्री सलहत। इनिें स े

क्रकसी भी लवचलन के कारण बोली को अस्वीकार क्रकर्ा जा सकता ह।ै 

c) र्क्रद कोई पवूय-बोली स्पष्टीकरण आवश्र्क ह,ै तो उसे लनलवदा साइट के िाध्र्ि से र्ा लनलवदा दस्तावेज िें क्रदए गए 

सांपकय  लववरण के िाध्र्ि से ऑनलाइन प्राप्त क्रकर्ा जा सकता ह।ै 

d) बोलीदाताओं को आवश्र्क प्रारूप (पीडीएफ/एक्ट्सएलएस/आरएआर/डीडब्ल्र्ूएफ/जेपीजी प्रारूप) िें बोली दस्तावजे 

अलग्रि रूप से तैर्ार करना चालहए जसैा क्रक लनलवदा दस्तावजे/अनसुूची िें दशायर्ा गर्ा ह।ै बोली दस्तावजेों को 100 

डीपीआई के साि ब्लैक एांड व्हाइट लवकल्प के साि स्कैन क्रकर्ा जा सकता ह ैजो स्कैन क्रकए गए दस्तावेज़ के आकार को 

कि करने िें िदद करता ह।ै 

e) िानक दस्तावजेों के एक ही सेट को अपलोड करने के ललए आवश्र्क सिर् और प्रर्ास से बचने के ललए, लजन्हें प्रत्र्के 

बोली के एक भाग के रूप िें प्रस्ततु करने की आवश्र्कता होती है, ऐसे िानक दस्तावजेों (जसैे पनै काडय की प्रलत, 

वार्षयक टरपोटय, लेखा परीक्षक प्रिाण पत्र आक्रद) को अपलोड करने का प्राविान क्रकर्ा गर्ा ह।ै बोलीदाता ऐसे दस्तावजेों 

को अपलोड करने के ललए उनके पास उपलब्ि "My Space" र्ा "Other Important document"  क्षेत्र का उपर्ोग 

कर सकते हैं। इन दस्तावजेों को बोली जिा करते सिर् लनलवदा आवश्र्कताओं के अनसुार "My Space" र्ा "Other 

Important document" क्षेत्र से सीिे जिा क्रकर्ा जा सकता ह,ै और बार-बार अपलोड करने की आवश्र्कता नहीं ह।ै 

इससे बोली जिा करने की प्रक्रिर्ा के ललए आवश्र्क सिर् िें किी आएगी। 
 

12.4             बोललर्ाां जिा करना: 

बोललर्ों के प्रस्ततुीकरण और िूल्र्ाांकन के ललए दो-भाग बोली प्रक्रिर्ा अपनाई जाएगी। बोलीदाता तद्नुसार एनआईटी 

िें दी गई तारीख और सिर् तक आवश्र्क दस्तावजेों वाली बोललर्ाां तैर्ार करेगा और जिा करेगा। बोलीदाता बोली 

तैर्ार करेगा और लनम्नलललखत तरीके से बोली जिा करेगा: 

i) बोलीदाता को बोली जिा करने के ललए काफी पहले ही साइट पर लॉग इन कर लनेा चालहए ताक्रक वह बोली को सिर् 

पर र्ानी बोली जिा करने के सिर् पर र्ा उससे पहले अपलोड कर सके। 
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ii) बोलीदाता को एनआईटी/लनलवदा दस्तावजे िें लनर्दयष्ट लनदशेों के अनसुार लनलवदा शुल्क और ईएिडी तैर्ार करनी 

चालहए। भौलतक रूप से भेजे गए डीडी/बीसी/बीजी/अन्र् का लववरण स्कैन की गई प्रलत िें उपलब्ि लववरण और बोली 

जिा करने के सिर् दजय क्रकए गए डटेा से िेल खाना चालहए। अन्र्िा अपलोड की गई बोली अस्वीकार कर दी जाएगी।. 

iii) ली ऑनलाइन जिा करते सिर्, बोलीदाता लनर्ि और शतों (सीपीपी पोटयल के) को पढेगा और अपनी बोली जिा करन े

के ललए आगे बढने के ललए उन्हें स्वीकार करेगा। 

iv) बोलीदाता लनलवदा शुल्क/ईएिडी का भगुतान करने के ललए ऑफलाइन भुगतान लवकल्प का चर्न करेंगे और 

डीडी/बीसी/बीजी/अन्र् का लववरण दजय करेंगे।.  

v) बोलीदाता को लनलवदा दस्तावजे िें दशायए अनसुार एक-एक करके आवश्र्क बोली दस्तावजेों पर लडलजटल हस्ताक्षर 

और अपलोड करना होगा। 

vi) बोलीदाता ध्र्ान दें क्रक लनलवदा दस्तावेज को डाउनलोड करने और अपने प्रस्तावों को अपलोड करने के ललए डीएससी 

का उपर्ोग करने का कार्य इस बात की पुलष्ट िाना जाता ह ैक्रक उन्होंने लबना क्रकसी अपवाद के लनलवदा दस्तावेज के सभी 

अनभुागों और पृष्ठों को पढ ललर्ा ह ै और पूरे लनलवदा दस्तावेज को सिझ ललर्ा ह ै और लनलवदा दस्तावजे की 

आवश्र्कताओं के बारे िें स्पष्ट हैं। 

vii) बोलीदाता ध्र्ान दें क्रक लनलवदा के ललए अपलोड क्रकर्ा जाने वाला प्रत्र्ेक दस्तावजे 2 एिबी से कि का होना चालहए। 

बोली दस्तावजेों को 100 डीपीआई के साि ब्लैक एांड व्हाइट लवकल्प के साि स्कैन क्रकर्ा जा सकता ह ैजो स्कैन क्रकए 

गए दस्तावेज़ के आकार को कि करने िें िदद करता ह।ै 1 एिबी से कि के फाइल आकार के ललए, लेन-दने अपलोड 

करने का सिर् बहुत तजे़ होगा। 

viii) र्क्रद एक्ट्सएलएस प्रारूप िें िलू्र् उद्धरण आवश्र्क हैं, तो िात्राओं और कीितों की अनसुचूी को अपलोड करन ेके ललए 

अत्र्लिक साविानी बरती जाएगी और िलू्र् अनसुचूी िें कोई भी पटरवतयन/सांशोिन इस ेबोली लगान ेके ललए अनपुर्कु्त 

बना दगेा। 

बोलीदाताओं को लबल ऑफ क्ाांटटटीज को XLS फॉिटे िें डाउनलोड करना होगा और फाइल का नाि बदल ेलबना इस े

सवे करना होगा। बोलीदाता उपर्कु्त सले िें आांकडों िें अपनी दर उद्ितृ करेगा, उसके बाद फाइल को केवल लवत्तीर् 

बोली कवर (िलू्र् बोली) िें सहजेें और अपलोड करें। र्क्रद बोलीदाता द्वारा लबल ऑफ क्ाांटटटी फाइल के टेम्प्लटे को 

सांशोलित/ दलूषत पार्ा जाता ह,ै तो बोली को अस्वीकार कर क्रदर्ा जाएगा और आग ेईएिडी को जब्त करन ेसलहत 

आईटीबी के खांड सांख्र्ा 14.0 के प्राविान के अनसुार लनपटार्ा जाएगा। 

बोलीदाताओं को साविान क्रकर्ा जाता ह ैक्रक लवत्तीर् बोली को कवर 2 के अलावा कहीं और अपलोड करन ेपर लनलवदा 

को अस्वीकार कर क्रदर्ा जाएगा।  

ix) बोलीदाताओं को अपनी बोली ऑनलाइन ई-लनलवदा प्रणाली के िाध्र्ि से लनलवदा आिांत्रण प्रालिकारी (टीआईए) को 

बोली जिा करने की अांलति लतलि और सिर् (सवयर लसस्टि घडी के अनसुार) से काफी पहले जिा करनी होगी। 

Eleventh Hour िें बोलीदाताओं द्वारा ऑनलाइन बोललर्ाां जिा करन े के दौरान क्रकसी भी प्रकार की दरेी र्ा 

कटठनाइर्ों का सािना करन ेके ललए टीआईए को लजम्िदेार नहीं ठहरार्ा जाएगा। 

x) बोली जिा करने के बाद (अिायत पोटयल िें "फ्रीज लबड सबलिशन" पर लक्ट्लक करने के बाद), बोली लगाने वाले लसस्टि 

जनरेटेड पावती सांख्र्ा का सप्रांट आउट ले लेंगे, और इसे ऑनलाइन बोली जिा करने के ललए साक्ष्र् के टरकॉडय के रूप िें 

रखेंगे, जो बोली खोलने िें भाग लेने के ललए प्रवेश पास के रूप िें भी कार्य करेगा। 

xi) बोलीदाताओं को लनलवदा साइट के शीषय पर बोली लगाने वाले के डशैबोडय पर प्रदर्शयत होने वाले सवयर सिर् का पालन 

करना चालहए, लजसे ई-लनलवदा प्रणाली िें अनरुोि करने, बोली जिा करन,े बोली खोलने आक्रद के सभी कार्ों के ललए 

िान्र् िाना जाएगा। 

xii)    बोलीदाताओं द्वारा प्रस्ततु क्रकए जा रह े सभी दस्तावजेों को डटेा की गोपनीर्ता सुलनलित करने के ललए पीकेआई 

(पलब्लक की इन्फ्रास्रक्ट्चर) एलन्िप्शन तकनीकों का उपर्ोग करके एलन्िप्ट क्रकर्ा जाएगा। दजय क्रकए गए डटेा को 

अनलिकृत व्यलक्तर्ों द्वारा बोली खुलने के सिर् तक नहीं दखेा जा सकता ह।ै सुरलक्षत सॉकेट लरे्र 128-लबट एलन्िप्शन 

तकनीक का उपर्ोग करके बोललर्ों की गोपनीर्ता बनाए रखी जाती ह।ै 

बोलीदाताओं को सहार्ता: 

i) लनलवदा दस्तावजे और उसिें लनलहत लनर्िों और शतों से सांबांलित क्रकसी भी प्रश्न को लनलवदा आिांलत्रत करने वाल े

प्रालिकारी र्ा लनलवदा िें इांलगत सांबांलित सांपकय  व्यलक्त को सांबोलित क्रकर्ा जाना चालहए। 
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ii) ऑनलाइन बोली जिा करने की प्रक्रिर्ा से सांबांलित कोई भी प्रश्न र्ा सािान्र् रूप से सीपीपी पोटयल से सांबांलित प्रश्नों को 

24X7 सीपीपी पोटयल हले्पडसे्क को लनदलेशत क्रकर्ा जा सकता ह।ै.  

टोल फ्री नांबर 1800-3070-2232, िोबाइल नांबर 91-7878007972 और 91-7878007973 । 

13. क्रकसी भी शुलद्धपत्र, बाद िें सांशोिन और / र्ा बोली जिा करने की लतलि का लवस्तार, र्क्रद कोई हो, पोटयल 

http://eprocure.gov.in/eprocure/app पर पोस्ट क्रकर्ा जाएगा। बोलीदाताओं को सलाह दी जाती ह ैक्रक वे बोली जिा 

करने की सिर् सीिा से पहले लनर्लित रूप से पोटयल पर जाएँ। 

14. लनर्ोक्ता क्रकसी भी बोली को स्वीकार र्ा अस्वीकार करने और बोली प्रक्रिर्ा को रद्द करने और सभी बोललर्ों को अस्वीकार 

करने का अलिकार सुरलक्षत रखता है, अनुबांि के परुस्कार से पहल ेक्रकसी भी सिर्, प्रभालवत बोलीदाता र्ा बोलीदाता (ओं) के 

ललए कोई दालर्त्व वहन क्रकए लबना। तिालप, जो बोलीदाता रद्द/अस्वीकृलत के ऐसे लनणयर् के कारणों की तलाश करना चाहते हैं, 

उन्हें लनर्ोक्ता द्वारा इसकी सचूना दी जाएगी, जब तक क्रक इसके प्रकटीकरण से भारत की सांप्रभतुा और अखांडता, सुरक्षा, 

रणनीलतक, वैज्ञालनक र्ा रायर् का आर्ियक लहत र्ा क्रकसी अपराि के ललए उकसाना। 

15. 'नोटटस आिांत्रण लनलवदा' के अांग्रजेी और सहांदी सांस्करण के शब्दों िें कोई अांतर होने की लस्िलत िें, अांग्रेजी सांस्करण िान्र् होगा। 

16. सभी ऑफलाइन दस्तावजे़ उप. िहाप्रबांिक (लसलवल), प्रापण और सांलवदा लवभाग, तीस्ता -V पावर स्टेशन, एनएचपीसी 

लललिटेड, बालतूार, पीओ-ससांगति, पूवी लसक्रिि, लपन: 737134 के कार्ायलर् िें 31.08.2023 तक 16:30 बजे तक पहुांच 

जाना चालहए। बलतूार क्षेत्र िें कोई लवश्वसनीर् कूटरर्र सेवा उपलब्ि नहीं ह।ै बोलीदाताओं को सलाह दी जाती ह ैक्रक वे क्रकसी 

भी डाक लवलांब से बचने के ललए अपनी ऑफलाइन बोललर्ाां स्पीड पोस्ट/पांजीकृत डाक के िाध्र्ि से बहुत पहले ही भजे दें। गैर-

प्रालप्त/दरे से प्रालप्त र्ा लनलवदा के पारगिन िें हालन के सांबांि िें क्रकसी भी उत्खनन पर लवचार नहीं क्रकर्ा जाएगा और लनलवदा 

दस्तावेज िें लनलहत लवलभन्न प्राविानों से लनपटा जाएगा। 

17. सक्षि क्षते्रालिकार न्र्ार्ालर्: अनुबांि की क्रकसी भी शतय पर की गई कोई भी काननूी कारयवाई र्ा कार्यवाही केवल िाननीर् उच्च 

न्र्ार्ालर् लसक्रिि के अलिकार के्षत्र िें होगी। 

(एनएचपीसी लललिटेड की ओर स ेऔर इसके ललए) 

 

 

 

 उप. िहाप्रबांिक (लवद्ितु) 

 सांलवदा लवभाग 

         तीस्ता पांचि पावर स्टेशन  

ई-िले: teestav-contract@nhpc.nic.in 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:teestav-contract@nhpc.nic.in
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 No. NH/TSV/Cont/CC-305/NIT-856/2023-24/616                                        Dated: 08/08/2023 

 

Notice Inviting E-Tender (Open)-English version 

1. Online electronic bids are invited through Domestic Competitive Bidding in Single Stage-Two 
Part Bidding Basis {i.e. Part-I (Cover-I): Technical- Bid and Part-II (Cover-II): Financial Bid} for and 
on behalf of NHPC Ltd. (A Govt. of India Enterprise) from eligible sole bidders for the work of     
“Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of 
Teesta-V Dam.” 
 

Complete Bid Documents/Tender Document can be viewed and down loaded from Central Public 
Procurement (CPP) Portal http://eprocure.gov.in/eprocure/app. The site can also be viewed 
through e-procurement corner of NHPC website www.nhpcindia.com and CPP Portal. Any Bidder 
who wishes to quote for this Tender can be download the Tender Document from aforesaid portal 
after online Bidder registration for e-tendering.  
 

The brief details of the tender are as under: - 
 

Sl. No. Item Description 
i) Mode of tendering e-Procurement System 

Cover-I: Online Techno-Commercial Bid 

Cover-II: Price Bid 

ii) Tender ID No. 2023_NHPC_765864_1 

iii) Estimated Cost (Rs.) Rs. 68,47,274/- 

iv) Cost of bid document Rs. 1,180/- include GST @18% in the form of 
Crossed Demand Draft in favour of “NHPC Limited” 
payable at Singtam, East Sikkim. The firm is 
exempted from furnishing the tender fee if 
registered as per ITB Clause 4.2). 

v) Bid Security (EMD) Rs. 1,37,000/- in the form of Crossed Demand 
Draft/ BG in favour of “NHPC Limited” payable at 
Singtam, East Sikkim. The firm is exempted from 
furnishing the EMD if registered as per ITB 
clause13.7(ii) 

vi) Period of Bid Validity 120  days as per ITB clause 12 

vii) Completion Period 08 (Eight) Months 

viii) Independent External Monitor Sh. Vivek Kumar Johri, IPS (Retd.) and Dr. 
Vinod Aggarwal, IAS (Retd.) 

ix) Tender inviting Authority Dy. General Manager (Elect.) 
Contract Division, Teesta-V Power Station, 
Balutar, Singtam, Distt : East Sikkim-737134 

E-mail: teestav-contract@nhpc.nic.in 

  

 

एनएचपीसीलिलिटेड 

NHPC LIMITED  
(भारत सरकार का उद्यि ) 
(A Govt. of India Enterprise) 

      तीस्ता V पावर स्टेशन  

Teesta V Power Station 

लसिंगति, पवूीलसक्ककि– 737134 

Singtam, East Sikkim- 
737134... 

 
 
 IS/ISO 9001   IS/ISO 14001   IS 18001 
आई एम एस प्रमाणित पावरस्टेिन 

IMS certified Power Station 

दरूभाष/Ph: 03592-247349 

फ़ैक्स/Fax:  03592-247227/349 

Email: teestav-contract@nhpc.nic.in 

CIN No. L40101HR1975GOI032564 

http://www.nhpcindia.com/
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Critical Dates of Tender: 

 
Sr. No. Items Description 

(i) Publish Date & Time 08/08/2023  at 15:00 Hrs 
(ii) Sale/  Document Download Start Date & Time 08/08/2023  at 15:00 Hrs 

(iii) Clarification Start Date &Time (If any) 08/08/2023  at 15:00 Hrs 

(iv) Clarification End Date &Time (If any) 29/08/2023  at 14:30 Hrs 

(v) Bid Submission Start Date &Time 
 

08/08/2023 at 15:00 Hrs 

(vi) Online Bid Submission closing Date & Time 29/08/2023  at 17:30 Hrs 

(vii) Offline submission closing (Date & Time)  Address 1:  

Dy. General Manager (Elect.), 

Procurement & Contract Division, 

Teesta-V Power Station, Balutar, 

Singtam, Distt : East Sikkim-737134 

 
 

        31/08/2023  at 16:30 Hrs 

 
(viii) Online bid Opening (Cover-I) 02/09/2023  at 16:00 Hrs 

 
2. Eligible Bidders 

2.1   This Invitation for Bid is open to: 
a)  The bidders who are incorporated legal entity and are legally and financially autonomous and 

operate under commercial law of their respective jurisdiction. 
b)   all bidders meeting the Qualification criteria as defined in clause 3. 

2.2 Bidders shall not have been banned/ de-listed/ black listed/ debarred from business on the ground 
mentioned in para 6 of Guidelines on Banning of Business dealings (Annexure-A) to Integrity Pact. 
Self-Declaration in this regard is to be submitted as per the enclosed proforma. (Forms-6-, Section-III) 

2.3  The Bidders whose contract(s) have been terminated due to poor performance by employer, shall not 
be allowed to participate in the bidding process for next 5 years w.e.f the date of notification of 
termination. 

2.4 To improve transparency and fairness in the tendering process the Employer is implementing Integrity 
Pact. The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 
persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive 
practices in the Tendering process and also during implementation of the Contract. Only those Bidders 
who have entered into Integrity Pact with the Employer shall be eligible to participate in the bidding 
process.  
All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the Employer at 
the time of submission of their Bids. The Integrity Pact digitally signed on behalf of the Employer is 
provided as Form-7 Section-III. The Integrity Pact shall be downloaded, printed and signed by the 
Applicant and the hard copy shall be submitted. The scanned copy shall be submitted online and hard 
copy off line.  
Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of 
appropriate  
 
To oversee the compliance of obligation under the Integrity Pact, Sh. Sutanu Behuria, IAS (Retd.) 
and Sh. Rakesh Kumar Agarwal, CES (Retd.) has been appointed as Independent External Monitor 
(IEM) by the Employer. The Contact addresses of IEM are as under: 

Sh. Vivek Kumar Johri, IPS (Retd.), 

106, Malviya Nagar 

Bhopal, 

Madhya Pradesh - 462003 

E-mail : iem.nhpc@gmail.com 

Dr. Vinod Aggrawal, IAS (Retd.) 

B-103, Sarvodaya Enclave, 

2nd Floor, 

New Delhi - 110017 

E-mail : iem.nhpc@gmail.com 

3. Qualification of the Bidder  
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3.1 All bidders shall include the following information and documents with their bids in, Qualification 

Information unless otherwise stated in the ITB:  

a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder. Additional information as sought in the Form-1 General Information, Section-III shall be 

provided. 

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall be 

provided in Form -3 work experiences record, Section-III. The work experience shown shall be 

supported with certificate(s) from the Engineer-in-charge/Project head of the concerned work.  

In case of experience certificates produced by the contractors for having executed 
works   for Private Organizations, TDS Certificates shall also be produced along 
with experience certificate. 

 

c) Information on financial criteria stipulated in clause 3.2A (a) shall be furnished. Copy of 

affidavit/Certificate of CA mentioning Financial Turnover of last 3 (three) years. Printed Annual 

reports or financial statements of the Bidder, such as balance sheet, profit and loss statements 

and auditor's reports as the case may be for the past three years shall be submitted to ascertain 

bidder’s meeting the financial criteria. 

d) The proposed methodology (Schedule- G in separate sheets) and programme of construction (in 

Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported 

with broad calculations, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion.  

3.2A    To qualify for award of the Contract, each bidder should have:  

a)    Average annual financial turnover during the last three (3) financial years ending 31st March 
of the previous financial year, should be at least 30% of the estimated cost.  

 

b) Experience of having successfully completed similar works* during last 07 years ending last day 

of the month of previous to the one in which applications are invited should be either of the 

following:-  
 

(i) Three (03) “similar completed works”, each costing not less than the amount equal to 40% of 

the estimated cost.  

OR 

(ii) Two (02) “similar completed works”, each costing not less than the amount equal to 50% of 

the estimated cost.  

OR 

(iii) One (01) “similar completed works”, each costing not less than the amount equal to 80% of 

the estimated cost.  
 

Self attested copies of relevant documents such as ‘Letter of Award’ and ‘Completion 

certificate (with mentioning date of completion and total work executed amount)’ should be 

submitted by the bidders in this regard. 

*Definition of similar work means “Any work consisting of fabrication/erection of steel 
structures/frames/part thereof” 
 

3.2B     Each bidder must also produce with their Bid:  
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i) PAN No., EPF Registration No. and GST No.;  

ii) A declaration that the information furnished with the bid documents is correct in all respects in 

form-5, form of declaration, Section-III.  

iii) Such other certificates if any as defined in the ITB.  

iv) A certificate on letter pad shall be submitted by the bidder to the effect that the contractor shall 

not assign, sub-let or sub-contract all or any part of its rights, liabilities, or obligations to be 

performed without NHPC’s prior written permission. 
 

3.2C   To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 

demonstrate having work experience, financial capability and resources sufficient to meet the 

aggregate of the qualifying criteria. Failure to produce the certificates and documents in clauses 3.1 

and 3.2(A) & (B) shall make the bid non-responsive. 

 

3.2D   JVs or any other arrangement other than sole bidder is not allowed. Experience and resources of 

proposed sub-contractor, if any shall not be taken into account in determining the bidder’s compliance 

with the qualifying criteria. However, experience of bidder as sub- contractor approved by Project 

developer shall be considered. Experience of bidders as member of Consortium/Joint Venture shall be 

considered as per distribution of work against the member of the Consortium/Joint Venture. In case 

where distribution of Consortium/JV members is not specified in Consortium/JV agreement then the 

experience credential shall be considered for all members of JV with minimum 35% participation 

share. 

 

3.2E All Start-ups (whether MSEs or otherwise) falling within the definition as per Gazette notification-

G.S.R: 501 (E) dt. 23.05.2017 or as amended from time to time are exempted from meeting the 

qualification criteria in respect of Prior Experience-Prior Turnover in Public procurement subject to 

meeting the quality and technical specification for which necessary documents shall be submitted by 

such bidders. However, in case of circumstances (like procurement of items related to public safety, 

health, critical security operations and equipments etc.) where purchaser may prefer the vendors to 

have prior experience rather than giving orders to new entities, such procurements, wherever 

adequate justifications exists, the purchaser may not relax the criteria of prior experience/turnover 

for the start-ups. 

3.2F All Micro and small Enterprises (MSEs) are exempted from meeting the qualification criteria in 

respect of Prior Experience-Prior Turnover in public procurement subject to meeting of quality and 

technical specifications for which necessary documents shall be submitted by such bidders. However, 

in case of circumstances (like procurement of items related to public safety, health, critical security 

operations and equipments etc.) where purchaser may prefer the vendors to have prior experience 

rather than giving orders to new entities, such procurements, wherever adequate justifications exists, 

the purchaser may not relax the criteria of prior experience/turnover for MSEs. 

3.2G    Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria. 
 

 

3.3 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have:  

(i)Made misleading or false representations in the forms, statements, declarations and attachments 

submitted in proof of the qualification requirements; and/or 

(ii)Participated in the previous bidding for the same work and had quoted abnormally high or low bid 

prices and could not furnish rational justification for it to the Employer. 
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4. Time for Completion 
The successful bidder shall complete the entire work within the time specified at SI no. -1, to be 

reckoned from the date of issue of Letter of Acceptance. 
 

5. Tender received without tender cost, requisite EMD or, without relevant documents as per tender 
requirement shall be summarily rejected.   
 

6. As per Govt. Guidelines, for Bidder(s) registered as Micro and Small Enterprises, the cost of tender 
document and Earnest Money deposit will not be applicable. However, the proof for the same shall be 
submitted for eligibility. 

7. Pre-Bid Meeting 
8. Bid submission 

i)   Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II i.e. ITB) and Price Bid (Cover-II) 

electronic format) complete in all respect must be uploaded at the aforesaid portal date & time as 

per SI. No. 1. 

ii)  Offline Bid Submission (Refer Section- II i.e ITB) complete in all respect must be delivered in sealed 

envelopes to the address, date & time as per SI. No. 1, which may be after opening of Technical bid). 
 

In the event of the specified date or amendment if any for the submission of bids being declared a 

holiday for the Employer, the hard copy of the documents will be received up to the specified time on 

the next working day. Similarly, in the event of the specified date or amendment if any for the opening 

of bids being declared a holiday for the Employer, the opening shall be carried out at the specified time 

on the next working day. However, the date and time for online submission of the Bids shall continue 

to be the date and time specified or amendment if any. 

9. The currency for the Bid shall be Indian Rupee only. 
10. Bids shall be valid for a period as mentioned in Sl no. 1 after the deadline for Bid submission. If any 

Bidder withdraws his Bid before the said period or makes any modification in his Bid, the Earnest 
Money deposit of the Bidder shall be forfeited. 

 
11. The Techno-commercial Bid shall be opened online at venue date & time as per Si. No.-1. the time and 

date of opening of Financial Bid of bidders qualified the technical bid shall be communicated to them 
at later date after evaluations of technical bids. The Employer/Tender inviting Authority at his 
discretion may open Technical and Financial Bid simultaneously and evaluate the Bid completely. 
 

12. E-tendering: Instruction for online bid submission 
 

The Techno-commercial Bid and Price Bid to be submitted on-line at Central Public Procurement e-

Portal http://eprocure.gov.in/eprocure/app. The bidders are required to submit soft copies of their 

bids electronically on the Central Public Procurement (CPP) Portal, using valid Digital Signature 

Certificates. The instructions given below are meant to assist the bidders in registering on the CPP 

Portal, prepare their bids in accordance with the requirements and submitting their bids online on the 

CPP Portal. 
 

12.1       REGISTRATION: 
 

(i) Bidders are required to enrol on the E-Procurement module of the Central Public  

Procurement Portal by using the “Online home page. Enrolment on the CPP Portal is free of 

charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information 

including valid email-id & mobile no. All the correspondence shall be made directly with the 

contractors/ bidders through email-id provided.  

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts.  

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III Certificates 

with signing key usage) is mandatory which can be obtained from SIFY/ N-Code/ E-Mudra or 

any Certifying Authority recognized by CCA India on E-Token/ Smart Card.  

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 
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Signature Certificate with their profile.  

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that they 

do not lend their DSCs to others which may lead to misuse and should ensure safety of the same.  

(vii) Bidders can than log into the site through the secured login by entering their user ID/ password 

and the password of the DSC/ E-Token.  
 

12.2             Searching for Tender documents: 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization Name, 

Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 

bidders may combine a number of search parameters such as Organization Name, Form of 

Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.  

b)   Once the bidders have selected the tenders they are interested in, they may download the 

required documents/ tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. T the bidders through SMS/ e-mail in case there is any corrigendum issued to 

the tender document. This would enable the CPP Portal to intimate the bidders through 

SMS/ e-mail in case there is any corrigendum issued to the tender document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification/ help from the Helpdesk. 
 

12.3            Preparation for submission of Bid: 

Technical Bid and Price Bid to be submitted on-line at  http://eprocure.gov.in/eprocure/app . 

a) For preparation of bid Bidders shall search the tender from published tender list available on site 

and download the complete tender document and should take into account corrigendum if any 

published before submitting their bids.  

After selecting the tender document same shall be moved to the ‘My favourite’ folder of bidders 

account from where bidder can view all the details of the tender document. 
 

b) Bidder shall go through the tender document carefully to understand the documents required to be 

submitted as part of the bid. Bidders shall note the number of covers in which the bid documents 

have to be submitted, the number of documents –including the names and content of each of the 

document that need to be submitted. Any deviations from these may lead to rejection of the bid.  

c) Any pre-bid clarifications if required, then same may be obtained online through the tender site, or 

through the contact details given in the tender document.  

d) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender document/schedule. Bid 

documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document.  

e) To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents 

(e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has been provided to the bidders. 

Bidders can use “My Space” or “Other  important Documents” area available to them to upload such 

documents. These documents may be directly submitted from the “My Space” or “Other Important 

Documents” area as per tender requirements while submitting the bid, and need not be uploaded 

again and again. This will lead to reduction in the time required for bid submission process. 
 

12.4             SUBMISSION OF BIDS: 

 

Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The Bidder 

shall accordingly prepare and submit the bids containing the required documents up to the date 

and time given in NIT. The bidder shall prepare the bid and submit the bid in following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the bid 

in time i.e. on or before the bid submission time.  

http://eprocure.gov.in/eprocure/app
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ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/ 

tender document. The details of the DD/BC/BG/ others physically sent should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) 

and accepts the same in order to proceed further to submit their bid.  

iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details 

of the DD/BC/BG/others.  

v) Bidder shall digitally sign and upload the required bid documents one by one as indicated in the 

tender document.  

vi) Bidders shall note that the very act of using DSC for downloading the tender document and 

uploading their offers is deemed to be a confirmation that they have read all sections and pages 

of the tender document without any exception and have understood the complete tender 

document and are clear about the requirements of the tender document.  

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 MB. 

Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. For the file size of less than 1 MB, the transaction 

uploading time will be very fast.  

 
viii) If price quotes are required in XLS format, utmost care shall be taken for uploading 

Schedule of quantities & Prices and any change/ modification of the price schedule shall 

render it unfit for bidding.  
 

Bidders shall download the Bill of Quantities, in XLS format and save it without changing 

the name of the file. Bidder shall quote their rate in figures in the appropriate cells, 

thereafter save and upload the file in financial bid cover (Price bid) only. If the template 

of Bill of Quantities file is found to be modified/corrupted in the eventuality by the 

bidder, the bid will be rejected and further dealt as per provision of clause no 14.0 of ITB 

including forfeiture of EMD.  

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in 

cover 2 will result in rejection of the tender.  

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting 

Authority (TIA) well before the bid submission end date & time (as per Server System Clock). 

The TIA will not be held responsible for any sort of delay or the difficulties faced during 

the submission of bids online by the bidders at the eleventh hour. 

x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the bidders 

shall take print out of system generated acknowledgement number, and keep it as a record of 

evidence for online submission of bid, which will also act as an entry pass to participate in the 

bid opening. 

xi) Bidders should follow the server time being displayed on bidder’s dashboard top of the tender 

site, which shall be considered valid for all actions of requesting, bid submission, bid opening 

etc., in the e-tender system 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 

Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered 
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cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality of 

the bids is maintained using the secured Socket Layer 128-bit encryption technology.  

ASSISTANCE TO BIDDERS: 
i) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

ii) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24X7 CPP Portal Helpdesk.  
 

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
 

13. Any corrigendum, subsequent amendments and / or extension of date, if any, for submission of Bids 
shall be posted on the portal http://eprocure.gov.in/eprocure/app. Bidder(s) are advised to visit the 
portal regularly before the deadline for submission of Bids.  

 
14. The employer reserves the right to accept or reject any Bid and to cancel the Bidding process and 

reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidder(s). However, the Bidder(s) who wish to seek reasons for such decision of 
cancellation/rejection shall be informed of the same by Employer unless its disclosure reasonably 
could be expected to affect the sovereignty and integrity of India, the security, strategic, scientific or 
economic interest of the state or lead to incitement of an offence. 

 

15. In case of any difference between wordings of English and Hindi version of ‘Notice Inviting Tender’, 
English version shall prevail. 

 
16. All offline documents shall reach in the office of Dy. General Manager (Elect.), Contract Division,    

Teesta -V Power Station, NHPC Ltd., Balutar, PO- Singtam, East Sikkim, Pin: 737134 latest by 
31.08.2023 at 16:30 Hrs. No reliable courier service is available in the Balutar area. Bidders are 
advised to send their offline bids through speed post/registered post well in advance to avoid any 
postal delay.  Any querry regarding non-receipt/late receipt or loss in transit of tender shall not be 
entertained & shall be dealt with various provisions contained in tender document. 

 
17. COURT OF COMPETENT JURISDICTION: Any legal action taken or proceeding initiated on any of the 

terms of the contract shall be only in the jurisdiction of Hon’ble High Court of Sikkim. 
 

 
(For & on behalf of NHPC Ltd.) 

 
 
 
 
 

Dy. General Manager (Elect.) 
Contract Division 

Teesta-V Power Station 
Email: teestav-contract@nhpc.nic.in   
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Distribution:- 
Internal:- 

i) GM (C)-Dam Civil Division, Teesta-V, for kind information please 
ii) Sr. Manager (Tech), HOP Sectt, Teesta-V PS, for kind information please. 
iii) Sr. Manager (Vigilance), Teesta-V PS 
iv) DGM (C)-Dam Division, Teesta-V, for kind information please. 

 

External: - Copy to following offices/ notice board for wide publicity of NIT - 

i) Executive Director, Region-Silliguri, Silliguri, WB.  
ii) Group General Manager, Teesta Low Dam – IV Project, Kalijhora, WB. 
iii) Group General Manager, Rangit PS, Rangit Nagar, S. Sikkim. 
iv) Group General Manager , Teesta-IV Project, Balutar, East Sikkim,  
v) Group General Manager, TLDP-III PS, Rambi. 
vi) The Executive Engineer, Road & Bridge, Gangtok. 
vii) The District Collector, (East) Govt. of Sikkim, Gangtok. 
viii) The District Collector, (North) Mangan, North Sikkim. 
ix) The S.E., Road & Bridge, Gangtok, East Sikkim, Sikkim.. 
x) The Assistant Engineer, Road & Bridge, Singtam, East Sikkim. 
xi) Notice Board Balutar/Dikchu/Samdong Colony 
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SECTION II 

 

INSTRUCTIONS TO BIDDERS (ITB) 
 
 

Instructions to Bidders    

Clause A. General 16 Deadline for Submission of Bids 

1 Scope of Bid 17 Late Bids 

2 Eligible Bidders 18 Modification and withdrawal of Bids 

3 Qualification of the Bidder  E. Bid Opening and Evaluation 

4 Cost of Bidding 19 Bid Opening 

5 Site Visit 20 Process to be Confidential 

 B. Bidding   Documents   and 21 
Examination of bids and 
Determination of 

 Evaluation  Responsiveness 

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids 

7 Clarification of Bidding Documents 23 Preference for Domestic Bidders 

 and Pre Bid Meeting    

8 Amendment to Bidding Documents  F. Award of Contract 

 C. Preparation of Bids 24 Award Criteria 

9 Language of Bid 25 Employer's Right to Accept any Bid 

    and to Reject any or all Bids 

10 Bid Prices 26 Notification of Award and Signing 

    of Agreement 

11 Currencies of Bid and Payment 27 Performance Security Deposit 

12 Bid Validity 28 Advances 

13 Earnest Money 29 Corrupt or Fraudulent Practices 

14 Alternative Proposals by Bidders 30 General 

 D. Submission of Bids   31 Make in India 

15 Submission of Bids    
 

  



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

21 | P a g e  

Bidding Data 

 

   
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
  

Sl. 
No. 

Ref. 
Clause 

Description Particulars 

1 
 

1 Name of Work: Fixing of steel ladders, Footpath Bridge and 
railing on the inaccessible areas of Piers of Teesta-
V Dam 

2 2.4 Name of IEM Sh. Vivek Kumar Johri, IPS (Retd.) and Dr. Vinod 
Aggarwal, IAS (Retd.) 

3 7.0 Pre-Bid Meeting: 
Venue ,Date & 
Time 

Not Applicable 

4 12 Bid Validity 120 Days 
5 13 Earnest Money Deposit: Rs. 1,37,000/- in the form of Crossed Demand Draft/ BG 

in favour of “NHPC Limited” payable at Singtam, East 
Sikkim. The firm is exempted from furnishing the EMD 
if registered as per ITB clause13.7(ii) 

6 16 Deadline for online 
submissions of Bids: 

Date: 29.08.2023 
Time: 17:30 Hours 

7 16 Deadline for offline 
submissions of Bids: 

Venue 1: Dy. General Manager (Elect.), Contract 
Division, Teesta V Power Station, Balutar, PO-Singtam, 
East Sikkim-737134.  
    
 

Date:  31.08.2023 
Time: 16:30 Hours 

8 19 Time and Date for opening 
Technical Bid/Bids: 

Venue:  Contract Division, Teesta V Power Station, 
Balutar 
Date:  02.09.2023 
Time: 16:00 Hours 

9 19 Time and Date of opening 
Financial Bid/Bids: 

Shall be intimated separately to Bidders whose Bid 
found to be Technically responsive. 

10 26 Copies of Agreement to be 
provided by Contractor free 
of Charge: 

Original- Two (one for employer and one for 
contractor) 
True copies:  4 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

22 | P a g e  

 
Section-II 

Instructions to Bidders (ITB) 
A.  General 
1. Scope of Bid  
 The NHPC Ltd. hereinafter referred to as Employer invites bids for the construction of Works, as 

described in these documents and referred to as of “Fixing of steel ladders, Footpath Bridge and 

railing on the inaccessible areas of Piers of Teesta-V Dam.” The bidders may submit bids for any 
or all of the works detailed in the table given in the Notice Inviting Tender.  

1.2 The successful Bidder will be required to complete the Works in the Time allowed for Completion 
specified in the Schedule D in accordance with Conditions of Contract.  

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ 
tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.  

2. Eligible Bidders  
2.1 This Invitation for Bid is open to:  

a) The bidders who are incorporated legal entity may only participate in the bidding process if 
they are legally and financially autonomous and operate under commercial law of their 
respective jurisdiction.  

b) All bidders meeting the Qualification criteria as defined in clause 3.  
2.2 Bidders shall not have been banned/ de-listed/ black listed/ debarred from business on the 

ground mentioned in para 6 of Guidelines on Banning of Business dealings (Annexure-A) to 
Integrity Pact. Self-Declaration in this regard is to be submitted as per the enclosed Proforma 
(Forms-6, Section-III)  

2.3 The Bidders whose contract(s) have been terminated due to poor performance by employer, shall 
not be allowed to participate in the bidding process for next 5 years w.e.f the date of notification of 
termination.  

2.4 To improve transparency and fairness in tendering process, Employer is implementing Integrity 
Pact.  

 The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 
persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive 
practices in the Tendering process and also during implementation of the Contract. All Applicants 
shall enter into an Integrity Pact (to be executed on plain paper) with the Employer at the time of 
submission of their Bids. Only those Bidders who have entered into Integrity Pact with the 
Employer shall be eligible to participate in the bidding process. Entering into Integrity Pact as per 
Performa provided in the Section Forms & Procedure is a basic qualifying requirement. 
The Integrity Pact digitally signed on behalf of the Employer is provided as Form-7 Section-III. The 
Integrity Pact shall be downloaded, printed and signed by the Applicant and the hard copy shall be 
submitted. 
Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of 
appropriate value prior to signing of Contract Agreement. 
To oversee the compliance of obligation under the Integrity Pact, Sh. R. K. Sharma, Ex-CMD THDC 
& Sh.Rajan Nair,Ex-Chairman Brahmaputra Board has been appointed as Independent External 
Monitor (IEM) by the Employer. The Contact address of IEM is as under: 
 

Sh. Vivek Kumar Johri, IPS (Retd.), 

106, Malviya Nagar 

Bhopal, 

Madhya Pradesh - 462003 

E-mail : iem.nhpc@gmail.com 

Dr. Vinod Aggrawal, IAS (Retd.) 

B-103, Sarvodaya Enclave, 

2nd Floor, 

New Delhi - 110017 

E-mail : iem.nhpc@gmail.com 

 
Independent External Monitor for NHPC, 
Room No 207, NHPC Ltd. 
NHPC Office Complex, 
Sector –33 Faridabad –121003 

 
3. Qualification of the Bidder  
3.1 All bidders shall include the following information and documents with their bids in, Qualification 

Information unless otherwise stated in the ITB:  
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a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder. Additional information as sought in the Form-1 General Information, Section-III shall be 

provided. 

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall be provided 

in Form -3 work experiences record, Section-III. The work experience shown shall be supported with 

certificate(s) from the Engineer-in-charge/Project head of the concerned work.  

In case of experience certificates produced by the contractors for having executed works   for 
Private Organizations, TDS Certificates shall also be produced along with experience 
certificate. 
 

c) Information on financial criteria stipulated in clause 3.2A (a) shall be furnished. Copy of 

affidavit/Certificate of CA mentioning Financial Turnover of last 3 (three) years. Printed Annual reports 

or financial statements of the Bidder, such as balance sheet, profit and loss statements and auditor's 

reports as the case may be for the past three years  shall be submitted to ascertain bidder’s meeting the 

financial criteria. 

d) The proposed methodology (Schedule- G in separate sheets) and programme of construction (in 

Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported with 

broad calculations, justifying their capability of execution and completion of the work as per technical 

specifications and within the stipulated period of completion.  

 
3.2A    To qualify for award of the Contract, each bidder should have:  

a) Average annual financial turnover during the last three (3) financial years ending 31st March 
of the previous financial year, should be at least 30% of the estimated cost.  

 
b) Experience of having successfully completed similar works* during last 07 years ending last day 

of the month of previous to the one in which applications are invited should be either of the 

following:-  
 

(i) Three (03) “similar completed works”, each costing not less than the amount equal to 40% of 

the estimated cost.  

OR 

(ii) Two (02) “similar completed works”, each costing not less than the amount equal to 50% of 

the estimated cost.  

OR 

(iii) One (01) “similar completed works”, each costing not less than the amount equal to 80% of 

the estimated cost.  
 

Self attested copies of relevant documents such as ‘Letter of Award’ and ‘Completion 

certificate (with mentioning date of completion and total work executed amount)’ should be 

submitted by the bidders in this regard. 

*Definition of similar work means “Any work consisting of fabrication/erection of steel 
structures/frames/part thereof” 

 
 

 
3.2B   Each bidder must also produce with their Bid: 

i) PAN No., EPF Registration No. and GST Registration No. 
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ii) A declaration that the information furnished with the bid documents is correct in all respects 
in form-5, form of declaration, Section-III; and  

iii) Such other certificates as defined in the ITB.  
iv) A certificate on letter pad shall be submitted by the bidder to the effect that the contractor 

shall not assign, sub-let or sub-contract all or any part of its rights, liabilities, or obligations to 
be performed without NHPC’s prior written permission. 

 

3.2C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 
demonstrate having work experience, financial capability and resources sufficient to meet the 
aggregate of the qualifying criteria. Failure to produce the certificates and documents in clauses 
3.1 and 3.2(A) & (B) shall make the bid non-responsive. 

 

3.2D  JVs or any other arrangement other than sole bidder is not allowed. Experience and resources of 
proposed sub-contractor, if any shall not be taken into account in determining the bidder’s 
compliance with the qualifying criteria. However, experience of bidder as sub- contractor 
approved by Project developer shall be considered. Experience of bidders as member of 
Consortium/Joint Venture shall be considered as per distribution of work against the member of 
the Consortium/Joint Venture. In case where distribution of Consortium/JV members is not 
specified in Consortium/JV agreement then the experience credential shall be considered for all 
members of JV with minimum 35% participation share. 

 

3.2E All Start-ups (whether MSEs or otherwise)  falling within the definition as per Gazette 
notification-G.S.R: 501 (E) dt. 23.05.2017 or as amended from time to time are exempted from 
meeting the qualification criteria in respect of Prior Experience-Prior Turnover in Public 
procurement subject to meeting the quality and technical specification for which necessary 
documents shall be submitted by such bidders. However, in case of circumstances (like 
procurement of items related to public safety, health, critical security operations and equipments 
etc.) where purchaser may prefer the vendors to have prior experience rather than giving orders 
to new entities, such procurements, wherever adequate justifications exists, the purchaser may 
not relax the criteria of prior experience/turnover for the start-ups. 

 
3.2F All Micro and small Enterprises (MSEs) are exempted from meeting the qualification criteria in 

respect of Prior Experience-Prior Turnover in public procurement subject to meeting of quality 
and technical specifications for which necessary documents shall be submitted by such bidders. 

 However, in case of circumstances (like procurement of items related to public safety, health, 
critical security operations and equipments etc.) where purchaser may prefer the vendors to have 
prior experience rather than giving orders to new entities, such procurements, wherever 
adequate justifications exists, the purchaser may not relax the criteria of prior 
experience/turnover for MSEs. 

 
3.2G Sub-Contractors' experience and resources shall not be taken into account in determining the 

bidder's compliance with the qualifying criteria. 
 

3.3 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have:  

(i) Made misleading or false representations in the forms, statements, declarations and attachments 
submitted in proof of the qualification requirements; and/or  

(ii) Participated in the previous bidding for the same work and had quoted abnormally high or low 
bid prices and could not furnish rational justification for it to the Employer.  

 
4.  Cost of Bidding & Tender document fee 
4.1. The bidder shall bear all costs associated with the preparation and submission of its bid, and the 

Purchaser will in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

4.2. Micro& Small Enterprises (MSEs) Units registered with the National Small Industries Corporation 
(NSIC) under their Single Point Registration Scheme or District Industries Centre (DIC) or Khadi 
and Village Industries Commission (KVIC) or Coir Board or Directorate of Handicrafts and 
Handlooms or any other body specified by Ministry of MSME or MSEs having Udyog Aadhar 
Memorandum are exempted from furnishing the cost of tender document fees. They should 
furnish with the Bid(Both offline & Online), a Notarized copy of the valid registration 
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certificate/Entrepreneurs memorandum (EM-II) details/other relevant documents issued by 
above board/body in their favour,for the goods & services covered under this Tender document. 
No other bidders are exempted from furnishing cost of tender fee as mentioned above. 

 
5.  Site Visit 
5.1 The tenderers, in their own interest, should inspect and examine the site and its surroundings and 

satisfy themselves, before submitting their tender, in respect of the site conditions including but 
not restricted to the following which may influence or affect the work or cost thereof under the 
Contract:  

a) Site conditions including access to the site, existing and required roads and other means of 
transport/ communication for use by them in connection with the works;   

b) Requirement and availability of land and other facilities for their enabling works, colonies, stores 
and workshops etc.;   

c) Ground conditions including those bearing upon transportation, disposal, handling and storage of 
materials required for the work or obtained there from;   

d) Source and extent of availability of suitable materials including water, etc. and labour (skilled and 
un- skilled), required for work and Laws and Regulations governing their use and employment;   

e) Geological, meteorological, topographical and other general features of the site and its 
surroundings as are pertaining to and needed for the performance of the work;  

f) The limit and extent of surface and sub-surface water to be encountered during the performance 
of the work and the requirement of drainage and pumping;   

g) The type of equipment and facilities needed, preliminary to, for and in the performance of the 
work; and   

h) All other information pertaining to and needed for the work including information as to the risks, 
contingencies and other circumstances which may influence or affect the work or the cost thereof 
under this contract.  

 
5.2 The tenderers should note that information, if any, in regard to the site and local conditions, in 

these tender documents, except for the material agreed to be supplied by the Employer, have been 
given merely to assist the tenderers and are not warranted to be complete.  

5.3 The tenderers should note and bear in mind that the Employer shall bear no responsibility for the 
lack of acquaintance of the site and other conditions or any information relating thereto, on their 
part. The consequences of the lack of any knowledge, as aforesaid, on the part of the tenderers 
shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of 
any information, knowledge or understanding shall be entertained or payable by the Employer.  

 
B.         Bidding Documents and Evaluation 
6.  Content of Bidding Documents 
6.1  The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 8 of ITB. 

Section I Notice Inviting E-Tender 

Section II Instructions to Bidders(ITB) 

Section III Tender  Form,  Form  of  declaration  and  Qualification Information 

Section IV General Conditions of Contract (GCC) and Schedules 

Section V Forms 

Section VI Special Conditions of Contract(SCC) 

Section VII Schedule of Quantities and Prices 

Section VIII Technical Specifications (TS) and Safety Manual 

Section IX Drawings 

 
6.2  The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities and 

Price, qualification information and other schedules, General and Special conditions of contract, 
specifications, and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 21 hereof, bids, which are not 
substantially responsive to the requirements of the Bid Documents, shall be rejected. 
 

7.   Clarification of Bidding Documents and Pre-bid Meeting 
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7.1 A prospective Bidder requiring any clarification of the bidding documents may notify to Tender 
Inviting Authority in writing or by e-mail or facsimile at the address indicated in the Bidding Data. 
The Employer will respond to any request for clarification received earlier than 15 days prior to 
the deadline for submission of bids. Employer’s response will be published on the CPP portal 
http://eprocure.gov.in/eprocure/app, including a description of the inquiry, but without 
identifying its source. The Employer shall not be obliged to respond to any request for clarification 
received later than the above said period. Further, the mere request for clarification from the 
bidder(s) shall not be a ground for seeking extension in the deadline for submission of bids.  

7.2.1 Pre bid conference will be held at venue, date & time mention in Bidding Data where intending 
bidders may obtain necessary clarifications to their queries, if any, from Employer. All such 
queries seeking clarification on the bid documents shall be made in writing or by e-mail or 
facsimile to Tender Inviting Authority at the address indicated in the Bidding Data so as to reach 
the Employer not later than 3 days before the pre-Bid meeting so that the same can be replied 
during the meeting. 

7.2.2 The prospective bidder or his authorized representative may attend the pre-bid meeting as 
indicated above. The purpose of the meeting will be to clarify issues and to answer questions on 
any matter related to the bid that may be raised at that stage. 

7.2.3 Deleted Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become 
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through 
the issue of an Addendum pursuant to Clause 8 of ITB. 

7.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 

8.         Amendment to Bidding Documents  
8.1 Before the deadline for submission of bids, the Employer may for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the bidding 
documents by issuing addendum.  

8.2 In case the Schedule of Quantities and Price (Schedule–A) is revised through 
corrigendum/addendum, in such a case submission of revised financial bid will become 
mandatory, and the financial bid submitted earlier (i.e. before corrigendum) will become invalid.  

8.3        Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP 
portal http://eprocure.gov.in/eprocure/appas well as NHPC website www.nhpcindia.com. Any 
addenda/corrigenda /clarifications thus issued shall be part of the bidding documents. The 
prospective bidders have to check aforesaid portal for any amendment/corrigenda/clarifications 
periodically and before submission of their bids. 

 All prospective    bidders    are    presumed    to    have    examined    all amendments/ corrigenda/ 
clarifications published on the website and have submitted their bids accordingly. 

8.4 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of bids, 
in accordance with Clause 16 of ITB.  

 
C. Preparation of Bids  
9.          Language of Bid 

               All documents relating to the Bid shall be in English language. 
10. Bid Prices  
10.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the 

Schedule of Quantities and Prices submitted by the Bidder.  
10.2 The Bidder shall adopt Item rate method or Percentage Rate Method for Price Bids as specified in 

Schedule D.  
 Item rate method requires the bidder to quote rates and prices for all items of the Works 

described in the Schedule of Quantities and Prices. The item for which no rate or price or zero is 
entered by the Bidder will not be paid for by the Employer when executed and shall be deemed 
covered by the other rates and prices in the Schedule of Quantities and Prices. 

        Percentage Rate Method requires the bidder to quote a percentage above /below/ at par of the 
rates specified in the Schedule of Quantities and Prices prepared on the basis of Project Schedule 
of Rates. 

 
10.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any 

other cause, as applicable 28 days prior to deadline for submission of Bid, shall be included in the 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app


          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

27 | P a g e  

rates, prices, and total Bid price submitted by the Bidder. All applicable taxes / duties including 

GST as applicable and assessed 28 days prior to bid submission date on the Employer shall also be 

included in the prices / rates, which shall be deducted from the Contractor and deposited to the 

concerned authority by the Employer. Employer will not entertain any claim whatsoever on this 

account.  
 

10.4 The rates and prices quoted by the Bidder shall be subject to price adjustment as per the formula 
provided in the clause 46 of General Conditions of Contract.  
 

10.5 GST has been implemented by the Government w.e.f. 01.07.2017.The contractor, except for the 

supplies for the categories mentioned at Section 9(3) of GST Act, shall submit GSTIN and shall 

quote his prices in accordance with GST provisions after considering the benefit of Input Tax 

Credit etc. Undertaking in the prescribed format for passing on benefit of Input Tax Credit and 

compliance of Anti- profiteering clause under Section 171 of CGST Act/ SGST Act. Shall be 

submitted along with bid. 

11. Currencies of Bid  
  The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

12. Bid Validity  
12.1 Bids shall remain valid for a period 120 days, after the deadline date for online bid submission 

specified in Clause 16 of ITB or amendment thereof.  
12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

the bidders may extend the period of validity for a specified additional period. The request and 
the bidder’s Reponses shall be made in writing or by e-mail or facsimile. A bidder may refuse the 
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his earnest 
money for a period of the extension, and in compliance with Clause 14 of ITB in all respects.  
 

13. Earnest Money Deposit (EMD): 
 

13.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the Bidding 
data either in the form of Demand Draft in favour of “NHPC Limited” payable at Singtam, East 
Sikkim or irrevocable Bank Guarantee valid for a period of three (3) months beyond the validity 
period of the bid issued by any Indian Nationalised Bank/ Scheduled Commercial bank in the 
prescribed format (Forms of Bank Guarantees). Earnest Money if submitted by the Bidder in the 
form of Bank Guarantee, the original Bank Guarantee shall be submitted along with the bid. 
However, the issuing Bank shall submit an unstamped duplicate copy of Bank Guarantees directly 
by registered post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter. 
However, in case Earnest Money has been submitted by the bidder in the form of Demand draft, 
the information relating to particulars of the bidders bank shall be submitted by the bidder along 
with the bid in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders shall be 
remitted by the Employer in the above account through ECS mode. 
 

13.2 Bid received unaccompanied by either an acceptable bid security or a photocopy of valid 
certificate of registration as stated in 13.7 shall be rejected as non- responsive and returned 
unopened to the bidders.  
 

13.3 Earnest Money of bidders who are not qualified for opening of price bid shall be returned within 
15 days after such notification. The Earnest Money of unsuccessful bidders will be returned within 
15 days of notification of the award of Contract to the successful bidder.  
 

13.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security Deposit.  
 

13.5 The Earnest Money may be forfeited:  
a) if the Bidder withdraws the Bid or modify/ revise the bid in the interval between the Bid 

submission deadline and the expiration of the Bid validity period after bid opening (technical bid) 
during the period of  Bid validity; or  

b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults under 
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Integrity Pact: or  
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to   
i. sign the Agreement; and/or  
ii. Furnish the required Performance Security Deposit.  
 

13.6 Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest 
Money Deposit. Any liability of GST arising out of forfeiture of EMD shall be borne by the 
Contractor. 

 
13.7 (i) Micro& Small Enterprises (MSEs) Units registered with the National Small Industries 

Corporation (NSIC)under their Single Point Registration Scheme or District Industries Centre 
(DIC) or Khadi and Village Industries Commission (KVIC) or Coir Board or Directorate of 
Handicrafts and Handlooms or any other body specified by Ministry of MSME or MSEs having 
Udyog Aadhar Memorandum for the goods &services are exempted from furnishing the Bid 
Security deposit/EMD. They should furnish with the Bid (Both offline & Online), a Notarized copy 
of the valid registration certificate/Entrepreneurs memorandum (EM-II) details/other relevant 
documents issued by above board/bodyin their favour,for the goods & services covered under this 
Tender document. No other bidder is exempted from furnishing Bid Security/EMD as mentioned 
above. 

 
(ii) Startups as recognized by Department of Industrial Policy & Promotion (DIPP) are exempted 
from furnishing the Bid Security/EMD. They should furnish with the Bid a Notarized copy of valid 
Certificate of Recognition issued by DIPP. No other bidders are exempted from furnishing Bid 
Security/EMD except as mentioned elsewhere in the document. 

 
13.8 Bidders shall communicate the following bank details of NHPC Ltd. to the issuing branch for 

online confirmation of bank guarantee to be submitted in terms of this clause: 
Name of the beneficiary:  NHPC Limited. 
Account No. : 00000010779994207. 
IFSC Code : SBIN0007515. 
Address of the Bank: Singtam, East Sikkim, Sikkim, PIN-737134 

 
14. Alternative Proposals by Bidders  

Bidder(s) shall submit offers that comply with the requirements of the bidding documents, 
including the Schedule of Quantities and Price, and the basic technical design as indicated in the 
drawings and specifications. Further, failure to furnish all information required by the Bid 
Document or submission of incomplete offers, conditional Bid and proposals containing 
deviations from the Bid Document shall be rejected as non-responsive. 

D.         Submission of Bids 
15. Submission of Bids  

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids 
by any other means shall not be accepted by the Employer in any circumstances. In case of Pre-bid 
meeting to be held as per clause 7.0 of ITB, the start date of submission of bids shall be date of 
pre-bid meeting. The deadline for submission of bids is indicated in Bidding Data. 

 
15.1    Online Submission: 
15.1.1 Cover –I: This shall be named “Technical Bid” mentioned in the Technical Bid. Techno-

commercial Bid shall comprise;  

i  Complete Bid document along with all amendments as mentioned in ITB Clause-6. 

ii  Scanned copy of DD/NSIC/DIC certificate, towards cost of Tender  

iii  
Scanned copy of DD/Bank Guarantee/NSIC/DIC/Startups certificate towards EMD 
as per ITB Clause13. 

iv  Duly filled General Information (Form-1),and Scanned copies of original documents  
defining  the  constitution  or  legal  status,  Memorandum  of Understanding/ 
Articles of Association, place of registration, and principal place of business; 
notarized power of attorney of the signatory of the Bid to commit the Bidder with 
authority of the executants to execute the same; 

v  Scanned copies of Annual Turnover (Copy of affidavit/Certificate of CA mentioning 
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Financial Turnover of last 3 (three) years, Printed Annual reports or financial 
statements of the Bidder, such as balance sheet, profit and loss statements and 
auditor's reports as the case may be for the past three years.) 

vi  Dully filed Letter of Tender (Form- 2) (without indicating the quoted price) 
vii  Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned 

copies of documentary evidence. 
viii  Duly filled Annual Construction Turnover (Form- 4) 

ix  Duly filled Form of Declaration (Form-5) 

x  Duly filled Declaration (Form- 6) 

xi  Price Bid Undertaking (Form-11)  

xii  Declaration on Sublet (Form-12) 

xiii  Scanned copy of PAN No. 

xiv  Scanned copy of GST Registration No. 

xv  Scanned copy of EPF Registration No. 

xvi  The proposed methodology (in separate sheets), Schedule E & F.(if applicable) 

xvii  Scanned copy of duly signed Integrity Pact as per Clause 2.4 of ITB (if applicable) 

xviii Undertaking by Bidder towards Anti-Profiteering Clause of GST Act/Rules (To be 

submitted on Letter Head) (Annexure-III) 

xix Such other certificates/documents as defined in the ITB. 

xx Attachment-I (Check List to be submitted by the bidder duly tick marked) 

xxi Attachment-II (Self Declaration for Make in India Content) 
 

15.1.2  Cover-II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of 
Quantities and Prices (Schedule A). 
Financial Bid shall be submitted in Electronic Form on the portal by the date & time as specified in 
Bidding Data. Submission of Soft Copy of any documents by any other means shall not be accepted 
by the Employer in any circumstances. In case, if any cell is left blank and no rate is quoted against 
any of the item(s) by the bidder, rate of such item(s) shall be treated as "0" (Zero) and considered 
included in the cost of the Bid and no separate claim whatsoever will be entertained on this 
account. 
 

15.1.3    Submission of revised financial bid will be mandatory, in case the same is desired by Employer 
through corrigendum/addenda. In such a case the financial bid submitted earlier will become 
invalid. 

15.2 Offline Submission:  
Bidder shall be submit the hard copy(ies) of documents as mention at sub para 15.2.1 in (one) 
sealed envelope, which must be either delivered by hand or by registered mail, and submitted by 
the date and time as specified in Bidding data. The envelope received late or after the prescribed 
due date and time will not be entertained. NHPC will not be responsible for any postal delay.  

 
15.2.1 The sealed Envelope containing hard copy (ies)”shall be marked as “Hard Copies of documents” for 

“Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of 
Teesta-V Dam.” 
i) Cost of Tender Documents (in original) of Rs. 1,180/-(including GST). 
ii) Demand Draft/ BG (in original) towards Earnest Money Deposit of Rs. 1,37,000/-. 
iii) Power of Attorney along with a copy of the Board resolution. In case of a General Power of 

Attorney, a true copy of the POA shall be duly notarized by Notary and in case of a specific 
Power of Attorney, the original POA. 

iv) Original copy of Affidavit/Certificate of CA mentioning Financial Turnover of last 03 (Three) 
years. Printed Annual reports or financial statements of the Bidder, such as balance sheet, 
profit and loss statements and auditor's reports as the case may be for the past three years 
shall be submitted to ascertain bidder’s meeting the financial criteria. 

v)  Original copy of documentary evidence in respect of work Experience supported.  
vi) Original copy duly signed Integrity Pact as per Clause 2.4 of ITB (If applicable)  
vii)  Such other certificates/documents as defined in the ITB. 

        viii)  Attachment-I (Check List to be submitted by the bidder duly tick marked) 
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15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents as 

uploaded at the time of submission of bid (clause 15.1.1) and hard copies as submitted physically 
to the Tender Inviting Authority (clause 15.2.1).  
 

16. Deadline for Submission of Bids  
16.1 Complete Bids must be uploaded at the portal, and hard copy(ies) of the document as mentioned 

in Clause 15.2 of ITB must be submitted at the address specified, by the date and time as 
stipulated in the Bidding Data.  

 In the event of the specified date for the submission of bids being declared a holiday for the NHPC 
Ltd., the hard copy (ies) of the documents will be received up to the specified time on the next 
working day. However, the date and time for online submission of the Bids shall continue to be the 
date and time specified in the Bidding Data or any amendment for the same. 

16.2 The Employer may, in the exceptional circumstances and at its discretion, extend the deadline for 
submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case all 
rights and obligations of the Employer and the bidders previously subject to the original deadline 
will then be subject to the new deadline.  

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and 
registration etc. at the portal. It will be deemed that the legally authorized signatories of the 
Bidder having DSC has carried out bidding process through portal.  

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the Bid 
after period of bid submission, unless the same has been expressly sought for by the Employer, 
shall be disregarded.  
 

17. Late Bids  
Online submission of the bid will not be permitted on the portal after expiry of submission time 
and the bidder shall not be permitted to submit the same by any other mode. Similarly hard copies 
of the Off line documents, if received by the Employer after the deadline for submission of Bids 
prescribed in Bidding Data, then it will be considered as ‘Late Bid’ notwithstanding the fact that 
the bidder has uploaded the bid online within the stipulated deadline. In such a case, the uploaded 
online bid on the portal shall be considered as non-responsive and shall not be processed further. 
 

18.0 Modification and Withdrawal of Bid  
18.1 After submission of the bid the contractor can re-submit revised bid any number of times but 

before stipulated deadline for submission of bid.  
18.2 In case Employer desired through amendment/corrigendum to submit revised financial bid then 

it shall be mandatory to submit revised financial bid. In such case the bid submitted before 
amendment/corrigendum shall become invalid.  

18.3 The server time (which is displayed on the bidders' dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission.  

18.4 No Bid shall be withdrawn or modified/revised in the interval between the Bid submission 
deadline and the expiration of the Bid validity period specified in Bid Document. Withdrawal or 
modification of a Bid during this interval will result in the Bidder's forfeiture of its Bid security 
and further their Bid shall be considered non-responsive.  
 

E.  Bid Opening and Evaluation 
19. Bid Opening  
19.1 The Employer/ Authority inviting Tender will open the bids received (except those received late) 

in the presence of the bidders/bidder’s representatives who choose to attend at the time, date and 
place specified in the Bidding Data. The Bidders/ B representatives who are present shall sign a 
register evidencing their attendance. Bidder(s)can also view Bid opening online on the CPP portal 
http://eprocure.gov.in/eprocure/app at their end.  

  In the event of the specified date for the opening of bids being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working day. 

19.2 Online Cover-I i.e. Technical Bids shall be opened first.  
19.3 Cover-I i.e. Technical Bids shall be evaluated for establishing eligibility of the bidder as per clause 

2 & 3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and a list will be 
drawn up of the responsive bids whose financial bids are eligible for consideration. 

http://eprocure.gov.in/
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19.4 The Cover-II i.e. Financial Bid of only of those Bidder(s), who are found to be meeting the 
eligibility criteria as well as techno-commercially responsive for the subject Works shall be 
opened thereafter. The date of opening of the Financial Bid shall be notified separately to all the 
eligible & techno-commercial responsive Bidder. The Financial Bid shall be opened online in 
presence of Bid at the notified time and place. Bidder(s) can also view Bid opening online on the 
CPP portal http://eprocure.gov.in/eprocure/app at their end.  

19.5 The Financial Bids of Bidder(s), who are not considered eligible and techno commercial 
responsive, shall not be opened and will be archived’ unopened. The decision of the Employer will 
be final and binding in this regard.  

19.6 The Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid 
simultaneously and evaluate the Bid completely. 

 
20. Process to be Confidential  

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidder(s) or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer’s processing ofbids or award 
decisions may result in the rejection of his Bid. 
 

21. Examination of Bids and Determination of Responsiveness  
21.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid:  

(a) meets the eligibility criteria defined in Clauses 2 and 3;  
(b) has been properly signed;  
(c) is accompanied by the required securities; and  
(d) is substantially responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Financial Bids” ,the responsiveness of the bids will be further determined 
with respect to the remaining bid conditions, i.e., priced Schedule of Quantities and Prices, 
Technical Specifications and Drawings.  

 
21.2 A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one:  
(a) which affects in any substantial way the scope, quality, or performance of the Works;  
(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under 

the Contract; or  
(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids or  
(d) which is inconsistent with the bidding documents, .  
 

21.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation.  
 

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder for 
a clarification of its Bid. The request for clarification and response shall be in writing or e-mail or 
through the portal, however, no change in the price or substance of the Bid shall be sought, offered 
or permitted. Reply shall be submitted by Bidder within a stated reasonable period of time. If 
Bidder does not provide clarifications of the information requested by the date and time its Bids 
may be rejected.  
 

22. Evaluation and Comparison of Bids  
22.1 The Employer will evaluate and compare the Cover II i.e. Financial Bid of bidders whose bids are 

determined to be substantially techno-commercially responsive in accordance with Clause 21 of 
ITB.  

22.2 In case bids are invited on Item Rate Method and if the bid of the successful bidder is quoted 
seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be performed 
under the contract, the Employer may require that the amount of the performance security set 
forth in Clause 27 of ITB be increased to a level sufficient to protect the Employer against financial 
loss in the event of default of the successful Bidder under the Contract. The amount of the 
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increased performance security shall be decided at the sole discretion of the Employer, which 
shall be final, binding and conclusive on the bidder. 
The Bank Guarantee for the additional performance security shall be valid up to Time for 
Completion of the work under the scope of the contract. 
 

 
23.  Preference for Domestic Bidders 

Purchase preference will be applicable as per extant GOI Policy. 
 

F.  Award of Contract 
24.   Award Criteria 

Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered 
the lowest evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 2 & 3 of ITB; (b) determined substantive responsive and 
(c) and who has offered the lowest Evaluated Bid Price pursuant to Clause 22. 
 

25. Employer’s Right to accept any Bid or Reject any or all Bids  
Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, and 
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected bidder or bidders However, the Bidder(s) 
who wish to seek reasons for such decision of cancellation/ rejection shall be informed of the 
same by Employer unless its disclosure reasonably could be expected to affect the sovereignty and 
integrity of India, the security, strategic, scientific or economic interest of the state or lead to 
incitement of an offence. 
 

26.       Notification of Award and Signing of Agreement. 
26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period through the “Letter of Acceptance”, which will state the sum 
that the Employer will pay to the Contractor in consideration of the execution, completion by the 
Contractor as prescribed by the Contract.  

26.2. The notification of award will constitute the formation of the Contract until the Formal Agreement 
is signed pursuant to clause 26.3 of ITB and further subject only to the furnishing of a 
performance security deposit in accordance with the provisions of Clause 27 of ITB. Within -30-
days of date of issue of Letter of Acceptance, Contract Agreement shall be drawn with the 
successful bidder on prescribed Form.  
 

26.3. The Agreement will incorporate all agreements between the Employer and the successful bidder. 
It will be signed by the Employer and the successful bidder after the performance security deposit 
is furnished.  

 
26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The 

language of the contract shall be English.  
26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer as 

mentioned in Bidding Data.  
 

27. Performance Security Deposit  
27.1  Within 28 (Twenty Eight) days after issue of the Letter of Acceptance, the successful bidder shall 

deliver to the Employer Performance Security in accordance with Clause 4 of General Conditions of 
Contract valid till 90 days beyond the Defect Liability Period. Additional performance security shall 
also required to be given for front loaded bid as per clause -3 of GCC which shall be valid till the time of 
completion of works. The Performance security shall not be released till liquidated damages, if any, is 
pending for recovery. 

  
 If the contractor does not submit the performance security within the stipulated period due to any 

valid reason, tender Inviting Authority may grant time extension for submission of performance 
security based on the request of contractor. 

 
 In case, the contractor does not submit performance security without a valid reason, the employer 
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shall impose simple interest @12% per annum on the full amount of applicable performance security 
(along with applicable taxes, if any) for the period of delay in submission of performance security. The 
interest on delayed period shall be calculated on pro data basis for number of delayed days. 

 
 The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by 

Tender Inviting Authority in form of Bank Demand Draft/Banker Cheque in favour of ‘NHPC Ltd’, 
otherwise the same shall be recovered from any payment due or become due against bills/ any other 
amount lying with NHPC. 

 
 The delayed submission of Performance Security by the Contractor shall be recorded in substantial 

completion and final completion certificates. Further, no claim for extension of time for completion 
period or any other type of claim on account of delayed submission of performance security shall be 
entertained. 

 
27.2 Bidders shall communicate the following bank details of M/s NHPC Ltd. to the issuing branch for 

online confirmation of bank guarantee to be submitted in terms of this clause: 
Name of the beneficiary: NHPC Limited 
Account No. : 00000010779994207 
IFSC Code: SBIN0007515 
Address of the Bank: Singtam, East Sikkim, Sikkim, PIN-737134 

 
27.3 The performance security deposit shall be in the form of a demand draft / Bankers Cheque from a 

scheduled bank or a BG in the name of the Employer, from a Scheduled commercial bank. 
27.4  If contractor fails to submit the Performance Security within 45 days for the contracts having time for 

completion - upto 12 months) or 60-days for the contracts having time for completion -more than 12 
months) from the date of issue of Letter of Award LOA then following actions shall be taken against 
such Contractor: 
(i) Award shall summarily be terminated. 
(ii) EMD/ Bid security shall be forfeited. 
(iii) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a 
period of one year 
(iv) The name of the Contractor' shall be hosted on the NHPC website etc. as per existing norms of 
NHPC / Govt. of India 
(v) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of 
this work. 

 
28. Advances  

The Employer will provide Mobilization Advance and Advance for procurement of new equipment 
as provided in General Conditions of Contract.  
 

29. Corrupt or Fraudulent or Collusive or Coercive Practices 
The Employer requires the bidders/contractors under this contract observe the highest standard 
of ethics during the procurement and execution of this contract. In pursuance of this policy, the 
Employer: 

(a) defines, for the purpose of these provisions, the terms set forth below as follows:  
(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution; 
and  

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition.  

(iii) “collusive practices” means a scheme or arrangement between two or more Bidders with 

or without the knowledge of the Borrower, designed to establish Bid prices at artificial, non- 

competitive levels; 

(iv) “Coercive practice” means harming or threatening to harm, directly or indirectly, persons 

or their property to influence their participation in a procurement process, or affect the 
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execution of a contract. 

(b) A Bid may be rejected by the Employer if it is determined at any stage that the respective Bidder 
has engaged in corrupt or fraudulent or collusive or coercive practices in competing for the 
contract in question.  

(c) The Employer will declare a Bidder in eligible, either indefinitely or for a stated period of time, to 
award a contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 
fraudulent or collusive or coercive practices in competing for, or in executing, the contract. 
 

30.0 General  
 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor/contractor’s employee for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. The bid 
shall become invalid and/or contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the contractor's 
service. 

 Bidder shall also intimate the names of persons who are working with him in any capacity who 
are near relatives to any official of the Employer. Any breach of this condition by the 
bidder/contractor would render him liable to be removed from this contract.  

 

31. Preference of Make in India:  
 
The directives under Public Procurement (Preference to Make in India) Order, 2017 

include following: 

A) Definitions: 

Local content: means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item 

procured (excluding net domestic indirect taxes) minus the value of imported 

content in the item (including all customs duties) as a proportion of the total 

value, in percent. 

Class-I local supplier: means a supplier or service provider, whose 

Goods/Services/Works offered for procurement, meets the minimum local 

content as prescribed for “Class-I local supplier” under this order. 

Class-II local supplier: means a supplier or service provider, whose 

Goods/Services/Works offered for procurement, meets the minimum local 

content as prescribed for “Class-II local supplier” but less than that 

prescribed for “Class-I local supplier” under this order. 

Non-local supplier: means a supplier or service provider, whose 

Goods/Services/Works offered for procurement has local content less than 

that prescribed for “Class-II local supplier” under this order.  

Minimum local content: Nodal ministry/department may prescribe only a 

higher percentage of minimum local content requirement to categorize a 

supplier as Class-I local supplier / Class-II local supplier / Non local supplier. 

For the items, for which Nodal ministry/department has not prescribed 

higher minimum local content notification under the order, it shall be 50% 

and 20% for Class-I local supplier / Class-II local supplier respectively.  

 

              Class-I Supplier: Minimum local content shall be 50%. 
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              Class-II Supplier: Minimum local content shall be 20% but local content is less than 50%. 

              Non-local Supplier: Local content is less than 20%. 

Margin of purchase preference: means the maximum extent to which the price 

quoted by a “Class-I local supplier” may be above the L-1 for availing purchase 

preference. The margin of purchase preference shall be 20%. 

Works: means all works as per Rule 130 of GFR-2017*, and shall also include 

Turnkey works, Engineering, Procurement & Construction (EPC) Contracts and 

Services include System Integrator (SI) contracts. 

(*Original works means all new constructions, site preparation, additions and alterations to 
existing works, special repairs to newly purchase or previously abandoned buildings or 
structures, including remodeling or replacement.  
 
Minor works mean works which add capital value to existing assets but do not create new 
assets.  
 
Repair works means works undertaken to maintain building and fixtures. Works will also 
include services or goods incidental or consequential to the original or repair works). 
 

B) Eligibility Criteria for Class I / II and Non Local Suppliers: 
 

a) For procurement of Goods/Services/Works, irrespective of purchase 

value where there is sufficient local capacity and local competition, 

only Class-I local supplier shall be eligible to bid. 

b) For procurement of Goods/Services/Works, not covered under a) 

above and having estimated value less than INR200.00Crore, Global 

tender enquiry shall not to be issued except with the approval of 

Competent Authority as designated by Department of Expenditure. 

Only Class-I and Class-II local suppliers shall be eligible to bid in 

procurements, except when Global tender enquiry has been issued. 

In Global tender enquiries, Non-local suppliers shall also be eligible 

to bid along with Class-I and Class-II local suppliers.  

 

The above criteria shall be subject to compliance of following: 

i) The bidder shall have to be an entity registered in India in 

accordance with law. Indian subsidiaries of foreign bidders are 

eligible to participate in the bidding process provided they meet 

the qualifying criteria in terms of capability, competency, 

financial position, past performance etc. Further, Foreign 

bidders shall compulsorily set up their manufacturing units on 

a long term basis in India. 

 

ii) Foreign bidders can also participate in the bidding process 

provided they form Joint Venture with any bidder registered in 

India in accordance with law. 

 

iii) Country of origin of the equipment/material shall be provided in the 
bid. 
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iv) The bids shall be in Indian National Rupees (INR) only in respect of local 
content. 

 

v) The bidder shall follow Indian laws, regulations and standards. 
 

vi) For supply of equipment/material from the country of origin other 

than India, the bidder shall submit performance certificate in support 

of satisfactory operation in India or a country other than the country 

of origin having climatic and operational conditions including ambient 

temperature similar to that of India for minimum one year. 

 

vii) The manufacturer/supplier shall list out the products and 

components producing Toxic E-waste and other waste. It shall have 

an Extended Producers Responsibility (EPR) so that after the 

completion of the life cycle, the materials are safely 

recycled/disposed of by the Manufacturer/Supplier and for this, the 

Manufacturer/Supplier along with procurer has to establish 

recycling /disposal unit or as may be specified. 

 

viii) The bidder shall have to furnish a certificate regarding cyber 

security/safety of the equipment/process to be supplied/services to 

be rendered as safe to connect. 

 

ix) Wherever required, the Foreign supplier shall establish fully 

functional service centers in India and shall keep 

spares/material locally for future needs of Utilities. 

 

x) Arbitration proceedings shall be instituted in India only and all 

disputes shall be settled as per applicable Indian Laws. 

 

C) Procedure for Purchase Preference: 
 

(a) Subject to the provisions of this Order and to any specific instructions 

issued by the Nodal Ministry or in pursuance of this Order, purchase 

preference shall be given to“Class-I local supplier” only in procurement 

undertaken by procuring entities in the manner specified here under. 

 

(b) In the case of procurement of goods/works, covered under para B(b) 

and divisible in nature,the'Class-I local supplier' shall get purchase 

preference over 'Class-II local supplier' as well as 'Non-local supplier', as 

per following procedure: 
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i) Among all qualified bids, the lowest bid will be termed as L1. If 

L1 is 'Class-I local supplier', the contract for full quantity will be 

awarded to L1. 

 

ii) If L1 bid is not a 'Class-I local supplier’, 50% of the order 

quantity shall be awarded to L1. Thereafter, the lowest bidder 

among the 'Class-I local supplier' will be invited to match the L1 

price for the remaining 50% quantity subject to the Class-I local 

supplier's quoted price falling within the margin of purchase 

preference, and contract for that quantity shall be awarded to 

such 'Class-I local supplier' subject to matching the L1 price. In 

case such lowest eligible 'Class-I local supplier' fails to match the 

L1 price or accepts less than the offered quantity, the next 

higher 'Class-I local supplier' within the margin of purchase 

preference shall be invited to match the L1 price for remaining 

quantity and so on, and contract shall be awarded accordingly. 

In case some quantity is still left uncovered by Class-I local 

suppliers, then such balance quantity shall be ordered to the L1 

bidder. 

 

(c) For procurement of goods/works, which are covered by 

para B(b) and not divisible in nature, and in procurement 

of services where the bid is evaluated on price alone, the 

'Class-I local supplier' shall get purchase preference over' 

Class-II local supplier' as well as 'Non-local supplier', as per 

following procedure: 

 

i) Among all qualified bids, the lowest bid will be termed as 

L1. If L1 is 'Class-I local supplier', the contract will be 

awarded to L1. 

 

ii) If L1 is not 'Class-I local supplier', the lowest bidder among 

the 'Class-I local supplier', will be invited to match the L1 

price subject to Class-I local supplier's quoted price falling 

within the margin of purchase preference, and the contract 

shall be awarded to such 'Class-I local supplier' subject to 

matching the L1 price. 

 

iii) In case such lowest eligible 'Class-I local supplier' fails to 

match the L1 price, the 'Class-I local supplier' with the next 

higher bid within the margin of purchase preference shall 

be invited to match the L1 price and so on and contract 

shall be awarded accordingly. In case, none of the 'Class-I 

local supplier' within the margin of purchase preference 

matches the L1 price, the contract may be awarded to the 

L1 bidder. 
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(d) "Class-II local supplier" and "Non- local supplier" will not get 
purchase preference in any procurement, undertaken by 
procuring entities. 

 

Applicability in tenders where contract is to be awarded to 

multiple bidders – 

 

In tenders where contract is awarded to multiple bidders subject 

to matching of L1 rates or otherwise, the 'Class-I local supplier' 

shall get purchase preference over 'Class-II local supplier' as well 

as 'Non-local supplier', as per following procedure: 

 

In case there is sufficient local capacity and competition for the 

item to be procured, as notified by the nodal Ministry, only Class I 

local suppliers shall be eligible to bid. As such, the multiple 

suppliers, who would be awarded the contract, should be all and 

only 'Class I Local suppliers'. 

 

In other cases, 'Class II local suppliers' and 'Non local suppliers' 

may also participate in the bidding process along with 'Class I 

Local suppliers' as per provisions of this Order. 

 

If 'Class I Local suppliers' qualify for award of contract for at 

least 50% of the tendered quantity in any tender , the contract 

may be awarded to all the qualified bidders as per award 

criteria stipulated in the bid documents . However, in case 'Class 

I Local suppliers' do not qualify for award of contract for at least 

50% of the tendered quantity, purchase preference should be 

given to the 'Class I local supplier' over 'Class II local suppliers'/ 

'Non local suppliers' provided that their quoted rate falls within 

20% margin of purchase preference of the highest quoted 

bidder considered for award of contract so as to ensure that the 

'Class I Local suppliers' taken in totality are considered for 

award of contract for at least 50% of the tendered quantity. 

 

First purchase preference has to be given to the lowest quoting 

'Class-I local supplier', whose quoted rates fall within 20% 

margin of purchase preference, subject to its meeting the 

prescribed criteria for award of contract as also the constraint 

of maximum quantity that can be sourced from any single 

supplier. If the lowest quoting 'Class- I local supplier', does not 

qualify for purchase preference because of aforesaid constraints 

or does not accept the offered quantity, an opportunity may be 

given to next higher 'Class-I local supplier', falling within 20% 

margin of purchase preference, and so on. 
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To avoid any ambiguity during bid evaluation process, the 

procuring entities may stipulate its own tender specific criteria 

for award of contract amongst different bidders including the 

procedure for purchase preference to 'Class-I local supplier' 

within the broad policy guidelines stipulated in sub-paras above. 

D) Verification of local content 

a) The 'Class-I local supplier'/ 'Class-II local supplier' at the time of 

tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification that the 

item offered meets the local content requirement for 'Class-I local 

supplier'/'Class-II local supplier', as the case may be. They shall 

also give details of the location(s) at which the local value 

addition is made. 

b) In cases of procurement for a value in excess of INR 10.00 

Crores, the 'Class-I local supplier'/ 'Class-II local supplier' shall 

be required to provide a certificate from the statutory auditor 

or cost auditor of the company (in the case of companies) or 

from a practicing cost accountant or practicing chartered 

accountant (in respect of suppliers other than companies) 

giving the percentage of local content. 

c) False declarations will be in breach of the Code of Integrity 

under Rule175(1)(i)(h) of the General Financial Rules for 

which a bidder or its successors can be debarred for up to two 

years as per Rule 151(iii) of the General Financial Rules along 

with such other actions as may be permissible under law. A 

supplier who has been debarred by any procuring entity for 

violation of this Order shall not be eligible for preference 

under this Order for procurement by any other procuring 

entity for the duration of the debarment. The debarment for 

such other procuring entities shall take effect prospectively 

from the date on which it comes to the notice of other 

procurement entities. 
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E- TENDERING INFORMATIONS 
The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal i.e. http://eprocure.gov.in/eprocure/app, using valid 
Digital Signature Certificates.  The instructions  given  below  are  meant  to  assist  the  
bidders  in registering  on  the  CPP  Portal, prepare their bids in accordance with the 
requirements  and submitting their bids online on the CPP Portal. 
REGISTRATION: 

(i) Bidders are required to 40ulfi on the e-Procurement module of the Central Public  
Procurement Portal by using the “Online home page. Enrolment on the CPP Portal is free 
of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information 
including valid email-id & mobile no. All the correspondence shall be made directly with the 
contractors/ bidders through email-id provided.  

(iii) As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts.  

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) is mandatory which can be obtained from SIFY/ nCode/ 
eMudra or any Certifying Authority recognized by CCA India on eToken/ SmartCard.  

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 
Signature Certificate with their profile.  

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that 
they do not lend their DSCs to others which may lead to misuse and should ensure safety of 
the same.  

(vii) Bidders can than log into the site through the secured login by entering their userID/ 
password and the password of the DSC/ eToken.  
 
Searching for Tender documents: 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization 
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 
wherein the bidders may combine a number of search parameters such as Organization 
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published 
on the CPP Portal.  

b) Once the bidders have selected the tenders they are interested in, they may download the 
required documents/ tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. T the bidders through SMS/ e-mail in case there is any corrigendum issued 
to the tender document.  

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain any clarification/ help from the Helpdesk. 
 
Preparation for submission of Bid: 
Technical Bid and Price Bid to be submitted on-line at  
http://eprocure.gov.in/eprocure/app . 

(i) For preparation of bid Bidders shall search the tender from published tender list available on 
site and download the complete tender document and should take into account corrigendum if 
any published before submitting their bids.  

After selecting the tender document same shall be moved to the ‘My favourite’ folder of 
bidders account from where bidder can view all the details of the tender document. 

(ii) Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidders shall note the number of covers in 
which the bid documents have to be submitted, the number of documents –including the 
names and content of each of the document that need to be submitted. Any deviations from 
these may lead to rejection of the bid.  

(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender 
site, or through the contact details given in the tender document.  

(iv) Bidders should get ready in advance the bid documents in the required format 
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black and 
white option which helps in reducing size of the scanned document.  

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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(v) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has been 
pro Space” or “Other Important Documents” a documents. These documents may be 
directly submitted from “Other Important Documents” area as per the bid, and need not be 
uploaded again and again. This will lead to reduction in the time required for bid 
submission process. 
 
SUBMISSION OF BIDS: 
Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The 
Bidder shall accordingly prepare and submit the bids containing the required documents 
up to the date and time given in NIT. The bidder shall prepare the bid and submit the bid in 
following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the 
bid in time i.e. on or before the bid submission time.  

ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the 
NIT/ tender document. The details of the DD/BC/BG/ others physically sent should tally 
with the details available in the scanned copy and the data entered during bid submission 
time. Otherwise the uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP 
portal) and accepts the same in order to proceed further to submit their bid.  

iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter 
details of the DD/BC/BG/others.  

v) Bidder shall digitally sign and upload the required bid documents one by one as indicated 
in the tender document.  

vi) Bidders shall note that the very act of using DSC for downloading the tender document and 
uploading their offers is deemed to be a confirmation that they have read all sections and 
pages of the tender document without any exception and have understood the complete 
tender document and are clear about the requirements of the tender document.  

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 
MB. Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. For the file size of less than 1 MB, the transaction 
uploading time will be very fast.  

viii) If price quotes are required in XLS format, utmost care shall be taken for uploading 
Schedule of quantities & Prices and any change/ modification of the price schedule 
shall render it unfit for bidding.  
 
Bidders shall download the Bill of Quantities, in XLS format and save it without 
changing the name of the file. Bidder shall quote their rate in figures in the 
appropriate cells, thereafter save and upload the file in financial bid cover (Price bid) 
only. If the template of Bill of Quantities file is found to be modified/corrupted in the 
eventuality by the bidder, the bid will be rejected and further dealt as per provision 
of clause no 14.0 of ITB including forfeiture of EMD.  
The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in 
cover 2 will result in rejection of the tender.  

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting 
Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders at the eleventh hour. 

x) After the bid submission (i.e.  after Clicking the portal),“Freeze  B the bidders shall take 
print out of system generated acknowledgement number, and keep it as a record of 
evidence for online submission of bid, which will also act as an entry pass to participate in 
the bid opening 

xi) Bidders should follow the server time being displayed on bidder’s dashboard top of the 
tender site, which shall be considered valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public 
Key Infrastructure) encryption techniques to ensure the secrecy of the data. The data 
entered cannot be viewed by unauthorized persons until the time of bid opening. The 
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confidentiality of the bids is maintained using the secured Socket Layer 128-bit encryption 
technology.  
 
ASSISTANCE TO BIDDERS: 

i) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender.  

ii) Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk.  
 

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
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Attachment-I 

Check List to be submitted by the bidder  
(This Check List duly tick marked shall be submitted online) 

 
Sl. 
No. 

Document Required Each to be uploaded 
online and submitted 

in hard copy.  
If Submitted 

Please tick (√ ) 
1 Cost of Bidding Document as per Sl. No. 1 (iv) of NIT 

 DD amounting to Rs. 1,180/- (Tender Fee)  

2 Bid Security / EMD as per Sl. No. 1 (v) of NIT 

(i) DD amounting to Rs. 1,37,000/- (EMD)  

 Or 

(iii) Notarized copy of Start-up certificate towards exemption of Bid 
Security / EMD. 

 

3 Self attested Copies of following documents as per Clause 3.1(a) of NIT & ITB 

(i) Documents defining the constitution or legal status, place of 
registration, and principal place of business 

 

(ii) Written power of attorney of the signatory of the Bid for the Bidder.  

4 Self attested Copies of CA certified Printed Annual reports or financial statements of the 
Bidder as per Clause 3.1(c) of NIT & ITB such as : 

(i) Balance Sheets for FY 2019-20,2020-21 & 2021-22  

(ii) Profit and Loss Statements for FY 2019-20,2020-21 & 2021-22  

(iii) Auditor's Reports for FY 2019-20,2020-21 & 2021-22  

5 Self attested copies of following filled in Schedules as per Clause 3.1(d) of NIT & ITB 

(i) Programme of Construction (Schedule-E of Section IV)  

(ii) Equipment planning and deployment (Schedule-F of Section IV) 
(Refer Annexure-I of SCC for machinery/ equipments required to be 
deployed) 

 

(iii) Proposed methodology (Schedule-G of Section IV)  

6 Self attested copies of Documentary evidences in support of the Qualification Criteria.  

(i) Financial Capacity as per ITB Clause No. 3.2 A (A) : CA certified 
Average Annual Financial Turnover Certificate during the last three 
(3) financial years (FY 2019-20,2020-21 & 2021-22) 

 

(ii) Experience as per ITB Clause No. 3.2 A (b): Copies of LOA along with 
BOQ & Scope of work and Completion Certificate with date of 
completion and final executed amount. 

 

7 Self attested copies of following documents as per Clause 3.2B of NIT & ITB 

(i) PAN - Copy of PAN card  

(ii) Copy of EPF Registration.  

(iii) Copy of GST Registration  

(iv) SAC Code for BOQ item of Contract to be filled in Schedule-A of 
Section-VII (without mentioning rates of any of the items) 

 

(v) A certificate on letter pad declaring that the contractor shall not 
assign, sub-let or sub-contract all or any part of its rights liabilities, 
or obligations to be performed without NHPC’s prior written 
permission 

 

8 Duly filled, signed and stamped copies of following Forms as per Section III 

(i) General Information (Form-1)  

(ii) Dully filed Letter of Tender (Form-2)   

(iii) Detail(s) of Work Experience (Duly filled in Form-3) supported with 
scanned copies of documentary evidence. 

 

(iv) Duly filled Annual Construction Turnover (Form- 4)  
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(v) Duly filled Form of Declaration (Form-5)  

(vi) Duly filled Declaration (Form- 6)  

(vii) Pre Contract Integrity Pact (Form-7) duly signed & Stamped at each 
page. 

 

(viii) Declaration Regarding Applicability of Start Ups (Form-9)  

(ix) Tender Acceptance Letter on Letter Pad (Form-10)  

(x) Price Bid Undertaking (Form-11)  

(xi) Form for Sublet (Form-12)  

9 ECS Form filled in and duly signed and stamped by bank’s official 
(Form-5 as per Section V) 

 

10 Undertaking by Bidder towards Anti-profiteering Clause of GST 
Act/Rules (To be submitted on letter head). (Annexure-III of Section-V) 

 

11 The bidder shall not have been banned/ de-listed/ black listed/ 
debarred from business on the grounds mentioned in para 6 of 
Guidelines on Banning of Business dealings (Annexure-A) to 
Integrity pact. Self-declaration in this regard is to be submitted as 
per Sl. No. 2.2 of NIT. 

 

12 Self attested copy of Complete Bid document along with all 
amendments  

 

13 Declaration by the bidder  as per Attachment-II of ITB  
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Attachment- II 

 (To be filled by the bidder) 

 

(Format for declaration by the Bidder) 

 

Self Certification 

 

 

I/ We, M/s ___________________________________________ (Name of Bidder) hereby certify we 
have read and understand clause no. 31 of ITB and declare followings: 

(a) We have not been debarred by any procuring entities in last two years for 
violation of Order No. P-45021/2/2017-PP (BE-II) dated: 16th September, 
2020 issued by Department for Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce and Industry, Govt. of India. 
 
 

(b) The local content of our offer for the work “Fixing of steel ladders, Footpath 
Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam” is 
________% and therefore as per clause no. 31 of ITB, we falls under Class-I 
Local Supplier/Class-II Local Supplier. (Strike out whichever is not 
applicable). 

 
 

(c) The location (s) where the local value addition is made for our offer  for the 
work “Fixing of steel ladders, Footpath Bridge and railing on the 
inaccessible areas of Piers of Teesta-V Dam”  is as under: 

 
 

1.  
 

2.  
 

 

(Seal & Signature of Bidder) 

 

Note: This ‘Declaration’ should be on the letter head of Bidder. 
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SECTION III 

 
 

 

• LETTER OF TENDER FORM 
 

• QUALIFICATION INFORMATION 
 
• FORM OF DECLARATION 
  



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

47 | P a g e  

 
SECTION III 

 
TABLE OF CONTENTS 

 
 

Form-1         General Information 
 
Letter of Tender Form 
 
Form-2 Letter of Tender Form 
 
 
Qualification Information 
 
Form-3 Work Experience Record 
 

                      Form-4 Annual Construction Turnover 
 
 
Form of Declarations 
 
Form-5 Form of Declaration 
 
Form-6 Declarations 
 
Form-7 Form of Integrity Pact 
 
Form-8 Form of MSME Declaration 
 
Form-9 Declaration Regarding Applicability of Start Ups. 
 
Form-10 Tender Acceptance Letter 
 

                 Form-11        Price Bid Undertaking 
 

Form-12 Declaration on Sublet 
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FORM-1 
 

General Information 
 

Bidders are requested to complete the information 

 
1. Name of firm 

 

 
2. Head office address Country: 

 

 
3. Telephone  Contact Person(s)    

Fax  Name    
Email  Title/Position    

   4. Place of incorporation / registration 
Date 

   5. Legal status of firm 
Field of specialty in business 

   6. Whether MSEs or Start-up  
(tick in the appropriate box) 

MSE STARTUP 

  
   7. Number of present permanent 

employees: 
Detail Civil Engineers Other Engrs Non Engineering 

    

   8. Quality assurance system in head 
office 

Certified by: 

   9. Agent or 
representative in 
INDIA 

 
(if exists)    

 

 Name      

 Address      

 Telephone  Fax &Email    
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FORM-2 
LETTER OF TENDER FORM 

 

To, 
The Dy. General Manager (Elect.), 
Contract Division, NHPC Ltd., 
Teesta-V Power Station, 
Balutar, Distt.- East Sikkim 
 

 1.  We have read and examined the following tender documents relating to “Fixing of steel ladders, 
Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 
 I.   a) Agreement form 

b) Notice Inviting Tender 

c) Information and Instructions to Tenderers 

d) Tender Forms, Form of Declaration, and Qualification information  

e) General Conditions of Contract and Schedules A, B, C, D, E,F, G 

f)  Forms  

g) Special Conditions of Contract 

h) Safety Manual 

II.   Technical Specifications 

III.   Drawings. 

IV.   Amendment issued in pursuance to Clause No. 8 of ITB.  

2. We hereby tender for execution of the work referred to in the documents mentioned in paragraph one 
above upon the terms and conditions contained or referred to in the aforesaid documents and in accordance 
in all respects with the specifications, designs, drawings and other details given here in and at the rates 
contained in Schedule-A and within the period(s) of completion as given in Schedule-D and subject to such 
terms and conditions as stipulated in the contract. 

3. We agree to keep this tender open for acceptance for 120 days from the due date of submission thereof and 
also agree not to make any modifications in its terms and conditions on own accord. 

4.   A sum of Rs. 1,37,000/- is hereby enclosed in form of Demand Draft/ Bank Guarantee from a Nationalised 
or Scheduled Bank of India as Earnest Money. We agree that if we fail to keep the validity of tender open, as 
aforesaid, or make any modification in the terms and conditions of our tender on our own accord or fail to 
furnish the prescribed performance guarantee within prescribed period, after the acceptance of our tender, 
that Employer shall without prejudice to any other right or remedy available in law be at liberty to forfeit 
the said earnest money absolutely. Further, we agree if we fail to commence the execution of the works as 
provided in the Bid Documents referred to in paragraph-1 above that Employer shall without prejudice to 
any other right or remedy available in law be at liberty to forfeit the said performance guarantee /EMD 
absolutely.  
Should this tender be accepted, we agree to abide by and fulfil all the terms and conditions and provisions of 
the above mentioned tender documents. 
 
We certify that the Tenders submitted by us is strictly in accordance with the terms, conditions, 
specifications etc. as contained in your Tender Documents, referred to in paragraph-1 above, and it does 
not contain any deviations to the aforesaid documents. It is further certified that information furnished in 
the Tender submitted by us correct to the best of our knowledge and belief. 
 

(Signature of person duly authorised to sign the Tender on behalf of the Contractor along with 
seal of company) 
Name___________________________________                   
Designation ___________________________           
Signature ______________________________    
Name of Company___________________ __       
Date____________________________________    

Witness: 
Witness: 
Name & Address______________________ 
Signature ______________________________ 

Date______________________________
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                      FORM –3 
Work Experience Record 

 
Name of Bidder:_____________________________ 
 
 

 

Sl. No. Name of 
Project 

Name of 
Project 

Developer 

Description of 
Work & Contract 

no. 

Value of 
Work 

Date of 
Award/ 

Date of 
Start of 

work 

Date 
completion 

of 
work 

Remarks 

1         

2         

3         

4         

5         

 
 
 

Note:     Copies of Work experience certificates from appropriate authority of project Developer with regard to 
above to be submitted by bidder. 
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  FORM-4 

(To be submitted offline & to be scanned and uploaded online) 
 
 

 

Annual Construction Turnover 
 
 
 
 

 

Name of Bidder: ___________________________  
 
 
 
 

 

Fiscal Year Turnover (unit) 
 

1.  2019-20 
 

         2.  2020-21 

 
3.  2021-22 
 
 

 

 Fiscal year begins on 1st April in each calendar year. 
 
 
 
 
 
 
 
 

Date Signature 
 
 

 

NB: To please attach detailed data sheet wherever possible. 
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FORM –5 
FORM OF DECLARATION 

 

M/s----------------------------------------------------------------(name  of  Tenderer)  having  its registered 

office    at    ---------------------------------------------------------------    (herein after referred   to   as  `the   

Tenderer')  having  carefully   studied  all  the  Tender  documents, specifications, drawings, etc. 

pertaining to the Work for “Fixing of steel ladders, Footpath Bridge and railing on the 

inaccessible areas of Piers of Teesta-V Dam.” the local and site conditions and having 

undertaken to execute the said works. 

 
IT IS DECLARED WITHOUT ANY RESERVATION WHATSOEVER THAT: 
 

1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are strictly 
in conformity with the documents issued by the Employer,  
 

2) in case any deviations are noticed which might have crept inadvertently, that such deviations 
without reservation of any kind are automatically deemed to have been withdrawn by us,  
 

3) we are familiar with all the requirements of the Contract and has not been influenced by any 
statement or promise of any person of the Employer,  
 

4) we are experienced and competent Bidder to perform the Contract to the satisfaction of Employer 
and are familiar with all general and special laws, acts, ordinances, rules and regulations of the 
Municipalities, District, State and Central Government of India that may affect the work, its 
performance or personnel employed therein,  

 
5) we hereby authorize the Employer to seek reference from our bankers for its financial position and 

undertake to abide by all labour welfare legislations, and  
 

6) we confirm that the provisions of Micro, Small & Medium Enterprise as per MSME Development Act. 
2006 are applicable/not applicable (strike out whichever is not applicable) to us. Any change in the 
status of the organization occurring during the currency of the contract shall be informed to 
Employer.  
 
 
The above statement submitted by us is true and correct to our best knowledge. 
 

 
 
 

For and on behalf of the Tenderer 
 

__________________ 
 

 
Dated: ---------------------------- 
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FORM –6 

 
DECLARATIONS 

(To be submitted by bidder) 

 

S. No. Declaration Type Declaration Acceptance/ 
Rejection 

 
1. No Deviation 

Declaration 
 

This is to certify that our offer is exactly in line 
with your tender enquiry. This is to expressly 
certify that our offer contains no deviation either 
Technical or Commercial in either direct or 
indirect form. 

 

2. Undertaking We hereby undertake that we have studied and 
understood all the terms and conditions as 
mentioned in tender document (including 
Conditions of Contract, Scope of work and 
Technical Specifications of work) and we agree 
to abide by the same unconditionally. 

 

3. Declaration for De- 
Listing 

We hereby also declare that any of the firms 
companies/(including our sub-contractors) 
participating in this tender have not been 
declared ineligible under Para 6 of Guide lines of 
Banning of Business Dealings(Annex-A) to 
integrity pact. 

 

4. Correctness of bid We hereby declare that information furnished 
with Bid is correct in all respect. 

 

 

 

 

Signature & seal of Bidder 
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Form- 7 
 

            (Format of Integrity Pact) 

 
 

PRE CONTRACT INTEGRITY PACT (Applicable for this tender) 

Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its registered office at 

NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana), hereinafter  referred to as “ The 

Employer” which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns of the First Part. 

And 

 M/s ________ , a company/ firm/ individual (status of the company) and having its registered office at            

represented by Shri ________ ,  hereinafter  referred to as “The Bidder/Contractor” which expression shall 

mean and include, unless the context otherwise requires, his successors and permitted assigns of the 

Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational procedures, contract/s for 

Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V 

Dam (Name of the work/ goods/ services) and the Bidder/Contractor is willing to offer against NIT No. 

NH/TSV/Cont/ CC-305/NIT-856/2023-24/616 Dated: 08/08/2023 

WHEREAS the Bidder/Contractor is a private company / public company/Government 

undertaking/partnership/consortium/joint venture constituted in accordance with the relevant law in 

the matter and the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:-  

Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price in 

conformity with the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and 

Enabling the Bidder(s)/Contractor(s)  to abstain from bribing or indulging in any corrupt practice in 

order to secure the contract by providing assurance to them that their competitors will also abstain from 

bribing and other corrupt practices and the Employer will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. 

 

1.0       Commitments of the Employer 

1.1  The Employer undertakes that no official of the Employer, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the 

Bidder/Contractor, either for themselves or for any person, organization or third party related to the 

contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contact. 

1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, and will 
provide to all the Bidders/Contractors the same information and will not provide any such information 
to any particular Bidder/Contractor which could afford an advantage to that particular 
Bidder/Contractor in comparison to other Bidders/Contractors.  

1.3.  All the officials of the Employer will report to the appropriate Authority any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 
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2.0 In case any such preceding misconduct on the part of such official(s) is reported by the Bidder to the 

Employer with full and verifiable facts and the same is prima facie found to be correct by the Employer, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the Employer or Independent External Monitor and such a person shall be debarred 

from further dealings related to the contract process. In such a case while an enquiry is being conducted 

by the Employer the proceedings under the contract would not be stalled. 

3.0       Commitments of the Bidder(s)/Contractor(s) 

The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of  its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in particular commit 

themselves to observe the following principles during participation in the tender process and during 

contract execution:- 

3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the Employer, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift  consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the Employer or otherwise in 
procuring the Contract or forbearing  to do or having done any act in relation to the obtaining or 
execution  of the contract or any other contract with Employer  for showing or forbearing to show favour 
or disfavour to any person in relation to the contract or any other contract with  Employer. 

3.3   The Bidder(s)/Contractor(s) shall disclose the name and address of agents and representatives and 
Indian Bidder(s)/Contractor(s) shall disclose their foreign principals or associates.  

3.4    The Bidder(s)/Contractor(s) shall, when presenting their bid,  disclose any /all payments made, is 
commited to or intends to make  to agents, brokers or any other intermediaries, in connection with this 
bid/award of the contract 

3.5    Deleted. 

3.6    The Bidder, either while presenting their bid or during pre-contract negotiations or before signing the 
contract, shall disclose any payments made, is committed to or intends to make to officials of the 
Employer or their family members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities. 

3.9   The Bidder/Contractor shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information provided by the Employer as part of the business  relationship, regarding 
plans, technical proposals and business details, including information contained in electronic data 
carrier. The Bidder/Contractor also undertakes to exercise due and adequate care lest any such 
information is divulged. 

3.10   The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

3.12 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf of the 
Bidder/Contractor, either directly or indirectly, is a relative of any of the officers of the Employer, or 
alternatively, if any relative of an officer of the Employer has financial interest/stake in the 
Bidder(s)/Contractor(s) firm(excluding Public Ltd. Company listed on Stock Exchange), the same shall 
be disclosed by the Bidder/Contractor at the time of filling of tender.  
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             The term ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act 2013. 

3.13 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the Employer. 

3.14 The representative of the Bidders/Contractors signing Integrity Pact shall not approach the Courts while 

representing the matters to IEMs and he/she will wait their decision in the matter. 

3.15 In case of Sub-Contracting, the bidder shall take the responsibility of the adoption of Integrity Pact by the 

Sub-Contractor. 

 

4.0       Previous Transgression 

4.1     The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in respect on 

any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 

Government Department in India. 

5.0 Earnest Money (Security Deposit) 

The provision regarding Earnest Money/Security Deposit as detailed in the Notice Inviting Tender (NIT) 

and Instruction to Bidders (ITB) section of the Bid Document is to be referred. 

6.0 Sanctions for Violations 

6.1 Any breach of the aforesaid provisions, before award or during execution by the Bidder/Contractor or 

any one employed by it or acting on its behalf such as to put their reliability or credibility in question.  

shall entitle the Employer to take action as per the procedure mentioned in the “Guidelines on Banning 

of Business Dealings” attached as Annexure-A and initiate all or any one of the following actions, 

wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the Bidder/Contractor. However, the proceedings with the other 
Bidder(s)/Contractor(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond (after 
the contract is Signed) shall stand forfeited either fully or partially, as decided by the Employer and the 
Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
Contractor. The Bidder/Contractor shall be liable to pay compensation for any loss or damage to the 
Employer resulting from such cancellation/rescission and the Employer shall be entitled to deduct the 
amount so payable from the money(s) due to the Bidder/Contractor.                                                 

(iv) Deleted. 

(v) To encash the Bank guarantee, in order to recover the dues if any by the Employer, along with interest as 
per the provision of contract.     

(vi) Deleted   . 

(vii) To debar the Bidder/Contractor from participating in future bidding processes of NHPC Ltd., as per 
provisions of  “Guidelines on Banning of Business Dealings” of NHPC Ltd. (Annexure-A), which may be 
further extended at the discretion of the Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any middleman or agent 
or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 
Employer with the Bidder/ Contractor, the same shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

6.2    The Employer will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact 

also on the Commission by the Bidder/Contractor or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the Bidder/Contractor), of an offence as defined in Chapter 
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IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 

6.3    The decision of the Employer to the effect that a breach of the provisions of this Pact has been committed 

by the Bidder/Contractor shall be final and conclusive on the Bidder/Contractor. However, the 

Bidder/Contractor can approach the Independent External Monitor(s) appointed for the purposes of this 

Pact. 

7.0  Independent External Monitor(s) 

7.1    The Employer has appointed Independent External Monitors (hereinafter referred to as monitors) for 
this Pact after approval by the Central Vigilance Commission.  

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 
functions neutrally and independently. The Monitors report to CMD, NHPC. 

 

7.4 Both the parties accept that the Monitors have the right to access all the Contract documents relating to 
the project/procurement, including minutes of meetings, whenever required. The right to access records 
should only be limited to the extent absolutely necessary to investigate the issue related to the subject 
tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he / she will so inform 
CMD, NHPC and request NHPC  Ltd. to discontinue or take corrective action, or to take other relevant 
action. The Monitor can in this regard submit non-binding recommendations. Beyond this the Monitor 
has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action. 

7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction, to all 
Project documentation of the Employer including that provided by the Bidder/Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his / her request and demonstration of a valid 
interest, unrestricted and unconditional access to their project documentation. The same is applicable to 
Subcontractor(s). The Monitor shall be under contractual obligation to treat the information and 
documents of the Bidder/Contractor/Subcontractor(s) with confidentiality. The Monitor has also signed 
declaration on ‘Non-Disclosure Agreement’ and of ‘Absence of Conflict of Interest’. In case of any conflict 
of interest arising at an later date, the IEM shall inform CMD, NHPC and recuse himself / herself from 
that case. 

7.7 The Employer will provide to the Monitor sufficient information about all meetings among the parties 

related to the project provided such meetings could have an impact on the contractual relations between 

the parties.  The parties will offer to the Monitor the option to participate in such meetings as and when 

required. 

7.8 The Monitor will submit a written report to the CMD, NHPC Ltd., within 8 to 10 weeks from the date of 

reference or intimation to him by the Employer/Bidder and should the occasion arise, submit proposals 

for correcting problematic situations. 
 

7.9 The word ‘Monitor’ would include both singular and plural. 
8.0 Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

Employer or its agencies shall be entitled to examine all the documents including the Books of Accounts 

of the Bidder/Contractor and the Bidder/Contractor shall provide necessary information and documents 

in English and shall extend all possible help for the purpose of such examination. 

9.0 Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the Registered Office of 

the Employer, i.e. Faridabad (Haryana). The arbitration clause provided in the tender 

document/contract shall not be applicable for any issue/dispute arising under Integrity Pact. 

10.0 Other Legal Actions 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

58 | P a g e  

10.1  The actions stipulated in this Integrity Pact are without prejudice to any other legal  action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

10.2  Changes and supplements as well as termination notice need to be made in writing. 

10.3  If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all 

partners of the consortium/joint venture. 

11.0 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the Contractor 12 

months after the last payment under the contract, and for all other Bidders 6 months after the contract 

has been awarded.  Any violation of the same would entail disqualification of the bidders and exclusion 

from business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original intention. 

11.3    Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

11.4   In the event of any contradiction between Integrity Pact and its Annexure, the clause in the Integrity Pact 

will prevail. 

 

For & On behalf of the Employer 

 

 

(Office Seal) 

Place---------------- 

Date--------------- 

For & On behalf of the Bidder / Contractor 

 

(Office Seal) 

Place-------------- 

Date-------------- 

Witness1.____________________ 

(Name and address) 

2.__________________________ 

(Name and address) 

Witness1.___________________ 

(Name and address) 

2.__________________________ 

(Name and address) 
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Annexure-A to Integrity Pact 
Guidelines on Banning of Business Dealings 

1.0 Introduction  
1.1 NHPC Limited (NHPC) deals with Agencies viz. parties/ Contractors/ suppliers/ bidders, who are 

expected to adopt ethics of highest standards and a very high degree of integrity, commitments and 
sincerity towards the work undertaken. It is not in the interest of NHPC to deal with Agencies who 
commit deception, fraud or other misconduct in the tendering process and/or during execution of 
work undertaken. NHPC is committed for timely completion of the Projects within the awarded value 
without compromising on quality.  

1.2 Since suspension/ banning of business dealings involves civil consequences for an Agency concerned, 
it is incumbent that adequate opportunity of hearing is provided and the explanation, if tendered, is 
considered before passing any order in this regard keeping in view the facts and circumstances of the 
case.  

 

2.0 Scope  
2.1         NHPC reserves its rights to remove from list of approved suppliers / Contractors (if such list exists) or 

to Suspend/Ban Business Dealings if any Agency has been found to be non / poor performing or have 
committed misconduct or fraud or anything unethical or any of its action(s) which falls into any such 
grounds as laid down in this policy.  

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / Contractors; (ii) 
Suspension and (iii) Banning of Business Dealing with Agencies, has been laid down in these 
guidelines.  

2.3 These guidelines shall apply to all the units of NHPC.  
2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of NHPC unless they 

are assignees, successors or executor.  
2.5 The suspension/banning except suspension/banning under Integrity Pact shall be with prospective 

effect, i.e. future business dealings.  
 

3.0 Definitions  
In these Guidelines, unless the context otherwise requires:  
i) “Agency/ Party/ Contractor/ Supplier/ Bidders/ Vendors” shall meanand include a public 

limited company or a private limited company, a joint Venture, Consortium, HUF, a firm whether 
registered or not, an individual, cooperative society or an association or a group of persons 
engaged in any commerce, trade, industry, etc. “Party / Contractor/ Supplier / Bidder/Vendor” in 
the context of these guidelines is indicated as ‘Agency’.  

ii) “Unit”shall mean the Corporate Office, Project/ Power Station/ Regional Office/ Liaison Office or 
any other office of NHPC. 

iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following:  
a. For works awarded/under Tendering from corporate office (falling in the competency of 

CMD /Board of Directors)  
 Competent Authority: CMD  
 Appellate Authority : Board of Directors  

b. For works awarded/under Tendering from Corporate Office/Projects/ Power Stations/ 
Regional Offices/Liaison Offices (falling in the competency of Director /Executive Director 
)  
 Competent Authority: Concerned Director/Executive Director as the case may be  
 Appellate Authority: CMD /Concerned Director as the case may be  

c. For works awarded/under Tendering from Corporate Office/Regional Offices / Projects/ 
Power Stations/ Liaison Offices (falling in the competency of CGM and below).  
 Competent Authority in case of works awarded/ under Tendering from Corporate 

Office/ Regional Office shall be CGM or GM of the concerned division as the case may be. 
 Competent Authority: Head of the Unit not below the rank of General Manager.  
 Appellate Authority: Next higher authority  

iv) “Investigating Committee” shall mean a Committee appointed byCompetent Authority to 
conduct investigation.  

4.0 Initiation of Banning / Suspension  
Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the 
department responsible for invitation of Bids/Engineer-in-charge after noticing the irregularities or 
misconduct on the part of Agency concerned. Besides the concerned department, Vigilance 
Department of each Unit/ Corporate Vigilance may also be competent to initiate such action. 

 

5.0 Suspension of Business Dealings.  
5.1 If the conduct of any Agency dealing with NHPC is under investigation, the Competent Authority may 

consider whether the allegations (under investigation) are of a serious nature and whether pending 
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investigation, it would be advisable to continue business dealing with the Agency. If the Competent 
Authority, decides that it would not be in the interest to continue business dealings pending 
investigation, it may suspend business dealings with the Agency. The order of suspension would 
operate for a period not more than six months and may be communicated to the Agency as also to the 
Investigating Committee. The Investigating Committee may ensure that their investigation is 
completed and whole process of final order is over within such period. However if the investigations 
are not completed within six months ,the investigation committee shall put up the proposal to the 
competent authority for approval of extension of time maximum up to further three months with in 
which the committee shall conclude the proceedings. 

5.2 The order of suspension shall be effective throughout NHPC in case of work falling in the Competency 
of CMD/ Board of Directors/Directors, in case of work falling in the competency of Executive Director 
suspension shall be effective throughout Region/Corporate office (in case the works awarded/under 
Tendering from Corporate office). In case of falling in the competency of HOP and below suspension 
shall be effective throughout the Project/Power Station and attached liaison offices/units and in case 
of work falling under the competency of CGM and below at Corporate office suspension shall be 
effective at Corporate office. During the period of suspension, no business dealing shall be held with 
the Agency.  

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed that its 
conduct is under investigation. It is not necessary to enter into correspondence or argument with the 
Agency at this stage.  

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency before issuing the 
order of suspension.  

5.5 The format for intimation of suspension of business dealing is placed at Appendix– I  
 

6.0 Ground on which Banning of Business Dealings can be initiated  
6.1 If the security consideration, including questions of loyalty of the Agency to NHPC so warrants;  
6.2 If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court of Law 

for offences involving moral turpitude in relation to its business dealings with the Government or any 
other public sector enterprises, during the last five years;  

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including 
misrepresentation of facts and violation of the any provisions of the Integrity Pact provided in the 
Contract.  

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure on NHPC or its official 
for acceptance / performances of the job under the contract;  

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or damages the NHPC’s 
properties including land, water resources, forests / trees or tampers with documents/records etc.  

6.6 If the Agency does not fulfill the obligations as required under the Contract and Violates terms & 
conditions of the contract which has serious affect for continuation of the Contract.  

6.7 If the work awarded to the agency has been terminated by NHPC due to poor performance of the 
contract in the preceding 5 years. 

6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other Central 
Government investigation Agency recommends such a course in respect of a case under investigation 
or improper conduct on agency’s part in matters relating to the Company (NHPC) or even otherwise;  

6.9 On any other ground upon which business dealings with the Agency is not in the public interest.  
6.10 If business dealings with the Agency have been banned by the Ministry of Power, Government of 

India OR any PSU/ any other authority under the MOP if intimated to NHPC or available on MOP 
Website, the business dealing with such agencies shall be banned with immediate effect for future 
business dealing except banning under Integrity Pact without any further investigation.  

(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority may decide 
to ban business dealing for any good and sufficient reason). 

 

7.0 Procedure for Banning of Business Dealings  
7. 1  An Investigating Committee shall be constituted by the authority competent to Ban the dealing 

comprising members from Engineering/Indenting department (convener), Finance, Law and 
Contract. The level of the committee members shall be CGM and above for works falling in the 
competency of CMD/ Board of Directors, General Manager and above for the works falling in the 
competency of Director/ Executive Director and DGM/ SM with at least one member of the level of 
General Manager for works falling in the competency of CGM and below.  

7.2 The order of Banning of Business Dealings shall be effective throughout NHPC. During the period of 
Banning of Business Dealings, no Business Dealing shall be held with the Agency.  
 

7.3 The functions of Investigating Committee in each Unit to be appointed by the competent authority in 
line with para 3 (iii) shall, inter-alia include:  
a) To study the report of the department responsible for invitation of bids and decide if a 
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prima-facie case for banning exists, if not, send back the case to the Competent Authority. 
b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to the Agency by 

the concerned department as per clause 7.4 “Show Cause Notice”.  
c) To examine the reply to show-cause notice and call the Agency for personal hearing, if 

required.  
d) To submit final recommendations to the Competent Authority for banning or otherwise 

including the period for which the ban would be operative considering the implications for 
NHPC on account of the act/omission on the part of the agency, intention of the agency as 
established from the circumstances of the case etc.  

 
 

7.4        Show Cause Notice  
Once the proposal for issuance of Show Cause Notice is approved by the Competent Authority, a 
‘Show Cause Notice’ (as per format at Appendix-II of these guidelines) shall be issued to the 
delinquent Agency by the Competent Authority or by a person authorized by the Competent 
Authority for the said purpose. The Agency shall be asked to submit the reply to the Show Cause 
Notice within 15days of its issuance. Further, the Agency shall be given an opportunity for Oral 
hearing to present its case in person, if it so desires, and the date for Oral Hearing shall necessarily be 
indicated in the Show Cause Notice.  
The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be given an 
opportunity to explain their stand before any action is taken. The grounds on which action is 
proposed to be taken shall be disclosed to the Agency inviting representation and after considering 
that representation, orders may be passed. Such orders require only the satisfaction of the authority 
that passed the final orders.  
If the Agency requests for inspection of any relevant document in possession of NHPC, necessary 
facility for inspection of documents may be provided.  
During the conductance of oral hearing, only the regular duly authorized employees of Agency will be 
permitted to represent the Agency and no outsider shall be allowed to represent the Agency on its 
behalf.  
Reply to the Show Cause Notice given by the Agency and their submissions in oral hearing, if any, will 
be processed by the Committee for obtaining final decision of the Competent Authority in the matter.  
In case, no reply to Show Cause Notice is received from the Agency within stipulated time, further 
reminder shall be given with further period of 10 days thereafter if no reply is received action for 
processing ex-parte against the concerned Agency shall be initiated.  

 

7.5         Speaking Order  
The speaking order (reasoned order) for banning the business dealing with the Agency shall be 
issued by the Competent Authority or by a person authorized for the said purpose. 
The decision regarding banning of business dealings taken after the issue of a Show Cause Notice and 
consideration of representation, if any, in reply thereto, shall be communicated to the Agency 
concerned along with a reasoned order. The fact that the representation has been considered shall 
invariably be mentioned in the communication. Also the fact that if no reply was received to the Show 
Cause Notice shall invariably be indicated in the final communication to the Agency. The format for 
intimation of banning of business dealing is placed at Appendix– III 

 

7.6 Period of banning  
In case banning is processed for violation of provisions of Integrity pact or due to corrupt or 
fraudulent practices, the Competent Authority shall decide on the period of banning on case to case 
basis depending on the gravity of the case and considering the implications for NHPC on account of 
the act/omission on the part of the Agency, intention of the Agency as established from the 
circumstances of the case etc. The period of banning shall not be less than 6 months and shall not 
exceed 2 year and in case termination of contract due to poor performance the period of banning 
shall be for 5 years. For contracts awarded to JV/Consortium, a constituent of the JV shall be 
permitted to participate in the bidding process if it has not been banned on grounds of its role and 
responsibility in the tendering process for which the Joint Venture has been banned in Past. In case if 
the Joint Venture which has been banned does not indicate the roles and responsibility of individual 
Partner(s) then, the partner of the banned Joint Venture shall only be allowed to participate in the 
bidding process if its participation share is less than 35%.  
In case the information/documents submitted by Agency in competing for the tender found to be 
false/forged then NHPC, without prejudice to any other rights or remedies it may possess, shall 
recover from Agency the cost incurred in carrying out physical assessment for establishing veracity 
of such information/documents. In case Agency refuses to reimburse such cost to NHPC then banning 
period of Agency shall be extended by another one year.  

 
 
 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

62 | P a g e  

7.7 Effect of Banning  
As far as possible, the existing ongoing contract(s) with the Agency may continue unless the 
Competent Authority, having regard to the circumstances of the case, decides otherwise, keeping in 
view contractual and legal issues which may arise thereof. In case the existing Contracts are allowed 
to continue, the suspension/Banning of Business Dealing along with default of the Contractor shall be 
recorded in the experience certificate issued for the work.  
The Agency, (after issue of the order of banning of business dealings)would not be allowed to 
participate in any future tender enquiry and if the Agency has already participated in tender process 
as stand-alone OR constituent of joint venture and the price bids are not opened, his techno-
commercial bid will be rejected and price bid will be returned unopened. However, where the price 
bids of Agency have been opened prior to order of banning, bids of Agency shall not be rejected and 
tendering process shall be continued unless Competent Authority having regard to the circumstances 
of the case decides otherwise keeping in view the Contractual, Legal issues which may arise 
thereafter. However, in case the suspension /Banning is due to default of an Agency for the 
provisions under Integrity Pact and the Agency happens to be Lowest Bidder (L1), the tendering 
process shall be annulled and fresh tenders shall be invited. 
During the Suspension/ Banning period, if it is found at any stage that Agency has participated in 
tender enquiry under a different name then such Agency would immediately be debarred from the 
tender/contract and its Bid Security / EMD / Performance Security would be forfeited. Payment, if 
any, made shall also be recovered. 
After Suspension/ Banning order, the Suspended/ Banned Agency shall not be allowed to participate 
as Sub-Vendor/Sub-Contractor in the tenders. 
Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to place work 
order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor /Sub-Contractor 
after the date of Suspension/ Banning even though the name of the party has been approved as a 
Sub-Vendor /Sub-Contractor earlier. 
There would be no bar on procuring the spares and awarding Contracts towards Annual 
Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they 
have been banned provided the Equipment has been supplied by such Agency. 
Banning of business dealing shall not be applicable to the Subsidiary Company of the Banned agency 
provided subsidiary company has not participated on the strength of the Banned agency. However, in 
case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-Contractor as well as 
the Lead Partner of the concerned JV or the Sole bidder as the case may be. 

 

7.8 Hosting at NHPC website  
The concerned unit shall forward the name and details of the Agency (ies) banned along with period 
and reasons of banning to IT&C Division of Corporate Office for displaying the same on the NHPC 
website.  

 

8.0          Appeal against the Decision of the Competent Authority.  
The Agency may file an appeal against the order of the Competent Authority banning of business 
dealing before Appellate Authority. Such an appeal shall be preferred within 30 (Thirty) Days from 
the date of receipt of the order of banning of business dealing. Appellate Authority would consider 
the appeal if convinced may constitute another committee for further investigation. The investigation 
Committee constituted by the appellate Authority shall study the report of the previous investigation 
committee and reply submitted by the Agency while filing its case for appeal and call the Agency for 
Personal hearing, if requested by the Agency. Based on the recommendation of the committee 
Appellate Authority shall pass appropriate Speaking (Reasoned) order in line with Sub-Para 7.5 
above which shall be communicated to the Agency as well as the Competent Authority (as per format 
enclosed as Appendix-IV with these guidelines). 

 

9.0 Circulation of the names of Agencies with whom Business Dealings have been banned  
The name of the concerned banned agency shall also be shared with MOP and other PSU in the sector 
and all the units of NHPC.  

 

The provisions of this policy supersede and will have overriding effect on all earlier guidelines, 
procedures & system issued for the similar purpose.  

 
****************** 
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Appendix –I 

(Format for Intimation of Suspension of business dealing) 
BY REGD. POST/SPEED POST/COURIER 

 

No……….           Date……… 
To 
M/s ……………………… 
Attn.: Shri ……………….. 
 

Sub: Intimation of Suspension of Business Dealings 
 

Dear Sir, 
Whereas the work of …………. was awarded to your firm vide letter of award no …dt….. amounting to Rs. 
…………. OR In response to NHPC NIT ( e-tender / physical tender ) no ………dt. you have submitted your bid . 
(strike out whichever is not applicable ) 
Whereas the conduct of your firm in respect of the following is under investigation: 
Brief of the default 
“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a 
serious nature and decided pending investigation, it is not in the interest of the corporation to continue 
business dealing with your firm 
This order shall have the following effects: 
(i)  Further business dealings with your firm is Suspended within Region/Project/Unit/wide NHPC. The order 

of Suspension is effective with immediate effect and would operate for a period of six months or till the 
investigation is completed and whole process of final order is over within such period. However, if 
investigations are not completed in six months’ time, the Competent Authority may extend the period of 
Suspension. 

(ii)  During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid / 
tender shall be issued to your firm nor will the bids submitted by your firm be entertained. 

(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, the Price Bid 
submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 

(iv) In cases where tenders have already been issued to you and Price Bids have already been opened, the 
tendering process shall be continued 

(v)  In case of ongoing contracts between you & NHPC, (including cases were contract has already been 
awarded before the issue of Suspension order) you will be required to continue with the execution and 
perform as per terms of the contract. 

(vi) (a) In case the Firm is in Joint Venture the following would also be applicable: 
i)    Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and price 
bids have been opened prior to Suspension of your firm in such cases the tendering process shall not be 
annulled on this ground and the Agency shall be permitted to continue as Partner in the Joint Venture for such 
bidding. However where event of Price Bid opening has not taken place prior to Suspension/Banning of Agency 
then in such case Agency shall not be permitted to participate as Partner in the Joint Venture. 

ii)   Banning of joint Venture: 
As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding process then it 
shall be permitted to participate in the bidding process if it has not been Banned on grounds of its role and 
responsibility in the tendering process for which the Joint Venture has been Banned in Past. In case if the Joint 
Venture which has been Banned does not indicate the roles and responsibility of individual Partner(s) then, the 
partner of the Banned Joint Venture shall only be allowed to participate in the bidding process if its 
participation share is less than 35%. 

b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 
Further if your firm is an approved Sub-vendor under any Contract for such equipment/component/service, the 
Main Contractor shall not be permitted to place work order/Purchase order/Contract on your agency as a Sub-
Vendor/Sub-Contractor after the date of Suspension/ Banning even though the name of the party has been 
approved as a Sub-Vendor/Sub-Contractor earlier. 

c) There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance (AMC)/ 
O&M/ Repair works on Agencies pertaining to the packages for which they have been Banned provided the 
Equipment has been supplied by such Agency. 

d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned agency provided 
subsidiary company has not participated on the strength of the Banned agency. 

On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the concerned procurement 
department), with request for revocation of the order mentioning inter-alia the steps taken by you to avoid 
recurrence of misconduct which has led to Suspension. 

Yours faithfully, 
 

For & On behalf of NHPC. 
Note: Strike out whichever is not applicable  
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Appendix –II 

(Format of Show Cause Notice) 

BY REGD. POST/SPEED POST/COURIER 

No………….                         Date…………. 

 

To- 

M/s …………………………… 

……………………………..……… 

Attn.: Shri ……………….. 

 

Sub: Show Cause Notice 

Ref : 

 

Dear Sir, 

 

You are hereby required to Show Cause in writing within 15 days from the date hereof why Business 
Dealing with your firm should not be banned / your firm is placed in the Banning List (as the case may be) 
and be debarred from entering into any contracts with NHPC for the following reasons: 

 

(Give Reasons) 

 

Your reply (if any) should be supported by documents and documentary evidence which you wish to rely in 

support of your reply. In case you desire to present your case in person to NHPC, a personal hearing 

shall be conducted on ---------at ----------- Hours for which prior intimation to be furnished to this office. 

Should you fail to reply to this Show Cause Notice within the time and manner aforesaid, it will be 

presumed that you have nothing to say and we shall proceed accordingly. 

 

Your reply, if any, and the documents / documentary evidence given in support shall be taken into 
consideration prior to arriving at a decision. 

 

 

 

Yours faithfully, 

 

For & On behalf of NHPC. 

 

 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

65 | P a g e  

Appendix –III 

(Format for Intimation of Banning of Business Dealing) 
BY REGD. POST/SPEED POST/COURIER 

No……….           Date……… 
To 
M/s ……………………… 
Attn.: Shri ……………….. 
 
Sub: Intimation of Suspension of Business Dealings 
 
Dear Sir, 
 
Whereas the work of …………. was awarded to your firm vide letter of award no …dtd….. amounting to Rs. 
…………. OR In response to NHPC NIT (e-tender / physical tender) no ………dt. you have submitted your bid 
.(strike whichever is not applicable) 
 
Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a 
serious nature and decided to conduct investigation. 
 
“Brief of the Default may be mentioned” 
 
Whereas show cause notice vide no … dtd…..was served upon you. (whereas in spite of the opportunity given 
to you, you failed to submit the reply to the show cause notice within the time period mentioned there upon 
or further extended period, if any). Whereas you submitted the reply along with documents vide your letter 
no. ______dt. __________and presented your case in the personal hearing dated.........(if any). After considering the 
allegations made in the show cause notice, your reply to the show cause notice documents/documentary 
evidence in support thereof and personal hearing dated..................(if any), it has been decided to Ban the 
Business Dealing with you and you are hereby debarred from entering into contracts with NHPC. 
 
(in order to make the intimation of Banning of Business Dealing Speaking Order (reasoned order), the issue of 
a show Cause Notice and consideration of representation in reply to show cause notice, opportunity of 
personal hearing of representation in  reply to show cause notice, opportunity of personal hearing, if any, 
shall be communicated to the Agency concerned along with a reasoned order. The order for Banning should 
also contain the reasons with detailed justification for conclusion of decision to  Ban the Agency. Also the fact 
that if no reply to the Show  Cause notice was received or request for personal hearing was not made shall 
invariably be indicated in the communication to the Agency. The above order shall mention the grounds 
considering violation of any provision of Integrity Pact, any ground mentioned in the Guidelines of Banning 
Business Dealings, default by the agency under fraudulent practice/ or any unethical practice and/or 
violation of any provision of  Tender/Contract Condition having serious implications.) 
 

This order shall have the following effects: 
i) Further business dealings with your firm is banned with immediate effect . The order of Banning would 

operate for a period of …….years/month Competent Authority may extend the period of Banning. 
ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / Tender 

shall be issued to your firm nor will the bids submitted by your firm be entertained. 
iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, the Price Bid 

submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 
iv) In cases where tenders have already been issued to you and price bids have already been opened, the 

Tendering Process shall be continued. 
 

(v) (a) In case of ongoing contracts between you & NHPC, (including cases where contract has already been 
awarded before the issue of Banning order) you will be required to continue with the execution and 
perform as per terms of the contract. 

(vi) (b)(a) In case the Firm is in Joint Venture the following would also be applicable: 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and 
price bids have been opened prior to Banning of your firm in such cases the tendering process 
shall not be annulled on this ground and the Agency shall be permitted to continue as Partner in 
the Joint Venture for such bidding. However where event of price bid opening has not taken place 
prior to Banning of Agency then in such case Agency shall not be permitted to participate as 
Partner in the Joint Venture. 
 

ii) Banning of joint Venture: 
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a)  As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 
process then it shall be permitted to participate in the bidding process if it has not been banned on 
grounds of its role and responsibility in the tendering process for which the Joint Venture has been 
banned in Past. In case if the Joint Venture which has been banned does not indicate the roles and 
responsibility of individual Partner(s) then, the partner of the banned Joint Venture shall only be 
allowed to participate in the bidding process if its participation share is less than 35%. 

 
(c)(b)   Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 

 Further if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to place work 
Order/Purchase Order/Contract on your agency as a Sub-Vendor/Sub-Contract or after the date 
of Banning even though the name of the party has been approved as a Sub-Vendor/Sub-
Contractor earlier. 

 

(d) (c) There would be no bar on procuring the spares and awarding Contracts towards Annual 
Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they 
have been banned provided the Equipment has been supplied by such Agency. 

 

(e)  (d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned 
Agency provided subsidiary company has not participated on the strength of the Banned Agency. 
However, in case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-
Contractor as well as the Lead Partner of the concerned JV or the Sole bidder as the case may be. 

 
On expiry of the above period of Banning, you may approach…… (Indicate the concerned procurement 
department), with request for revocation of the order mentioning inter-alia the steps taken by you to avoid 
recurrence of misconduct which has led to Banning. 
 
Further if you desire to appeal against this order you may do so within 30 days from the date of issue of this 
order to the appellate authority as here under: 
Appellate Authority : …… 
Designation: 
Address:….. 
Ph . no. 
E-mail : 

 
Yours faithfully, 

 
For & On behalf of NHPC. 

 
Note: Strikeout whichever is not applicable 
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Appendix –IV 

 
(Format for communication of Appellate Decision on Suspension/Banning Order) 

BY REGD. POST/SPEED POST/COURIER 
No……….          Date……… 
 
To 
M/s ……………………… 
Attn.: Shri ……………….. 
 
Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate Authority 
 
Ref: 1. Order dated ………….. Placing M/s ……… on Suspension/Banning List by NHPC; 

2. Your Appeal reference ………. Dt……. 
 
Dear Sir, 
 
This has reference to the order dt……… placing you on Suspension/Banning List and your appeal petition 
reference ….. dt…. on the same. 
 
After considering the findings of the Original Authority in order and submissions made by you in your appeal , 
and the documents/documentary evidences available on record, it has been decided finally that : 

 There is no infirmity in the order of the Original Authority, and the allegations stand substantiated 
and the Suspension/Banning for the period of …… years/month from the date of order, as ordered 
by the original Authority is upheld, 

 Considering your submissions, the order of Suspension/Banning passed by the original authority is 
upheld , but with a reduction in period of Suspension/Banning for ……… years/months from the date 
of order of original authority; 

 Considering your submissions and the evidence available on record, there is enough justification to 
annul the order of the original authority. 

 
(*** Incorporate any one of the above as applicable) 
 

##In order to make the Communication of appellate Authority on Banning of Business Dealing Speaking 
Order (reasoned Order), the fact that the representation of the agency has been considered and reference of 
grounds brought forward by the Agency in his defence and if any opportunity of personal hearing has been 
given to the Agency as a part of principle of natural justice shall invariably be mentioned in the 
communication. The order for Banning should also contain the reasons with detailed justification for 
conclusion of decision to Ban the Agency. Also the fact that if no sufficient ground has been furnished shall be 
indicated in the final communication to the Agency. In case the option for Banning of Agency or reduction of 
Time Period for Banning of Agency is exercised then the above order shall mention the grounds considering 
violation of any provision of Integrity Pact, any ground mentioned in Guidelines of  Banning of Business 
Dealings, default by the agency under fraudulent or any unethical practices and/or violation of any provision 
of Tender/Contract Condition having serious implication.) 

 
Yours faithfully, 

 
For & On behalf of NHPC. 
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FORM -8 (Not Applicable) 
DECLARATION REGARDING APPLICABILITY OF MICRO, SMALL & MEDIUM ENTERPRISE UNDERMSME ACT 
To, 
The Dy. General Manager (Elect.), 
Contract Division, NHPC Ltd., 
Teesta-V Power Station, 
Balutar, Distt.- East Sikkim  

Subject:  Declaration as regard to applicability of Micro, Small &Medium 
EnterpriseDevelopmentAct,2006 
Micro, Small and Medium Enterprises Development Act, 2006 has been introduced w.e.f. 02.10.2006. 
Following are the relevant provisions of the Act as regard to registration of enterprise:- 

 
1.0 Any person who intends to establish,-  
a) a micro or small enterprise, may, at his discretion; or  
b) a medium enterprise engaged in providing or rendering of services may, at his discretion; or  
c) a medium enterprise engaged in the manufacture or production of goods pertaining to any industry 

specified in the First Schedule to the Industries (Development and Regulation) Act, 1951, shall file the 
memorandum of micro, small or, as the case may be, of medium enterprise with such authority as may 
be specified by the State Government under sub-section (4) or the Central Government under sub-
section (3):  
Provided that any person who, before the commencement of this Act, established— 

a) a small scale industry and obtained a registration certificate, may, at his discretion; and  
b) an industry engaged in the manufacture or production of goods pertaining to any industry specified in 

the First Schedule to the Industries (Development and Regulation) Act, 1951, having investment in plant 
and machinery of more than one crore rupees but not exceeding ten crore rupees and, in pursuance of 
the notification of the Government of India in the erstwhile Ministry of Industry (Department of 
Industrial Development) number S.O.477(E), dated the 25 TH July, 1991 file an Industrial 
Entrepreneurs' Memorandum, shall within one hundred and eighty days from the commencement of 
this Act, file the memorandum, in accordance with the provisions of this Act.  
 

2.0 Authority as referred to in aforesaid section is the General Manager, District Industries Centre/District 
Level Officer in Directorate dealing with such enterprises of State Government.  
 

3.0 The definition of the enterprises as specified by the Act is as follows:-  

Type of Enterprise Manufacturing Industry*- Service Industry- 

 Investment  in Plant  & Machinery Investment in equipments 

Micro Enterprise Not exceeding Rs.25 lacs Not exceeding Rs.10 lacs 

Small Enterprise More than Rs.25 lacs & upto Rs.5 More than Rs.10 lacs & upto 

 Crores  Rs.2 Crores  

Medium Enterprise More than Rs.5 Crores & upto Rs.10 More than Rs.2 Crores & 

 Crores Upto Rs.5 Crores  
*engaged in the manufacture or production of goods, in any manner, pertaining to any industry specified 
in the First Schedule to the Industries (Development and Regulation) Act, 1951. 
 

4.0 As such, it is requested to provide the confirmation as regard to applicability of Micro, Small & Medium 
Enterprise Development Act, 2006 to your firm by submitting the declaration/undertaking by ________ 
(last date of bid submission).  

-------Sd-----  
(Authorized Representative of Concerned Contract Division) 

Declaration/Undertaking 
A) I/We confirm that the provisions of Micro, Small & Medium Enterprise are Applicable /not applicable 
to us and our organization falls under the definition of: 
 

(i) [ ] - Micro Enterprise  
(ii) [ ] - Small Enterprise  
(iii) [ ] - Medium Enterprise.  

 

Please tick in the appropriate option box [ ] and attach documents/certificate, if any. 
B) I/We also undertake to inform the change in this status as aforesaid during the currency of the 
contract, if any. 

(Authorized Representative of Firm) 
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FORM-9 
DECLARATIONREGARDING APPLICABILITY OF 'START UPs UNDER START UP INDIA INITIATIVE 

 

 

To, 
The Dy. General Manager (Elect.), 
Contract Division, NHPC Ltd., 
Teesta-V Power Station, 
Balutar, Distt.- East Sikkim 

 
Subject: Declaration as regard to applicability of Startup India Initiatives  

Startup India Initiative has been introduced by Government of India and notified their definition in 
the Gazette notification-G.S.R. 501(E) dt. 23.05.2017. Following arethe relevant provisions of the 
notification as regard to consider any entity as startup:  
  

a) If it is incorporated as a private limited company (as defined in the Companies Act 2013) or 
registered as a partnership firm (registered under section59 of the Partnership Act, 1932) or a 
limited liability partnership (under the Limited Liability Partnership Act, 2008) in India; and  

b) Up to seven years from the date of its incorporation/ registration; however, in the case of Startups 
in the biotechnology sector, the period shall be up to ten years from the date of its incorporation/ 
registration; and  

c) if its turnover for any of the financial years since incorporation/ registration has not exceeded 
Rupees 25 Crores; and  

d) if it is working towards innovation, development or improvement of products or processes or 
services, or if it is a scalable business model with a high potential of employment generation or 
wealth creation.  
Provided that such entity formed by splitting up or reconstruction of a business already in existence 
shall not be considered a "startup";  
Provided further that in order to obtain tax benefit a startup should:  

i. be a private limited company (as defined in the Companies Act, 2013) or a limited liability 
partnership (as defined under the Limited Liability Partnership Act, 2008) which is incorporated on 
or after the 1st day of April, 2016 but before the 1st day of April, 2019, and  
 

ii. be working towards innovation, development or improvement of products or processes or services, 
or should be a scalable business model with a high potential of employment generation or wealth 
creation and 
 

iii. Obtain a certificate of an eligible business from the Inter-Ministerial Board of certification as 
constituted by Department of Industrial policy and promotion from time to time.  
 
As such it is requested to provide the confirmation as regard to applicability of Startup India 
Initiative to your firm by submitting the declaration/undertaking by (last date of bid submission) 
 

-------Sd-----  
 

(Authorized representative of Concerned Contract Division) 
__________________________________________________________________________________________________________________ 
Declaration/Undertaking  

A) I/WE confirm that the provisions of Startup India Initiatives are:  
[  ] Applicable to us and organization falls under the definition of startups. 
[  ] Not Applicable to us and our organization does not fall under the definition of Startups. 
 
Please (tick) the appropriate box [ ] and attach documents / certificates, if any.  
 

B) I/WE also undertake to inform the change in this status as aforesaid during the currency of  
the contract, if any.  
 

(Authorized Representative of Firm) 
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FORM-10 

(To be submitted offline & to be scanned and uploaded online) 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

   
                                                                                                                                                          Date 
To, 
The Dy. General Manager (Elect.), 
Contract Division, NHPC Ltd., 
Teesta-V Power Station, 
Balutar, Distt.- East Sikkim 

 
 

Sub:    Acceptance in respect of Terms & Conditions of Tender Document of “Fixing of steel 
ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V 
Dam” 

 
Ref:      NIT No.- NH/TSV/Cont/CC-305/NIT-856/2023-24/616   dated : 08/08/2023. 
 

Sir, 
i.       I/We have downloaded the tender document(s) for the above mentioned ‘Tender/Work’ 

from the web site http://eprocure.gov.in/eprocure/app. 
ii.        I/We  hereby  certify  that  I/We  have  read  all  the  terms  and  conditions  of  tender  

document (including all annexure(s), schedule(s), drawing(s), etc.), which shall part of the 
contract and I/We shall abide hereby all terms & conditions contained therein. 

iii.      The Corrigendum(s) issued from time to time by your department/ organization too has 
also been taken into consideration, while submitting this acceptance letter. 

iv.      I/We hereby unconditionally a c c e p t  all the terms and Conditions of above mentioned 
tender document and corrigendum(s) as applicable. 

v.     In case any provisions of this tender are found violated, then your department/ organization 
shall without prejudice to any other right or remedy be at liberty to reject my bid including 
the forfeiture of earnest money deposit. 

vi.      I/We confirm that our bid shall be valid up to 120 days after the deadline date of online bid 
submission as specified in the clause 16 of ITB or amendment thereof. 

vii.       I/We  hereby  certify  that  all  the  statements  made  and  information  supplied  in  the  
enclosed Annexure and additional data etc. furnished herewith are true and correct. 

Viii  I/We have furnished all information and details necessary for demonstrating our 
qualification and have no further prominent information. 

ix.        I/We understand that you are not bound to accept the lowest or any bid you may receive.  
x.         I/We certify that comply with the eligibility requirements as per Bid documents. 
xi.        I/ We  do  hereby  declare  that  our  Firm  has  not  been  blacklisted/  debarred  by  any  

Govt.  Department/Public sector undertaking. 
 

 

 
 

(Authorized Representative of Firm) 

 
 
 
 

http://eprocure.gov.in/eprocure/app
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Form-11 

 
PRICE BID UNDERTAKING 

 
From: (Full name and address of the Bidder)  
______________________ 
______________________ 
_______________________ 
 
To, 
 
Dear Sir/Madam, 
 

1. I submit the Price Bid for__________________________________ and related activities as envisaged in the Bid 
document. 
 

2. I have thoroughly examined and understood all the terms and conditions as contained in the Bid 
document, and agree to abide by them. 
 

3. I offer to work at the rates as indicated in the price Bid, Schedule A inclusive of all applicable 
taxes/duties and GST. 

 
 
 

Yours Faithfully, 

 
 

Signature of authorized Representative: 
 
 
 
 
 
Schedule of price bid in the form of BOQ-CC-305 .xls 
The below mentioned Financial Proposal/Commercial bid format is provided as BoQ-CC-305.xls along with 
this tender document at https://eprocure.gov.in/eprocure/app . Bidders are advised to download this BOQ-
CC-305.xls as it is and quote their offer/rates in the permitted column and upload the same in the commercial 
bid. Bidder shall not tamper/modify downloaded price bid template in any manner. In case if the same is 
found to be tempered/modified in any manner, tender will be completely rejected and EMD would be 
forfeited and tenderer is liable to be banned from doing business with NHPC. 
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FORM-12 

 
DECLARATION ON SUB-LET 

(To be submitted by the bidder on letter head) 

 
To, 
The Dy. General Manager (Elect.), 
Contract Division, NHPC Ltd., 
Teesta-V Power Station, 
Balutar, Distt.- East Sikkim 

 
 
Sub: Declaration. 
 
Ref: NIT No. NH/TSV/CONT/CC-305/NIT-856/2023-24/616  Date: 08/08/2023 
 
 
Sir, 
 
It is certifying that, we shall not assign, sub-let or sub-contract all or any part of its rights, liabilities, 
or obligations to be performed without NHPC’s prior written permission. 
 
 
Thanking you, 
 
 

Signature and stamp of bidder 
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SECTION -IV 
 
GENERAL CONDITIONS OF CONTRACT 
CLAUSE-1: DEFINITIONS: 
In the contract, the following expression shall, unless the context otherwise requires, have the meanings 

thereby respectively assigned to them: 
(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement 

executed between the NHPC Limited and the Contractor, together with documents referred to therein.  
(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of 

Quantities by the respective item rates as included in the Letter of Acceptance.  
(iii) Contractor: means the successful tenderer who is awarded contract to perform the work covered 

under these tender documents and shall be deemed to include the contractor's successors, executors, 
representatives or assigns.  

(iv) Corporation or Employer: means the NHPC Limited having its registered office at Sector 
33,Faridabad (Haryana), Pin-121003 and includes therein legal representatives, successors and 
assigns.  

(v) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the 
tender document.  

(vi) Construction Drawing: means such drawings approved in writing by the Engineer-in-
Charge/Employer and issued for actual construction of the Works from time to time by the Engineer-
in-Charge.  

(vii) Drawing: means and shall include Tender drawing and Construction Drawing. 
(viii) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the Employer or its duly 

authorised representative to direct, supervise and be in-charge of the works for the purpose of this 
contract.  

(ix) Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of the 
tender/offer subject to such reservations as may have been stated therein.  

(x) Specifications: means the Technical Specifications of the Works included in the Contract and any 
modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and 
approved by the Engineer.  

(xi) Sub-contractor: means any person named in the Contract as a Subcontractor for a part of the Works 
or any person to whom a part of the Works has been subcontracted with the consent of the Employer 
and the legal successors in title to such person, but not any assignee of any such person.  

(xii) Cost: means all expenditure properly incurred, whether on or off the Site, including overhead and 
other charges properly allocable thereto but does not include any allowance for profit.  

(xiii) Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed 
Schedule of Quantities & Prices or bill of Quantities forming part of the Contract.  

(xiv) Time for Completion: means the time for completing the execution of and passing the Tests on 
Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated from the 
date of Letter of Acceptance.  

(xv) Works: means the works to be executed (including Plant) and remedying of defect therein in 
accordance with the Contract.  

(xvi) Contractor’s Equipment or Construction means all appliances and things of whatsoever nature 
(other than Temporary Works) required for the execution and completion of the Works, but does not 
include Plant, materials or other things intended to form or forming part of the Works.  

(xvii) Site: means the land and/or other places, on or through which the Works are to be executed including 
any other lands or places which may be allotted for the purpose of the Contract.  

(xviii) Plant: means machinery, apparatus and like intended to form or forming part of Works. 
(xix) Base Date: means the Date 28 days prior to the latest date of submission of the Tender.  
(xx) Party: means the Employer or the Contractor as the context requires. 
 
CLAUSE-2: INTERPRETATIONS: 
2.1 Words imparting the singular only shall also include the plural; he includes the and vice versa unless 

this is repugnant to the context. Unless specifically defined, words shall have normal meaning under 
the language of Contract.  

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be 
taken into consideration in the interpretation or construction thereof of the Contract.  

2.3 Any error in description, quantity or price in Bill of Quantities or any omission there from shall not 
vitiate the Contract or release the Contractor from execution of the whole or any part of the Works 
comprised therein according to drawings and Specifications or from any of his obligations under the 
Contract.  

2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and 
figured dimensions in preference to scaled dimensions. In the case of discrepancy between the Letter 
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of acceptance issued by Employer, Special Conditions of Contract, Technical Specifications, General 
Conditions of Contract, the Tender Drawings and/or Bill of Quantities and other documents of Contract 
the following order of precedence shall prevail: 

a) Agreement;  
b) Letter of Acceptance ;  
c) Special Conditions of Contract;  
d) General Conditions of Contract;  
e) Bill of Quantities;  
f) Technical Specifications;  
g) Contractor’s  Bid;  
h) Tender Drawings;  
i) Safety Manual.  
j) Any other document forming part of the Contract  

 
CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE: 
3.1 The Security Deposit shall comprise of following  

(i)      Performance Security Deposit to be furnished by the Contractor at the time of Award of Work. 
(ii) Retention Money to be recovered from Running Account bills of the Contractor.  

3.2 The Contractor within 28 (Twenty Eight) days from the date of issue of Letter of Acceptance, shall 
furnish a Performance security deposit of 2% (two percent) of the Contract Price including additional 
Security Deposit (for unbalance bids if required) for front loaded bid or bid with low rated items to be 
executed in the later part of contract period for due performance of contract, in any one of the 
following forms:  
(a) Demand draft on any Nationalised/scheduled Bank of India in the name of Employer; or  
(b) Bank Guarantee from an Indian Nationalised/Scheduled Bank of India acceptable to Employer in 

the prescribed proforma. 
If the contractor does not submit the performance security within the stipulated period due to any 
valid reason, tender Inviting Authority may grant time extension for submission of performance 
security based on the request of contractor. 

 
In case, the contractor does not submit performance security without a valid reason, the employer shall 
impose simple interest @12% per annum on the full amount of applicable performance security (along 
with applicable taxes, if any) for the period of delay in submission of performance security. The 
interest on delayed period shall be calculated on pro data basis for number of delayed days. 

 
The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by 
Tender Inviting Authority in form of Bank Demand Draft/Banker Cheque in favour of ‘NHPC Ltd’, 
otherwise the same shall be recoverd from any payment due or become due against bills/ any other 
amount lying with NHPC. 

 
The delayed submission of Performance Security by the Contractor shall be recorded in substantial 
completion and final completion certificates. Further, no claim for extension of time for completion 
period or any other type of claim on account of delayed submission of performance security shall be 
entertained. 
 
If contractor fails to submit the Performance Security within 45 days for the contracts having time for 
completion - upto 12 months) or 60-days for the contracts having time for completion -more than 12 
months) from the date of issue of Letter of Award LOA then following actions shall be taken against 
such Contractor: 
(i) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a 
period of one year 
(ii) The name of the Contractor' shall be hosted on the NHPC website etc. as per existing norms of 
NHPC / Govt. of India 
(iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of 
this work.  

3.3   Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor 
@ 3% (three percent) of the total value of each bill of the work done (including those of price 
variation) towards Security Deposit.  

3.4 If the Contractor expressly requests in writing, he will be permitted to convert the amount of Retention 
Money deducted from his interim bills into Bank Guarantee as per prescribed proforma.  

3.5 All compensation or other sums of money payable by the Contractor to the Employer under the terms 
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of this Contract or any other contract or on any other account whatsoever may be deducted from 
Security Deposit. Also in the event of the contractor's Security Deposit being reduced by reasons of 
such deductions, as aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from 
the Engineer-in-Charge, make good the deficit in Security Deposit.  

3.6 Should there arise any occasion under the Contract due to which the periods of validities of Bank 
Guarantees as may have been furnished by the Contractor from time to time, are required to be 
extended/renewed, the Contractor shall get the validity periods of such guarantees extended/renewed, 
and furnish these to the Engineer-in- Charge one month before the expiry date of the aforesaid 
Guarantees originally furnished failing which the existing Bank Guarantees shall be invoked by the 
Engineer –in –charge. Also in case of any deficit in securities on any account as might occur or is 
noticed, the Contractor shall forthwith recoup/replace the same with acceptable Security Deposit.  

3.7 Bank Guarantees as aforesaid shall be valid till 90 days beyond the date of expiry of Defects Liability 
Period under the Contract (Clause 43). In case the bid of the successful Contractor is front loaded (i.e. 
the items which are to be executed in earlier part of construction period, are quoted high or low rated 
to be executed in the later part of contract period) in relation to the Employer’s estimated rates for 
such to submit additional performance security in the form as stated above, to a level sufficient to 
protect against financial loss in the event of default of the successful Contractor under the Contract. 
The amount of the increased performance security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the Contractor. The Bank Guarantee for the 
additional performance security shall be valid up to Time for Completion of the work under the scope 
of the contract.  

3.8 Waiver of Security Deposit up to the Monetary Limit for which MSEs units is registered with NSIC 
under its single point registration scheme shall be considered.  

 
CLAUSE-4: REFUND OF SECURITY DEPOSIT: 

The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days 
of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However the Security Deposit 
shall not be released till Liquidated Damages, if any, is pending for recovery. Additional Security 
Deposit for front loading shall be refunded within 30 days of completion of works. No interest on the 
amount of Security Deposit (including for the additional security for the front loaded bid) shall be paid 
to the Contractor at the time of release of Security Deposit. 

 

CLAUSE-5: SUFFICIENCY OF TENDER: 
5.1  The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 

Tender and of the rates and prices stated in the Schedule of Quantities and Prices allof which shall, 
except insofar as it is otherwise provided in the Contract, cover all his obligations under the Contract 
and all matters and things necessary for the proper execution and completion of the Works and the 
remedying of any defects therein. 

5.2   If, however, during the execution of the Works the Contractor encounters on ground physical 
obstructions or physical conditions, other than climatic conditions on the Site, which obstructions or 
conditions were, in his opinion, not foreseeable by an experienced Contractor, the Contractor shall 
forthwith give notice thereof to the Engineer-in-Charge. Physical obstruction or conditions shall mean 
physical ground conditions existing at site and does not include man made conditions as well as 
climate conditions. On receipt of such notice, the Engineer-in-Charge shall, if in his opinion such 
obstructions or conditions could not have been reasonably foreseen by an experienced contractor shall 
determine any extension of time to which the Contractor is entitled to under Clause 39.2, and cost 
towards idling of Contractor’s resources as per ‘Annexure-I’ to GCC and shall notify the Contractor 
accordingly, with approval of the Employer. Such determination shall take account of any instruction 
which the Engineer-in-Charge may issue to the Contractor in connection therewith, and any proper and 
reasonable measures acceptable to the Engineer-in-Charge which the Contractor may take in the 
absence of specific instructions from the Engineer-in-Charge. 

 
CLAUSE-6: CONTRACT DOCUMENTS: 
6.1 The Contract shall be signed in two originals, one for each party to the Contract. The language of the 

contract shall be English. 
6.2 The Contractor shall furnish free of charge two (as indicated in Schedule D) true copies of the Contract 

to the Employer. 
6.3 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his representatives or 
by other Inspecting Officers.  

6.4 None of these Documents shall be used by the Contractor for any purpose other than that of this 
contract.  
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CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall 
submit to the Engineer-in-Charge, a breakdown for each of the lump sum items contained in the 
Tender. Such breakdowns shall be subject to the approval of the Engineer-in-Charge 

 
CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in connection with the works.  
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the 

powers and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of 
all such written delegation of powers and authorities. Any written instruction or written approval 
given by the representative of the Engineer-in-Charge to the contractor within the terms of such 
delegation shall bind the Contractor and the Employer as though it has been given by the Engineer-in-
Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be 
without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up thereof. The Contractor shall, at his 
own expense, again carry out such works as directed by the Engineer-in-Charge.  

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he 
will be entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or 
vary such decision and the decision of the Engineer-in-Charge in this regard shall be final and binding 
on the contractor.  

8.5 Engineer shall act in accordance with the Contract  
Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be 
entirely an internal matter between the Engineer and the Employer. The recommendations and 
determinations by the Engineer are subject to review and finalization by the employer. The same shall 
not be subject to matter of reference either by the Contractor or any arbitral tribunal. The Employer 
shall nominate one of its employees as Engineer. The Engineer shall obtain the specific approval of the 
Employer before taking action under the following Sub-Clauses of GCC and these Conditions:  

(a) consenting to the subletting of any part of the Works; under Clause 9;  
(b) determining an extension of Time for Completion under Clause 39;  
(c) evaluation of deviations under Clause 18;  
(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1:  
(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC;  
(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 

an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, 
without relieving the Contractor of any of his duties and responsibility under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of 
approval of the Employer, with any such instruction of the Engineer.  

 
CLAUSE 9: ASSIGNMENT AND SUB-LETTING: 

The Contractor shall not sub-let/sub-contract, transfer or assigns the whole or any part of the work 
under the Contract. Provided that the Engineer-in-Charge may, at his discretion, approve and authorise 
the Contractor to sub-let any part of the Work, which, in his opinion, is not substantial, after the 
Contractor submits to him in writing (at least 21 days before the contractor intends to sublet part of 
the work )the details of the part of the work(s) or trade proposed to be sublet, the name of the sub-
contractor thereof together with his past experience in the said work/trade and the form of the 
proposed sub-contract. Nevertheless any such approval or authorisation by the Engineer-in-Charge 
shall not relieve the Contractor from his any or all liabilities, obligations, duties and responsibilities 
under the Contract. The Contractor shall also be fully responsible to the Employer for all the acts and 
omissions of the sub-contractor, his employees and agents or persons directly employed by the 
Contractor. However, the employment of piece-rate workers and purchase of material shall not be 
construed as sub-letting. Request for sub- contracting shall contain. 

a) Contractor’s certification regarding the financial soundness of the proposed sub-contractor for the 
work;  

b) its scope and estimated value in relation to the Contract Price;  
c) experience of the Sub-contractor, in the related areas of work;  
d) the manpower, equipment, material and other resources available with the Sub-contractor for the 

work;  
e) Domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, in 

India.  
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CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 
10.1 The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-

Charge, afford all reasonable facilities to other contractors engaged contemporaneously on separate 
contracts and for departmental labour and labour of any other properly authorised authority or 
statutory body which may be employed at the site for execution of any work not included in the 
Contract or of any contract which the Employer may enter into in connection with or ancillary to the 
works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 
should be made and his decision shall be final and binding on the parties.  

10.2 If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-
in-Charge:  

(a) make available to any such other contractor, or to the Employer or any such authority, any roads or 
ways the maintenance of which is the responsibility of the Contractor ,  

(b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or  
(c) provide any other service of whatsoever nature for any such,  

 
The Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other 
contractors or Employer as the case may be. 

 
CLAUSE-11: CHANGES IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall 
be obtained before any change is made in the constitution of the firm. Where the Contractor is an 
individual or a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be 
obtained before the Contractor enters into any partnership firm which would have the right to carry 
out the work undertaken by the Contractor. If prior approval as aforesaid is not obtained, the Contract 
shall be deemed to have been assigned in contravention of Clause 38 hereof and the same action will be 
taken and the same consequences shall ensure as provided for in the said Clause 38. 

 
CLAUSE-12: POSSESSION AND USE OF SITE: 
12.1 Save insofar as the Contract may prescribe:  
(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time,  
(b) the order in which such portions shall be made available to the Contractor, and, subject to any 

requirement in the Contract as to the order in which the Works shall be executed, the Engineer in 
charge will give to the Contractor possession of so much of the Site, and such access as in accordance 
with the Contract, is to be provided by the Engineer as may be required to enable the Contractor to 
commence and proceed with the execution of the Works in accordance with the programme referred to 
in Clause 14, if any, and otherwise in accordance with such reasonable proposals of the Contractor. The 
Engineer will, from time to time as the Works proceed, give to the Contractor possession of such 
further portions of' the Site as may be required to enable the Contractor to proceed with the execution 
of the Works in accordance with such programme or proposals, as the case may be.  

12.2 If the Contractor suffers delay from failure on the part of the Engineer in charge to give possession in 
accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, determine any extension 
of time to which the Contractor is entitled under Clause 39 and cost towards idling of Contractor’s 
resources as per ‘Annexure-I’ to GCC and shall notify the Contractor accordingly, with approval of the 
Engineer in charge. The contractor shall be responsible to arrange the land for Contractor's 
infrastructure works namely field office(s), colony, workshop(s), stores, magazines for explosives in 
isolated locations, assembly-yard, and access thereto over routes as may be required for execution of 
the Works at his own cost and Engineer in charge shall not be responsible for making available the 
same.  
 

12.3 The Contractor shall provide at his own cost all temporary pathways/roads required at site or to 
quarries or borrow areas and shall alter, adopt and maintain the same as required from time to time 
and shall bear all expenses and charges for special or temporary way leaves required by him in 
connection with access to the site and shall take up and clear them away and make good all damages 
done to the site as and when no longer required and as and when ordered by the Engineer-in-Charge. 
The Contractor shall also obtain at his risk and cost, any additional facilities outside the site which he 
may require for the purpose of the Works.  

12.4 The Contractor shall not interfere unnecessarily or improperly with:  
a) The convenience of the public, or .  
b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are 

public or in the possession of the Engineer in charge or of others.  
 The Contractor shall indemnify and hold the Employer harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from any such unnecessary or 
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improper interference. 
12.5 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 

12.6 To transport the goods, unless otherwise stated:  
a) the Contractor shall give the Engineer not less than 21 days notice of the date on which any Plant 

or a major item of other Goods will be delivered to the Site,  
b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, storing 

and protecting all Goods and other things required for the Works, and  
c) the Contractor shall indemnify and hold the Employer harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and 
shall negotiate and pay all claims arising from their transport.  
If it is found necessary for the Contractor to move one or more loads of Goods over roads, 
highways, bridges on which such oversized and overweight items are not normally allowed to be 
moved, the Contractor shall obtain prior permission from the concerned authorities. Payments for 
complying with the requirements, if any, for protection of or strengthening of the roads, highways 
or bridges shall be made by the Contractor and such expenses shall be deemed to be included in 
the Contract Price. 

 

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 
2011 notified on 28.02.2011. The Contractor shall use only registered common carriers for 
transport of goods. 

 

 
CLAUSE-13: ADVANCES AND RECOVERY THEREOF: Deleted 
 

CLAUSE-14: COMMENCEMENT OF WORK: 
14.1 The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and 

shall proceed with the same with the expedition and without delay as may be expressly sanctioned or 
ordered by the Engineer-in- charge. If the Contractor commits default in the commencement of work 
within 30 days of issue of Letter of Acceptance, the Engineer-in-Charge shall without prejudice to any 
other right or remedy be at liberty to cancel the Contract and forfeit the earnest money/Performance 
Guarantee. 

14.2 The Contractor shall submit along with his tender, the construction planning, phasing & sequence of 
construction, time & progress chart within the framework of construction schedule, i.e. Schedule `E' for 
achieving the completion targets of Work(s) as a whole and also of each group/sub- group of work(s) 
as stipulated in Schedule `E', showing the order or procedure and a statement showing the method and 
techniques of construction by which the contractor proposes to carry out the Works. Such charts or 
programme shall be prepared in direct relation to the construction schedule i.e. schedule `E' as well as 
the time stated in the Contract for completion of part of Works stipulated in Schedule `C'. It shall 
indicate the commencement and completion of various trades or sections of the Works, distribution 
and balancing of work-load pertaining to construction activities in various structures/component parts 
of Works into working seasons duly taking into account working months available in each working 
season and number of working days available for working months, to arrive at seasonal monthly 
average and seasonal monthly peak progress with corresponding time periods.  
Contractor shall follow such an agreed planning & scheduling. However, Contractor shall not be 
relieved from any of his duties, obligations or responsibilities under the Contract.  

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his 
consent Master Control Network including but not limited to comprehensive bar chart stipulating 
quantities of work to be executed supported by machinery deployment schedule for the execution of 
Works within the overall time frame included in the schedule incorporated in the Contract.  

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual progress of works 
does not conform to the programme consented by him Engineer- in charge under sub-clause 14.3 
above, the Contractor shall produce a revised programme dealing modifications to such programme 
necessary for ensuring completion of works within Time for Completion.  

14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each 
financial year duly revised at quarterly intervals if required so by the Engineer- in – charge.  

14.6 The submission to and consent by the Engineer-in-charge of such programmes or the provision of such 
general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract.  

 
CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND 

ORDERS, ETC: 
15.1 The Contractor shall execute the Works in the most substantial and workmanlike manner and both as 
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regards material and otherwise in every respect in strict conformity with the Specification. The 
Contractor shall also conform exactly, fully and faithfully to the designs, drawings, Specifications and 
instructions in writing in respect of the work, duly signed by the Engineer-in-Charge issued from time 
to time. The Contractor shall take full responsibility for the adequacy of all the site operations and 
methods of construction.  
The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any 
error, omission, fault or other defect in the design of or Specifications for the Works which he discovers 
when reviewing the Contract or executing the Works.  

15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of 
the Contract:  

a. Construction drawings and revisions thereto 3 sets 
b. Specifications or revisions thereof other than standard printed Specifications 2 sets 
c. Explanations, instructions etc. 1 copy 

Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may 
issue to the Contractor from time to time in respect of the Work, shall be deemed to form integral part 
of the Contract and the Contractor shall to carry out the Work accordingly. 

15.3 The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) whenever 
planning or execution of the Works is likely to be delayed or disrupted unless any further Construction 
Drawing or instruction is issued by the Engineer-in-Charge within a reasonable time. The notice shall 
include details of the Construction Drawing or instruction required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late.  

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all 
the circumstances, any drawing or instruction for which notice has been given by the Contractor in 
accordance with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after 
approval of the Employer determine any (i) extension of time to which the Contractor is entitled under 
Clause 39 and (ii) cost towards idling of Contractor’s resources shall be worked out as per ‘Annexure-I’ 
to GCC and shall notify the Contractor accordingly, with approval of the Employer .  

 
CLAUSE-16: SETTING OUT THE WORKS: 
16.1 The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to 

Contractor immediately after Letter of Acceptance. Engineer in-charge shall be responsible for 
correctness of such data / bench marks conveyed to the Contractor.  

16.2 The Contractor shall be responsible for the true and proper setting out of all the work (in relation to 
the afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and 
alignment of all components of the work; and for the provisions of all instruments, appliances, 
materials and labour required in connection therewith. If at any time during the progress of Works, any 
error shall appear or arise in the location, grades, dimensions, or alignment of any part of the Works, 
the Contractor on being required to do so by the Engineer-in-Charge shall, subject to Clause 16.1 
hereof, at his own expense, rectify such error to the satisfaction of the Engineer-in-Charge.  

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for 
checking the setting out and lines and grades established by the Contractor. The checking of any setting 
out or of any line and grade by the Engineer-in-Charge shall not in any way relieve the contractor of his 
responsibility for the correctness thereof.  

 
CLAUSE-17: URGENT WORKS: 

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, become 
necessary at the time of execution and/or during the progress of work to obviate any risk of accident 
or failure or to obviate any risk of damage to the structure, or required to accelerate the progress of 
work or which become necessary for security or for any other reason the Engineer-in-Charge may 
deem expedient. 
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the Contractor shall execute the same as may be directed. 

 
CLAUSE-18: DEVIATIONS: 
18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or 

drawings or designs of the works or any part thereof that are, in his opinion, necessary at the time of or 
during the course of execution of the Works. For the aforesaid purpose or for any other reason, if it 
shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have the powers to make 
Deviations, such as (i) Variations in BOQ quantities (ii) Extra and (iii) Alterations or Substitutions of 
any kind. No such Deviations in the Specifications or Bill of Quantities, as aforesaid, shall in any way 
vitiate or invalidate the Contract and any such Deviations which the Contractor may be directed to do 
shall form integral part of the Contract as if originally provided therein and the Contractor shall carry 
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out the same on the same terms & conditions in all respects on which he agreed to do the works under 
the contract subject to clause 18.2 ibid.  

18.2 The rates for such items of work as are required to be executed due to Deviations, as stated in sub-
clause 18.1 above shall be payable in the manner as stated hereunder  
 

i. The rates already provided in the Schedule of Quantities and Prices, shall apply in respect of the same 
item(s) of work to be executed due to Variation in BOQ quantities, subject to the condition that the 
Variation so ordered do not exceed (+) 25% (plus twenty-five percent) in respect of quantities of 
individual items appearing in the Bill of Quantities. However, the quoted rates shall hold good for all 
minus Variations. 
 

ii. In case of items for which rates are not available in Bill of Quantities, the rates of such items as far as 
practicable, shall be derived from the quoted rates of analogous item(s) in the Bill of Quantities.  

 

iii. In the cases, where analogous items are not available in the Bill of Quantities and, such items shall be 
termed as extra items and the rates for such items and also for quantities of individual items appearing 
in the Bill of Quantities exceeding the prescribed limits as mentioned in clause 18.2 (i) above, the 
Contractor, within 15 days (or as agreed by the Engineer) of receipt of order to execute such items 
shall submit rate analysis to the Engineer-in-Charge supported by documentary evidence of basic rates 
adopted therein, notwithstanding the fact that the rates for such items exist in the Contract, having 
regard to the cost of materials (including transportation and taxes, levies if paid), actual wages for 
labour and ownership & operational cost of Construction Equipment as per standard norms or if 
standard norms are not specified/available then on the basis of labour/materials/Equipment actually 
engaged for the particular work. The engineer-in-charge shall within 16 weeks of receipt of the such 
claim supported by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates based on the norms as mentioned in this clause. The standard norms 
for Equipment and labour specified herein shall mean those specified in “Guidelines for preparation of 
Project Estimates for River Valley Projects (Latest Version) of Central Water Commission, Govt. of India 
and if not available therein, then of State’s Public Works Department. Standard norms for machinery 
use shall mean those of Bureau of Indian Standards (IS 11590:1995- Latest Version) and if not 
available therein, then those specified in “Guidelines for preparation of Project Estimates for River 
Valley Projects (Latest Version) of Central Water Commission, Govt. of India.  
Over and above the cost of labour, material arranged by the Contractor and ownership & operational 
cost of Equipment, an element of ---------- (Such percentage as specified in Schedule D) shall be allowed 
to cover the Contractor’s overheads, profits, and supervision charges. However, for materials issued by 
the Employer to the Contractor and/or Construction Equipment supplied on rental charge(s) by 
Employer to the Contractor for execution of Works, the Contractor shall be entitled to -----------(Such 
percentage as specified in Schedule D) of such costs to cover transportation, overheads, supervision, 
profit etc. 

 

The new rate shall be applicable only for the executed quantity exceeding 1.25 times theBOQ 
Quantities.  
 

The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates 
accordingly whose decision shall be conclusive, final and binding on the Contractor.” 

 

18.3 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any 
deviation resulting in additional cost over the Contract Price, be extended in the proportion which the 
Deviation bears to the Contract Price plus such further additional time as may be considered 
reasonable by the Engineer-in-Charge and shall notify the Contractor accordingly.  

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-settlement of rates 
of such Deviated items.  

18.5 Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 18.1 
shall be valid under Clause 18.2 unless within 15 days of the date of such instruction before the 
commencement of execution of deviated items, notice shall have been given either ;  

a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied rate or 
price or  

b) by Engineer-in- charge to the Contractor of his intention to vary a rate or price for the deviated items.  
18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items 

shall be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity. 
These “Fixed Rate Items” items are those whose rates areindicated by Employer in the BOQ. 

 
CLAUSE-19:  CONTRACTOR’S:  SUPERVISION 
19.1 The Contractor shall appoint at his own expense adequate number of engineers with sufficient 

experience to supervise the Works.  
The contractor or his authorized representatives present at the Site shall superintend the execution of 
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the Works with such additional assistance in each trade, as the work involved shall require and 
considered reasonable by the Engineer-in-Charge. Directions/instructions given by the Engineer-in-
Charge to the Contractor's authorized representatives shall be considered to have the same force as if 
these had been given to the Contractor himself.  

19.2 The Contractor shall communicate in writing to the Engineer-in-charge, the name of the accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in-charge.  

 
CLAUSE-20: INSTRUCTIONS AND NOTICES: 
20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer 
for the time being entrusted with the functions, duties and powers of the Engineer-in-Charge.  

20.2 All instructions, notices and communications etc. under the Contract shall be given in writing and any 
such oral orders/instructions given shall be confirmed in writing and no such communication which is 
not given or confirmed in writing shall be valid. Further, if the Engineer in Charge or his representative 
gives an oral instruction and receives a written confirmation of the instruction from (or on behalf of ) 
the Contractor within 2 working days after giving the instruction and Engineer in Charge does not 
reply by issuing a written rejection and/or instruction within 7 working days after receiving the 
confirmation then the confirmation shall constitute the written instruction of the Engineer in Charge or 
authorized representative as the case may be.  

20.3 Either Party may change a nominated address to another address by prior notice to the other Party.  
20.4 The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of 

the execution of work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or 
his representative and the Contractor or his authorised representative shall confirm receipt of such 
instructions by signing the relevant entries in this book. If required by the Contractor, he shall be 
furnished a certified true copy of such instruction(s).  

 
CLAUSE-21: CONSTRUCTION EQUIPMENT: 
21.1 The Contractor shall provide and install all necessary Construction Equipment required for the 

execution of the Works under the Contract, at his cost and shall use such methods and appliances for 
the purpose of all the operations connected with the Work covered by the Contract which shall ensure 
the completion of Work(s) within the specified Time for Completion.  

21.2 The tenderer shall submit as per Schedule ‘F’, full details of Construction Equipment proposed to be 
deployed for the Work along with its planning schedule showing month wise phasing in accordance 
with the Construction schedule i.e. Schedule ‘E’. The Schedule ‘F’ submitted by the tenderer should 
conform to the Construction Schedule i.e. Schedule ‘E’.  
The Contractor shall deploy Construction Equipment as per Schedule. Provided further that in case of 
slow rate of progress of Works, the Contractor shall supplement the Schedule ‘F’ Equipment with 
additional Equipment so as to ensure completion of Works within Time for Completion at no extra cost 
to Employer. 

21.3 The Contractor shall not remove Construction Equipment, except for purpose of removing it from one 
part of the Site to another, without written consent of the Engineer.  
Provided always that any such approval of Construction Equipment schedule in 21.2 shall not absolve 
the Contractor of his obligations for due execution of the Works within the Time for Completion as per 
the Contract. 
Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor, 
such, Equipment may be issued to the Contractor on hire for being deployed on the Work contracted 
for, at pre-determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 

 
CLAUSE-22: PATENT RIGHTS: 

The Contractor shall indemnify the Employer, its representatives or its employees against any action, 
claim or proceedings relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in respect of any 
article or material or part thereof included in the Contract. In the event of any claim being made or 
action being brought against the Employer or any agent, servant or employee of the Employer in 
respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof. Provided 
that such indemnity shall not apply when such infringement has taken place in complying with the 
specific directions issued by the Employer, but the Contractor shall pay any royalties or other charges 
payable in respect of any such use, the amount so paid being reimbursed to the Contractor only if the 
use was the result of any drawings and/or specifications issued after submission of the tender. 

 
CLAUSE-23: MATERIALS: 
23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required 

for the bonafide use on Works under the Contract except those listed and specified in Schedule `B'. The 
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quantity of such materials as stipulated in the aforesaid schedule to be issued by the Employer will be 
that as may be actually required for the work and shall be subject to the terms and conditions as set 
forth in the sub-clause 23.4 of bid.  

23.2 All materials to be provided by the Contractor shall be in conformity with the Specifications laid down 
in the Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the 
materials as may be specified by the Engineer-in-Charge for his approval before use in the Works. The 
Engineer-in-Charge shall also have powers to have such tests, in addition to those specified in the 
Contract, as may be required and the Contractor shall carry out the same. The cost of materials 
consumed in such tests and also expenses incurred thereon shall be borne by the Contractor in all 
cases except when the materials are agreed to be issued by the Employer under the Contract and also 
where such tests which are in addition to those provided in the Contract. 

23.3 The contractor shall maintain an account of receipt and use of materials brought by the Contractor for 
incorporation in the Works for the purpose of check and accounting and same shall be available for 
inspection of Engineer-In-Charge. 
The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any 
materials intended to be used in or on the works, either on the site or at factory or workshop or other 
place(s) where such materials are assembled, fabricated, manufactured, or at any place where these 
are lying or from where these are being obtained. For this purpose, the Contractor shall afford such 
facilities as may be required for such inspection and examination.  

23.4 Deleted 
23.5 The Engineer-in-Charge shall have full powers for removal of any or all materials brought to site by the 

Contractor, which are not in accordance with the Contract Specifications or samples, approved by him. 
Should the Contractor fail to remove the rejected materials, the Engineer-in-Charge shall be at liberty 
to have them removed by other means at the Contractor's cost. The Engineer-in-Charge shall have full 
power to procure other proper materials to be substituted at Contractor's costs.  

23.6 Deleted 
23.7 The Contractor shall take proper care of the materials issued by the Employer and shall protect the 

same from damage and weathering. The Contractor shall be solely responsible for the safety of the 
materials issued by the Employer.  

23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of the 
project Site.  

23.9 It may be clearly understood by the Contractor that any material not duly accounted for under the 
Contract either in the Contractor's store or returned to the Employer shall be treated as unaccounted 
material and recoveries for the same shall be made from the Running Account bills of the Contractor at 
the penal recovery rates indicated in schedule `B'.  

23.10 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the 
Contract in any manner whatsoever. 

 
CLAUSE-24: POWER SUPPLY: 
24.1 The Employer, if requested by the Contractor will provide full assistance to the Contractor to obtain 

construction power from grid to meet part requirement as standby arrangement. Contractor will not 
have any claim, if construction power is not available from the grid. The Contractor will also be 
responsible for making all payments to the concerned authorities and will make no claims if the power 
is not available due to grid failure or otherwise. The Contractor shall make arrangements for the full 
anticipated requirement of construction power by installing Diesel Generating sets and operate these 
sets for generation of power required for execution of Works under the Contract, at no extra cost to the 
Employer.  

24.2 Power will be provided at a point to the contractor on request and further distribution/panel has to be 
provided by contractor.  

24.3 The Contractor at his own cost, shall provide and install all necessary electrical installations and other 
temporary equipments for further distribution and utilisation of energy for power and lighting and 
shall remove the same on completion of the Works. All jobs shall be suitably lighted by the Contractor 
at his own expenses for their proper execution and inspection in accordance with the provisions of 
laws in force. 

24.4 No payment shall be made by the Employer for generation, distribution and consumption of electricity 
in execution of Works by the Contractor.  

 

CLAUSE-25: SUPPLY OF WATER: 
The Contractor shall make his own arrangements for water required for and in connection with the 
work at his cost. It shall be the responsibility of the Contractor to satisfy himself that the water 
arranged by him is fit for construction & consumption & he shall adequately treat such water whenever 
it is not found fit for the said purposes. 
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CLAUSE-26: WATCHING AND LIGHTING: 
The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when 
and where necessary or as required by the Engineer-in-Charge for the protection of the works or for 
the safety and convenience of those employed on the works or the public. 

 

CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 
27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options 

to carry out the works continuously during night, Sunday or holidays, without any additional cost to 
Employer. 

 

CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE: 
28.1 The Contractor shall, throughout the execution and completion of the Works and remedying of any 

defects therein have full regard for the safety of all persons entitled to be upon the Site and keep the 
Site (so far as the same is under his control) and the Works (so far as the same are not completed or 
occupied by the Employer) in an orderly state appropriate to the avoidance of danger to such persons.  

28.2 The Contractor shall endeavour to protect from damage, the trees marked by the Engineer-in-Charge at 
the site of work or in the lands licensed to him for use under the contract. Where necessary, the 
contractor shall provide at his expense temporary fencing to protect such trees. No tree shall be cut 
unless authorised by Engineer-in-Charge in writing to do so.  

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall 
cause unnecessary disturbance or inconvenience to the public in general and 
owners/tenants/occupants of adjacent properties.  

 

CLAUSE-29: LABOUR: 
29.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and 

quality to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ 
in connection with the works any person who has not completed Fourteen years of age in terms of 
Child Labour (Prohibition and Regulation) Act 1986. The Contractor is encouraged, to the extent 
practicable and reasonable, to employ staff and labour with appropriate qualifications and experience 
from the region of the project. Unskilled labour shall be recruited from local region only.  

29.2 The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of 
the number and description by trades of the works of people employed on the works. The contractor 
shall also submit on the 4th and 19th of every month to the Engineer-in- charge a true statement 
showing in respect of the second half of the preceding month and the first half of the current month.  

i) The accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them, and  

ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity 
Benefit Act, 1961 or Rules made there under.  

29.3 The Contractor shall ensure to obtain the EPF code number from the concerned authorities before start 
of Works and will not engage any sub-contractor who does not possess EPF code number.  

29.4 During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by 
all existing labour enactments and rules made there under, regulations, notifications and bye laws of 
State or Central Government or local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. The Contractor shall keep the Principal 
Employer indemnified in case any action is taken against the Principal Employer by the competent 
authority on account of contravention by the Contractor of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the Principal Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/acts/rules/regulations including 
amendments, if any, on the part of the Contractor, the Principal Employer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Principal Employer.  
The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of 
the Principal Employer at any point of time. 

 

Salient features of some of the major labour laws that are applicable to construction industry are given 
below. 

(i) Workmen Employee Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 
The Act provides for compensation in case of injury or death by accident arising out of and during the 
course of employment.  

(ii) Payment of Gratuity Act 1972  
Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years service or more or on death or on retirement or superannuation at 
the rate of 15 days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees.  
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(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95.  
The Contractor is required to possess PF Code from the concerned Regional Provident Fund 
Commission. The benefits payable under the Act are: 

(a) Pension or family pension on retirement or death as the case may be.  
(b) Deposit linked insurance on the death in harness of the worker.  
(c) Payment of PF accumulation on retirement/death etc.  
(iv) Maternity Benefit Act 1961 (Amended)  

The Act provides for leave and some other benefits to women employees in case of confinement or 
miscarriage etc.  

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended.  
The Act provides for certain welfare measures and wages to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to be provided by the Principal 
Employer by Law and recover the same from the Contractor from any amount/monies due to him. The 
principal employer is required to take Certificate of Registration and the Contractor is required to take 
a License from the designated Officer. The Act is applicable to the establishments of contractor if they 
employ 20 or more contract labour.  

(vi) Minimum Wages Act 1948 (Amended)  
The Contractor is to pay not less than the Rate of Minimum Wages notified by the appropriate 
Government as per provisions of the Act.  

(vii) Payment of Wages Act 1936 (Amended)  
It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can 
be made from the wages of the workers.  

(viii) Equal Remuneration Act 1979  
The Act provides for payment of equal wages for work of equal nature to male and female workers and 
not for making discrimination against Female employees in the matters of transfers, training and 
promotions etc.  

(ix) Payment of Bonus Act 1965 and any further amendments thereof.  
The Act is applicable to all establishments employing 20 or more workmen. The Act provides for 
payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages to 
employees drawing ₹ 21,000/- P.M. or less. The bonus to be paid to employees getting ₹ 7,000/- P.M. or 
above upto ₹ 21,000/- P.M. shall be worked out by taking wages as ₹ 7,000/- P.M. or the minimum 
wages for the scheduled employments as fixed by the appropriate Govt. whichever is higher. All 
amounts of Bonus are required to be paid within eight months of closing of financial year. The Act does 
not apply to certain establishments, classes of employees. The newly set up establishments are 
exempted for five years in certain circumstances. 

(x) Industrial Disputes Act 1947(Amended)  
The Act lays down the machinery and procedure for resolution of industrial disputes, in what 
situations a strike or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended)  
It is applicable to all establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50). The Act provides for laying down rules governing 
the conditions of employment by the Contractor on matters provided in the Act and get the same 
certified by the designated Authority.  

(xii) Trade Unions Act 1926  
The Act lays down the procedure for registration of trade unions of workmen and employers. The trade 
unions registered under the Act have been given certain immunities from civil and criminal liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 
The Act prohibits employment of children below 14 years of age in certain occupations and processes 
and provides for regulation of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979  
The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The inter-state migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upto the establishment and back, etc.  

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996  
All the establishments who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess @ 1%of the cost 
of construction. The Contractor to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
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(xvi) The Factories Act 1948  
The Act lays down the procedure for approval of plans before setting up a factory, health and safety 

provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules 
made there under from time to time.  
The compliance of all the above mentioned Acts shall be read along with latest amendments of the 
respective Act.  

(xviii) Employees State Insurance Act,1948: 
 The act provides for certain benefits to employees in case of sickness, Maternity and Employment 

injury and for certain other matter in relation thereto. 
 The compliance of the labour laws/acts shall be along with amendments (if any) of the respective acts. 
 The definition of “Principal Employer” for this clause shall be as per Contract Labour (Regulation and 

Abolition) Act.1970. 
29.5 The Engineer-in-Charge shall on a report having been made by an authorised Inspecting officer as 

defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity 
as Principal Employer, have the power to deduct from the amount due to the Contractor any sum 
required or estimated to be required for making good the loss suffered by worker(s) by reasons of non-
fulfilment of the conditions of the Contract for the benefit of workers, non-payment of wages or of 
deductions made by him from wages which are not justified by the terms of the contract or non-
observance of the relevant Acts and Rules with amendments made from time to time. If the Employer 
makes payment to Contractor’s labour due to non-payment of wages to labour by the Contractor, the 
Employer shall recover the amount thus paid from the next Interim Payment of the Contractor. 

29.6 The Contractor shall indemnify the Employer against any payments to be made under and for 
observance of the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his 
right to claim indemnity from his sub-contractors. In the event of the Contractor's failure to comply 
with the provisions of sub-clause 29.4 or in the event of decree or award or order against the 
Contractor having been received from the competent authority on account of any default or breach or 
in connection with any of the provisions of sub-clause 29.4 above, the Engineer-in-Charge, without 
prejudice to any other right or remedy under the Contract, shall be empowered to deduct such sum or 
sums from the bills of the Contractor or from his Security Deposit or from other payments due under 
this contract or any other Contract to satisfy within a reasonable time the provisions of the various 
Acts/Laws/Rules/Codes as mentioned under sub-clause 29.4 above, on the part of the Contractor 
under the Contract on behalf of and at the expenses of the Contractor and make payment and/or 
provide amenities/facilities/services accordingly. In this regard, the decision of the Engineer-in-Charge 
shall be conclusive and binding on the contractor.  

29.7 The Contractor shall at his own expense comply with or cause to be complied with the 
Provisions/Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation & Abolition) Act and other relevant Acts and Rules framed there under or anyother 
instructions issued by the Employer in this regard for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. 
In case, the Contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

29.8 The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-
in-Charge, in respect of all labour directly or indirectly employed for performance of the Works and 
shall provide all facilities in connection therewith. In case the Contractor fails to make arrangements 
and provide necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and 
recover the cost thereof from the Contractor. But this will not absolve the Contractor of his 
responsibility or otherwise thereof.  

29.9 In the event of any injury, disability or death of any workmen in or about the work employed by the 
Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify and 
save harmless the Employer against all claims, damages and compensation under the Workmen 
Compensation Act, 1923 as amended from time to time or in other law for the time being in force and 
rules there under from time to time and also against all costs, charges and expenses of any smooth 
action by proceedings arising out of such accidents or injury, disability or death of a workmen and 
against all sum or sums which may with the consent of the Contractor be paid to compromise or 
compound any claim in this regard. If any award, decree or order is passed against the Contractor for 
recovery of any compensation under the Workmen Compensation Act, 1923, for any injury, disability 
or death of a workman by any competent court, the said sum or sums shall be deducted by the 
Engineer-in- charge from any sum then due or that may become due to the Contractor or from his 
Security Deposit or sale thereof in full or part under the Contract or any other contract with the 
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Employer towards fulfilment of the said decree, award or orders.  
29.10 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on 

account of his compliance with his obligations under this clause and Labour Regulation and the same 
are deemed to be covered in unit rates of BOQ.  

 

 

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN: 
The Contractor shall employ on the execution of the Works only such persons as are skilled and 
experienced in their respective trades and the Engineer-in-Charge shall be at liberty to object to and 
require the contractor to remove from the works any persons employed by the Contractor on the 
execution of the works who, in the opinion of the Engineer-in-Charge, misconducts himself or is 
incompetent or negligent in the proper performance of his duties. The contractor shall forth-with 
comply with such requisition and such person shall not be again employed upon the works without 
permission of the Engineer-in- charge. Any person so removed shall be replaced immediately. 

 
CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 
31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the Employer 

and shall be disposed off as directed by the Engineer-in-Charge.  
31.2 However, if any of the materials thus obtained from excavation on the site is such as can be used in the 

execution of the Works under the Contract, the Contractor will be allowed to use the same free of cost 
(except that any amount of royalty, levies are paid by the Contractor) for the aforesaid purposes 
provided the same is found suitable and is approved by the Engineer-in-Charge.  

31.3 Fossils, coins, articles of value, structures and other remains or things of geological or archaeological 
interest discovered on the site shall be the absolute property of the Employer. The Contractor shall 
take reasonable precautions to prevent his labour or any other person from removing or damaging any 
such article or thing and shall immediately upon the discovery thereof and before removal acquaint the 
Engineer-in-Charge with such discovery and carry out the Engineer-in-Charge's directions as to the 
disposal of the same at the expense of the Employer.  

 
CLAUSE-32: FORCE MAJEURE: 
32.1 The term "Force Majeure" shall herein means an exceptional event or circumstance:  

a) Which is beyond a Party's control.  
b) Which such Party could not reasonably have provided against before entering into the Contract.  
c) Which, having arisen, such Party could not reasonably have avoided or overcome, and  
d) Which is not substantially attributable to the other Party.  
 
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 
i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
ii) rebellion, revolution, insurrection, military or usurped power, or civil war,  
iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and other 

employees of the Contractor and Subcontractors,  
iv) ionising radiation or contamination by radio-activity, and  
v) Pressure waves caused by air craft or other aerial devices travelling at sonic or supersonic speed.  
vi) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

32.2 If a Party is or will be prevented from performing any of its obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the 
relevant event or Circumstance constituting Force Majeure.  
The Party shall, having given notice, be excused performance of such obligations for so long as such 
Force Majeure prevents it from performing them.  
Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations of 
either Party to make payments to the other Party under the Contract.  

32.3 Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of 
the Contract as a result of Force Majeure.  
A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4 On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance with the 
provisions of sub-clause 34.2  

32.5 Should there be a request for extension of time arising out of "Force Majeure" the same shall be 
considered in accordance with clause 39.  

 
CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF: 
33.1 If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, 
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water pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated 
land in the area in which they may be working or in the areas contiguous to the premises on which the 
work or any part of it is being executed or if any damage is caused during the progress of work, the 
Contractor shall upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 
the same good at his costs.  

33.2 If it appears to the Engineer-in-Charge or his representative at any time during construction or 
reconstruction or prior to the expiration of the Defects Liability Period that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or articles provided 
by the Contractor for execution of the Works are unsound or of a inferior quality, or otherwise not in 
accordance with the Contract, or that any defect, shrinkage or other faults found in the work arising out 
of defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in 
writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the 
work so specified in whole or in part, as the case may be, and/or remove the materials/articles so 
specified and provide other proper and suitable materials at his own expense. 

33.3 If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein 
above, the Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by 
any means or through any other agency or by himself at the risk and cost of the Contractor. In such a 
case the value of such rectification/replacement, reconstruction through such agencies shall be 
recovered from the Contractor from any amount due to him. The decision of Engineer-in-Charge in this 
regard shall be final and binding on the contractor.  

 
CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 
34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage. He shall be 
liable for any damage or loss that may happen to the Works or any part thereof and to the Employer’s 
Plant, Equipment and Material such loss or damage shall be restored in good order and condition and 
in conformity in every respect with the requirements of the Contract Technical specifications and 
instructions of the Engineer-in-Charge. 

34.2 i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which may 
occur or arise out of "Force Majeure" to the Works or any part thereof or to any material or article at 
site but not incorporated in the Works or to any person or anything or material whatsoever of either 
Party provided such a loss or damage could not have been foreseen or avoided by a prudent person 
and the either Party shall bear losses and damages in respect of their respective men and materials. 
As such liability of either Parties shall include claims/compensation of the third Party also. 

ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following 
provisions shall also have effect:  

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the 
erection and completion of the works under and in accordance with the Contract Specifications; and  

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works 
lost or damaged, remove from the site any debris and so much of the works as shall have been 
damaged and carry the Employer’s Material etc, to the Employer’s stores. The cost of such re- 
execution of the works, removal of damaged works and carrying of Employer’s store shall be 
ascertained in the same manner as for deviations and this shall be paid separately to the Contractor. 

Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss or 
damage as has been by any failure on his part to perform his obligations under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such loss or damage. 

 
34.3 The Contractor shall indemnify and keep indemnified the Employer against all losses and claims for 

death, injuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of works during the Time for Completion and also 
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto, and such liabilities shall include claims/compensations of the third Party. 

34.4 Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure and pay all costs and maintain the 
insurance premium throughout the period of Contract, with the following coverage:  

(a) the Works, together with materials and Plant for incorporation therein, to the full replacement cost 
(the term "cost" in this context shall include profit), (CAR / EAR Policy). An additional ____% (as 
mentioned in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement cost, to 
account for the materials which is to be issued to the Contractor free of cost by the Employer. 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost of 
demolishing and removing any part of the Works and of removing debris of whatsoever nature, (CAR / 
EAR Policy). The deductibles shall be as mentioned in Schedule D.  
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(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) of 
GCC., and  

(d) the contractor's workmen and public liability  
34.5 Scope of Cover:  

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of the 
Contractor and the Employer and shall cover:  

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising other than 
as provided in Sub-Clause 34.6 from the Commencement date until the date of issue of the relevant 
Completion Certificate in respect of the Works, and  

(b) the Contractor for his liability:  
(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to the 

commencement of the Defects Liability Period, and  
(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out by him for 

the purpose of complying with his obligations under Clauses 43.  
The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge 
before release of any settled claim by insurance company to the Contractor. 

34.6 There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage caused by:  
(a) War, hostilities (whether war be declared or not), invasion act of foreign enemies.  
(b) Rebellion, revolution, insurrection, or military or usurped power, or civil war.  
(c) ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any nuclear waste 

from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof or  

(d) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds.  
(e) Defects in design in the scope of Engineer.  
34.7 If the Contractor receives instructions from the Employer to insure against any of the risks mentioned 

in sub-clause 34.6, or any other risk, such insurance if available shall be affected, at the cost of the 
Employer.  

34.8 In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of loss and 
amount realized from Insurance Company including deductibles shall be borne by the Contractor.  

34.9 The Contractor shall, without limiting responsibilities, insure, in the joint names of the Contractor and 
the Employer, against liabilities for death of or injury to any person or loss of or damage to any 
property (other than the Works) arising out of the performance of the Contract for at least the amount 
stated here under:  

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5, 
00,000 per person for each accident.  

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs).  
Limit of total liability both for Public and Property under sub-clause 34.8 (i) and (ii) shall be 10 % of 
Contract Price. 

34.10 The insurance policy shall include a cross liability clause such that the insurance shall apply to the 
Contractor and to the Employer as separate insured.  

34.11 The Employer shall not be liable for in respect of any damages or compensation payable to any 
workman or other person in the employment of the Contractor or any subcontractor, other than death 
or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and compensation, other than 
those for which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.  

34.12 The Contractor shall insure against such liability and shall continue such insurance during the whole of 
the time and that any persons are employed by him on the Works. Provided that, in respect of any 
persons employed by any subcontractor, the Contractor's obligations to insure as aforesaid under this 
liability in respect of such persons in such manner that the Employer is indemnified under the policy, 
but the Contractor shall require such sub-contractor to produce to the Employer, when required, such 
policy of insurance and the receipt for the payment of the current premium.  

34.13 Within 08 days of the Commencement Date, the Contractor shall provide the insurance policies / 
evidence of insurance to Engineer-in-charge. Such insurance policies shall be consistent with the 
general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all 
insurances for which he is responsible with insurers and in terms approved by the Employer.  

34.14 The Contractor shall notify the insurers of changes in the nature, extent or Programme for the 
execution of the Works and ensure the adequacy of the insurances at all times in accordance with the 
terms of the Contract and shall, when required, produce to the Employer the insurance policies in force 
and the receipts for payment of the current premiums.  

34.15 If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or 
fails to provide the policies to the Engineer-in-charge within the period required by Sub-Clause 34.12 
then and in any such case the Engineer-in-charge may affect the recovery of such premium on pro-rata 
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basis from the Running Account bills of the Contractor. Additionally the payment of Running Account 
bills may also be suspended until the Contractor complies with the requirements of sub clause 34.12 of 
these conditions. If non-insurance prolongs for a period of continuous 2 months, the Employer may 
treat it as Default of Contractor as per the provisions of clause 38 of GCC. 

34.16 In the event that the Contractor or the Employer fails to comply with conditions imposed by the 
insurance policies effected pursuant to the Contract, each shall indemnify the other against all losses 
and claims arising from such failure.  

34.17 Provided that provisions made under sub clause 34.4 of these conditions shall not be applicable for the 
Works costing (Estimated cost put to tender / tender check estimate / Technical Sanctioned estimate) 
less than 100 (one hundred) lacs. For the works costing less than 100 (one hundred) lacs the 
Contractor shall avail ‘group personal accident insurance policy’ covering all the personnel employed 
by the Contractor for execution for Works complying requirement of Workmen Compensation Act 
1923 as amended by Amendment Act No. 65 of 1976. 

CLAUSE 35: SUSPENSION OF WORKS: 
35.1 The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any 

part thereof for such time or times and in such manner as the Engineer-in-Charge may consider 
necessary and shall during such suspension properly protect and secure the work so far as is necessary 
in the opinion of the Engineer-in- charge. If such suspension is:  

(a) provided for in the Contract, or  
(b) necessary for the proper execution of the Works or by reason of weather conditions or by some default 

on the part of the Contractor, or  
(c) Necessary for the safety of the Works or any part thereof.  

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of 
suspension of the works; but in the event of any suspension ordered by the Engineer-in- Charge for 
reasons other than aforementioned and when each such period of suspension exceeds 14 days, the 
Contractor shall be entitled to such extension of Time for Completion of the Works as the Engineer-in-
Charge may consider proper having regard to the period or periods of such suspensions under clause 
39.and cost towards idling of Contractor’s resources shall be worked out as per ‘Annexure-I’ to GCC 
and shall notify the Contractor accordingly, with approval of the Employer . 

35.2 If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge for 
more than three months at a time the Contractor may serve a written notice on the Engineer-in-Charge 
requiring permission within 15 days from the receipt thereof to proceed with the Works or that part 
thereof in regard to which progress is suspended and if such permission is not granted within that time 
the Contractor by a further written notice so served may (but is not bound to) elect to treat the 
suspension where it affects part only of the Works as an omission of such part or where it affects the 
whole of the Works as an abandonment of the Contract by the Employer. 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 
REDUCTION IN SCOPE OF WORK: 

36.1 If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of 
the Works for reason whatsoever and hence does not require the whole or any part of the Works to be 
carried out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor, and the 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the works in full but which 
he could not derive in consequence of the fore- closure of the whole or part of the Works.  
The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilised on the works to the full extent because of the foreclosure:  
(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labour 

huts, staff quarters and Site office; storage accommodation workshop, installation and 
dismantling of Construction Equipment (batching plant, crushing plant) and water storage 
tanks.  

(b) i)   The Employer shall have the option thereof, either brought to site or of which the Contractor is 
 legally bound to accept delivery from suppliers (for incorporation in or incidental to the Work), 
provided, however, the Employer shall be bound to take over the material or such portions 
thereof as the Contractor does not desire to retain. The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may have been caused 
to materials whilst in the custody of the Contractor.  

ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such 
materials from Site to Contractor's permanent stores or to his other Works, whichever is less. If 
materials are not transported to either of the said places, no cost of transportation shall be 
payable.  

(c) If any materials issued by the Employer are rendered surplus, the same except normal wastage for the 
materials used in the works shall be returned by the Contractor to the Employer. 
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(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his 
other works whichever is less. If T&P are not transported to either of the said places, no cost of 
outward transportation shall be payable.  

36.2  The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

 
CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 
 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or 

if the Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-
Charge is satisfied that the legal representatives of the individual Contractor or of the proprietor of the 
proprietary concern and in the case of partnership, the surviving partners are capable of carrying out 
and completing the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 
uncompleted part without the Employer being in any way liable to payment of any compensation 
whatsoever on any account to the estate of the deceased Contractor and/or to the surviving partners of 
the Contractor's firm on account of termination of the Contract. The decision of the Engineer-in-Charge 
that the legal representatives of the deceased Contractor or the surviving partners of the Contractor's 
firm cannot carry out and complete the Works under the Contract shall be final and binding on the 
parties. In the event of such termination, the Corporation shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractors firm liable for damages for not completing 
the Contract. Provided that the power of the Engineer-in- charge of such termination of Contract shall 
be without prejudice to any other right or remedy, which shall have accrued or shall accrue to him 
under the Contract. 

 
CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART: 
38.1 If the Contractor:  

i) commits default in complying with or commits breach of any of the conditions of the Contract and does 
not remedy it or take effective steps to remedy it immediately after a notice in writing is given to him 
by the Engineer-in-Charge; or  

ii) fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any 
extended time under the Contract and does not complete the Work(s) or any item of Work(s) within 
the period specified in a notice given in writing by the Engineer-in-Charge; or  

iii) is engaged in corrupt or fraudulent or Collusive or Coercive practices in competing for or in the 
execution of the Contract, then the Employer may, after giving 14 days notice to the Contractor, 
terminate the contract and expel him from the Site. The Contractor shall not be entitled for any 
compensation whatsoever under this clause. For the purpose of this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering process or 
the execution of a Contract and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without 
the knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non-competitive 
levels. 

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their 
property to influence or affect the execution of Contract, 

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a 
receiving order or order for administration of his estate made against him or shall take any 
proceedings for liquidation for the purpose of amalgamation or reconstruction under any insolvency 
Act for the time being in force or make any conveyance or assignment of his effective or composition or 
arrangement for the benefit of his creditors or purport as to do, or if any application be made under 
any insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or  

v) being a company shall pass a resolution or the Court shall make an order for the liquidation of its 
affairs or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances 
shall arise which entitle the Court or debenture holders to appoint a receiver or manager; or  

vi) shall suffer an execution in an execution being levied on his goods; or  
vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 

being incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or 
sublet the entire works or any portion thereof without the prior written approval of the Engineer-in-
Charge,  
Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid without 
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prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation 
notice in writing to the Contractor under the hand of the Engineer- in-charge shall be conclusive 
evidence.  

38.2 The Employer shall, on such termination of the Contract, have powers to take possession of the site of 
work under the contract as well as the land/premises allotted to the contractor for his preliminary, 
enabling and ancillary works and any materials, constructional equipment, implements, stores, 
structures etc. thereon. The Employer shall also have powers to carry out the incomplete work by any 
means or through any other agency or by himself at the risk and cost of the Contractor. 

38.3 If the expenses incurred or to be incurred by the Employer for carrying out and completing the 
incomplete work or part of the same, , are in excess of the value of the work credited/to be credited to 
the Contractor, the difference shall be paid by the Contractor to the Employer. If the Contractor fails to 
pay such an amount, as aforesaid, within thirty days of receipt of notice in writing from the Engineer-
in-Charge, the Engineer-in-Charge shall recover such amount from any sums due to the Contractor on 
any account under this or any other contract or from his Security Deposit or otherwise.  

38.4 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, 
Constructional Equipment, implements, temporary buildings/structures etc. and apply the proceeds of 
sale thereof towards the satisfaction of any sums due from the Contractor under the Contract and if 
thereafter there may be any balance outstanding from the Contractor, the Employer shall have powers 
to recover the same as debt.  

38.5 All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and 
binding on the contractor.  

 
CLAUSE-39: TIME FOR COMPLETION AND EXTENSIONS: 
39.1 Time for Completion allowed for execute these conditions. 
39.2 However, if the work is delayed on account of:  

i) Delay in handing over of site to the Contractor as per clause 12; or  
ii) Delay in supply of construction drawings as per clause 15.4; or  
iii) Increase in the quantity of work to be done under the contract as per clause 18; or  
iv) Suspension of work as per clause 35; or  
v) Rebuilding of work as per clause 34; or  
vi) "Force Majeure" conditions as per clause 32 or  
vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, 

or  
viii) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's 

control;  
 

then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the 
Engineer- in-charge accordingly, but the Contractor shall nevertheless use constantly his best 
endeavours to prevent and/or make good the delay and shall do all that may be required in this regard. 
The Contractor/Engineer-in-Charge is required to jointly maintain Hindrance Registers (Annexure-II) 
for recording hindrances if any, while executing the Works. The Contractor shall request, in writing, for 
extension of time, to which he may consider himself eligible under the Contract, within 14 (fourteen) 
days of the date of happening of any such events as indicated above failing which the same shall not be 
considered or taken into account for any purpose whatsoever. 
Provided further that no monetary claims shall be admissible to the Contractor for such extension of 
Time for Completion except for reimbursement of cost of extension of bank guarantee for security 
deposit and insurance policy (ies).” 
 

39.3 In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought 
out by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of 
Time for Completion, after taking into consideration the nature of the work delayed and practicability 
of its execution during the period of extension.  
Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in 
writing. 
Provided that Engineer- in –charge is not bound to make any determination unless the Contractor has; 
a) Within 14 days after such event has first arisen notified the Engineer and  
b) Within 28 days or such other reasonable time as may be agreed by the Engineer –in – charge 

detailed particulars of any extension of Time for Completion to which the Contractor may 
consider himself entitled.  

 
CLAUSE-40: COMPENSATION FOR DELAY: 
40.1 If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the expiry of 

the period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

93 | P a g e  

Clause 39 as may be allowed, he shall without prejudice to any other right or remedy of the Employer 
on account of such default, pay as an ascertained/agreed compensation as stipulated in the aforesaid 
Schedule ‘C' not by way of penalty. However, maximum amount of compensation for delay on account 
of work as a whole shall not exceed 10% of the Contract Price with applicable tax, if any is Extra. 

40.2 The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum due or 
payable to the Contractor under this or any other contract with the Employer. The payment or 
deduction of such damages shall not relieve the Contractor from his obligation to complete the Works 
or from any other obligations and liabilities under the Contract. 

 
CLAUSE-41: INSPECTION AND APPROVAL: 
41.1 All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised 
representative, when each stage is ready. In default of such notice, the Engineer-in-Charge shall be 
entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this 
regard shall be final and binding.  

41.2 No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his 
authorised representative and the Contractor shall afford full opportunity for examination of 
foundations before permanent work is placed thereon. The Contractor shall give due notice to the 
Engineer-in-Charge or his authorised representative whenever any such work or foundation is ready 
for examination and the Engineer-in- charge or his representative shall, without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor accordingly, examine and measure such 
work or such foundations. In the event of the failure of the contractor to give such notice, he shall, if 
required by the Engineer-in-Charge, uncover such work at the Contractor's expense.  

41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine 
any part of the works and Contractor shall give such facilities as may be required for such inspection 
and examination.  

41.4 The Contractor shall uncover any part of the Works and/or make opening in or through the same as 
the Engineer-in- charge may from time to time direct for his verification and shall reinstate and make 
good such part to the satisfaction of the Engineer-in-Charge. If any such part has been covered up or 
put out of view after being approved by the Engineer-in-Charge and is subsequently found, on 
uncovering, to be executed in accordance with the contract, the expenses of uncovering and/or making 
openings in or through, reinstating and making good the same, shall be borne by the Employer. In any 
other causes all such expenses shall be borne by the Contractor.  

 
CLAUSE-42: COMPLETION CERTIFICATE: 
42.1 The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance 

with the time mentioned in Schedule `D' and terms and conditions mentioned in clause-39. As soon as 
the Works under the Contract is completed as a whole, the Contractor shall give notice of such 
completion to the Engineer-in-Charge. The Engineer-in-Charge, within two week of receipt of such 
notice, shall inspect the Works and shall satisfy himself that the Work(s) has been completed in 
accordance with the provisions of the Contract and then issue to the Contractor a certificate of 
completion indicating the date of completion except for any minor outstanding works and minor 
defects which will not substantially affect the use of Works for their intended. Should the Engineer-in-
Charge notice that there are major defects in the Works or the Works are not considered to be 
substantially complete, he shall issue a notice in writing to the Contractor to rectify/replace the 
defective Works or any part thereof or complete the Works, as the case may be, within such time as 
may be notified and after the Contractor has complied with as aforesaid and gives notice of completion, 
the Engineer-in-Charge shall inspect the work and issue the completion certificate in the same manner 
as aforesaid. 

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to 
be completed unless the Contractor shall have removed from the work site and/or premises all his 
belongings/temporary arrangements brought/made by him for the purpose of execution of the work 
and clean the site and/or premises in all respects and made the whole of the site and or premises fit for 
immediate occupation/use to the satisfaction of the Engineer-in-Charge. If the Contractor fails to 
comply with the above mentioned requirements on or before the date of completion of the Work, the 
Engineer-in-Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfil such 
requirements and remove/dispose off the Contractor's belongings/temporary arrangements, as 
aforesaid, and the Contractor shall have no claim in this respect except for any sum realized by the sale 
of Contractor's belongings/temporary arrangements less the cost of fulfilling the said requirements 
and any other amount that may be due from the Contractor. Should the expenditure on the aforesaid 
account exceed the amount realised by sale of such Contractor's belongings/temporary arrangements 
than the Contractor shall on demand, pay the amount of such excess expenditure.  
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CLAUSE-43: DEFECTS LIABILITY PERIOD: 
43.1 The "Defect Liability Period" for the entire work under the Contract is 12 (Twelve) Months from the 

certified date of completion as per clause 42.  
43.2 If during the Defects Liability Period any portion of the Works is found defective or deficient in any 

manner and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, 
the Defects Liability Period for such portion of the Works, shall, notwithstanding anything to contrary 
contained herein, be operative for a further period of 6 months from the date of such 
repair/rectification/ replacement but shall not in any case be operative for more than 18 months from 
the date of completion stated in the Completion Certificate.  

 
CLAUSE-44: MEASUREMENTS: 
44.1 The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the 

value of work done in accordance with the Contract.  
44.2 Notwithstanding any provision in the relevant standard method of measurement or any general or 

local custom, measurement of work done under the Contract shall be taken in accordance with the 
procedure set forth in the Technical Specifications or Bill of Quantities under the Contract. In the case 
of items of work, which are not covered by the Technical Specifications or Bill of Quantities, 
measurement shall be taken in accordance with the relevant standard methods of measurements laid 
down by the Bureau of Indian Standards (BIS). 

44.3 All items having a financial value shall be entered in measurement book, level book, etc., prescribed by 
the Employer so that a complete record is maintained of all work performed under the Contract.  

44.4 Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the 
Contractor or his authorised representative.  

44.5 Before taking measurement of any works, the Engineer-in- charge or his representative, shall give a 
reasonable notice to the Contractor. If the Contractor fails to attend or send an authorised 
representative for measurement after such a notice or fails to countersign or to record the objection 
within a week from the date of taking the measurements, then in that event the measurements taken 
by the Engineer-in- charge shall be taken to be correct and final measurements of such work.  

44.6 The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 
appliances (theodolite, level etc.) and things necessary for measurement.  

44.7 Measurement shall be signed and dated by both parties on the Site on completion of measurement. If 
the Contractor objects to any of the measurements recorded by the representative of the Engineer-in-
Charge a note to that effect shall be made in the measurement book against the item objected to and 
such note shall be signed and dated by both parties engaged in taking the measurement. The decision 
of the Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding 
on the contractor in respect of all contract items, substituted items, extra items and deviations. 
Provided that items of work which are not susceptible to measurement at the later date must be 
measured jointly and signed accordingly by both the parties at the time of execution of such items.  

 
 
 
CLAUSE-45: PAYMENT ON ACCOUNT: 
45.1 Running Account bills shall be submitted by the Contractor monthly on or before the date fixed by the 

Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then verify the bills with 
reference to the measurements recorded in the measurement book(s).  

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum 
to which the contractor is considered entitled by way of interim payment for the work executed, after 
deducting there from the amounts already paid, the security deposit and such other amounts as may be 
withheld/deductable or recoverable in terms of the Contract.  

45.3 Payment of the Contractor's bills shall be made by the Employer within 30 days from the date of 
submission of the bill subject to the acceptance of the Engineer-in-charge.  
In case of any disagreement between EIC and Contractor on any part of the bill such part part shall be 
severed from the rest and payment of such part shall be withheld by the EIC and payment of balance 
admissible part of Contactor’s bill shall be processed and released within specified 30 days. 
The clarification on disagreed part, if any, required on any item of Contactor’s bill shall be sought by 
the EIC within 21 days of bill submission and except in exceptional circumstances, these clarification 
shall be sought in one go. Similarly, the Contractor shall also be required to submit the clarification 
sought within 21 days. 

45.4 Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer-in-
Charge or his representative. Such cheques shall be issued direct to the Contractor on furnishing a 
stamped receipt for the amount of the cheque or to his constituted attorney duly authorised to receive 



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

95 | P a g e  

such payments from the Engineer-in- charge. 
45.5 Any Running Account bills given relating to work done or materials delivered, may be modified or 

corrected by any subsequent Running Account bills or by the final bill. No certificate(s) of the Engineer-
in-Charge supporting an Running Account bill shall itself be conclusive evidence that any work or 
materials to which it relates is/are in accordance with the Contract.  

45.6 Should there be a request for extension of Time for Completion, pending its consideration, interim 
payments shall continue to be made as provided herein.  

45.7 After receipt of such clarifications / modifications furnished by Contractor as per Clause 45.3 and 
acceptance thereof by the Employer payment in respect of such withheld items shall be released to the 
contractor through next Running Account bill. 

45.8 With respect to material and Plant brought by the Contractor to the Site for incorporation in the 
Permanent Works, the Contractor shall receive a credit in the month in which these materials and Plant 
are brought to the Site and be charged a debit in the month in which they are incorporated in the 
Permanent Works, both such credit and debit to be determined by the Engineer-in-Charge in 
accordance with the following provisions:  

(a) no credit shall be given unless the following conditions shall have been met to the Engineer-in-Charge’s 
satisfaction:  

(i) the materials and Plant are in accordance with the Specifications for the Works;  
(ii) the materials and Plant have been delivered to the Site and are properly stored and protected against 

loss, damage, or deterioration;  
(iii) the Contractor’s record of the requirements, order, receipts and use of materials and Plant are kept in 

a form approved by the Engineer, and such records are available for inspection by the Engineer; 
(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the materials and 

Plant to the Site, together with such documents as may be required for the purpose of evidencing 
such cost ;  

(iv) the materials are to be used within a reasonable time;  
(b) the amount to be credited to the Contractor shall be the equivalent of 75%(seventy five percent) of the 

Contractor’s reasonable cost of materials and Plant delivered to the Site, as determined by the 
Engineer-in-Charge after review of the documents listed in sub-para (a)(iv) above; 

(c) the amount to be debited to the Contractor for any materials and Plant incorporated into the 
Permanent Works shall be equivalent to the credit previously granted to the Contractor for such 
materials and Plant pursuant to Sub-Clause (b) above, as determined by the Engineer-in-Charge.  

45.9 The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill 
amount, after due recoveries within 14 days of submission of Running Account bill. The balance due 
amount under the Running Account bill shall be paid to the Contractor within 30 days of submission of 
bills after due certification by the Engineer-in-charge.  

45.10 Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise shall 
neither vitiate nor make the contract void. Further, no claim for interest or damages will be entertained 
or payable by the Employer upon  

i) Any Bank Guarantee or 
ii) Payments in arrears or 
iii) Any balance which may become due  on final settlement/re-conciliation of the account or 
iv)  Withheld by the Employer owing to any dispute or difference between the parties. 

45.11 DELAYED PAYMENT: 
(i)  In case of MSE 

All the payments for the supplies and / or services rendered by MSEs (Micro & Small Enterprises) 
Contractor under the Contract shall be released within forty fivedays from the day of acceptance. 
Dayof Acceptance means- day of the actual delivery of goods or the rendering of services; or where 
any objection is made in writing by the Employer regarding acceptance of goods or services within 
fifteen days from the date of the delivery of goods or the rendering of services, the day on which such 
objection is removed by the Contractor. 
In case, payment are not released as mentioned above, the Employer shall pay the principal amount 
plus compound interest with monthly rests from the date immediately following the date agreed upon 
@ three times of bank rates as notified by Reserve bank of India fromtime to time. 

 
(ii) In case of non-MSE 

All the undisputed payments for the works performed by non-MSEs (non Micro & Small Enterprises) 
Contractor under the Contract shall be released within forty five days from the receipt of invoice/bills 
from the Contractor complete in all respect. 
In case, payment are not released as mentioned above, the Employer shall pay the principal amount 
plus simple interest from the date immediately following the date agreed upon @8%p.a. 
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45.12  PAYMENT THROUGH TReDS PLATFORM FOR MSME VENDORS: 
Other than normal payment through NEFT/RTGS directly from NHPC Ltd., the MSME Vendors has an 
option to avail the TReDS facility. NHPC has registard it self on TReDS platform with M/s A. TREDS 
Limited, CIN – U74999MH2016PLC281452, Registration no.: (Account no) 1000005783, 
Communication address: A. TREDS Ltd, Ashar IT Park, 11th Floor, Road No: 16Z, Wagle Industrial 
Estate, Thane (West) – 400604. The TReDS facilitates financing of Invoices of MSMEs by way of 
discounting by financiers. MSMEs can upload the invoices in the system and NHPC Ltd. can accept the 
invoices in the system. Upon NHPC’s acceptance, the Banks/ NBFCs can discount the invoices and can 
release the payment directly to the MSMEs. In this regard, MSME Vendors can refer to RBI guidelines 
available on website of RBI. 

 
CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS: Deleted (Not applicable for works with original 
completion time less than one year) 
46.1Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of Labour, 

Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants 
(POL) according to the procedure mentioned hereunder:  

 
A)        LABOUR: 

If after, Base Date  and during the currency of the Contract, there is any increase or decrease in the cost 
of labour as reflected in the " All India Consumer Price Index” and minimum wages for unskilled labour 
notified by State Government (Where work is being executed)", the corresponding increase or 
decrease in the payments to the Contractor on this account shall be calculated by the formula:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             

 
 Where:   

V1 = Amount to be adjusted in Contractor's payment for the work done during the month under 
consideration. 

L = Percentage of Labour component (other than unskilled) in the value of work as mentioned in 
Schedule `D'. 

U = Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule `D'. 
R= Value of work done and payable during the month under review (excluding those extra, 

additional, substituted and altered items of work, whose rates have been worked out and paid 
on the basis of actual analysis of costs or based on the current market rates). 

lo =   All India Consumer Price Index for Industrial Workers, General Index (Base 2016 = 100) for the 
previous month in which price bids were submitted as published in the Indian Labour Journal of 
'Labour Bureau', Ministry of Labour, Government of India. 

l  =  All India Average Consumer Price Index for Industrial Workers (General Index) with respect to 
the same base, as above,  for the  month  under consideration. 

u0 =  Rate of Minimum wage applicable for unskilled labour notified by the State Government for the 
previous month in which price bids were submitted. 

u =  Rate of Minimum wage applicable for unskilled labour notified by the State Government for the 
month under consideration. 

 
B)        MATERIALS AND MACHENRY: 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the 
prices of materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale 
prices in India (Base 2011-12 =100) under sub group/group (as mentioned in schedule D), the 
corresponding increase or decrease in the payments to the contractor shall be made according to the 
following formula:  

 
Where:  
 
V2 = Amount of variation payable to or recoverable from the Contractor during the month    under 

review, based on monthly average and adjusted along with the bill. 
R  = Value of work done and payable during the month under review (excluding those extra, 

additional, substituted and altered items of work, whose rates have been worked out and paid, 
on the basis of actual analysis of costs or are based on the current market rates). 

C, S, E & M =  Percentage of Material component: C for “Cement”; S for “Reinforcement Steel”; E for 
“Other Material component” & M for “Construction Machinery” in the value of work as 
mentioned in Schedule `D'. 

c0 =        Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement Lime 
and Plaster (Base 2011-12=100) under head (M) ‘Manufacture of other Metallic Mineral 
Products’ for the previous month in which price bids were submitted as published in the 
monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of 
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India, New Delhi. 
c =        The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture of 

Cement, Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of other Metallic 
Mineral Products’ , prevailing one month prior to last day of the period under consideration  as 
published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
Government of India, New Delhi. 

s0 =     Index Number of the Wholesale prices in India for sub head (d) “Mild Steel Long Product” (Base 
2011-12=100) under head (N) ‘Manufacture of Basic Metals’ for the previous month in which 
price bids were submitted as published in the monthly Bulletin issued by the Office of Economic 
Adviser, Ministry of Industry, Government of India, New Delhi. 

s= The monthly Index Number of the Wholesale prices in India for sub head (d) “Mild Steel Long 
product” (Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, prevailing one 
month prior to last day of the period under consideration as published in the monthly Bulletin 
issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e0 =    Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12=100) for 
the previous month in which price bids were submitted as published in the monthly Bulletin 
issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e =         The monthly Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-
12 =100), prevailing one month prior to last day of the period under consideration as published 
in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
Government of India, New Delhi. 

m0= Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for Mining, 
Quarrying and Construction” (Base 2011-12 = 100) under head (R) “Manufacture of Machinery 
and Equipment” for the previous month in which price bids were submitted as published in the 
monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of 
India, New Delhi. 

m  = The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture of 
Machinery for Mining, Quarrying and Construction” ( Base 2011-12 =100) under head (R) 
“Manufacture of Machinery and Equipment” , prevailing one month prior to last day of the 
period under consideration  as published in the monthly Bulletin issued by the Office of 
Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

 
C)         PETROL, DIESEL, OIL AND LUBRICANTS: 

If after, Base Date and during the currency of the contract, there is any price variation (increase 
or decrease) in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or 
recovered from the Contractor in accordance with the following formula:   

 
Where:   
 
V3 = the increase or decrease in the total payment to be made to the Contractor during the month 

under review, based on monthly average and adjusted along with the bills. 
R = Value of work done and payable during the month under review (excluding those extra, 

additional, substituted and altered items of work, whose rates are based on actual analysis or 
the current market rates).   

P = component of POL as percentage in the value of work as indicated in Schedule `D'. 
xo = All-inclusive official price of Diesel   as notified by Indian Oil Corporation for bulk supply 

applicable on 28th day before the last date of submission of price bids for the State where work 
is undertaken. 

x = Average all-inclusive official bulk price of Diesel las day of previous month. As notified by Indian 
Oil Corporation for bulk supply in the State where work is undertaken from time to time during 
the month. . 

46.2   Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be 
subject to the following: 

(a)  In the case of material brought to site for which any secured advance is includes in the Running 
Account bills according to Clause 45.9, the amount of such secured advance considered as a 
credit shall be added to the value of work done (R) for operation of this clause. Similarly, when 
such material are incorporated in the work and the secured advance is debited, the amount of 
secured advance originally considered for operation of this clause should be deducted from the 
value of work done (R). 

b)  Price adjustment shall be applicable only for the work that is carried out within the Time for 
Completion as in Schedule `D' or extended time if any under clause 39 of GCC for which no 
damages are leviable on the Contractor. 

a) Variations arising on account of payment related to rates for extra, altered and substituted items 
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whose cost has been worked out on actual analysed cost or on market price basis as envisaged 
in Clause 18.2 shall be regulated with reference to such variations in cost as are subsequent to 
the date of settlement of the rates, instead of the date of submission of price bids. 

d)  No separate escalation whatsoever shall be payable for reimbursement of any statutory or 
otherwise, increase in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials and 
on labour under Clause  47.2 required for the execution of the work over and above the 
provisions made in this clause. 

e)  No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above 
shall be entertained. 

46.3    To the extent that full compensation for any rise or fall in costs to the Contractor is not covered 
by the provisions of this or other Clauses in the Contract, the unit rates and prices included in 
the Contract shall be deemed to include amounts to cover the contingency of such other rise or 
fall of costs. 

46.4  Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account 
of Price Variation on contract rates will be made to the Contractor alongwith the running 
account bills for works on the basis of latest available provisional price indices and the same 
shall be adjusted as and when the final indices of that period are available. 

46.5 If the Contractor fails to complete whole of the Works within the Time for Completion, 
adjustment of prices thereafter until the date of completion of the Works shall be made using 
either the indices or prices relating to the Time for Completion, or the current indices or prices, 
whichever is more favourable to the Employer, provided that if an extension of time is granted 
pursuant to Clause 39 the above provision shall apply only to adjustments made after the expiry 
of such extension of time.  

46.6 In case of Government of India stops publishing Price Indices of Labour and Wholesale Price 
Index as per clause 46.1 above at any time and announces a new series with a linking factor for 
conversion of index of new series to the old series, regulation of price variation will be done 
using the indices of new series along with linking factor from the period the indices of old series 
becomes unavailable. However, if the new series released by the relevant source does not have 
the linking factor the new series shall be used without use of linking factor and current as well 
as base indices of new series shall be used from the date, indices of old (contractual) series 
becomes unavailable. 

 
CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 
47.1 All existing customs duty, Goods and Service Tax (GST),business taxes, income tax or any other 

applicable indirect / direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in 
accordance with laws and regulation in force as on 28 days before the last date of submission of price 
bid that the Contractor has to pay on the Contractor’s Equipment, Plant, materials and supplies 
(permanent, temporary and consumables) acquired for the purpose of the Contract and for the services 
performed under the Contract shall be payable by the Contractor, and the Employer shall not entertain 
any claim in this regard. The Contract unit rates shall be deemed to be inclusive of all such taxes, duties, 
levies etc. including those assessed on the Employer. The Contract unit rates shall also be inclusive of 
GST liability of the Employer on works (service recipient), if any, which shall be recovered from the 
Contractor. The Contract unit rates shall also be after taking into account the Input Tax Credit (ITC) 
and any other benefits. Any statutory variation in the rate of aforesaid taxes if any, during the currency 
of the Contract including extension thereof shall be to the account of Employer provided the amount 
thus claimed is not paid under price variation clause 46. 

  
Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate 
authorities shall not be construed as a change in the rate(s) of taxes and will not be subject to 
adjustment. 

47.2  However, if a new tax or duty or levy, other than those existing on 28 days before the last date of 
submission of price bid i.e. ------ (date to be entered in Agreement) is imposed in India under a statute 
or law during the currency of the Contract and the Contractor becomes legally liable there under to and 
actually pays the same for bonafide use on the Works contracted, then the Contractor shall 
immediately inform the Engineer-in-Charge in this regard. The Employer will reimburse the same to 
the Contractor on production of satisfactory proof of payment, provided that the amount thus claimed 
is not paid under Price variation clause 46 of General Conditions of the Contract. Provided always that 
in the event of variation in the rates of royalty charges/fresh levy of royalty on materials, the same 
shall be reimbursed to or recovered from Contractor upon submission of satisfactory documentary 
evidence of having made the payment at revised rates. 

47.3 The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such of their 
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the 
Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him 
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by such laws and regulations. 
47.4 Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 47.1 & 

47.2 if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as 
mentioned in Sub-clause 47.1 & 47.2 pertains to indirect transactions between Contractor and any 
third party (e.g. Taxe(s) on Insurance Premium,.  

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source 
from the payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act 
or Rule. The amounts so deducted shall be deposited by the Engineer-in-charge with the Tax 
authorities as per Law. Immediately thereafter, the Engineer-in-charge shall inform the Contractor of 
the detailed calculations of such deductions and shall provide the Contractor with the corresponding 
receipts from the tax authorities. It is for the Contractor to deal with the Tax authorities directly in 
respect of any claim or refund relating to the above deductions and the Employer shall not be liable or 
responsible for any claims or payments or reimbursement in this regard. 
 

47.6 Invoices and other documents submitted by contractor for payment under Interim Payment Certificate 
/Final Payment Certificate, or any other payment under the contract shall be in accordance with the 
GST Law. 

47.7 The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment 
Certificate that GST payable by him has been deposited/ will be deposited to the Govt Treasury. 

 
CLAUSE-48: PAYMENT OF FINAL BILL: 

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of 
the Work or of the date the Certificate of Completion furnished by the Engineer-in-Charge. No further 
claim in this regard unless as specified herein under shall be entertained. Payment shall be made 
within 6 months, of the submission of Final bill.  The clarification, if any required on any items of final 
bill shall be sought by the EIC within a period of 45 days. The contractor shall be required to submit his 
clarifications within next 45 days. If there shall be any dispute about any item or items of the work then 
the undisputed item or items only shall be paid within the said period of six months. The Contractor 
shall submit a list of the disputed items within thirty days from the disallowance thereof and if he fails 
to do so, his claim shall be deemed to have been fully waived and absolutely extinguished. Provided 
further the Employer shall not be liable to the Contractor for any matter or thing arising out of or in 
connection with the Contract or execution of the Works, unless the Contractor shall have included a 
claim in respect thereof in his Final Bill. 

 
CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 
49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or 

under this Contract against the Contractor, the same may be deducted by the Employer from any sum 
then due or which at any time thereafter may become due to the Contractor under this Contract and 
failing that under any other contract with the Employer or from any other sum whatsoever due to the 
Contractor from the Employer or from his security deposit, or he shall pay the claim on demand.  

49.2 The Employer reserve the right to carry out post- payment audit and technical examination of the final 
bill including all supporting vouchers, abstracts, etc. The Employer further reserves the right to enforce 
recovery of any overpayment when detected, notwithstanding the fact that the amount of the final bill 
may be included by one of the parties as an item of dispute before an arbitrator appointed under clause 
55 of this Contract and notwithstanding the fact that the amount of the final bill figures in the 
arbitration award. 

49.3 If as a result of such audit and technical examination any overpayment is discovered in respect of any 
work done by the Contractor or alleged to have been done by him under the Contract, it shall be 
recovered by the Employer from the Contractor by any or all of the methods prescribed above, and if 
any under-payment is discovered, the amount shall be duly paid to the Contractor by the Employer . 

49.4 Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the 
Contractor under any other contract with the Employer shall not extend beyond the period of two 
years from the date of payment of the final bill or in case the final bill is aMINUS bill, from the date the 
amount payable by the Contractor under the MINUS final bill is communicated to the Contractor. 

49.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to him) 
under the Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer 
against any claim of the Employer or such other person or persons in respect of payment of a sum of 
money arising out of or under any other contract made by the Contractor with the Engineer-in-Charge 
or Employer or with such other person or persons.  
The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer 
will be kept withheld or retained as such by the Engineer-in- Charge or Employer or till his claim 
arising out of in the same Contract or any other contract is either mutually settled or determined by the 
arbitrator under Clause 55 hereof, or by the competent court.  
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CLAUSE-50: TRAINING OF APPRENTICES: 

The contractor shall during the currency of the contract, engage and also ensure engagement by his 
sub-contractor and other employed by the contractor in connection with the works, such number of 
apprentices and in such categories for such periods as may be required under the Apprenticeship Act 
1961 as amended in 2014 and he shall be responsible for all obligations of the Employer under the 
aforesaid Act, including the liability to make payment to Apprentices as required under the Act. 

 
CLAUSE-51: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 
51.1 All documents, correspondence, decisions and orders concerning the Contract shall be considered as 

confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to 
them by any unauthorised person.  

51.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies 
to them and shall continue so to apply even after the execution of such Works under the Contract.  

 
CLAUSE-52: LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by 
laws of India. 

 
CLAUSE-53: PROCEDURE FOR CLAIMS 
53.1 Except as otherwise provided in any other provision of the Contract, if the Contractor intends to claim 

any additional payment pursuant to any Clause of these Conditions or otherwise, he shall give notice of 
his intention to the Engineer, within 28 days after the event giving rise to the claim has first arisen.  

53.2 Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor shall keep such 
contemporary records as may reasonably be necessary to support any claim he may subsequently wish 
to make. Without necessarily admitting the Employer's liability, the Engineer-in-Charge shall, on 
receipt of a notice under Sub-Clause 53.1, inspect such contemporary records and may instruct the 
Contractor to keep any further contemporary records as are reasonable and may be material to the 
claim of which notice has been given. The Contractor shall permit the Engineer-in-Charge to inspect all 
records kept pursuant to this Sub-Clause and shall supply him with copies thereof as and when the 
Engineer so instructs.  

53.3 Within 28 days, or such other reasonable time as may be agreed by the Engineer-in-Charge, of giving 
notice under Sub-Clause 53.1, the Contractor shall send to the Engineer-in-Charge an account giving 
detailed particulars of the amount claimed and the grounds upon which the claim is based. Where the 
event giving rise to the claim has a continuing effect, such account shall be considered to be an interim 
account and the Contractor shall, at such intervals as the Engineer-in-Charge may reasonably require, 
send further interim accounts giving the accumulated amount of the claim and any further grounds 
upon which it is based. In cases where interim accounts are sent to the Engineer-in-Charge, the 
Contractor shall send a final 'account within 28 days of the end of the effects resulting from the event. 
The Contractor shall, if required by the Engineer-in-Charge so to do, copy to the Employer all accounts 
sent to the Engineer-in-Charge pursuant to this Sub-Clause.  

53.4 The Contractor shall be entitled to have included in any interim payment certified by the Engineer-in-
Charge pursuant to Clause 45 such amount in respect of any claim as the Engineer-in-Charge, after due 
approval of the Employer , may consider due to the Contractor provided that the Contractor has 
supplied sufficient particulars to enable the Employer to determine the amount due. If such particulars 
are insufficient to substantiate the whole of the claim, the Contractor shall be entitled to payment in 
respect of such part of the claim as such particulars may substantiate to the satisfaction of the 
Employer. The Engineer-in-Charge shall notify the Contractor of any determination made under this 
Sub-Clause.  

 
CLAUSE-54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE 

WITHOUT REFERENCE TO ACTUAL LOSS: 
All sums payable by way of compensation to the Employer under any of these conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained and 
whether or not damage shall have been sustained. 

 

CLAUSE -55: SETTLEMENT OF DISPUTES 
55.1     Amicable Settlement 
55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether 

during the execution of the Works or after their completion and whether before or after the 

repudiation or after termination of Contract, including any disagreement by either Party with any 
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action, inaction, opinion, instruction, determination, certificate or valuation of the Employer, an 

attempt shall be made to resolve the matter in dispute amicably. 

Any dispute, in respect of which the Employer and the Contractor have failed to reach at an amicable 
settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to arbitration as per 
Clause 55.2.  

 

55.2    Arbitration-Deleted 
 

55.3   However, any issue or matter relating to tendering stage including negotiations (if any) at that stage 
which has been mutually agreed and incorporated in the Contract shall not be subject to amicable 
settlement or arbitration. 

 

CLAUSE 56: DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS 
The Contract shall not be considered as completed until a Defects Liability Certificate shall have been 
signed by the Engineer-in-Charge and delivered to the Contractor, stating the date on which the 
Contractor shall have completed his obligations to execute and complete the Works and remedy any 
defects therein to the Engineer-in-Charge's satisfaction. The Defects Liability Certificate shall be given 
by the Engineer-in-Charge within 28 days after the expiration of the Defects Liability Period 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall 
remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains unperformed at the time such Defects 
Liability Certificate is issued and, for the purposes of determining the nature and extent of any such 
obligation, the Contract shall be deemed to remain in force between the parties to the Contract. 

 
CLAUSE 57: ECOLOGICAL BALANCE 
57.1 The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him 

or his labourers or their family members and he will be solely responsible for their acts in this regard. 
The Contractor shall try to maintain ecological balance by preventing deforestation, water pollution 
and defacing of natural landscape in the vicinity of work areas. The Contractor shall so conduct his 
construction operations as to prevent an unnecessary destruction of, scarring or defacing the natural 
surroundings in the vicinity of the work area. In order to maintain the ecological balance, the 
Contractor shall specifically observe the following instructions:  

a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the Contractor's 
operation, the same shall be repaired, replanted or otherwise corrected at the Contractor's expense. 
The Contractor will prevent scattering of rocks and other debris outside the work areas. All work areas 
shall be smoothed and graded in a manner to conform to the natural appearance of the landscape as 
directed by the Engineer-in-Charge.  

b) All trees and shrubs, which are not specifically required to be cleared or removed for construction 
purposes, shall be preserved and shall be protected from any damage that may be caused by the 
Contractor's construction operation and equipment. The removal of trees or shrubs will be permitted 
only after prior approval by the Engineer-in-charge. Special care shall be exercised where trees or 
shrubs are exposed to injuries by construction equipment, blasting, and excavating, dumping, chemical 
damage or other operation and the Contractor shall adequately protect such trees by use of protective 
barriers or other methods approved by the Engineer-in-Charge. Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 
accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastage 
into river. Pollutants and wastes shall be disposed of in a manner and at sites approved by the Engineer 
in-Charge. The Contractor shall fully comply with Water (Prevention and Control of Pollution) Act, 
1974 section -33(A).  

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilise such 
practicable methods and devices as are reasonably available to control, prevent and otherwise 
minimise air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution) 
Act, 1981 section -31(A).  

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for burning are considered favourable.  

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. Necessary 
retaining structures like walls/crates etc. shall be constructed for the purpose. The Contractor shall 
also stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in the 
muck dumpsites before handing it over to the Employer at the end of construction period.  

g) All the equipment which are likely to generate high noise levels are to be fully equipped (with noise 
reduction measures) to meet the ambient noise control standards.  

57.2 Separate payment will not be admissible to the Contractor for complying with the provisions of this 
clause except the protection work as specially provided for in BOQ. All other costs shall be deemed to 
have been included in the items mentioned in the Bill of Quantities. If any provision(s) is not complied 
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with, within a reasonable time even after issue of a notice in this respect, the necessary operations 
would be carried out by the Engineer-in-charge at the cost of the Contractor.  

 
CLAUSE 58: GENERAL 

Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and 
liabilities for the completion of the Works in accordance with the Contract and/or for the due and 
faithful performance and/or the fulfilment of all of theContractor’s obligations under the Contra the 
Employer pursuant to the Contract shall be to the account of and be borne by theContractor and shall 
be deemed to be included in the unit rates provided for in the Bill of Quantities and the Employer shall 
not be liable in any manner whatsoever therefore. 
Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or 
under this contract against the Contractor, the same may be deducted by the Employer from any sum 
then due or which at any time thereafter may become due to the Contractor under this Contract and 
failing, that under any other contract between the Employer and the Contractor or from any other sum 
whatsoever due to the Contractor from the Employer or from his Security Deposit or he shall pay the 
claim on demand. 

 
CLAUSE 59: EMPLOYMENT OF SKILLED/ SEMISKILLED WORKERS 

 The contractor shall at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 
possess certificate in particular trade from CPWD training Institute/Industrial Training 
Institute/National Institute of Construction Management and research(NICMAR)/National Academy of 
Construction, CIDC or any similar reputed and recognized Institute Managed /certified by state/central 
Government. The number of such qualified tradesman shall not be less than 20% of total skilled/ 
semiskilled workers required in each trade at any stage of work. 
The contractor shall submit number of man days required in respect of each trade, it`s scheduling and 
the list of qualified tradesman along with requisite certificate from recognized institute to Engineer in 
charge for approval. Notwithstanding such approval, if the tradesman are found to have inadequate 
skill to execute the work of respective trade, the contractor shall substitute such tradesman within two 
days of written notice from Engineer-in-charge. Failure on the part of contractor to obtain approval of 
Engineer-in-charge or failure to deploy qualified tradesman will attract a compensation to be paid by 
the contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer-in-charge as to 
whether particular tradesman possess requisite skill and amount of compensation in case of default 
shall be final and binding. 
 
Provided always that the provisions of this clause shall not be applicable for work with 
estimated cost put to tender being less than Rs 5 crores.  
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Annexure-II 
 

HINDRANCE REGISTER 
(Refer Clause 39.2 of GCC) 

NAME OF PROJECT: ___________________________________ 

1. Name of Work: ________________________________________ 

2. Agreement No._________________________________________ 

3. Executing Agency: ______________________________________ 

 

Sl. 
No. 

Nature 
/Reason of 
Hindrance 

Item/Component 
of works which 

could not be 
executed on 

account of this 
Hindrance 

Date of 
Start of 

Hindrance 

Date of 
removal 

of 
Hindrance 

Overlappi 
ng period 

(if any) 

Net 
Hindrance 

in 
days 

Signature 
Of Engineer’s 

Representative 

Signature 
of 

Contractor 

Remarks 

1        9 10 
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ANNEXURE-III 

 
Undertaking by Bidder towards Anti-profiteering Clause of GST Act/Rules 

 
(To be submitted on letter head). 

 
To, 
M/s NHPC Ltd 
Teesta-V Power Station 
Balutar, East Sikkim-737134. 
 
Sub:- Tender No:- NIT:-NH/TSV/Cont/CC-305/NIT-856/2023-24/616 Dated 08/08/2023. 
 
Dear Sir, 
 
We,M/s ........................................(Name of Bidder) have submitted bid dt............................for the aforesaid tender. 
 
Section 171 of CGST Act./SGST Act. Stipulates that it is mandatory to pass on the benefit of reduction in rate of 
tax on supply of Goods or Services or availability of Input Tax Credit, by way of commensurate reduction in 
prices. 
 
Accordingly, it is clarified that we have duly considered the impact of Input Tax Credit available on supplies in 
the GST regime, in our quoted prices. Further, any additional benefit of ITC if available to bidder shall be 
passed on to the Employer. 
 
Further, we hereby confirm that our quoted prices are duly considering maximum possible benefit available 
and are in compliance with the aforesaid Section 171 of CGST/IGST Act. 
 
Further, if any refund on account of GST is received from the Government in future by the 
Contractor/Supplier under any GST Refund/Exemption or Subsidy Scheme, the same shall also be passed on 
to the Employer. 
 
In case this declaration is found faulty in any manner, we shall be fully responsible for the consequential 
effect including making good of any losses of interest etc to NHPC Ltd. 
 
 
 
Place: -      (Signature of Authorised Signatory of Bidder) 
Date: -      Name:- 

       Designation:- 
       Seal:- 
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Schedules 
 
 
Schedule-A Schedule of Quantities and Prices 
 
 
Schedule-B Issue of Departmental materials to the Contractor 
 
 
Schedule-C Compensation for delay 
 

 
Schedule-D Schedule for chargeable interest rates against advances, completion 

time, defect liability period, percentages of various components for 
price variation/adjustment 

 
 
Schedule-E Construction Schedule 
 

 
Schedule-F Construction Plant, Equipment & machinery and its Planning 

Schedule 
 

 
Schedule-G    Construction methodology duly supported with broad calculations 

(separate sheet to be attached) 
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SCHEDULE-A 
 
 
 

GENERAL SUMMARY 
 

ABSTRACT 
 
 
 

 
SCHEDULE OF QUANTITIES AND PRICES (BILL OF QUANTITIES) 

 
 
 
 
Separate Schedule of ‘Quantities and Price (Bill of Quantities)’ attached Section-VII of 
Bid document and shall be filled by the Bidder in E-Tendering mode. 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Bidder 
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SCHEDULE - B 
 

ISSUE OF DEPARTMENTAL MATERIALS TO THE CONTRACTOR 
(Refer Clause 23 of General Conditions of Contract) 

Sl. Particulars of materials to Unit Stock Issue Place of issue. 

No. be issued.  Rate  

   (Rs.)  
     

  
Note: 
Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more than the 
prevailing stock issue rates at the time of invitation of bids. Depending upon time required for award works 
as well as duration of construction period for the work in question the escalation factor shall be duly 
accounted for while working out the penal recovery rate. 
 
Penal recovery rate shall be filled in by the Project at the against each of the material to be issued free of cost 
by the Employer and the above remarks be deleted in the Bid document. 
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SCHEDULE -C 

 
 

SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY 
(Refer Clause-40 of General Conditions of Contract and Schedule-E) 

 

Sl. No. Description Mile Stones 
Schedule completion 
period from the date 

of issue of LOA 
Compensation for delay 

1. Completion of works as a whole 08 (Eight) Months 

0.035% of Contract Price 
per day of Delay  
maximum up to 
10% of Contract 

sum 
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SCHEDULE - D 
Schedule for chargeable interest rates against advances, completion time, 

defect liability period, percentages of various components for price 
variation/adjustment 

 

S.NO
. 

CLAUSE No. DESCRIPTION 
 

STIPULATION 
 

1 3.2 Performance Security Deposit 
2% of Contract Price 

 

2 3.3 Retention Money 
3% of Contract Price 

 

3 

13.1.1 Mobilisation Advance Limit 
5% of Contract Price Sub Clause 
13.1.1 Applicable for Works with 

Estimated Cost of more than 1.0 Cr 

13.1.1(i) 
Simple interest per Annum on 

Mobilization Advance 

State Bank of India Base rate plus 
margin of 475 basis points as on 28 
days prior to Price Bid submission 

date. 

13.1.1(ii) Initial limit 
2% of contract Price 

 

4 
 
 

13.1.2 
Advance for Construction 

Equipment limited to 

10% of contract Price Sub Clause 
13.1.2 Applicable for Works with 

Estimated Cost of more than 1.0 Cr 

13.1.2(i) 
Simple interest per Annum on 
sum advanced for purchase of 

new equipment 

State Bank of India Base Rate plus 
margin of 475 basis points as on 28 
days prior to Price Bid submission 

date 

5 13 of ITB Earnest Money Deposit Rs. 1,37,000/-. 

6 10.2 of ITB Tenders invited on 
Percentage Rate Method or Item 

Rate Method 

7 10.2 of ITB Schedule of Rate applicable 
As per BOQ 

8 18.2, (iii) GCC 
Contractor’s   

Overheads,*percent Profits,   
and Supervision Charges 

15% per cent 

9 

34.4(a) 

An addition to Contract Price to 
account for the materials which 
is to be issued to the Contractor 
free of cost by the Employer 

__25 %______ per cent 

34.4(b) 
Deductibles: 5% of each loss 
subject to  minimum  of  Rs 

 

10 34.8 GCC 
Public Liability Limits plus 
Property Liability Limits not 
exceeding 

10% of Contract Sum 

11 39.1 
Time allowed for execution of 
the Work as a whole 

08 (Eight) Months 

12 43 Defect Liability Period 12 (Twelve) Months from the certified 
date of completion of work 

13 45.11 
Interest Rate for Delayed 
Payment 

____8%___ per Annum 
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14 46.1 Price Adjustment/Variation 
Applicable for Works having 

original completion Time of more 
than six months 

  

i) Percentage of labour 
component(other than 
unskilled)in the Value of Work 
(L) 

________ per cent 

  
ii) Percentage of labour 
component(unskilled) in the 
Value of work (U) 

________ per cent 

  

iii) Percentage of Material 
component in the Value of 
Work(excluding Departmental 
material) (K) 

________ per cent 

  

iv) percentage of POL 
component in the value of 
work(P) (Place of Nearest 
Indian Oil Depot for Diesel 
Price) 

________ per cent 

* Shall not be more than 15%. 
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SCHEDULE –E 

 

CONSTRUCTION SCHEDULE: 
(To be enclosed on separate sheet) 
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SCHEDULE –F 

 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING 
SCHEDULE-  

(To be furnished by the Tenderer) 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

  



          तीस्ता-V पावर स्टेशन (Teesta-V Power Station)                                           बोली दस्तावजे़ (Bid Document) 

 

 
Tender Documents for 

 “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam.” 

113 | P a g e  

 
 

SCHEDULE-G 
 
 
 

 
CONSTRUCTION METHODOLOGY 

 
(To be submitted in separate sheet) 
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SECTION V 
 
 
 
 

 

FORMS 
 
 
 

Agreement Form 
 
 Form-1:Bank Guarantee format for Earnest Money. 

 
 Form-2:Bank Guarantee format for Performance Security. 
 
 Form-3:Bank Guarantee format for Advance Payment. 
 

Form-4:Bank Guarantee format for Release/Payment of Retention Money. 
 
 Form-5:ECS FORM 
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AGREEMENT FORM 
(To be executed on non-judicial Stamp paper of appropriate value) 

 

AGREEMENT 
This agreement is made on __________ day of ___________ Two Thousand ------- between the NHPC 
LIMITED, registered under the Laws of India and having its registered Office at NHPC Office 
Complex, Sector-33, Faridabad (Haryana)-121 003. (hereinafter referred to as the 'Owner' which 
expression shall unless repugnant to the context or meaning thereof, called the 'Employer' which 
expression shall unless repugnant to the subject or context include its administrators, successors 
and assigns) of the one part and M/s ______________ registered under the _____________________ Act and 
having its principal / registered office at_________________(herein after called "the Contractor" which 
expression shall unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) of the other part. 
 

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, viz: 
…………………………………………………….and has accepted the Bid of the Contractor for the execution 
and completion of such Works and the remedying of any defects therein at the cost of Rs. ------ 
(Rupees-----). 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  
 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz:  

a) the Agreement  
b) the Letter of Acceptance issued by Employer;  
c) the Special Conditions of Contract (SCC);  
d) the General Conditions of Contract (GCC);  
e) the Technical Specifications;  
f) the Schedule of Quantities and Price(Bill of Quantities);  
g) the Tender Drawings;  
h) the Information for Bidder(s)  
i) the Safety Manual.  
j) any other document forming part of the Contract  

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy the defects therein in conformity in all respect in accordance with the provisions of the 
Contract.  
 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the works and remedying of defects therein the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the time and in the manner prescribed 
by the Contract.  
 

In Witness whereof the parties hereto have caused this Agreement to be executed theday and year 
first before written, at --------------------- (name of place). 
 

The Common Seal of_______________________________________________was here unto affixed in the presence 
of: 

For and on behalf of the Contractor For and on behalf of NHPC Limited 
 
Signature-------------------- Signature------------------------- 
 

(Designation)---------------- (Designation) ------------------- 
 

Place: Place: 
Witnessed by:    Witnessed by: 
Name & Address     Name & Address 
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FORM-1  

Bank Guarantee Format for Earnest Money 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 

 

Date:______________ 
 
(Name of Contract) 
 
 
To:  
NHPC Limited. 
NHPC Office Complex 
Sector – 33, Faridabad, Haryana-121003 
 

 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of 
bid) for the performance of the above named Contract (hereinafter called “the Bid”) 
 
 
KNOW ALL PERSONS by these present that WE (name of Bank) of (address of bank) (hereinafter 
called “the Bank”), are bound unto NHPC (hereinafter called “the Employer”) for the truly to be 
made to the said Employer, the Bank binds itself, its successors and assigns by these presents. 
 
THE CONDITIONS of this obligation are as follows: 
 

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.  
 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 
bid validity. 

a) fails or refuses to sign the Contract Agreement when required, or   
b) fails or refuses to submit the performance security in accordance with the Tender Documents.  

 
We undertake to pay to the Employer up to the above amount upon receipt of its first written 
demand, without the Employer having to substantiate its demand, provided that in its demand the 
Employer will mention that the amount claimed by it is due, owing to the occurrence of one or both 
of the two above-named CONDITIONS, and specifying the occurred condition or conditions. 
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 
M/s.......... (Name of contractor). 
This guarantee will remain in force up to and including (date 90 days after the period of bid 
validity), and any demand in respect thereof must reach the Bank not later than the above date. 
 

 

For and on behalf of the Bank 
 
________________________________________________________________ 
 
in the capacity of 
 
_______________________________________________________________ 
Common Seal of the Bank with complete address including Tel./fax. Nos. 
Staff Authority No. of the officer of the Bank/Signatory 

 
 
INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT 

1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp papers of requisite 
value in accordance with the stamp Act if applicable to that particular state of Indian Union country of 
executing Bank, where executed. In case the same is issued by a first class International bank, the law 
prevalent in the country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. 
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However, in such a case, the Bank Guarantee for Earnest Money Deposit shall be got confirmed by the Bidder 
through any Indian Scheduled/Nationalized Bank.  

2. The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly indicate in (block 
letters) his name, designation, Power of Attorney No. / Signing Power No. as well as telephone/ fax numbers 
with full correspondence address of the issuing Guarantee etc.  

3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initiated by the executing 
officers and the last page shall be signed in full, indicating the particulars as aforesaid (sub-para 2) under the 
seal of the Bank.  

4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after the date ‘Notice Inviting 
Tender’, not more than six (6) months prior to execution/ issuance of the Bank Guarantee. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. The issuing Bank shall be 
requested independently for verification/confirmation of the Bank Guarantee issued, non-confirmation of 
which may lead to rejection  

5. Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of Employer) issued 
by any scheduled bank approved by the Reserve bank of India which is acceptable to the Employer. The Bank 
Guarantee issued by a Foreign Bank shall be routed through the corresponding branch of such scheduled 
foreign banks in India or any scheduled Bank, acceptable to the employer.  

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. However, the issuing Bank 
shall submit an unstamped duplicate copy of Bank Guarantee directly by registered post (A.D.) to the 
Employer (authority inviting tenders) with a forwarding letter.  
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FORM-2 
BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
Bank Guarantee No........... 
Date................................... 
 
To, 
NHPC Limited. 
NHPC Office Complex 
Sector – 33, Faridabad, Haryana-121003 
 
Dear Sirs, 
In consideration of the ... [NHPC Limited. Faridabad]........ (hereinafter referred to as the ‘Employer’ 
which expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators and assigns) having awarded to M/s ......[Contractor’s Name]............ with its 
Registered/Head Office at ............................. (hereinafter referred to as the ‘Contractor’, which 
expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns), a Contract by issue of Employer’s Letter of Acceptance 
No................ dated......... and the same having been acknowledged by the contractor, for ---------------
[Contract sum in figures and words] for ………[Name of the work] and the Contractor having agreed 
to provide a Contract Performance Guarantee for the faithful performance of the entire Contract 
equivalent to .......(*)...........of the said value of the aforesaid work under the Contract to the Employer. 
 
We ................[Name & Address of the Bank] ..........having its Head Officeat...........................(hereinafter 
referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, on demand any and all monies payable by the Contractor to the 
extent of ..................(*).................... as afore said at any time up to .........................(@)...................... 
[days/month/year] without any demur, reservation, contest, recourse or protest and/or without 
any reference to the Contractor. Any such demand made by the Employer on the Bank shall be 
conclusive and binding notwithstanding any difference between the Employer and the Contractor 
or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of the 
Employer and further agrees that the guarantees herein contained shall continue to be enforceable 
till the Employer discharges this guarantee or till …………(+)……..[days/month/year] whichever is 
earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank 
under this guarantee, from time to time to extend the time for performance of the Contract by the 
Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they 
might have against the Contractor, and to exercise the same at any time in any manner, and either 
to enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the 
Employer and the Contractor or any other course or remedy or security available to the Employer. 
The Bank shall not be released of its obligations under these presents by any exercise by the 
Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of the Employer or 
any other indulgence shown by the Employer or by any other matter or thing whatsoever which 
under the law would, but for this provision have the effect of relieving the Bank. 
 
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 
M/s.......... (Name of contractor)and also agrees that the Employer at its option shall be entitled to 
enforce this Guarantee against the Bank as a principal debtor, in the first instance without 
proceeding against the Contractor and notwithstanding any security or other guarantee the 
Employer may have in relation to the Contractor’s liabilities. 
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i) Our liability under this Bank Guarantee shall not exceed______(*)_________________. 
ii) This Bank Guarantee shall be valid up to ________(+)____________. 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 
and only if Employer serves upon Bank a written claim or demand on or before (@)______ 

 
 
Dated this .............................day of ..........20_........................at.............. 
WITNESS 
................................................ (Signature)........................... 
(Signature) 
................................................ 
(Name) (Name).................................. 
.................................................. .......................................... 
(Official Address) (Designation with Bank Stamp)/with staff Authority no. Complete Address of the 
Bank with Tele-Fax 
 
Notes: 1. (*) this sum shall be two percent (2%) of the Accepted Contract Amount denominated in the types 
and proportions of currencies. 
(@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate as specified in the Contract. 
(+) This date will be the date of issue of Defects Liability Certificate. 
 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value ,such stamp paper 
should be purchased in the name of Issuing Bank, not more than six(06) months prior to execution / issuance 
of Bank Guarantee. The name of the purchaser should appear at the back side of stamp paper in the Vendors 
Stamp. Bank guarantee should contain rubber stamp of the authorized signatory of the bank indicating the 
name, designation and signature/ power of attorney number as well as telephone/ fax numbers with full 
correspondence address of the Bank. In case the same is issued by a first class International Bank, the law 
prevalent in the country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. 
However, in such a case, the bank Guarantee shall be got confirmed through any Indian 
Scheduled/Nationalized Bank. 
 
3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank (on behalf of 
Contractor) under registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee to 
the Engineer. 
 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details 
like telephone/ fax and full correspondence address in order to get the confirmation of BG from that branch/ 
Head office, if so required. 
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FORM-3 

 

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT- Not Applicable 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 

 

Bank Guarantee No........... 
 

Date....................... 
To, 
 
[Employer's Name & Address] 
 
Dear Sir, 
 
In Consideration of the [Employer's Name].......... (Hereinafter referred to as the ‘Employer’, which expression shall, 
unless repugnant to the context or meaning thereof include its successors, administrators and assigns) having 
awarded to M/s........[Contractor's Name]......... with its Registered/Head Office at ............................... (hereinafter 
referred to as the ‘Contractor’ which expression  shall unless repugnant to the context or meaning thereof, include 
its successors ,administrators, executors and assigns), a Contract, by issue of  Employer’s Letter of Acceptance 
No................... dated..................... and the same having been acknowledged by the Contractor, resulting into a Contract 
bearing No.............dated...............valued at ....................for..................... [Name of Contract]......................( Hereinafter called 
the ‘Contract’) and the Employer having agreed to make an advance payment to the Contractor for performance of 
the above Contract amounting .............................. (in words and figures) as an Advance against Bank Guarantee to be 
furnished by the Contractor. 
 
We........[Name and address of the Bank]............ having its Head Office at .................................................... (hereinafter 

referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, 

immediately on demand any or, all monies payable by the Contractor to the extent of .....[Advance amount]......... as 

aforesaid at any time upto ..............................(@)...................... without any demur, reservation, contest, recourse or 

protest and/ or without any reference to the Contractor. Any such demand made by the Employer on the Bank 

shall be conclusive and binding notwithstanding any difference between the Employer and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that the guarantee herein 

contained shall be irrevocable and shall continue to be enforceable till the Employer discharges this guarantee. 
  
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee, from time to time to vary the advance or to extend the time for performance of the Contract by the 
Contractor. The Employer shall have the fullest liberty without affecting this guarantee, to postpone from time to 
time the exercise of any powers vested in them or of any right which they might have against the Contractor, and to 
exercise the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any other course or remedy or 
security available to the Employer. The Bank shall not be released of its obligations under these presents by any 
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act or forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under law would but for this 
provision have the effect of relieving the Bank. 
 
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s.......... (Name of 
contractor) and also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 
Bank as a principal debtor, in the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee that the Employer may have in relation to the Contractor’s liabilities. 

 

Notwithstanding anything contained herin:- 
 

Our liability under this Bank Guarantee shall not exceed_______________________. 
ii) This Bank Guarantee shall be valid up to ____________________. 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only if 
Employer serves upon Bank a written claim or demand on or before (@)______ 
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Dated this .............................day of ..........20_........................at.............. 
 
 
WITNESS 
................................................    (Signature)........................... 
(Signature) 
................................................ 
(Name)      (Name).................................. 
.................................................. .......................................... 
(Official Address)     (Designation with Bank Stamp)/with staff Authority 

no. Complete Address of the Bank with Tele-Fax 
 

Dated.......................................... 

 
Notes:  
1. (@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate as specified in the Contract. 
(+) This date will be the date of issue of Defects Liability Certificate 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such stamp paper should 

be purchased in the name of Issuing Bank, not more than six(06) months prior to execution / issuance of Bank 
Guarantee. The name of the purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
Bank guarantee should contain rubber stamp of the authorized signatory of the bank indicating the name, 
designation and signature/ power of attorney number as well as telephone/ fax numbers with full 
correspondence address of the Bank.  
 
In case the same is issued by a first class International Bank, the law prevalent in the country of execution 
shall prevail for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the bank 
Guarantee shall be got confirmed through any Indian Scheduled/Nationalized Bank. 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank (on behalf of 
Contractor) under registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee to the 
Engineer. 
 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details like 
telephone/ fax and full correspondence address in order to get the confirmation of BG from that branch/ Head 
office, if so required. 
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FORM-4 
BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION MONEY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

                                                                                 Bank Guarantee No.............. 
Date....................... 

To, 
NHPC Limited. 
NHPC Office Complex 
Sector – 33, Faridabad, Haryana-121003 
 
1. We........[Name and address of the Bank] ........ having our Registered/Head Office at .................................................... (hereinafter referred 

to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby undertake and agree to indemnify and keep indemnified the………..[Employer's 
Name] ……....... (hereinafter referred to as "the Employer " which expression shall, unless repugnant to the subject or context, 
include its administrators, successors and assigns), to the extent of .....[amount]......... on behalf of M/s........[Contractor's 
Name]......... with its Registered/Head Office at ............................... (herein after referred to as “the Contractor) in lieu of an equal 
cash amount of Retention Money deposited by the Contractor and/or deducted by the Employer from the bills of the Contractor 
and which the Employer has agreed to substitute with a bank guarantee as hereunder, under the provisions of Contract 
No...........dt. …........which the Contractor has entered into with the Employer in connection with the construction 
of............................…. (Name of Work) at a total cost of................................ (Contract Sum ) (hereinafter called the Contract'). 

2. We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately on demand, in writing, from the 
Employer, of any amount up to and not exceeding .....[amount]......... to the Employer for any purpose or cause or on any account 
whatsoever under the provisions of the Contract in which respect the decision of the Employer shall be final and binding on us. 

3 We, the Bank, further agree that this guarantee shall be valid and binding on us upto and including ..........(@)............and shall not 
be terminable by notice or any change in the constitution of the said Bank or the Contractor or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or variations made, given 
conceded, or agreed with or without our knowledge or consent, by or between the parties to the Contract. 

 

4. We also undertake not to revoke this guarantee during its currency except with the previous consent, in writing, of the 
Employer. 

 

5. Our liability under this guarantee is restricted to …….…..... [amount]............ Our guarantee shall remain in force until ...........(@) 
............. 

 

6. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s.......... (Name of contractor) and 
also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in 
the first instance without proceeding against the Contractor and notwithstanding any security or other guarantee that the 
Employer may have in relation to the Contractor’s liabilities 

 

In the presence of 
Witness For and on behalf of the Bank with Staff Authority No. 
Bank's common seal with complete address including  

Tel./fax. Nos. 
Dated this .............................................. day of .............................................. 20 
Notes: 
1. (*)         this sum shall be five percent (5%) of the iii).Accepted Contract Amount denominated in the types and 

proportions of currencies. 
 

(@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate as specified in the Contract. 
 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such stamp paper should be purchased in 

the name of Issuing Bank, not more than six Months prior to execution / issuance of Bank Guarantee. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee should contain rubber stamp of 
the authorized signatory of the bank indicating the name, designation and signature/ power of attorney number as well as 
telephone/ fax numbers with full correspondence address of the Bank. 

 
In case the same is issued by a first class International Bank, the law prevalent in the country of execution shall prevail for the 
purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the bank Guarantee shall be got confirmed through any 
Indian Scheduled/Nationalized Bank. 

 
3. Bank Guarantee is required to be submitted directly to the Engineer by the issuing bank (on behalf of Contractor) under 

registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee to the Engineer. 
 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details like telephone/ fax 

and full correspondence address in order to get the confirmation of BG from that branch/ Head office, if so required. 
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FORM-5 

 
NHPC Limited 

ELECTRONIC CLEARING SERVICE (CREDIT CLEARING)  
(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM)  

 

No. :  

1. BIDDER’S NAME   : ______________________________________  
a) ADDRESS    : ______________________________________ 

                                                                          ______________________________________ 

                                                                          _______________________________________ 

b) Phone/ Mobile No.   : ______________________________________ 
2. PERTICULARS OF BANK ACCOUNT :  
a) BANK NAME    : ______________________________________  
b) BRANCH NAME    : ______________________________________  
c) ADDRESS     : ______________________________________ 

Telephone No.    : ______________________________________  

 

d) IFSC CODE OF THE BANK    : 
 (For payment through RTGS) 

 
e) ACCOUNT TYPE    :  

(S.B. Account/ Current Account or/  
Cash Credit with code 10/11/13)  

f) ACCOUNT NUMBER    : ______________________________________  
(As appearing on the Cheque Book)   

I hereby declared that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete of incorrect Information, I would not hold the user 

Company responsible.  

(------------------------------)  

Date :          Signature of the Bidder  

Certified that the particulars furnished above are correct as per our records.  

(Bank’s Stamp)  

 (------------------------------)  

Date:             Signature of the Authorized  

Official from the Bank  
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SECTION-VI 
 
 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF CONTRACT 
 

The following special conditions shall be read in conjunction with the corresponding relevant 
provisions made in the General Conditions of Contract and in case of any discrepancy or variation 
or contradiction between them, the provisions made under these Special Conditions of Contract, 
shall prevail. 

 

1. Scope of Work: 

The contractor shall be responsible to complete the entire work of “Fixing of steel ladders, 

Footpath Bridge and railing on the inaccessible areas of Piers of Teesta-V Dam” as 

per the specifications in all respects and any other job necessary to complete the work, though the 

same may not be specifically covered in the scope of work (attached at Annexure-I) along with 

Work Schedule. 

2. All the labour forces are to be engaged from the state of Sikkim and if the specialized quality 
workmen is not available, then the same may be arranged from outside. But on completion of the 
job, the contractor has to send back the non-Sikkimese Labour. 

3. Any problem related to the said works not connected with the NHPC directly or indirectly is to be 
dealt and solved by the contractor for which NHPC will not be responsible. 

4. All the camping facilities of boarding/lodging/food for the labour (skilled/semiskilled), 
supervising staff is to be arranged by the contractor at his own cost during the execution and 
mobilization period. 

5. Local transportation arrangements for shifting & handling of materials, labours etc. are to be 
arranged by the contractor at his own cost. 

6. If any taxes, Octroi, permission, fines & liabilities from Central/State statutory for 
transport/running the equipment at dam site will be arranged and borne by the contractor. 
Contractor shall pay all taxes properly and lawfully assessed or imposed on Contractor by any 
authority in connection with the carrying out services under the contract. Necessary clearances of 
equipment/manpower for entry into Sikkim state is to be arranged by the contractor. 

7. The construction equipment/machinery should be in the custody and possession of the contractor. 
The safety, security and insurance of the equipment and manpower are contractor’s risk. 

8. It is obligatory for the contractor to obtain license under interstate migrant workmen Act 1979 
from the Licensing Officer, Labour Department, Govt. of Sikkim, in case the labour employed is 5 or 
more. Failure to comply with the labour Act may attract penal action.  

9. Contractor has to submit a copy of the insurance certificate to the department for the labour force 
engaged by him at the time of start of the work as per Clause-34 of conditions of contract for civil 
works enclose with tender document. Contractor shall also ensure insurance of full value of 
contract in terms of the 34 of G.C.C. 

10. The contractor shall have to comply with the Provident Fund and Miscellaneous Provision Act 
1952 and nothing extra on this account shall be payable under any circumstances. All the workers 
deployed by the contractors should be the members of Provident Fund & Should be given 
Universal Account Number. 

11. The contractor shall not be allowed to construct their labour huts in reserve forest area and under 
no circumstances the labour shall cut the forest trees. 

12. The contractor shall ensure payment to labour engaged for this work is made/disbursed as per 
Sikkim Govt. Circular issued time to time or as per latest rules declared by the govt. And all the 
work force should be covered under proper insurance. 

13. The contractor shall ensure all the safety measures during the execution of work and in case of any 
mishap, all financial liabilities shall be borne by the contractor as per workmen compensation act. 

14. The contractor shall provide persons with good manners who would perform the job as directed 
by Engineer-in-charge or his authorized representatives. In case, it is found that the behaviour of 
the personnel is not up to the mark, such persons shall be removed immediately from the site. The 
deputed persons shall not indulge in any unlawful activities in and around the project areas 
connection, if required may be provided for the aforesaid work after written request by the 
contractor and necessary recovery is to be affected accordingly. 

15. The estimated quantity of work may increase/ decrease during execution of any extent. Payment 
against the work shall be released as per the actual quantity of work executed. In case of individual 
quantity deviating in the lower side (negative deviation) no revision of the rate will be done for 
such items.  The decision of EIC shall be final and binding. 

16. All applicable taxes/duties including GST as applicable and assessed on the Employer shall also be 
included in the prices/rates, which shall be deducted from the Contractor and deposited to the 
concerned authority by the Employer. 
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17. Income tax shall be deducted from the bills as per the present tax rules of Central Govt. 
18. The rates should be inclusive of EPF, GST& Insurance. However, contractor has to submit the proof 

Payment of EPF & Insurance and GST at the time of RA / Final bills. The contractor has to ensure 
that payment of wages to contract labourers is made preferably through account payee cheque 
/ECS. 

19. All other rules of Govt. of Sikkim should be maintained. 
20. The progress of the work by the contractor shall be reviewed by Engineer-in-Charge or his 

authorised representative time to time during execution of the work. Corporation reserve the right 
to terminate the contract in full or part if the contractor breaches any of terms and condition of the 
contract or the work is not found satisfactory. In such cases and abandonment of the work by the 
contractor during execution of the work, NHPC shall be at its liberty to forfeit the security deposit 
as per contract. 

21. Payment terms: As per GCC (Section-IV) Clause No. 45.  
Contractor has to submit Professional Tax clearance certificate from Commercial Tax 
Department, Govt. of Sikkim” along with RA bill. 

22. Paying Authority: DGM (Finance), Finance Division, Teesta–V Power Station, Balutar, Singtam, 
East Sikkim 

23. Completion Time: Time is essence of the contract. The total completion time for the said work 
shall be 08 (Eight) Months from the date of issue of letter of award as per Schedule-C. The work 
has to be completed within scheduled period; otherwise compensation for delay period as 
mentioned in GCC shall be applicable. 

24. Defect Liability Period: 12 (Twelve) Months from the certified date of completion of work. 
25. Liquidated Damages: The contractor has to take all efforts to complete the work in stipulated 

time as per contract subject to satisfaction of EIC. If the contractor fails to complete the work 
within the schedule completion period as specified, the contractor shall be liable to pay LD @ 
0.035% of the contract sum of per day or part thereof for the period of delay subject to maximum 
10% of the value of contract sum.  

26. All materials, labours, Equipments, T&P etc. are to be arranged and provided/supplied by the 
contractor as per the provision of contract to successfully complete the work to the satisfaction of 
Engineer-in-Charge. 

27. Contractor is instructed to comply with all applicable mandatory legal requirements in supplying 
of goods/ providing services to Teesta-V Power Station, NHPC Ltd Singtam relating to environment 
and occupational health and safety.  

28. The above mentioned requirement is minimum and NHPC reserves the right to ask for additional 
information.. 

29. Court of Competent Jurisdiction: Any action taken or proceedings initiated on any of the terms of 
this Agreement shall be only in the court of competent jurisdiction under the High Court of Sikkim 
at Gangtok.  

30. As per the latest instructions issued by the Sikkim Labor Department, it is mandatory for 
the contractor to be registered under BOCW (RE&CS) Act 1996, Sikkim Labor (RE&CS) Act, 
2021 and Inter state Migrant worker (RE&CS) Act, 1979 and its Evidence will also have to be 
submitted to NHPC. 

 
 
 

Dy. General Manager (Elect.) 
Contract Division 

Teesta-V Power Station, Balutar 
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ANNEXURE-I OF SCC 
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SECTION-VII 
 
 
 

SCHEDULE-A 
 
 
 

SCHEDULE OF QUANTITIES AND PRICES 
 

(BILL OF QUANTITIES) 
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SECTION - VII 
SCHEDULE OF QUANTITIES AND PRICES (BILL OF QUANTITIES) 

(Schedule-A) 
 
Name of work: “Fixing of steel ladders, Footpath Bridge and railing on the inaccessible areas of 

Piers of Teesta-V Dam.” 
 

 

Sl.N
o. 

Description of Item Unit Quantity 

Rate in 
figures 

Rat
e in 
wo
rds 

Am
ou
nt 

1 

Fixing in position ISMB (250x125) and MS Plate 16 mm thick 

in steel ladders and pedestrian bridge including 

transportation, cutting, hoisting, and applying priming coat of 

approved steel primer. The Material is to be provided 

departmentally free of cost (As per Annexure-III of Section-

VI). 

Kg 
16186.13

0 

T
o

 B
e

 S
u

b
m

it
te

d
 E

le
ct

ro
n

ic
a

ll
y

 
o

n
ly

 

2 

Steel work welded in built up sections/ framed work, including 

cutting,hoisting, fixing in position and applying a priming coat 

of approved steel primer using structural steel etc. as 

required.In stringers, treads, landings etc. of stair cases, 

including use of chequered plate wherever required, all 

complete. 

Kg 
17572.45

5 

3 

Providing and fixing wedge anchor (fasteners) of size 20x260 

mm including drilling of holes with drilling machine and drill bit 

of size 22 x260 mm complete in all respect as per direction of 

Engineer in charge. 

Each 320.00 

4 

Providing and fixing hand rail of approved size by welding 

etc. to steel ladder railing, balcony railing, staircase railing 

and similar works,  including applying priming coat of 

approved steel primer.:M.S. Tube 

Kg 
22115.52

0 

5 
Painting with black anti-corrosive bitumastic paint of 

approved brand and manufacture to give an even shade.Two 

or more coats on new work. 

Sqm 1426.632 

6 

Drilling suitable holes in reinforced or plain cement concrete 

with power driven drill machine to a minimum depth of 

100mm upto 200mm in RCC beams, lintels, columns and 

slabs to introduce steel bars for sunshades/balconies 

including fixing the steel bars in position using epoxy resin 

anchor grout of approved make but excluding the cost of 

reinforcement, all complete as per direction of Engineer-In-

Charge.: Upto and including 12mm dia. 

Each 1589.00 

7 
Providing and fixing M.S round or square bars at required 

spacing in timber frames of windows as per the direction of 

Engineer - in- Charge all complete. 

Kg 255.960 

8 
Loading and Unloading of Cement or Steel by Manual Means 

and Stacking. 
MT 16.186 
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9 
Head load of stock materials for a distance beyond 30 m and 

within 100m distance. 
QTL 558.741 

 

 
Notes: - 1) SAC Code of BOQ Items of Contract-995429. 

2) Quoted Rates should be inclusive of all taxes including applicable GST, BOCW cess 
and should be quoted in E-Procurement portal electronically. 
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SECTION-VIII 
TECHNICAL SPECIFICATION AND SAFETY MANUAL 

(Safety manual is the part of tender document. The same is available with NHPC & 
which can be seen with Engineer- in -charge after award of work.)        
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SECTION-IX 
DRAWINGS 
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