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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

        STANDARD BIDDING DOCUMENT  
                                                            FOR 

           DOMESTIC COMPETITIVE BIDDINGS 
 

 
कायŊ का नाम: सलाल पावर हाउस के सभी छः  टबाŊइनो ंके िलए कŐ ūीकृत Ťीिसंग और 

लुिŰकेशन Ůणाली की आपूितŊ, िनमाŊण, परीƗण और कमीशिनंग कायŊ 
Name of Work: Supply, erection, testing & commissioning of Centralized 

Greasing and lubricating System for all the six units at Salal Power 
Station 
 

Tender Reference No.: NH/SPS/P&C/NIT-204/2024-25/856-866  Dated: 28/11/2024 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

खǷ-I 

SECTION-I 
 
 

           ई -िनिवदा आमंũण सूचना 
NOTICE INVITING E-TENDER 
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Regd. Office: NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana) 
(ISO 9001:2015,14001:2015 & 45001:2018 Certified) 

Tender Reference No NH/SPS/P&C/NIT-204/2024-25/856-866  Dated: 28/11/2024 

 

Notice Inviting E-Tender (Press Note if required) 
 

 
Online Bids are invited for and on behalf of NHPC Ltd. through eligible domestic 
bidders for “Supply, erection, testing & commissioning of Centralized Greasing 
and lubricating System for all the six units at Salal Power Station”. Complete 
bid document can be downloaded and submitted through the portal 
https://eprocure.gov.in/eprocure/app. The site can also be viewed through e-
procurement corner of NHPC website www.nhpcindia.com and CPP Portal. The last 
date of submission of online bids is 20/12/2024. For further details, please visit 
https://eprocure.gov.in/eprocure/app. Subsequent amendments, if any, shall be 
posted only on the aforesaid websites. 
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Regd. Office: NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana) 
(ISO 9001:2015,14001:2015 & 45001:2018 Certified) 

Tender Reference No NH/SPS/P&C/NIT-204/2024-25/856-866   Dated: 28/11/2024 

Domestic Competitive Bidding 
   (E-tendering-Web Notice) 

1. Online “Item Rate/Percentage Rate” (to strike out which is not applicable) bids 
are invited through Domestic Competitive Bidding in Single Stage -Two Part 
Bidding Basis {i.e. Part-I (Cover-I): Technical- Bid and Part-II (Cover-II): 
Financial Bid} for and on behalf of NHPC Ltd. (A Govt. of India Enterprise) from 
eligible Sole Bidders for the work of Supply, erection, testing & commissioning 
of Centralized Greasing and lubricating System for all the six units at Salal Power 
Station.  

A. Brief details of the tender: 

Sl. No. Item Description 

i) Mode of tendering e-Procurement System 
Cover-I: Online Techno-Commercial Bid 
Cover-II: Price Bid 

ii) Tender ID No. 2024_NHPC_ 836952_1 (System 
Generated) 

iii) Tender reference No. NH/SPS/P&C/NIT-204/2024-25/856-866           
Dated: 28/11/2024 

iv) Cost of bid document ₹1180/- in the form of Crossed Demand 
Draft only in favour of “NHPC Limited” 
payable at ‘SBI Jyotipuram’ towards the 
cost of bidding document. The bidder shall 
fill the Cost of bidding document details in 
his online bid and submit DD details to 
Tender Inviting Authority on or before the 
date as specified in NIT with offline 
submissions. 



Page 6 of 220 
 

v) Bid Security (EMD) ₹ 1,37,000/- payable in favour of “NHPC 
Limited” payable at ‘SBI Jyotipuram’ in 
the form of Crossed Demand Draft Or 
Insurance Surety Bond or in the form 
of Bank Guarantee issued by an Indian 
Nationalised Bank. Bank guarantee shall 
be valid upto three months beyond the Bid 
validity period as per format appended as 
Form-2 of Section-V. Failure to do so may 
prevent a tender from being considered. 
The bidder shall fill the EMD details in his 
online technical bid and submit DD to 
Tender Inviting Authority on or before the 
date as specified in NIT.   

Bank Details for EMD is as follow: 

Name of the beneficiary: NHPC Limited 

Account No.:11391767764 

IFSC Code: SBIN0003704 
Address of the Bank: SBI Jyotipuram 
 

vi) Period of Bid Validity 120 days 

vii) Estimated Cost ₹ 68,67,600/- 

viii) Completion Period 150 days 

ix) Tender inviting Authority General Manager(Electrical) 

B. Critical dates of tender: 

x) Publishing Date & Time 29/11/2024 14: 00 Hrs 

xi) Document Download Start 
Date & Time 

29/11/2024 14: 00 Hrs 

xii) Pre bid meeting Date & 
Time 

Not Applicable 

xiii) Last date of Receipt of 
clarification of Bid 

N/A 

xiv) Bid Submission Start Date 
& Time 

29/11/2024 14: 00 Hrs 
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xv) Online Bid Submission 
Closing Date & Time 

20/12/2024 17: 00 Hrs 

xvi) Offline submission closing 
(address, date & time) 

General 
Manager (E), 
P&C 
Division, 
Salal Power 
Station, 
Jyotipuram, 
Reasi, (J&K). 
PIN – 
182312 
Email: salal 
procurement 
@nhpc.nic.in 
Phone No. 
01991-
255459 

Manager(C 
&P) 
Contract & 
Procureme 
nt Wing, 
O/o 
Executive 
Director, 
NHPC Ltd. 
Jammu, 
Jammu, 
Distt. 
Jammu 
(J&K) - 
180006 

Coordinator 
(Offline Bids),
Contracts 
(E&M) 
Division, 2nd 
Floor, Jyoti 
Sadan, 
Corporate 
Office, NHPC 
Ltd. Sector – 
33, 
Faridabad, 
Haryana, PIN 
– 121003 

26/12/2024 17: 00 Hrs 

xvii) Online Bid Opening of 
Technical Bid (Cover-I) 

Venue: O/o General Manager (PCS), Salal 
Power Station. 
Date & time:  27/12/2024 17: 00 Hrs 
 

xviii) Price bid Opening (Cover-
II) 

Venue, Date & time to be intimated later to 
the bidders whose Techno- commercial 
Bids will be found responsive 
 

xix) Date & Time of Start of e- 
Reverse Auction (if 
applicable) 

Shall be intimated separately 
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1.1 Complete Bid Document /Tender Document can be viewed and down loaded from Central 
Public Procurement (CPP) Portal https://eprocure.gov.in/eprocure/app. The site can 
also be viewed through e-procurement corner of NHPC website www.nhpcindia.com and 
CPP Portal. Any Bidder who wishes to quote for this Tender can download the Tender 
Document from aforesaid portal after online Bidder registration for e-tendering. 

2. Eligible Bidders 
 
 

2.1 This Invitation for Bid is open to: 

a) The bidders who are incorporated legal entity and are legally and financially 
autonomous and operate under commercial law of their respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause 3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to 
Make in India), Order-2017 issued by the Department of Promotion of Industry and 
Internal Trade (DPIIT), Ministry of Commerce and Industry vide No. P- 
45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from time to time. Bidders 
shall submit undertaking/self-certificate regarding Local content in the format 
provided. Bidder shall also give details of the location(s) at which the local value addition is 
made. 

Public Procurement (Preferences to Make in India) Policy (including its latest 
modifications/amendments) as may be prevailing on the date of Price Bid Opening 
shall be applicable against this tender. Bidders are requested to go through the 
Public Procurement (Preferences to Make in India) policy available on concerned 
ministry website. 

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the 

General financial Rules (GFRs) 2017” issued by Department of Expenditure, 

Ministry of Finance dated 23.07.2020 and subsequent amendments. 

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting 
/ debarment from business on the ground mentioned in para 6 of Guidelines on Banning 
of Business dealings (Annexure-A) to Integrity Pact at the time of submitting the bid and 
shall intimate immediately of any such banning / delisting / blacklisting / debarring after 
submission of bid till award of tender. Self- Declaration in this regard is to be submitted 
as per the enclosed proforma (Form-6, Section-III). 

2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance 
by employer in past, shall not be allowed to participate in the bidding process till 
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completion of the ineligibility period.  

2.4 To improve transparency and fairness in the tendering process the Employer is 
implementing Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit 
the persons/officials of both the parties, not to exercise any corrupt/ 
fraudulent/collusive/coercive practices in the Tendering process and also during 
implementation of the Contract. Only those Bidders who have entered into Integrity Pact 
with the Employer shall be eligible to participate in the bidding process. 

All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the 
Employer at the time of submission of their Bids. The Integrity Pact digitally signed / 
signed on behalf of the Employer shall be as per Form-7 Section-III. The Integrity Pact 
shall be downloaded, printed and signed by the Applicant and to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp 
paper of appropriate value prior to signing of Contract Agreement. 

To oversee the compliance of obligation under the Integrity Pact, (name 
of IEM ) has been appointed as Independent External Monitor (IEM) by the Employer. 
The Contact address of IEM is as under: 

 

 
 

(Note: Integrity pact to be included /excluded as per threshold limit circulated 
by NHPC Corporate office time to time. Guidelines for Banning of Business 
Dealings shall be part of all contracts) 

 

 
3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their 
bids in, Qualification Information unless otherwise stated in the ITB: 

a) copies of original documents defining the constitution or legal status, place 

 
2. Sh. Prabhash Singh, 

E7M702, Housing Board Colony, 

Arera Colony, Bhopal 

Madhya Pradesh-462016, 

e-mail: srgmhrbpl@gmail.com 

 
1. Dr. Vinod Aggarwal, 

B-103, Sarvodaya Enclave, 

2nd Floor, 

New Delhi-110017, 

e-mail: arsv50@gmail.com 
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of registration, and principal place of business; written power of attorney of 
the signatory of the Bid to commit the Bidder. Additional information as 
sought in the Form-1 General Information, Section-III shall be provided; 

b) work experience to demonstrate meeting the criteria stipulated in clause 
3.2 A (b) shall be provided in Form -3 work experiences record, Section-
III. The work experience shown shall be supported with certificate(s) from 
the Engineer-in- charge/Project head of the concerned work. In case of 
experience certificates produced by the contractors for having executed 
works for Private Organizations, TDS Certificates / Form 26AS / Annual 
Information Statement (AIS) shall also be produced along with experience 
certificate. 

c) Information on financial criteria stipulated in clause 3.2A (a) shall be 
furnished in Form -4, Annual construction turnover, Section-III. Copy of 
affidavit/Certificate of CA mentioning Annual construction Turnover of last 
3 (three) years. Printed Annual reports or financial statements of the 
Bidder, such as balance sheet, profit and loss statements and auditor's 
reports as the case may be for the past three years shall be submitted to 
ascertain bidder’s meeting the financial criteria. The CA Certificate should 
have the Unique Document Identification Number (UDIN) as per Gazette 
Notification No. 1- CA(7)/192/2019 dated 02.08.2019. 

d) the proposed methodology (Schedule- G in separate sheets) and 
programme of construction (in Schedule- E), backed with equipment 
planning and deployment (in Schedule-F), duly supported with broad 
calculations , justifying their capability of execution and completion of the 
work as per technical specifications and within the stipulated period of 
completion. 

 

Note:- Schedule E, F, G can be deleted by projects for small value of works and 
depending upon the nature of works. 

 
 
 
 

3.2 A To qualify for award of the Contract, each bidder should have: 

a) Achieved in any one year in last three year a minimum Annual construction 
turnover of at least equivalent to the estimated cost of works for which 
bid has been invited. 
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b) Satisfactorily completed, in last seven years ending on last day of month 

previous to one in which applications are invited, at least one similar work 

costing not less than the amount equal to 80% of the estimated cost of work 

or two similar works costing not less than the amount equal to 50% of 

estimated cost of work or three similar works not less than the amount equal 

to 40% of the estimated cost of works. 

For arriving at the cost of similar work, the value of work executed shall be 

brought to current costing level by enhancing the actual value of work at 

simple rate of seven percent per annum, calculated from the date of 

completion to the date of bid opening. 

Similar work means, “Supply, Erection, testing and 

commissioning of Centralized Greasing and lubricating 

System”. 

Note- In support of qualification criteria, bidder have to submit 
self attested copies of WO/PO/SO along with completion 
certificate issued by buyers. 
 
B Each bidder must also submit with their Bid: 

i) Copies of PAN, GST Registration No., EPF Registration No. and ESIC 
Registration No. (as applicable). 

ii) A declaration that the information furnished with the bid documents is correct 
in all respects in form-5, form of declaration, Section-III. 

iii) Such other certificates if any as defined in the ITB. 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, 
the bidder must demonstrate having work experience, financial capability and 
resources sufficient to meet the aggregate of the qualifying criteria. Failure to 
produce the certificates and documents in clauses 3.1 and 3.2(A) & (B) shall 
make the bid non-responsive. 

3.2 D JVs or any other arrangement other than sole bidder is not allowed.  
Experience  and resources of proposed sub-contractor, if any shall not be 
taken into account in determining the bidder’s compliance with the qualifying 
criteria. However, experience of bidder as sub- contractor approved by 
Project developer shall be considered. Experience of bidders as member of 
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Consortium/Joint Venture shall be considered as per distribution of work 
against the member of the Consortium/Joint Venture. In case where 
distribution of Consortium/JV members is not specified in Consortium/JV 
agreement then the experience credential shall be considered for all 
members of JV with minimum 35% participation share. 

3.2 E All Startups (whether MSEs or otherwise) registered for similar nature of work  
falling within the definition as per Gazette notification- GSR 127(E) dated 
19.02.2019 or as amended from time to time are exempted from meeting the 
qualification criteria in respect of Prior Experience-Prior Turnover as per para 
3.2 A subject to their meeting the quality and technical specification. 
However, the Employer reserves the right to deny such exemptions to 
Startups in case of circumstances like procurement of items related to public 
safety, health, critical security operations and equipment, etc. 

3.2 F Insolvency 

The Bidder against whom an application for initiating corporate insolvency 
resolution process has been admitted by the Adjudicating Authority under the 
Insolvency and Bankruptcy code 2016 or as amended from time to time shall 
not be eligible for bidding. The same shall also be applicable to the bidder 
company who has taken unconditional technical and/or financial support from 
their Parent/ Holding Company, against whom an application for initiating 
corporate insolvency resolution process has been admitted by the 
Adjudicating Authority under the Insolvency and Bankruptcy Code 2016, or 
as amended from time to time (IBC 2016 hereafter). 

In case, bidder in respect of whom any application for initiating corporate 
insolvency resolution process was not admitted at the time of submission of 
bid but subsequently during the period of evaluation of bids or any time before 
the work is awarded, any such application is admitted by the Adjudicating 
Authority under the IBC 2016, the bidder shall be considered as ineligible and 
his bid shall be rejected. 

An undertaking that “no insolvency proceedings is admitted by the 
Adjudicating Authority against bidder under the IBC 2016” shall be submitted 
on letter head duly signed by the authorized representative of bidder. 

Further, the bidder after submitting the bid till the time of award of work, shall 
inform NHPC regarding any admission of application for corporate insolvency 
resolution process by the Adjudicating Authority under the IBC 2016 against 
bidder and any suppression of such fact shall render the bidder liable for 
rejection of his bid and banning of business dealing as per terms and 
conditions of the Bid Document. 
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3.3 Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have: 

(i). made misleading or false representations in the forms, statements, 
affidavits, declarations and attachments submitted in proof of the 
qualification requirements; and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and 
had quoted abnormally high or low bid prices and could not furnish 
rational justification for it to the Employer, 

(iii). The Bidders whose contract(s) have been terminated due to 
unsatisfactory performance by employer in past, shall not be allowed to 
participate in the bidding process till completion of the ineligibility period. 
In such case the bid shall be considered as non responsive. 

 
4.0  Time for Completion 

The successful bidder shall complete the entire work within the time specified 
at SI no. -1, to be reckoned from the date of issue of Letter of Acceptance 
issued by the Employer. 

 

5.0   Tenders must be accompanied by the earnest money of the amount specified 
for   the work in the table. 

 
6.0 Pre-Bid Meeting 

a) If required, a Pre-Bid meeting open to all the prospective Bidder(s) will be 
held at venue, date and time as per SI. No.-1 wherein they shall be given 
an opportunity to obtain clarifications, if any, regarding the work and Bid 
conditions. 

b) Prospective Bidder(s) may submit their queries, if any, by email / courier 
/ at address stated at Para – 1(A)(ix) of NIT at least 03 days before the 
pre-Bid meeting so that the same can be replied during the meeting. 

 
 
 

7.0 Bid submission 
i) Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II i.e. ITB) 

and Price Bid (Cover-II) electronic format) complete in all respect must be 
uploaded at the aforesaid portal before the specified date & time as per SI. 
No. 1. 
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ii) Offline Bid Submission (Refer Section- II i.e ITB) complete in all respect must 

be delivered in sealed envelopes to the address, up to the specified date & 
time as per SI. No. 1 

 
In the event of the specified date or amendment if any for the submission of 
bids being declared a holiday for the Employer, the hard copy of the 
documents will be received up to the specified time on the next working day. 
Similarly, in the event of the specified date or amendment if any for the 
opening of bids being declared a holiday for the Employer, the opening shall 
be carried out at the specified time on the next working day. However, the 
date and time for online submission of the Bids shall continue to be the date 
and time specified or amendment if any. 

 
8.0 The currency for the Bid shall be Indian Rupee only. 

 
9.0  Bids shall be valid for a period as mentioned in Sl no. 1 after the deadline for 

Bid submission. If any Bidder withdraws his Bid before the said period or 
makes any modification in his Bid, the Earnest Money deposit of the Bidder 
shall be forfeited. Prior to the expiry of bid validity period, Employer may 
request Bidders to extend the Bid validity period. The request and the 
response shall be made in writing. An extension of the bid validity period will 
not entitle a Bidder to modify its Bid. In case Bidder fails to extend the bid 
validity upon employer’s request, the corresponding Bid shall be rejected as 
being non-responsive. 

 
10.0 The Techno-commercial Bid shall be opened online at venue date & time as 

per Sl. No.-1. the time and date of opening of Financial Bid of bidders 
qualified the technical bid shall be communicated through portal at later date 
after evaluations of technical bids. The Employer/Tender inviting Authority at 
his discretion may open Technical and Financial Bid simultaneously and 
evaluate the Bid completely. 

 

11.0 The Employer may impose certain restrictions on the foreign companies 
participating in any form and their employees in view of the National Security, 
in the Project situated in the sensitive region and border areas. The Employer 
shall obtain clearance of Govt. of India regarding security implications prior 
to qualification of such company. Further, bidders from countries which share 
land border with India shall comply with Department of Expenditure, Ministry 
of Finance, GoI, OM No. F.No. 6/18/2019/PPD dt. 23.07.2020 & 24.07.2020. 
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12.0 Any corrigendum, subsequent amendments and / or extension of date, if any, 

for submission of Bids shall be posted on the portal 
https://eprocure.gov.in/eprocure/app. Bidder(s) are advised to visit the portal 
regularly before the deadline for submission of Bids. 

 
13.0  The employer reserves the right to accept or reject any Bid and to cancel the  

Bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidder(s). 
However, the Bidder(s) who wish to seek reasons for such decision of 
cancellation/rejection shall be informed of the same by Employer unless its 
disclosure reasonably could be expected to affect the sovereignty and 
integrity of India, the security, strategic, scientific or economic interest of the 
state or lead to incitement of an offence. 

 
14.0 In case of any difference between wordings of English and Hindi, version of 

‘Notice Inviting Tender’, English version shall prevail. 
 

 
(For & on behalf of NHPC Ltd.) 

 

-sd- 

(महाŮबंधक- िवद्युत) 
Ůापण एवं संिवदा िवभाग, सलाल पावर ːेशन 

   Email: salal-procurement@nhpc.nic.in  
Phone No. 01991-255459/255481 
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Ůितिलिप : 

1. महाŮबंधक (तकनीकी(, कायाŊलय Ťुप महाŮबंधक, सलाल पावर ːेशन, Ǜोितपुरम,सूचनाथŊ । 

2. महाŮबंधक (िवद्युत(, पावर हाउस िवभाग, सलाल पावर ːेशन, Ǜोितपुरम,सूचनाथŊ । 

3. महाŮबंधक (िवद्युत), Ůापण एवं संिवदा, सलाल पावर ːेशन, Ǜोितपुरम, सूचनाथŊ । 

4. उप-महाŮबंधक (िसिवल(, डैम िवभाग, सलाल पावर ːेशन, Ǜोितपुरम,सूचनाथŊ । 

5. उप-महाŮबंधक (मानव संसाधन   ( सलाल पावर ːेशन, Ǜोितपुरम, सूचनाथŊ । 

6. वįरʿ Ůबंधक  ) िवȅ (सलाल पावर ːेशन, Ǜोितपुरम, सूचनाथŊ । 

7. पįरयोजना सतकŊ ता अिधकारी, सलाल पावर ːेशन, Ǜोितपुरम, सूचनाथŊ ।  

8. आयकर अिधकारी, धार रोड, उधमपुर सूचनाथŊ । 

9. सहायक ŵमायुƅ  ) Assistant Labour Commissioner)/सैस कलेƃर “for Building and other 

constructions Workers Act, 1996” įरयासी  ) जे एंड के (सूचनाथŊ । 

10. अपर आयुƅ (Additional Commissioner), कमिशŊयल टैƛेस (Commercial taxes), एƛाइज़ एंड 
टैƛेशन (Excise & Taxation) पįरसर, रेल हेड, पनामा चौक, जʃू, सूचनाथŊ । 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

खंड-2 

बोलीदाताओ ंके िलए िनदőश (आईटीबी), बोली लगाने का डेटा 

और 
बोलीदाताओ ंके िलए जानकारी (आईएफबी) 

 
SECTION II 

 

INSTRUCTIONS TO BIDDERS (ITB), BIDDING DATA 
AND 

INFORMATION FOR BIDDERS (IFB) 
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Section II: Bidding Data and Instructions to Bidders 
 

Bidding Data 
 
Instructions to Bidders 

Clause A. General 16 Deadline for Submission of Bids 
 

1 Scope of Bid 17 Late Bids 
 

2 Eligible Bidders 18 Modification and withdrawal of Bids 
 

3 Qualification of the Bidder E. Bid Opening and Evaluation 
 

4 Cost of Bidding 19 Bid Opening 
 

5 Site Visit 20 Process to be Confidential 
 

B. Bidding Documents
 and Evaluation 

21 Examination of bids and 
Determination of Responsiveness 

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids 

7 Clarification of Bidding 
Documents and Pre Bid 
Meeting 

23 Preference for Domestic Bidders 

8 Amendment to Bidding Documents F. Award of Contract 

C. Preparation of Bids 24 Award Criteria 

9 Language of Bid 25 Employer's Right to Accept any 

Bid And to Reject any or all 

Bids 

10 Bid Prices 26 Notification of Award and Signing 

of Agreement 
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11 Currencies of Bid and Payment 27 Performance Security Deposit 

12 Bid Validity 28 Advances 
 

13 Earnest Money 29 Corrupt or Fraudulent Practices 
 

14 Alternative Proposals by Bidders 30 General 

D. Submission of Bids 

15 Submission of Bids 
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Bidding Data 
 
 
 

Sl. 

No. 

Ref. 
Clause  

Description Particulars 

1 1.0 of NIT Name of Work: Supply, erection, testing & 
commissioning of Centralized Greasing 
and lubricating System for all the six 
units at Salal Power Station 

2 2.4 of NIT Name of IEM   Not Applicable 

3 7.0 of NIT Pre-Bid Meeting: 
Venue ,Date & 
Time 

Venue ................. , Not Applicable 

Date: ……….---- 
Time Hours 

4 12 of ITB Bid Validity 120 Days 

5 13 of ITB Earnest Money 
Deposit: 

₹ 1,37,000/-. (Rupees One Lakh Thirty 
Seven Thousand only) (in the form of BG/ 
DD/ Insurance Surety Bond favoring 
“NHPC Ltd.” payable at SBI Jyotipuram). 

6 16 of ITB Deadline 
for online 
Submission of 
Bids : 

As per NIT 

7 16 of ITB Deadline 
for offline 
submissio
ns of Bids: 

As per NIT 

8 19 of ITB Time and Date 
for opening 
Technical 
Bid/Bids: 

As per NIT 

9 19 of ITB Time and Date 
of opening 
Financial 
Bid/Bids: 

Shall be intimated separately to Bidders 
whose Bid found to be Technically 
responsive. 

  Copies of 
Agreement to be 
provided by 
Contractor free 
of Charge 

Original- three (two for employer and one 
for contractor) 

 
 
True copies … ….. 
Original- three (two for employer and one 
for contractor)True copies … ….. 

10  26 of ITB 
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Section-II 

                                        Instructions to Bidders  (ITB) 

 
A. General 

1. Scope of Bid 

1.1 The NHPC Ltd. Hereinafter referred to as Employer invites bids for the construction of 
Works, as described in these documents and referred to as “the Works”. The name and 
identification number of the works is provided in the NIT/Bidding Data 

1.2  The successful Bidder will be required to complete the Works in the Time allowed for 
Completion specified in the Schedule D in accordance with Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Eligible Bidders 

2.1 This Invitation for Bid is open to: 

a) The bidders who are incorporated legal entity may only participate in the bidding 
process if they are legally and financially autonomous and operate under 
commercial law of their respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to 

Make in India), Order-2017 issued by the Department of Promotion of Industry and 

Internal Trade (DPIIT), Ministry of Commerce and Industry vide No. P-

45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from time to time. 

Bidders shall submit self- certification that the item offered meets the local content 

requirement for 'Class-I local supplier in the format provided under Tender Form-11. 

Public Procurement (Preferences to Make in India) Policy (including its latest 

modifications/amendments) as may be prevailing on the date of Price Bid Opening 

shall be applicable against this tender. Bidders are requested to go through the 

Public Procurement (Preferences to Make in India) policy available on concerned 

ministry website. 

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the 

General financial Rules (GFRs) 2017” issued by Department of Expenditure, 
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Ministry of Finance dated 23.07.2020 and subsequent amendments. 

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting 

/ debarment from business on the grounds mentioned in para 6 of Guidelines on 

Banning of Business dealings (Annexure-A) to Integrity Pact at the time of submitting 

the bid and shall intimate immediately of any such banning / delisting / blacklisting / 

debarring after submission of bid till award of tender. Self-Declaration in this regard is 

to be submitted as per the enclosed proforma (Form-6-, Section-III). 

2.3 the Bidders whose contract(s) have been terminated due to unsatisfactory performance 

by employer in the past, shall not be allowed to participate in the bidding process till 

completion of the ineligibility period .. 

2.4 To improve transparency and fairness in the tendering process the  Employer  is  
implementing Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit 
the persons/officials of both the parties, not to exercise any corrupt/ 
fraudulent/collusive/coercive practices in the Tendering process and also during 
implementation of the Contract. All Applicants shall enter into an Integrity Pact (to be 
executed on plain paper) with the Employer at the time of submission of their Bids. Only 
those Bidders who have entered into Integrity Pact with the Employer shall be eligible 
to participate in the bidding process. Entering into Integrity Pact as per Performa 
provided  in  the Section Forms & Procedure is a basic qualifying requirement. 

The Integrity Pact digitally signed / signed on behalf of the Employer is provided as 
Form-7 Section-III. The Integrity Pact shall be downloaded, printed and signed by the 
Applicant and   to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp 
paper of appropriate value prior to signing of Contract Agreement. 

To  oversee  the  compliance  of  obligation  under the  Integrity Pact,  _     __     _(name 
of  IEM given in Bidding data) has been appointed  as  Independent External Monitor 
(IEM) by  the Employer. The Contact address of IEM is as under: 

 
 

2. Sh. Prabhash Singh, 

E7M702, Housing Board Colony, 

Arera Colony, Bhopal 

Madhya Pradesh-462016, 

e-mail: srgmhrbpl@gmail.com 

1. Dr. Vinod Aggarwal, 

B-103, Sarvodaya Enclave, 

2nd Floor, 

New Delhi-110017, 

e-mail: arsv50@gmail.com 
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(Note: Integrity pact to be included /excluded as per threshold limit circulated by NHPC 
Corporate office. The Guidelines for Banning of Business Dealings shall be part of all 
contracts.) 

3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, 
Qualification Information unless otherwise stated in the ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to 
commit the Bidder. Additional information as sought in the Form-1 General Information, 
Section-III shall be provided; 

(b) work experience to demonstrate meeting the criteria stipulated in NIT shall be provided in 
Form-3 work experiences record, Section-III. Any work experience (not specified in Form-3) 
claimed afterwards during clarification shall not be considered for evaluation. The work experience 
shown shall be supported with certificate(s) from the Engineer-in-charge/Project head of the 
concerned work: 

(c) Information on financial criteria stipulated in NIT shall be furnished in Form -4, Annual 
construction turnover, Section-III. Copy of affidavit/Certificate of CA mentioning Financial 
Turnover of last 3 (three) years. Printed Annual reports or financial statements of the 
Bidder, such as balance sheet, profit and loss statements and auditor's reports as the case 
may be for the past three years shall be submitted to ascertain bidder’s meeting the 
financial criteria. 

(d) the proposed methodology ((Schedule- G in separate sheets) and programme of 
construction (in Schedule- E), backed with equipment planning and deployment (in 
Schedule-F), duly supported with broad calculations, justifying their capability of execution 
and completion of the work as per technical specifications and within the stipulated period 
of completion. 

 

Note:- Schedule E, F, G can be deleted by projects for small value of works and depending 
upon the nature of works. 

 

3.2 For Qualification criteria refer Clause 3.2A to 3.2 F of NIT. 
 

 
3.3 Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

(i). made misleading or false representations in the forms, statements, affidavits, 

declarations and attachments submitted in proof of the qualification requirements; 
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and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and had quoted 
abnormally high or low bid prices and could not furnish rational justification for it to the 
Employer, 

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory performance 
by employer in past, shall not be allowed to participate in the bidding process till 
completion of the ineligibility period. In such case the bid shall be considered as non 
responsive. 

4. Cost of Bidding 

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will, in no case, be responsible or liable for those costs, regardless of the outcome 
of the Bidding process. 

 
 

5. Site Visit 

5.1 The tenderers, in their own interest, should inspect and examine the site and its surroundings 
and satisfy themselves, before submitting their tender, in respect of the site conditions including 
but not restricted to the following which may influence or affect the work or cost thereof under 
the Contract: 

a) Site conditions including access to the site, existing and required roads and other means 
of transport/communication for use by them in connection with the works; 

b) Requirement and availability of land and other facilities for their enabling works, colonies, 
stores and workshops etc.; 

c) Ground conditions including those bearing upon transportation, disposal, handling and 
storage of materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water, etc. and labour 
(skilled and un- skilled), required for work and Laws and Regulations governing their use 
and employment; 

e) Geological, meteorological, topographical and other general features of the site and its 
surroundings as are pertaining to and needed for the performance of the work; 

f) The limit and extent of surface and sub-surface water to be encountered during the 
performance of the work and the requirement of drainage and pumping; 

g) The type of equipment and facilities needed, preliminary to, for and in the performance of 
the work; and 

h) All other information pertaining to and needed for the work including information as to the 
risks, contingencies and other circumstances which may influence or affect the work or 
the cost thereof under this contract. 

 

5.2 The tenderers should note that information, if any, in regard to the site and local conditions, 
in these tender documents, except for the material agreed to be supplied by the Employer, 
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has been given merely to assist the tenderers and is not warranted to be complete. 

5.3 The tenderers should note and bear in mind that the Employer shall bear no responsibility for 
the lack of acquaintance of the site and other conditions or any information relating thereto, 
on their part. The consequences of the lack of any knowledge, as aforesaid, on the part of the 
tenderers  shall be at their risk and cost and no charges or claims whatsoever consequent 
upon the lack of any information, knowledge or understanding shall be entertained or payable 
by the Employer. 

5.4 The Bidders should note and bear in mind that the cost of visiting the site shall be at the 
Bidder’s own expenses. The confirmation of the site visit by the bidder shall be submitted as per 

Schedule ….. Section ....... 

5.5 Contact detail for site visit and related queries is: Engineer-in-charge, as per SCC.  

 
B. Bidding Documents and Evaluation 

6. Content of Bidding Documents 

6.1 The set of bidding documents comprises the documents listed below and addenda issued in 
accordance with Clause 8 of ITB. 

 

Section I Notice Inviting E-Tender 

Section II Instructions to Bidders(ITB), Bidding Data and Information for 
Bidders(IFB) 

Section III Tender Form, Form of declaration and Qualification Information 

Section IV General Conditions of Contract (GCC) and Schedules 

Section V Forms 

Section VI Special Conditions of Contract (SCC) 

Section VII Schedule of Quantities and Prices 

Section VIII Technical Specifications (TS) and Safety Manual 

Section IX Drawings 

 

6.2 The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities 
and  Price, qualification information and other schedules, General and Special conditions of 
contract, specifications, and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 21 hereof, 
bids, which are not substantially responsive to the requirements of the Bid Documents, shall 
be rejected. 
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7. Clarification of Bidding Documents and Pre-bid Meeting 

7.1 A prospective Bidder requiring any clarification of the bidding documents may notify to Tender 
Inviting Authority in writing or by e-mail at the address indicated in the Bidding Data. The 
Employer will respond to such requests for clarification which are received 3 days prior to the 
pre- bid meeting or 10 days from the date of issue of NIT. Any clarification requiring an 
amendment to the Bidding Documents shall be issued as Addenda as per the Clause 8. 
Employer’s response (including an explanation of the inquiry, but without identifying its 
source) will be uploaded on portal https://eprocure.gov.in/eprocure/app at least 10 days prior 
to the deadline for submission of bids, where the bidder can see clarification/reply to query/ 
amendment to the Bidding Documents, if any. The Employer shall not be obliged to respond 
to any request for clarification received later than the above said period. Further, the mere 
request for clarification from the bidder(s) shall not be a ground for seeking extension in the 
deadline for submission of bids. 

7.2.1 Pre bid conference will be held at venue, date & time mention in NIT/Bidding Data where 
intending bidders may obtain necessary clarifications to their queries, if any, from Employer. 
All such queries seeking clarification on the bid documents shall be made in writing or by e-
mail to Tender Inviting 

Authority at the address indicated in the Bidding Data so as to reach the Employer not later 
than 3 days before the pre-Bid meeting so that the same can be replied during the meeting. 

7.2.2  The prospective bidder or his authorized representative may attend the pre-bid meeting as 
indicated above. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter related to the bid that may be raised at that stage. 

7.2.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become 
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 8 of ITB. 

7.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
 

8. Amendment to Bidding Documents 

8.1 Before the deadline for submission of bids, the Employer may for any reason, whether at its 
own initiative or in response to a clarification requested by a prospective Bidder, modify the 
bidding documents by issuing addenda. 

8.2 In case the Schedule of Quantities and Price (Schedule–A) is revised through 
corrigendum/addendum, in such a case submission of revised financial bid will become 
mandatory, and the financial bid submitted earlier (i.e before corrigendum) will become 
invalid. 

8.3 Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP 
portal https://eprocure.gov.in/eprocure/appas well as NHPC website www.nhpcindia.com. 
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Any addenda/corrigenda/clarifications thus issued shall be part of the bidding documents. 
The prospective bidders have to check aforesaid portal for any 
amendment/corrigenda/clarifications periodically and before submission of their bids. All 
prospective bidders are presumed to have examined all 
amendments/corrigenda/clarifications published on the website and have submitted their bids 
accordingly. 

8.4 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 16 of ITB. 

 

C. Preparation of Bids 

9. Language of Bid 

All documents relating to the Bid shall be in English language. 

10. Bid Prices 

10.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 
Schedule of Quantities and Prices submitted by the Bidder. 

10.2 The Bidder shall adopt the Item rate method or Percentage Rate Method for Price Bids as 
specified in Schedule D. 

Item rate method requires the bidder to quote rates and prices for all items of the Works 
described in the Schedule of Quantities and Prices. The item for which no rate or price or 
zero is 

entered by the Bidder will not be paid for by the Employer when executed and shall be 
deemed covered by the other rates and prices in the Schedule of Quantities and Prices. 

Percentage Rate Method requires the bidder to quote a percentage above / below / at 
par of the rates specified in the Schedule of Quantities and Prices prepared on the basis 
of Project Schedule of Rates. 

10.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, 
or for any other cause, as applicable 28 days prior to deadline for submission of Bid, shall 
be included in the rates, prices, and total Bid price submitted by the Bidder. All applicable 
taxes / duties including GST as applicable and assessed 28 days prior to bid submission date on 
the Employer shall also be included in the final bid prices, which shall be deducted from the 
Contractor and deposited to the concerned authority by the Employer. Employer will not entertain 
any claim whatsoever on this account. 

All the bidders should ensure that they are GST compliant and their quoted tax structure /rates are 
as per GST Law. As per the GST Act the bid must show the GST Tax Rates and GST Amount 

explicitly.. The bidder has to declare the applicable/considered GST Tax structure in ‘Letter 
of Tender Form’ (Form-2) 
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GST has been implemented by the Government w.e.f. 01.07.2017. The Contractor, except 
for the supplies for the categories mentioned at Section 9(3) of GST Act, shall submit 
GSTIN and shall quote his prices in accordance with GST provisions after considering the 
benefit of Input Tax Credit etc. 

 

10.4 The rates and prices quoted by the Bidder shall be subject to price adjustment as per the 
formula provided in the clause 46 of General Conditions of Contract. 

 
11. Currencies of Bid 

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

12. Bid Validity 

12.1 Bids shall remain valid for a period as mention in NIT/Bidding data, after the deadline date 
for online bid submission specified in Clause 16 of ITB or amendment thereof. 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders to extend the period of validity for a specified additional period. The request 
and the bidders’ response shall be made in writing or by e-mail. A bidder may refuse the 
request without forfeiting his Earnest Money. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his earnest 
money for a period of the extension, and in compliance with Clause 14 of ITB in all respects. 

13. Earnest Money Deposit (EMD) 
13.1  The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the 

NIT/Bidding data either in the form of Demand draft in favour of ‘NHPC Ltd’ payable at place 
mentioned in NIT/Bidding data or irrevocable Bank Guarantee valid for a period of 90 days 
beyond the validity period of the bid issued by any Indian Nationalised Bank/Scheduled 
Commercial Bank in the prescribed format (Forms of Bank Guarantees) or irrevocable 
Insurance Surety Bond valid for a period of 90 days beyond the validity period of the bid issued by 
any Indian Insurance Company registered under Insurance Act 1938 or as amended from time to time 
and approved by the Insurance Regulatory Development Authority of India (IRDAI) in the prescribed 
format (Form of Insurance Surety Bond). Earnest Money if submitted by the Bidder in the form of Bank 
Guarantee / Insurance Surety Bond, the original Bank Guarantee / Insurance Surety Bond shall be 
submitted along with the bid. However, the issuing Bank / Insurance Company shall submit an 
unstamped duplicate copy of Bank Guarantees / Insurance Surety Bond directly by registered post 
(A.D.) to the Employer (authority inviting tenders) with a forwarding letter. 

However, in case Earnest Money has been submitted by the bidder in the form of Demand 
draft, the information relating to particulars of the bidders bank shall be submitted by the bidder 
along with the bid in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders 
shall be remitted by the Employer in the above account through ECS mode, the Earnest Money 
submitted in the shape of Bank Guarantee / Insurance Surety Bond shall be returned in original 
by speed post. 
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13.2 Any bid not accompanied by an acceptable Earnest Money shall be rejected by the 
Employer as non- responsive. However, the bidders recognized as startup for the works  
covered under the tender by the Department of Industrial Policy & Promotion (DIPP) are 
exempted from furnishing the Bid Security /Earnest Money Deposit, such bidders shall require 
to submit notarised copy of valid certificate of recognition for the works covered under the tender 
issued by the DIPP. 

 

13.3 The Earnest Money of bidders who are not qualified for opening of price bid shall be returned 
within 15 days after such notification. The Earnest Money of unsuccessful bidders will be 
returned within 15 days of opening of price bids. 

13.4 The Earnest Money  of  the  successful  Bidder  will  be  discharged  when  the  Bidder  has  
signed  the Agreement and furnished the required Performance Security Deposit. 

13.5 The Earnest Money may be forfeited: 

a) if the Bidder withdraw or modify/revise the bid in the interval between the Bid submission deadline 

and the expiration of the Bid validity period ; or 

b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults 
under Integrity Pact: or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and/or 

ii. Furnish the required Performance Security Deposit. 

13.6 Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest 
Money Deposit. 

13.7 Bidder shall communicate the following bank details of NHPC LTD to the issuing Bank for online 
confirmation of Bank Guarantee to be submitted in terms of this clause: 
Name of beneficiary: NHPC LTD 
ACCOUNT No- 11391767764 
IFSC Code:  SBIN0003704 

 Address of Bank:  State Bank of India, Jyotipuram, Reasi (J&K). 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for 
BG Confirmation. 

 

14. Alternative Proposals by Bidders 

Bidder(s) shall submit offers that comply with the requirements of the bidding documents, 
including the Schedule of Quantities and Price, and the basic technical design as indicated in 
the drawings and specifications. Further, failure to furnish all information required by the Bid 
Document or submission of incomplete offers, conditional Bid and proposals containing 
deviations from the Bid Document shall be rejected as non-responsive. 
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D. Submission of Bids 

15. Submission of Bids 

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the 
bids by any other means shall not be accepted by the Employer in any circumstances. In case 
of Pre-bid meeting to be held as per clause 7.0 of ITB, the start date of submission of bids and 
the deadline for submission of bids is indicated in Bidding Data/NIT. 

The bidder shall ensure that all uploaded documents/offline documents of bid shall be duly 
signed along with seal of the authorized person of the bidder having valid power of attorney. 

15.1 Online Submission: 

15.1.1 Cover –I: This shall be named “Technical Bid”. No bid price related information shall be 
mentioned in the Technical Bid. Techno-commercial Bid shall comprise; 

i). Dully filed Letter of Tender (Form- 2) (without indicating the quoted price) 
ii). Scanned copy of DD towards cost of Tender fee in favour of “NHPC Ltd.” payable at 

SBI, Jyotipuram. 
iii). Scanned copy of DD/Bank Guarantee / Insurance Surety Bond towards Earnest 

Money Deposit (EMD) / notarised copy of valid registration certificate from DIPP 
Certificate as per ITB Clause 13. 

iv). Duly filled General Information (Form-1),and Scanned copies of original documents 
defining the constitution or legal status, Memorandum of Understanding/ Articles of 
Association, place of registration, and principal place of business; notorised power of 
attorney of the signatory of the Bid to commit the Bidder with authority of the executant 
to execute the same; 

v). Duly filled Form of Declaration (Form-5) 
vi). Duly filled Declaration of Ineligibility Form6) 

vii).  vii).Scanned copy of PAN No. 
viii). Scanned copy of GST Registration No. 

ix). Scanned copy of EPF Registration No. & ESIC Registration No. (as applicable). 
x). Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned copies 

of documentary evidence. 
xi). Scanned copies of Annual Construction Turnover in (Duly filled in Form–4) (Copy of 

affidavit/Certificate of CA mentioning Annual Construction Turnover of last 3 (three) 
years, 

Printed Annual reports or financial statements of the Bidder, such as balance sheet, 
profit and loss statements and auditor's reports as the case may be for the past three 
years.) 

xii). The proposed methodology (in separate sheets), Schedule F & G. 
xiii). Scanned copy of duly signed Integrity Pact as per Clause 2.4 of ITB (If applicable)  

xiv).  Form-11, Certificate of Local Content in accordance to Public Procurement 
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(Preference to Make in India) Order 2017 
xv). Form-12, Declaration on Compliance under Rule 144 (xi) of GFR-2017 
xvi). Such other certificates/documents as defined in the ITB. 

 
15.1.2 Cover-II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of 

Quantities and Prices (Schedule A). 

Financial Bid shall be submitted in Electronic Form on the portal by the date & time as 
specified in NIT. Submission of the “Financial Bid” by any other means shall not be accepted 
by the Employer in any circumstances. In case, if any cell is left blank and no rate is quoted 
against any of the item(s) by the bidder, rate of such item(s) shall be treated as"0" (Zero) and 
considered included in the cost of the Bid and no separate claim whatsoever will be 
entertained on this account. 

15.1.3 Submission of revised financial bid will be mandatory, in case the same is desired by 
Employer through corrigendum/addenda. In such a case the financial bid submitted earlier 
will become invalid. 

15.2 Offline Submission: 

Bidder shall be submit the hard copy(ies) of documents as mention at sub para 15.2.1 in 
(one) sealed envelope, which must be either delivered by hand or by registered mail, and 
submitted by the date and time as specified in NIT/Bidding data. The envelope received 
late or after the prescribed due date and time will not be entertained. NHPC will not be 
responsible for any postal delay. 

 
15.2.1 The sealed Envelope containing hard copy of documents shall be marked as “Hard copy(ies) 

of documents” for “Supply, erection, testing & commissioning of Centralized Greasing and 
lubricating System for all the six units at Salal Power Station”: 

 
i). Cost of Tender Documents (in original) of Rs (as specified in NIT/Bidding Data). 
ii). Demand draft/BG / Insurance Surety Bond (in original) towards Earnest Money Deposit 

of Rs.--------( as specified in Bidding Data/NIT). 

iii). Power of Attorney along with a copy of the Board resolution. In case of a General Power 
of Attorney, a true copy of the POA shall be duly notarized by Notary and in case of a specific 
Power of Attorney, the original POA. If a proprietary firm is bidding and proprietor of the firm is 
signing the bid, notarized copy of ownership of firm shall be submitted. 

iv). Such other certificates/documents as defined in the ITB. 

 
15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents 

as uploaded at the time of submission of bid (clause 15.1.1) and hard copies as submitted 
physically to the Tender Inviting Authority (clause 15.2.1). 

16. Deadline for Submission of Bids 

16.1 Complete Bids must be uploaded at the portal, and hard copy(ies) of the document as 
mentioned in Clause 15.2 of ITB must be submitted at the address specified, by the date 
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and time as stipulated in the Bidding Data/NIT. 

In the event of the specified date for the submission of bids being declared a holiday for the 
NHPC Ltd., the hard copy(ies) of the documents will be received up to the specified time 
on the next working day. However, the date and time for online submission of the Bids 
shall continue to be the date and time specified in the Bidding Data/NIT or any 
amendment for the same. 

16.2 The Employer may, in the exceptional circumstances and at its discretion, extend the 
deadline for submission of bids by issuing an amendment in accordance with Clause 8 of ITB, 
in which case all rights and obligations of the Employer and the bidders previously subject to 
the original deadline will then be subject to the new deadline. 

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and 
registration etc. at the portal. It will deemed that the legally authorized signatories of the Bidder 
having DSC has carried out bidding process through portal. 

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the 
Bid after period of bid submission, unless the same has been expressly sought for by the 
Employer, shall be disregarded. 

17. Late Bids 

Online submission of the bid will not be permitted on the portal after expiry of submission time 
and the bidder shall not be permitted to submit the same by any other mode. Similarly hard 
copies of the Off line documents, if received by the Employer after the deadline for submission 
of Bids prescribed in Bidding Data/NIT, then it will be considered as ‘Late Bid’ notwithstanding 
the fact that the bidder has uploaded the bid online within the stipulated deadline. In such a 
case, the uploaded online bid on the portal shall be considered as non-responsive and shall 
not be processed further. 

 

18.0 Modification and Withdrawal of Bid 

18.1 After submission of the bid the contractor can re-submit revised bid any number of times but 
before stipulated deadline for submission of bid. 

18.2 In case Employer desired through amendment/corrigendum to submit revised financial bid 
then it shall be mandatory to submit revised financial bid. In such case the bid submitted 
before amendment/corrigendum shall become invalid. 

18.3 The server time (which is displayed on the bidders' dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening 
of bids etc. The bidders should follow this time during bid submission. 

18.4 No Bid shall be withdrawn or modified/revised after Bid submission deadline. Withdrawal or 
modification of a Bid after Bid Submission deadline will result in the Bidder's forfeiture of its 
Bid security and further their Bid shall be considered non-responsive. 
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E. Bid Opening and Evaluation 

19. Bid Opening 

19.1 The Employer/ Authority inviting Tender will open the bids received (except those received 
late) in the presence of the bidders / bidder’s representatives who choose to attend at the time, 
date and place specified in the Bidding Data/NIT. The Bidders/ Bidder’s representatives  who 
are present shall sign a register evidencing their attendance. Bidder(s) can also view Bid 
opening online on the CPP portal https://eprocure.gov.in/eprocure/app at their end. 

In the event of the specified date for the opening of bids being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working day. 

19.2 Online Cover-I i. e Technical Bids shall be opened first. 

19.3  Cover-I i. e Technical Bids shall be evaluated for establishing eligibility of the bidder as per 
clause 2 & 3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and 
a list will be drawn up of the responsive bids whose financial bids are eligible for 
consideration. 

19.4  The Cover-II i.e. Financial Bid of only of those Bidder(s), who are found  to  be meeting the  
eligibility criteria as well as techno-commercially responsive for the subject Works shall be 
opened thereafter. The date of opening of the Financial Bid shall be notified separately to all 
the eligible & techno-commercial responsive Bidder. The Financial Bid shall be opened online 
in presence of Bidder’s representatives who wish to be present at the notified time and place. 
Bidder(s) can also view Bid opening online on the CPP 
portalhttps://eprocure.gov.in/eprocure/app at their end. 

19.5 The Financial Bids of Bidder(s), who are not considered eligible and techno commercial 
responsive, shall not be opened and will be Archived’ unopened. The decision of the Employer 
will be final and binding in this regard. 

19.6 The Employer/Tender inviting Authority at his discretion may open Technical and Financial 
Bid simultaneously and evaluate the Bid completely. 

20. Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidder(s) or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any attempt by a Bidder to influence the Employer’s processing of bids 
or award decisions may result in the rejection of his Bid 

21. Examination of Bids and Determination of Responsiveness 

21.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid: 

(a) meets the eligibility criteria defined in Clauses 2 and 3; 
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(b) has been properly signed; 

(c) is accompanied by the required securities; and 

(d)  is substantially responsive to the requirements of the bidding documents. During the 
detailed evaluation of the “Financial Bids”, the resf the bids will be further determined with 
respect to the remaining bid conditions, i.e., priced Schedule of Quantities and Prices, Technical 
Specifications and Drawings. 

21.2  A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one: 

(a) which affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under 
the Contract; or 

(c)  whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids or 

(d) which is inconsistent with the bidding documents,. 

21.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation 
or reservation. 

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder 
for a clarification of its Bid. The request for clarification and response shall be in writing or e-
mail or through the portal, however, no change in the price or substance of the Bid shall be 
sought, offered or permitted. Reply shall be submitted by Bidder within a stated reasonable 
period of time. If Bidder does not provide clarifications of the information requested by the date 
and time set in the Employer’s request for clarification, its Bids may be rejected. 

22. Evaluation and Comparison of Bids 

22.1 The Employer will evaluate and compare the Cover II i.e Financial Bid of bidders whose bids 
are determined to be substantially techno-commercially responsive in accordance with Clause 
21 of ITB. 

22.2 In case bids are invited on Item Rate Method and if the bid of the successful bidder is front 
loaded (i.e. the items which are to be executed in earlier part of construction period, are quoted 
high or bid with low rated items to be executed in the later part of contract period) in relation 
to  the  Engineer’s estimate of the cost of work to be performed under the contract, the 
Employer may require that the amount of the performance security set forth in Clause 27 of 
ITB be increased to a level sufficient to protect the Employer against financial loss in the event 
of default of the successful Bidder under the Contract. The amount of the increased 
performance security shall be decided at the sole discretion of the Employer, which shall be 
final, binding and conclusive on the bidder. 
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The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be 
valid up to completion of work under the scope of the contract. 

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 
discretion, ask any bidder for clarification of its Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be through letter/e-mail but no change in the 
price or substance of the bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetical errors discovered by the Employer in the evaluation of the Bids in 
accordance with Sub- Clause 21.4 of ITB. 

22.3 e-Reverse Auction (e-RA) (if applicable) 

22.3.1 e-RA shall be followed after e-tender only if number of eligible bidders at price bid 
stage are at least 2 (two). Following Procedure shall be followed for e-RA: 

a. If the discovered price is upto 105% of the estimated cost, no e-RA will be conducted. 

b. If the discovered price is above the price mentioned in (a) above, then following procedure 
of e-RA shall be followed: 

 In case the number of eligible Bidders is 3 or less than 3, then e-RA shall be 
conducted among all the bidders. 

 In case the number of eligible Bidders are 4, then e-RA shall be conducted 
among the bidders except H1. 

 In case the number of eligible Bidders are more than 4, then the bidders quoting 
higher rates shall be eliminated as per below formula, and e-RA shall be 
conducted among the remaining bidders: 
Numbers of eliminated bidders = (n-3) x 0.5 where n = total bidders 
(In case “Numbers of eliminated bidders” is a fraction, it shall be rounded off to lower 
whole number.) 

 
22.3.2 In case of e-Reverse Auction, the procedure of e-RA shall be as hereunder:- 

i) Conditions of conducting e-RA after e-tendering (enclosed as Appendix-I) 
ii) Business Rule for e-RA (enclosed as Appendix-II) 
iii) Process Compliance form (enclosed as Appendix-III) 
iv) Price Confirmation form for e-RA (enclosed as Appendix-IV) 

 
23. 1 Public Procurement (Preference to Make in India), Order 2017: 

Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in 
India), Order-2017 issued by the Department of Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020 or as amended from time to time. 

Definition of Make in India: 

A) Definitions 
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Local content: means the amount of value added in India which shall, unless otherwise 
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all custom 
duties) as a proportion of the total value, in percent. 

 
Class-I local supplier : means a supplier or service provider, whose Goods/ Services 
/Works offered for procurement, meets the minimum local content as prescribed for “Class-
I local supplier” under this order. 

 

For procurement of Goods / Services / Works, irrespective of purchase value where there is 
sufficient local capacity and local competition, only Class-I local supplier shall be eligible to 
bid. 
 
Minimum local content: Nodal ministry/department may prescribe only a higher 
percentage of minimum local content requirement to categorize a supplier as Class-I local 
supplier / Class-II local supplier / Non local supplier. For the items, for which Nodal 
ministry/department has not prescribed higher minimum local content notification under the 
order, it shall be 50% and 20% for Class-I local supplier / Class-II local supplier respectively. 

 
B) Verification of local content: 

a) The 'Class-I local supplier' at the time of tender, bidding or solicitation shall be required 
to indicate percentage of local content and provide self-certification that the item offered 
meets the local content requirement for 'Class-I local supplier'. They shall also give 
details of the location(s) at which the local value addition is made. 

b) In cases of procurement for a value in excess of INR 10.00 Crores, the 'Class-I local 
supplier'/ 'Class-II local supplier' shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers 
other than companies) giving the percentage of local content. 

 
c) False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of 

the General Financial Rules for which a bidder or its successors can be debarred for up 
to two years as per Rule 151(iii) of the General Financial Rules along with such other 
actions as may be permissible under law. A supplier who has been debarred by any 
procuring entity for violation of this Order shall not be eligible for preference under this 
Order for procurement by any other procuring entity for the duration of the debarment. 
The debarment for such other procuring entities shall take effect prospectively from the 
date on which it comes to the notice of other procurement entities. 

 
23.2 Restrictions under Rule 144(xi) of the General financial Rules (GFRs) 2017: 

i. Any Bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if bidder is registered with the Competent Authority {i.e Registration 

Committee constituted by the Department of Promotion of Industry and Internal 

Trade(DPIIT), Govt. of India 
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}. However, the said requirement of registration will not apply to bidders/sub-contractors 

from those countries (even if sharing a land border with India) to which the Government of 

India has extended lines of credit or in which the Government of India is engaged in 

development projects. Bidders may apprise themselves of the updated lists of such 

countries available in the website of the Ministry of External Affairs (23.07.2020, order (PP 

no.2). 

ii. Such registration should be valid for the entire period of bid validity or any extension 

thereof. However, in case the validity period of registration is less than bid validity period, 

the Bidder shall be required to submit the extension of the validity period of registration before the 

opening of price bids. (point 13, 23.07.2020, Order(PP no.1) 

 

iii. Further the successful bidder shall not be allowed to sub-contract works to any 

“Subcontractor” from a country which shares a land border with India unless such 

Subcontractor is registered with the competent Authority {Registration Committee 

constituted by the Dept of Promotion of Industry and Internal Trade (DPIIT), Govt. of India}. 

(point 11, 23.07.2020, Order(PP no.1) 

 

iv. A bidder is permitted to procure raw material, components, sub-assemblies, etc. from the 

vendors of countries sharing a land border with India without getting registered with the 

Competent Authority, i.e. Registration Committee constituted by DPIIT, as it is not regarded 

as “sub contracting” (circular 12.03.2021) 

 
v. However, in case a bidder proposes to supply finished goods procured directly/indirectly 

from the vendors of the countries sharing land border with India, such vendors will be 

required to get registered with the Competent Authority, i.e. Registration Committee 

constituted by DPIIT. circular 12.03.2021) 

 

vi.  Bidders have to submit certificate in accordance with Application Form 12 (as per 

applicability). If such certificate given by a bidder whose bid is accepted is found to be 

false, this would be a ground for termination and further legal action in accordance with 

law. 

 
vii. “Bidder” for the purpose of above referred order (including the term 'tenderer', 'consultant', 
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‘vendor’ or 'service provider' in certain contexts) means any person or firm or company, 

including any member of a consortium or joint venture ( that is an association of several 

persons, or firms or companies) , every artificial juridical person not falling in any of the 

descriptions of bidders stated hereinbefore, including any agency, branch or office 

controlled by such person, participating in a procurement process. 

 

viii. Bidders from a country which shares a land border with India” mentioned in para above 

means; (point 8, 23.07.2020, Order (PP no.1): 

 
a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a 
country; or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g.  A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

 

ix. The bidder shall comply with all the term and condition of the OM issued by the Department 

of Expenditure, Ministry of Finance, Govt. of India vide F. No 6/18/2019-PPD dated 

23.07.2020 & 24.07.2020 read with its amendments thereof. 

F. Award of Contract 

24. Award Criteria 

Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered 
the lowest evaluated Bid price after e tendering and / or e-Reverse Auction (as the case may be), 
provided that such Bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause 2 & 3 of ITB; (b) determined substantive responsive and (c) who has offered 
the lowest Evaluated Bid Price pursuant to Clause 22. 

 

25. Employer’s Right to accept any Bid or Reject any or all Bids 

Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
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without thereby incurring any liability to the affected bidder or bidders However, the Bidder(s) 
who wish to seek reasons for such decision of cancellation/ rejection shall be informed of the 
same by Employer unless its disclosure reasonably could be expected to affect the sovereignty 
and integrity of India, the security, strategic, scientific or economic interest of the state or lead 
to incitement of an offence. 

 

26. Notification of Award and Signing of Agreement. 

26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period through the “Letter of Acceptance”, which will state the sum 
that the Employer will pay to the Contractor in consideration of the execution, completion by 
the Contractor as prescribed by the Contract. 

26.2. The notification of award will constitute the formation of the Contract until the Formal 
Agreement is signed pursuant to clause 26.3 of ITB and further subject only to the furnishing 
of a performance security deposit in accordance with the provisions of Clause 27 of ITB. Within 
28 days of date of issue of Letter of Acceptance, Contract Agreement shall be drawn with the 
successful bidder on prescribed Form. 

26.3. The Agreement will incorporate all agreements between the Employer and the successful 
bidder. It will be signed by the Employer and the successful bidder after the performance 
security deposit is furnished. Till signing of Contract Agreement between the Employer and 
successful bidder, provision under Clause 55.2 ‘Arbitration’ of GCC shall not be applicable. 

26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The 
language of the contract shall be English. 

26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer 
as mentioned in Bidding Data. 

 

27. Performance Security Deposit 

27.1 Within 28 (twenty eight) days after issue of the Letter of Acceptance, the successful bidder shall 
deliver to the Employer Performance Security in accordance with Clause 3 of General 
Conditions of Contract valid till 90 days beyond the end of Defect Liability Period. Additional 
performance security shall also required to be given for front loaded bid or bid with low rated 
items to be executed in the later part of contract period as per clause -3 of GCC which shall be 
valid till the time of completion of works. The performance security shall not be released till liquidated 
damages, if any, is pending for recovery. If the contractor does not submit the performance security 
within the stipulated period due to any valid reason, Tender Inviting Authority may grant time 
extension for submission of performance security based on the request of contractor. 

 
In case, the contractor does not submit performance security without a valid reason, the 
Employer shall impose simple interest @12% per annum on the full amount of applicable 
performance  security (alongwith applicable taxes, if any) for the period of delay in submission 
of performance security. The interest on delayed period shall be calculated on pro rata basis 
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for number of delayed days. 

 
The interest accrued shall be payable by the Contractor within 14 days from the date of 
intimation by Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour 
of ‘NHPC Ltd’, otherwise the same shall be recovered from any payment due or become due 
against bills / any other amount lying with NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in 
substantial completion and final completion certificates. Further, no claim for extension of time 
for completion period or any other type of claim on account of delayed submission of 
performance security shall be entertained. 

27.2  If contractor fails to submit the Performance Security within 45 days (for the contracts having 
time for completion - upto 12 months) or 60-days (for the contracts having time for completion 
- more than 12 months) from the date of issue of Letter of Award (LOA), then following actions 
shall be taken against such Contractor: 

i) Award shall summarily be terminated 
ii) EMD/ Bid security shall be forfeited. 
iii) The bidder shall be debarred / banned to participate in the business dealings with 

NHPC for a period of one year. 
iv) The name of the Contractor shall be hosted on the NHPC website etc. as per existing 

norms of NHPC / Govt. of India. 
v) Such defaulted contractor shall not be eligible to participate in the bidding process of 

re- tender of this work. 
 

27.3 Bidder shall communicate the following bank details of NHPC Ltd. to the issuing Bank for online 
confirmation of Bank Guarantee to be submitted in terms of this Clause: 

 

Name of beneficiary:  NHPC LTD 
            ACCOUNT No- 11391767764 
            IFSC Code : SBIN0003704 
            Address of Bank : State Bank of India, Jyotipuram, Reasi (J&K). 

 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid 
for BG Confirmation. 

28. Advances 

The Employer will provide Mobilization Advance and Advance for procurement of new 
equipment as provided in General Conditions of Contract. 

29 Corrupt or Fraudulent or Collusive or Coercive Practices 

29.1 The Employer requires the bidders/contractors under this contract observe the highest standard 
of ethics during the procurement and execution of this contract. In pursuance of this policy, the 
Employer: 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 
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(i) “corrupt practice” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in 
contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to be detriment of the Employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. 

(iii) “collusive practices”  means a  scheme  or  arrangement  between two  or  more 
Bidders with or without the knowledge of the Borrower, designed to establish Bid 
prices at artificial, non- competitive levels; 

(iv) “coercive practice” means harming or threatening  to  harm, directly or indirectly, 
persons  or their property to influence their participation in a procurement process, or 
affect the execution of a contract.  

(v) “Integrity Pact” means an agreement signed between the Contractor and the 
Employer committing the persons/officials of both the parties, not to exercise any 
corrupt influence on any aspect of the Tender/Contract. 

(b) An agreement called Integrity Pact between the prospective Bidders and the Employer 
shall be signed committing the persons/officials of both the parties, not to exercise any 
corrupt influence on any aspect of the Tender/Contract. The Independent External 
Monitor(s) (IEM) appointed by the Employer shall oversee the compliance of obligation 
under the Integrity Pact. 

(c) A Bid may be rejected by the Employer if it is determined at any stage that the 
respective Bidder has engaged in corrupt or fraudulent or collusive or coercive 
practices or defaulted commitments under Integrity Pact in competing for or in 
executing the contract in question and his Bid Security shall be forfeited. The 
Contractor shall not be entitled for any compensation whatsoever under this clause. 

(d) The Employer will declare a Bidder ineligible for a stated period of time to award a 
contract/contracts as per Guidelines on Banning of Business Dealings if he at any time 
determines that the Bidder has engaged in corrupt or fraudulent or collusive or coercive 
practices in competing for, or in executing, the contract. 

(e) The documents/information submitted by Contractor may be verified by the officials of 
the Employer for its authenticity at any time and the Contractor shall provide all 
facilities/co- operation in this regard. If it is found that any of the documents/information 
submitted by the Contractor is not genuine, the Employer shall have full rights to cancel 
his Bid, forfeit the bid security and terminate the Contract, if awarded. 
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30.0 PERMANENT ACCOUNT NUMBER (PAN) AND GSTIN 

The Bidder shall furnish to the Employer his Permanent Account Number issued by the 
Income Tax Authorities in India and Goods and Services Tax Identification number issued by 
the concerned Authorities in India. No payment shall be made to the Contractor unless he 
submits his Permanent Account Number (PAN) and Goods and Services Tax Identification 
number (GSTIN). 

 
31.0 General 

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor/contractor’s employee for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. The 
bid shall become invalid and/or contract is liable to be cancelled if either the contractor or any 
of his employees is found any time to be such a person who had not obtained the permission 
of the Government of India as aforesaid before submission of the bid or engagement in the 
contractor's service. 

 

Bidder shall also intimate the names of persons who are working with him in any capacity 
who are near relatives to any official of the Employer. Any breach of this condition by the 
bidder/contractor would render him liable to be removed from this contract. An undertaking in 
this regard shall be submitted by the bidder in its letter head as per format placed at Form-9. 
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E- TENDERING INFORMATIONS 
 
 

REGISTRATION: 

(i) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal by using the “Online Bidder Enrollment” option available on the home 
page. Enrolment on the CPP Portal is free of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information 
including valid email-id & mobile no. All the correspondence shall be made directly with the 
contractors/ bidders through email-id provided. 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts. 

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) is mandatory which can be obtained from SIFY/ 
nCode/ eMudra or any Certifying Authority recognized by CCA India on eToken/ 
SmartCard. 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 
Signature Certificate with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure 
that they do not lend their DSCs to others which may lead to misuse and should ensure 
safety of the same. 

(vii) Bidders can than log into the site through the secured login by entering their user ID/ 
password and the password of the DSC/ eToken. 

Searching for Tender documents: 
 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization 
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 
wherein the bidders may combine a number of search parameters such as Organization 
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal. 

b) Once the bidders have selected the tenders they are interested in, they may download the 
required documents/ tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS/ e-
mail in case there is any corrigendum issued to the tender document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification/ help from the Helpdesk. 
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Preparation for submission of Bid: 

Technical Bid and Price Bid to be submitted on-line at https://eprocure.gov.in/eprocure/app. 
 
 
 
 
 
 

(i) For preparation of bid Bidders shall search the tender from published tender list available 
on site and download the complete tender document and should take into account 
corrigendum if any published before submitting their bids. 

After selecting the tender document same shall be moved to the ‘My favourite’ folder 
of bidders account from where bidder can view all the details of the tender document. 

(ii) Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidders shall note the number of covers in 
which the bid documents have to be submitted, the number of documents – including the 
names and content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid. 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the 
tender site, or through the contact details given in the tender document. 

(iv) Bidders should get ready in advance the bid documents in the required format 
(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 
document/schedule. Bid documents may be scanned with 100 dpi with black and white 
option which helps in reducing size of the scanned document. 

(v) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has 
been provided to the bidders. Bidders can use “My Space” or “Other Important 
Documents” area available to them to upload such documents. These documents may 
be directly submitted from the “My Space” or “Other Important Documents” area as per 
tender requirements while submitting the bid, and need not be uploaded again and again. 
This will lead to reduction in the time required for bid submission process. 

SUBMISSION OF BIDS: 

Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The 
Bidder shall accordingly prepare and submit the bids containing the required documents up 
to the date and time given in NIT. The bidder shall prepare the bid and submit the bid in 
following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the 
bid in time i.e. on or before the bid submission time. 
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ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/ 
tender document. The details of the DD/BC/BG/ others physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. 
Otherwise the uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) 
and accepts the same in order to proceed further to submit their bid. 

iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details 
of the DD/BC/BG/others. 

 
v) Bidder shall digitally sign and upload the required bid documents one by one as indicated 

in the tender document. 

vi) Bidders shall note that the very act of using DSC for downloading the tender document and 
uploading their offers is deemed to be a confirmation that they have read all sections and 
pages of the tender document without any exception and have understood the complete 
tender document and are clear about the requirements of the tender document. 

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 
MB. Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. For the file size of less than 1 MB, the transaction 
uploading time will be very fast. 

viii) If price quotes are required in XLS format, utmost care shall be taken for uploading 
Schedule of quantities & Prices and any change/ modification of the price schedule 
shall render it unfit for bidding. 

Bidders shall download the Bill of Quantities, in XLS format and save it without 
changing the name of the file. Bidder shall quote their rate in figures in the 
appropriate cells, thereafter save and upload the file in financial bid cover (Price bid) 
only. If the template of Bill of Quantities file is found to be modified/corrupted in the 
eventuality by the bidder, the bid will be rejected and further dealt as per provision of 
clause no 14.0 of ITB including forfeiture of EMD. 

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in 
cover 2 will result in rejection of the tender. 

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting 
Authority (TIA) well before the bid submission end date & time (as per Server System Clock). 
The TIA will  not be held responsible for any sort of delay or the difficulties faced 
during the submission of bids online by the bidders at the eleventh hour. 

x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the 
bidders shall take print out of system generated acknowledgement number, and keep it 
as a record of evidence for online submission of bid, which will also act as an entry pass to 
participate in the bid opening. 
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xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of 
the tender site, which shall be considered valid for all actions of requesting, bid submission, 
bid opening etc., in the e-tender system. 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality 
of the bids is maintained using the secured Socket Layer 128 bit encryption technology. 

ASSISTANCE TO BIDDERS: 

xiii) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender. 

 
xiv) Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24X7 CPP Portal Helpdesk No.0120-4200462, 0120-
4001002, 0120- 4001005, 0120-6277787, E-mail:support-eproc [at]nic[dot]in.. 

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
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Appendix-I Cl 22.3.2 

Conditions for conducting e-RA 

1) e-RA shall be implemented at Application Service Provider’s Portal intimated by NHPC. 

2) e-RA shall be followed after e-tender as per provision of ITB. 
 

3) The Start Bid Price for Reverse Auction shall be the L1 Bidder’s total evaluated 
Bid Price (including taxes & duties etc.) as per ITB Clause 22. The bidder shall 
modify their Bid Price in the decremented slab in terms of 0.1% or its multiples. 

4) e-RA will be done on total evaluated Bid Price and the unit rates of the winning 
bidder quoted in e-tender shall be reduced on pro-rata basis (excluding fixed rate 
items and abnormally low rated items) to match with the e-RA bid price. 

 

The rates/prices quoted by the bidder in Bill of quantities for certain items 
(considering online price bid submitted through e-tender) which are found to be 
having negative variation of 25% & more in relation to the estimate shall be 
identified as Abnormally Low Rate (ALR) items. 

5) In cases where no bidder accepts to quote lower than the Base Price (Start Bid 
Price) , e- RA is to be treated as failed and in such cases, tender shall be evaluated 
based on already opened e-tender. 

 

6) After e-Reverse Auction and evaluating the lowest bid, the award shall be 
processed as per bid conditions. 

 

7) In case of failure of e-RA process for any reasons, e-tender results will be 
processed for award. Further, NHPC shall reserve the right to call the L1* bidder 
for further process/negotiation/cancel the e-reverse auction process/ re-tender at 
any time. 

 

Note: The estimated cost shall be converted to a common base for comparison 
considering TT Selling exchange rate established by State Bank of India as on 
date of submission of Price Bid 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case 
may be) 
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Appendix-II 

Business Rules for e-Reverse Auction 
 

 
1. e-RA shall be implemented at Application Service Provider Portal intimated by NHPC. 

NHPC has made arrangements with a Service Provider, who will be NHPC’s 
authorized Service Provider for e-Reverse Auction. Please go through the guidelines 
given below and submit your acceptance to the same. 

 

2. Bidders who are found technically and commercially acceptable, after e-tender are 
eligible to participate in e-RA. The intimation of schedule date & time to conduct e-
RA shall be sent to eligible bidders in advance. e-Reverse Auction (e-RA) shall be 
conducted by the service provider on scheduled date and time. Eligible bidders shall 
participate from their own offices/ place of their choice. Internet connectivity shall be 
ensured by the respective bidders themselves. Designated officials i.e., Tender 
Inviting Authority of NHPC shall have access to portal and shall witness e-RA 
process. 

 

The Service Provider (for e-RA) shall arrange to demonstrate/ train (if not trained 
earlier) bidders’ nominated person(s), without any cost. They will also explain all the 
Rules related to e-Reverse Auction/Business Rules Document to be adopted along 
with training manual. The Application Service Provider (ASP) shall arrange to 
demonstrate/ train (if not trained earlier) bidders’ nominated person(s) through 
ONLINE training by ppts /Audio Visual file without any cost. These training materials 
are available on the portal all the time whenever bidders access the portal for such 
purposes. If bidders require any explanation in regard to the Rules related to e-
Reverse Auction/ Business Rules Document to be adopted along with bid manual, 
the same shall be explained to the bidder through any means of communication i.e. 
telephonic/email. 

 

For addressing any queries relating to the process of e-RA, the name and contact 
number of NHPC Authorized Service Provider for e-Reverse Auction shall be 
intimated in  due course of time. 

 
 

Any queries relating to the process of e-RA or in general, Tender Inviting Authority 
may be contacted. 

 
 

3. Before start of e-RA process, NHPC will provide the template calculation sheet (Excel 
Sheet) which will help bidders to arrive at “modified Bid Price” for the total scope as 
per BOQ. 
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Rank of the bidders would be displayed as per the “modified Bid Price” i.e., including 
Taxes and Duties as per the provisions of the Bidding Document. 

 
 

4. The start bid price (SBP) for e-Reverse AucPtiaogne s4h5aollfb2e16lowest bidder’s total evaluated bid 

price after e-tender (including taxes & duties) arrived as per relevant ITB Clause 
defined in Appendix-I of ITB. 

 

5. Procedure of e-Reverse Auctioning: 
 
 

Dynamic Template Bidding (Rank Disclosed) 
 

 
i) In ‘Dynamic Template Bidding (Rank Disclosed)’, bidders shall enter the Lump 

sum price in line with Clause 4 above for the total scope for subject Package. The 
value of decrement must be in decremented slab of minimum 0.1% and its 
multiple in terms of lowest bidder’s total evaluated bid price after e-tender (SBP). 

 

ii) In the “Dynamic Bidding” tie bid is not allowed on lowest price at e-RA Portal, i.e. 
if any higher price ranked vendor places bid equal to lowest price in e- reverse 
auction, their bid will be rejected. The bidder is required to click on “Rejected” to 
know the reason of bid rejection. In that case, the bidder will have to instantly 
reduce their price within 10 minutes to submit lower quoted price otherwise the 
price will be considered as higher bid or rejected bid (system does not support tie 
bids in this type of auction). 

 

ii) The modified bid prices received under e-RA shall be evaluated on the basis of 
evaluation method specified in the bidding document and the final evaluated 
prices thus obtained shall be used for comparison of bids. 

 

6. Within one (1) hour after conclusion of e-RA, Successful bidder shall furnish 
confirmation of final price quoted in Reverse Auction in line with price schedule 
(already available with them), to NHPC, duly signed and stamped (without any new 
condition other than those already agreed before start of Reverse Auction) 
(Appendix-IV). In case, there is any variation between the final price quoted in 
Reverse Auction and the signed document received after Auction, the first i.e. Closing 
Price in Auction will be taken final offered price by the bidder. However, the detailed 
break-up of final prices as per price formats with pro rata reduction in unit rates 
(excluding fixed rate items and abnormally low rated items) without increase in unit 
rates of any items, shall be submitted by the successful bidder matching with the final 
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price quoted during e-RA within 3 days from the date of conclusion of e-RA. 
 

7. Auction shall be for a period of 60 minutes. The bidding continues with an auto 
extension of 15 min time if any Bidder quotes a further lower price within final 15 
minutes of specified closing time of auction. 

 

In final countdown and auto extension time, the lowest price at e-RA Portal would be 
visible to all the vendors who have placed valid bids. However, real identity of the 
bidder would not be disclosed during entire e-reverse auction process. The bidding 
could continue 

even after the final run till the time there are no changes in prices within aforesaid final 15 
minutes. 

 
 

8. During Auction, if no bid is received within the specified time, NHPC, at its discretion, 
may decide to close the reverse auction process and proceed with results of e-
tendering. 

 

9. Each Bidder shall be assigned Unique User Name & Password by the service 
provider (for eRA). Bidders are advised to change the Password and edit the 
information in the Registration Page after the receipt of initial Password from the 
service provider (for e-RA) to ensure confidentiality. All bids made from the Login ID 
given to the bidder will be deemed to have been made by the bidder. 

 

10. Bidders shall be able to view the following on their screens along with the necessary 
fields during the auction. 

 

a) Rank of the respective bidder@ 
b) Bid Placed by the respective bidder. 

 

@ Price of Lowest bidders at e-RA Portal will be displayed in the last 15 
minutes and in auto extension time 

11. Consequent upon completion of e-Reverse Auction, NHPC’s decision on award of 
contract shall be final and binding on all the bidders. 

12. NHPC shall be at liberty to call the*L1 bidder for further process/ negotiation/ cancel 
the e- Reverse auction process/ re-tender at any time, without assigning any reason 
thereof. 

 

13. NHPC/ Service Provider shall not have any liability to bidders for any interruption or 
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delay in access to the site irrespective of the cause. 
 

14. NHPC along with Service Provider can decide to reschedule or cancel any Auction; 
the bidders shall be informed accordingly. 

 

15. The bidder shall not involve himself or any of his representatives in price manipulation 
of any kind directly or indirectly by communicating with other bidders. The bidder shall 
also not divulge either his bid or any other exclusive details of NHPC to any other 
party. If it has come to notice of NHPC/Service Provider that bidders have colluded 
while submitting price in e-RA, the same be dealt as per provision of Integrity Pact. 

 

16. Other terms and conditions shall be as per the bidding documents. 
 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the 
case may be) 
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Appendix-III 

Process Compliance Form for e-Reverse 
Auction 

 

(Bidders are required to submit this on their Company’s Letter Head and sign & stamp) 

To, 

[Employer’s Name & Address] 
 

 
Sub: Agreement to the Process related Terms and 

Conditions Dear Sir, 

This has reference to the Terms & Conditions for the e-Reverse Auction mentioned in the 
Business Rules for  “ (Name of 
Work)” with Tender Specification No.: and Tender 
ID. 

 
 

This letter is to confirm that: 
 
 

1. The undersigned is authorized representative* of the Company. 

2. We have studied the e-Reverse Auction Terms & Conditions and the Business Rules 
governing the e-Reverse Auction as mentioned in your letter and confirm our agreement 
to them. 

3. We also confirm that we shall take the training on the auction tool and shall understand 
the functionality of the same thoroughly, before start of e-RA. 

4. We also confirm that we will submit price confirmation within an hour of conclusion of e- 
Reverse Auction through the Company email ID. However, break up of our final offered 
price in e-Reverse Auction as per NHPC’s Price format and as per Conditions of e-RA 
shall be submitted within three working days. We also confirm that we will not increase 
unit rate of any item submitted in our bids. 

 

We hereby confirm that we will honor the Bids placed by us during the auction process. 
 
 

With regards, 
 

Signature with company seal 
Name – 

Bidder /Company / Organization – 
Designation within Company / 
Organization – Address of Company / 
Organization – 

*Person having power of attorney for the subject package 
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Appendix-IV 

Format for submitting Price Confirmation for e-Reverse Auction 

 
 

(To be submitted on Company Letter Head duly signed and stamped within1 Hrs.) 
 
 
 
 
 

REF No. ………….. Date:……….. 
 
 

To, 
 
 

[Employer’s Name & Address] 
 

 
Contact Person: ………………….. 

E-mail: ……………………. 
 
 

Re: Price Confirmation for the e-Reverse Auction of….................................. 
 
 

Auction Notice Dated: …….. 
 
 

For Procurement of  :…..[...Name of work ]. 
 
 

For M/s NHPC LIMITED:  Tender Specification No.: and Tender ID.    
 

 
Reference above, we hereby confirm that we have given our final offer in the 
e- Reverse Auction System as per the template, which is attached herewith 
duly  signed and stamped from our end. 

Signature: 

Name: 

Designatio
n: 

Seal of the Bidder / Company: 
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Appendix-I to NIT Ref. Clause 3.2(C) of NIT 

Personnel Capabilities 

Qualification and Experience of Key personnel 
 
 
 

Sr. No. Key personnel position Qualification Experience 
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INFORMATION OF BIDDERS (IFB) 
 

Salal Power Station (6X115 = 690 MW) is located near Dhyangarh in Reasi district of Jammu & 

Kashmir. The project is on river Chenab.  

Before participating in this tender, bidders may visit the location site if they desire so. 

The distances between nearby places are given below: - 

From To Distance in 
Kms.(Approx.) 

Jyotipuram (Project H/Q) Reasi (Distt. H/Q) 8 

Jyotipuram (Project H/Q) Jammu (Airport) 75 

Jyotipuram (Project H/Q) Katra (Nearest Broad 
Gauge Railhead) 

40 

        
1 . Site location- Near TRT outlet area at Salal dam.   

2.   Access to site - Site is accessible throughout the year. Execution site is approx. 5km from Salal 

Dam towards TRT Outlet. Site is connected with main road (Dhyangarh -Talwara road) by an approach 

road of Concrete and kattcha road of approx. 400mtr in length along right bank of Chenab River. 

3. Climate conditions – Normal climatic condition with normal rain fall. No snowfall observed in Salal 

Dam area. 

4. Power & water availability- Arranged by contractor itself. 

****************** 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION-III 
 
 

• LETTER OF TENDER FORM, 

• QUALIFICATION INFORMATION, 

• FORM OF DECLARATION, 
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SECTION III  

TABLE OF CONTENTS 

 
 

Letter of Tender Form 

Form-2 Letter of Tender Form 

Qualification 
Information 

Form-1 General Information 

Form-3 Work Experience Record 

Form-4 Annual Construction Turnover 

Form of Declaration 

Form-5 Form of Declaration 

Form-6 Declaration of Ineligibility 

Form-7 Form of Integrity Pact 

  

Form-8 Form for Declaration of Start-up 

Form-9 Undertaking regarding near relative to official of the Employer 

Form-
10 

Certificate of Insolvency 

Form-
11 

Certificate of Local Content 

Form-
12 

Declaration regarding Compliance of restrictions under Rule 144(xi) 
of GFR-2017 regarding procurement from bidders from a country or 
countries sharing Land Border with India. 

Form-
13 

Checklist for Bidders 
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FORM – 1 
 

General Information 
 
 

Bidders are requested to complete the information 
 

1. Name of firm Corporate Identity No. (CIN):........................ 

2. Head office address Country: 

 
Principal Place of Business: 

3. Telephone 
Mobile 
No.Email 

Contact 
Person(s) 
Name 
Title/Position 

4. Place of incorporation / registration 
Date 

5. Legal status of firm 

 
Field of specialty in business 

6. Whether Start-up : 
   

  

7. Number of present 
permanent employees: 

 Detail Civil 
Engineers 

Other 
Engrs 

Non 
Engineering 

Nos.    

8. Quality assurance system in head 
office 

Certified by: 

9. Agent or representative in INDIA (if 
exists) Name 
Address 
Telephone Fax & Email 
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10 Authorization of Person(s) signing the bid on behalf of the Bidder 
 

a) Full Name: ……………………………………………………………….. 
b) Designation: …………………………………………………………….. 
c) Signing as: ………………………………………………………………. 

 
 A sole proprietorship firm: The person signing the bid is the sole proprietor/ 
constituted attorney of the sole proprietor, 

 A partnership firm: The person signing the bid is duly authorised being a partner 
to do so, under the partnership agreement or the general power of attorney, 

 A company: The person signing the bid is the constituted attorney by a resolution 
passed by the Board of Directors or in pursuance of the Authority conferred by 
Memorandum of Association. 

 A Society: The person signing the bid is the constituted attorney. 

Documents to be submitted: Registration Certificate/ Memorandum of Association/ 
Partnership Agreement/ Power of Attorney/ Board Resolution 

11 Following documents w.r.t. legal status of the firm / company shall be furnished by 
the bidder: 

I. In case of Sole Proprietorship Concern: 
 

i. The full name of an individual proprietor, his/her parentage, documentary proof of 
his/her age, permanent address and present postal address/ contact details. 
ii. A deed of declaration by the Proprietor, that no other individual or company has any 
share in the concern. 

II. In case of Partnership Firm: 
 

i. Certified photocopy of the Partnership Deed, with upto date amendments (if any). 
ii. Registration certificate issued by the Registrar of Companies concerned, if any. 
iii. In case of change in the constitution of the firm due to retirement or death or addition of 
an incoming partner, photocopy of Deed of Dissolution, fresh registration Certificate and 
the fresh / extant Partnership Deed, as applicable. 

III. In case of Private Limited Companies: 
 

i. Certified to be true and upto date amended copy of Memorandum and 
Articles of Association of the Company. 
ii. Certificate of incorporation of the Company. 

IV. In case of Public Limited Companies and Statutory Corporations: 
 

i. Certified to be true copy of Memorandum and Articles of Association of the 
Company and/or the relevant Statute/Act. 
ii. Certificate of Incorporation of the company - In case of public limited Co. only. 
iii. Certificate of Commencement of Business - In case of public limited Co. only. 

 
 

Date Signature 
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FORM-2 

Letter of Tender Form 
 

To, 
The General Manager (Electrical), 
Contract & Procurement Division  
NHPC Ltd., Salal Power Station 
Jyotipuram, Reasi 
UT of J&K-182312 

We have read and examined the following tender documents relating to Supply, Erection, 
testing and commissioning of Centralized Greasing and lubricating System 

i. a) Agreement form 

b) Notice Inviting Tender 

c) Information and Instructions to Tenderers 

d) Tender Forms, Form of Declaration and Qualification information 

e) General Conditions of Contract and Schedules A, B, C, D, E, F and G 

f) Forms 

g) Special Conditions of Contract 

h) Safety Manual 

ii. Technical Specifications 

iii. Drawings. 

iv. Amendment issued in pursuance to Clause No. 8 of ITB. 

2. We hereby tender for execution of the work referred to in the documents mentioned in 
paragraph one above upon the terms and conditions contained  or referred to in the 
aforesaid documents and in accordance in all respects with the specifications, designs, 
drawings and other details given herein and at the rates contained in Schedule-A and 
within the period(s) of  completion  as given in Schedule-D and subject to such terms and 
conditions as stipulated in the Bid Document. 

3. We agree to keep this tender open for acceptance for 120 days from the last date of 
online bid submission thereof and also agree not to make any modifications in its terms 
and conditions on our own accord. 

4. A  sum of ₹1,37,000/- (Rupees six lacs eighty thousand only) is hereby enclosed in 
form of Demand Draft/Bank Guarantee from a Nationalised or Scheduled Bank of India as 
Earnest Money. We agree that if we fail to keep the validity of tender open, as aforesaid, or 
make any modification in the terms and conditions of our tender on our own accord or fail to 
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furnish the prescribed performance guarantee within prescribed period, after the acceptance of 
our tender, that Employer shall without prejudice to any other right or remedy available in law be 
at liberty to forfeit the said earnest money absolutely. Further, we agree if we fail to commence 
the execution of the works as provided in the Bid Documents referred to in paragraph-1 above 
that Employer shall without prejudice to any other right or remedy available in law be at liberty 
to forfeit the said performance guarantee absolutely/EMD. 

Should this tender be accepted, we agree to abide by and fulfil all the terms and 
conditions and provisions of the above mentioned tender documents. 

We certify that the Tender submitted by us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in Tender Documents, referred to in 
paragraph-1 above, and it does not contain any deviations to the aforesaid documents. 
It is further certified that information furnished in the Tender submitted by us i s correct 
to the best of our knowledge and belief. 

5. We hereby also declare that any of the firm/Company participating in this Tender have 
not been declared ineligible at the time of submitting the bid under Para-6 of 
Guidelines on Banning of Business Dealings, declaration in this regard is placed at 
Form-...... 

6. We also certify that the bidder is a ............(Class-I / Class-II / non-local supplier) 
supplier under Make in India Order-2017 or as amended from time to time, 
Undertaking in this regard is enclosed at Form-10. 

7. We also certify that the bidder is not ineligible under the reasons mentioned at Para 
3.3 of NIT. 

8. We hereby declare the GST Tax structure considered (applicable and assessed 
28days prior to bid submission date) in our bid for the present work. 

(Signature of person duly authorised to sign the Tender on behalf of the Bidder along 
with seal of company) 

 
 

  
 

Name_________________ Designation___________________ 

 

Signature______________ 

Date:____________________ 

 

Name of Company______________ 

Witness: 

Name & Address: __________________ 

__________________________________ 

__________________________________ 

 

Signature____________________ 

Date:_________________________ 
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FORM –3 
 

(Ref. NIT Clause-3.1(b)) 
 

Work Experience Record 
 
 
 
 

Name of Bidder:   
 
 
 
 
 
 
 

Sl. 
No. 

Name 
of 
Project 

Name & 
Address 

of Project 
Develope

r 

Description of 
Work & 
Contract no. 

Value 
of 
Work 

Date 
of 
Award/ 

Date 
of 
Start 
of 
work 

Date of 
completio
n of work 

Remarks 

1         

2         

3         

4         

5         

 

 
Note: Copies of Work experience certificates from appropriate authority of project Developer with 
regard to above to be submitted by bidder. 

Any addition work experience claimed after the bid submission shall not be considered during 
bid evaluation. 
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FORM –4 
 

(Ref. NIT Clause-3.1(c)) 
 

Annual Construction Turnover 
 
 
 
 

Name of Bidder:    
 
 
 
 
 

Fiscal Year Turnover (unit ) 

1.  

2.  

3.  

 
 

Fiscal year begins on ... in each calendar year. 
 
 
 
 

 
Date Signature 
 

 
NB: To please attach detailed data sheet wherever possible. 
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FORM – 5 
 

(Ref. NIT Clause-2.1) 
 

FORM OF DECLARATION 

M/s ------------------------------------------------------- (name of Tenderer) having its registered office at   
----------------------------------------- (hereinafter referred to as `the Tenderer') having carefully studied all 
the Tender documents, specifications, drawings, etc. pertaining to the Work for “Supply, Erection, 
testing and commissioning of Centralized Greasing and lubricating System” , the local and site 
conditions and having undertaken to execute the said works. It is declared without any reservation 
whatsoever that: 
1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are 

strictly in conformity with the documents issued by the Employer, 

2) in case any deviations are noticed which might have crept inadvertently, that such deviations 
without reservation of any kind are automatically deemed to have been withdrawn by us, 

 

3) we are familiar with all the requirements of the Contract and has not been influenced by any 
statement or promise of any person of the Employer, 

4) we are experienced and competent Bidder to perform the Contract to the satisfaction of 
Employer and are familiar with all general and special laws, acts, ordinances, rules and 
regulations of the Municipalities, District, State and Central Government of India that may affect 
the work, its performance or personnels employed therein, 

5) we hereby authorize the Employer to seek reference from our bankers for its financial position 
and undertake to abide by all labour welfare legislations, and 

6) we confirm that the provisions Start up India Initiative of GoI,, .............)are applicable to us.  Any 
change  in the status of the organization occurring during the currency of the contract shall be 
informed to Employer. 

The above statement submitted by us is true and correct to our best knowledge. 
 
For and on behalf of the Tenderer 
 
 

Dated: 
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FORM – 6 

(Ref. NIT Clause-2.1(c)) 
 

FORM OF DECLARATION OF INELIGIBILITYUNDERTAKING 
 
 

I/ We, M/s …………………………………(Name of Bidder) hereby certify that I/we are not under the 
declaration of ineligibility for banning / delisting / blacklisting / debarment from business on the grounds 
mentioned in para 6 of Guidelines on banning of Business dealings (Annex-A) to Integrity Pact, ITB 
Clause 2 of Tender Document at the time of submitting the bid and shall intimate immediately of any 
such banning / delisting / blacklisting / debarring after submission of bid till award of tender. 

 
 
 
 
 

(Seal & Signature of the Bidder) 
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Form- 7 
 

(To be executed on plain paper at the time of submission of bid/ and on Non-judicial stamp 
paper of appropriate value by successful Bidder (Contractor) prior to signing of 
Contract Agreement) 

 
 

(Format of Integrity 

Pact) PRE CONTRACT 

INTEGRITY PACT 

Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its registered office 
at NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana), hereinafter referred to as “ The 
Employer” which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns of the First Part. 

And 
 

M/s , a company/ firm/ individual (status of the company) and having its registered office at 
represented by Shri , hereinafter referred to as “The Bidder/Contractor” which expression shall 
mean and include, unless the context otherwise requires, his successors and permitted assigns of the 
Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational procedures, contract/s 
for ------------- 
-----------------(Name of the work/ goods/ services) and the Bidder/Contractor is willing to offer 
against NIT No. 
…………………. 

WHEREAS the Bidder/Contractor is a private company / public company/Government 
undertaking/partnership/consortium/joint venture constituted in accordance with the relevant law in the 
matter and the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 

Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt practice in order 
to  secure the contract by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the Employer will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. 
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1.0 Commitments of the Employer 

1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly with the 
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the Bidder/Contractor, either for themselves or for any person, organization or third party 
related to the contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contact. 

1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, and will 
provide to all the Bidders/Contractors the same information and will not provide any such 
information to any particular Bidder/Contractor which could afford an advantage to that particular 
Bidder/Contractor in comparison to other Bidders/Contractors. 

 
 

1.3. All the officials of the Employer will report to the appropriate Authority any attempted or completed 
breaches of the above commitments as well as any substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such official(s) is reported  by  the  Bidder  to  
the Employer with full and verifiable facts and the same is prima facie found to be correct by the 
Employer, necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the Employer or Independent External Monitor and such 
a person shall be debarred from further dealings related to the contract process. In such a case 
while an enquiry is being conducted by the Employer the proceedings under the contract would 
not be stalled. 

 
 

3.0 Commitments of the Bidder(s)/Contractor(s) 
 

 
The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during any stage of its bid or during any pre-
contract or post- contract stage in order to secure the contract or in furtherance to secure it and 
in particular commit themselves to observe the following principles during participation in the 
tender process and during contract execution:- 

3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the Employer, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
contract. 
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3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the Employer or 
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 
obtaining or execution of the contract or any other contract with Employer for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or any other 
contract with Employer. 

 
 

3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and representatives 
and Indian Bidder(s)/Contractor(s) shall disclose their foreign principals or associates. 

 
 

3.4 The Bidder(s)/Contractor(s) shall, when presenting their bid, disclose any /all payments made, is 
commited to or intends to make to agents, brokers or any other intermediaries, in connection with 
this bid/award of the contract 

3.5 Deleted. 

3.6 The Bidder, either while presenting their bid or during pre-contract negotiations or before signing 
the contract, shall disclose any payments made, is committed to or intends to make to officials of 
the Employer or their family members, agents, brokers or any other intermediaries in connection 
with the contract and the details of services agreed upon for such payments. 

 
 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

 
 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

 
 

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the Employer as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
electronic data carrier. The Bidder/Contractor also undertakes to exercise due and adequate care 
lest any such information is divulged. 

 
3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 
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3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to commit 
any of the actions mentioned above. 

 
 

3.12 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf 
of the Bidder/Contractor, either directly or indirectly, is a relative of any of the officers of the 
Employer, or alternatively, if any relative of an officer of the Employer has financial interest/stake 
in the Bidder(s)/Contractor(s) firm(excluding Public Ltd. Company listed on Stock Exchange), the 
same shall be disclosed by the Bidder/Contractor at the time of filling of tender. 

 
 

The term ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act 
2013. 

3.13 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of the Employer. 

3.14 The representative of the Bidders/Contractors signing Integrity Pact shall not approach the 
Courts while representing the matters to IEMs and he/she will wait their decision in the matter. 

3.15 In case of Sub-Contracting, the bidder shall take the responsibility of the adoption of Integrity 
Pact by the Sub-Contractor. 

4.0 Previous Transgression 
 

 
4.1  The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any country in 
respect on any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India. 

5.0 Earnest Money (Security Deposit) 
 

 
The provision regarding Earnest Money/Security Deposit as detailed in the Notice Inviting Tender 
(NIT) and Instruction to Bidders (ITB) section of the Bid Document is to be referred. 

6.0 Sanctions for Violations 
 

 
6.1 Any breach of the aforesaid provisions, before award or during execution by the Bidder/Contractor 

or any one employed by it or acting on its behalf such as to put their reliability or credibility in 
question shall  entitle the Employer to take action as per the procedure mentioned in the 
“Guidelines on Banning of Business Dealings” attached as Annexure-A and initiate all or 
any one of the following actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving 
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any compensation to the Bidder/Contractor. However, the proceedings with the other 
Bidder(s)/Contractor(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance 
Bond (after the contract is Signed) shall stand forfeited either fully or partially, as decided by 
the Employer and the Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
Contractor. The Bidder/Contractor shall be liable to pay compensation for any loss or damage 
to the Employer resulting from such cancellation/rescission and the Employer shall be entitled 
to deduct the amount so payable from the money(s) due to the Bidder/Contractor. 

(iv) Deleted. 

(v) To encash the Bank guarantee, in order to recover the dues if any by the Employer, along with 
interest as per the provision of contract. 

(vi) Deleted . 

(vii) To debar the Bidder/Contractor from participating in future bidding processes of NHPC Ltd., 
as per provisions of “Guidelines on Banning of Business Dealings” of NHPC Ltd. (Annexure-
A), which may be further extended at the discretion of the Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any middleman 
or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the Employer with the Bidder/ Contractor, the same shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The Employer will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this 
Pact also on the Commission by the Bidder/Contractor or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the Bidder/Contractor), of an offence as defined 
in Chapter IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 

6.3 The decision of the Employer to the effect that a breach of the provisions of this Pact has been 
committed by the Bidder/Contractor shall be final and conclusive on the Bidder/Contractor. 
However, the Bidder/Contractor can approach the Independent External Monitor(s) appointed for 
the purposes of this Pact. 

 

7.0  Independent External Monitor(s) 
 
 

7.1 The Employer has appointed Independent External Monitors (hereinafter referred to as 
monitors) for this Pact after approval by the Central Vigilance Commission. 
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7.2 The task of the Monitors shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. The Monitors report to CMD, NHPC. 

 
 

7.4 Both the parties accept that the Monitors have the right to access all the Contract documents 
relating to the project/procurement, including minutes of meetings, whenever required. The right 
to access records should only be limited to the extent absolutely necessary to investigate the 
issue related to the subject tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he / she will so 
inform CMD, NHPC and request NHPC Ltd. to discontinue or take corrective action, or to take 
other relevant  action. The Monitor can in this regard submit non-binding recommendations. 
Beyond this the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. 

 
 

7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction, to 
all Project documentation of the Employer including that provided by the Bidder/Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his / her request and demonstration of a valid 
interest, unrestricted and unconditional access to their project documentation. The same is 
applicable to Subcontractor(s). The Monitor shall be under contractual obligation to treat the 
information and documents of the Bidder/Contractor/Subcontractor(s) with confidentiality. The 
Monitor has also signed declaration on ‘Non-Disclosure Agreement’ and of ‘Absence of Conflict 
of Interest’. In case of any conflict of interest arising at an later date, the IEM shall inform CMD, 
NHPC and recuse himself / herself from that case. 

 
 

7.7 The Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in such 
meetings as and when required. 

 
 

7.9 The Monitor will submit a written report to the CMD, NHPC Ltd., within 8 to 10 weeks from the 
date of reference or intimation to him by the Employer/Bidder and should the occasion arise, 
submit proposals for correcting problematic situations. 

 
7.10 The word ‘Monitor’ would include both singular and plural. 

 
8.0 Facilitation of Investigation 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
Employer or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the Bidder/Contractor and the Bidder/Contractor shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination. 

 
9.0 Law and Place of Jurisdiction 

 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the Registered Office 
of the Employer, i.e. Faridabad (Haryana). The arbitration clause provided in the tender 
document/contract shall not be applicable for any issue/dispute arising under Integrity Pact. 

 
10.0 Other Legal Actions 

 

10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

10.2 Changes and supplements as well as termination notice need to be made in writing. 

10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all 
partners of the consortium/joint venture. 

 
 

11.0 Validity 
11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the Contractor 12 

months after the last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. Any violation of the same would entail disqualification of the bidders and 
exclusion from business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 
remain valid. In this case, the parties will strive to come to an agreement to their original intention. 

11.3 Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

11.4 In the event of any contradiction between Integrity Pact and its Annexure, the clause in the Integrity 
Pact will prevail. 

 
 

For & On behalf of the 
Employer 

 
 
 

(Office Seal) 

Place---------------- 

Date   
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For & On behalf of the Bidder 
/ Contractor 

 
 

(

Office Seal) 

Place-----------

--- 

Date-------------- 
 
 

Witness1.   

(Name and address) 

2.   

(Name and address) 

 

Witness1.   

(Name and address) 

2.   

(Name and address) 
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Annexure-A 
 

Guidelines on Banning Business Dealings 
 

1. Introduction 
 

NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ bidders, who 
are expected to adopt ethics of highest standards and a very high degree of integrity, 
commitments and sincerity towards the work undertaken. It is not in the interest of NHPC to 
deal with Agencies who commit deception, fraud or other misconduct in the tendering 
process and/or during execution of work undertaken. NHPC is committed for timely 
completion of the Projects within the awarded value without compromising on quality. 

1.2 Since banning of business dealings  involves  civil  consequences  for  an  Agency  concerned,  
it  is  incumbent that adequate opportunity of hearing is provided and the explanation, if 
tendered, is considered before passing any order in this regard keeping in view the facts and 
circumstances of the case. 

2.0 Scope 
 

2. 1 NHPC reserves its rights to remove from list of approved suppliers / contractors (if such list 
exists) or to Suspend/Ban Business Dealings if any Agency has been found to be non / poor 
performing or have committed misconduct or fraud or anything unethical or any of its 
action(s) which falls into any such grounds as laid down in this policy. 

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / contractors; (ii) 
Suspension and (iii) Banning of Business Dealing with Agencies, has been laid down in these 
guidelines. 

2.3 These guidelines shall apply to all the units of NHPC. 
 

2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of NHPC 
unless they are assignees, successors or executor. 

2.5 The suspension/banning except suspension/banning under Integrity Pact shall be with 
prospective effect, i.e. future business dealings. 

3.0 Definitions 
 

In these Guidelines, unless the context otherwise requires: 
 

i) “Agency /Party / Contractor / Supplier / Bidders/Vendors” shall mean and include 
a public limited company or a private limited company, a joint Venture, Consortium, 
HUF, a firm whether registered or not, an individual, cooperative society or an 
association or a group of persons engaged in any commerce, trade, industry, etc. “Party 
/ Contractor/ Supplier / Bidder/Vendor” in the context of these guidelines is indicated as 
‘Agency’. 

ii) “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional Office/ 
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Liaison Office or any other office of NHPC. 

iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following: 
 

a) For works awarded/under Tendering from corporate office (falling in the competency 
of CMD /Board of Directors) 

 
 Competent Authority: CMD 
 Appellate Authority : Board of Directors 

 
b) For works awarded/under Tendering from Corporate Office/Projects/ Power 

Stations/ Regional Offices/Liaison Offices (falling in the competency of Director 
/Executive Director) 

 
 Competent Authority: Concerned Director/Executive Director as the case 

may be 
 Appellate Authority: CMD /Concerned Director as the case may be 

 
c) For works awarded/under Tendering from Corporate Office / Regional Offices / 

Projects/ Power Stations/ Liaison Offices (falling in the competency of CGM and 
below) 

 
 Competent Authority in case of works awarded/under Tendering from 

Corporate Office/Regional office shall be CGM or GM of the concerned 
division as the case may be. 

 
 Competent Authority: Head of the Unit not below the rank of General 

Manager 
 Appellate Authority: Next higher authority 

 
iv) “Investigating Committee” shall mean a Committee appointed by Competent 

Authority to conduct investigation. 
4.0 Initiation of Suspension /Banning 

 

Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the 
department responsible for invitation of Bids/Engineer-in-charge after noticing the 
irregularities or misconduct on the part of Agency concerned. Besides the concerned 
department, Vigilance Department of each Unit/ Corporate Vigilance may also be competent 
to initiate such action. 

5.0 Suspension of Business Dealings. 
 

5.1  If the conduct of any Agency dealing with NHPC is under investigation, the Competent 
Authority may consider whether the allegations (under investigation) are of a serious nature 
and whether pending investigation, it would be advisable to continue business dealing with 
the Agency. If the Competent Authority, decides that it would not be in the interest to continue 
business dealings pending investigation, it may suspend business dealings with the Agency. 
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The order of suspension would operate for a period not more than six months and may be 
communicated to the Agency as also to the Investigating Committee. The Investigating 
Committee may ensure that their investigation is completed and whole process of final order 
is over within such period. However if the investigations are not completed within six months 
,the investigation committee shall put up the proposal to the competent authority for approval 
of extension of time maximum up to further three months with in which the committee shall 
conclude the proceedings . 

 

5.2 The order of suspension shall be effective throughout NHPC in case of work falling in the 
Competency of CMD/ Board of Directors/Directors, in case of work falling in the competency 
of Executive Director suspension shall be effective throughout Region /Corporate office (in 
case the works awarded/under Tendering from Corporate office) .In case of work falling in 
the competency of HOP or below suspension shall be effective throughout the Project/Power 
Station and attached liaison offices/units and in case of work falling under the competency 
of CGM and below at Corporate office suspension shall be effective at Corporate office. 
During the period of suspension, no business dealing shall be held with the Agency. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may be 
informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency before 
issuing the order of suspension. 

5.5 The format for intimation of suspension of business dealing is placed at Appendix– I 
 

6.0 Ground on which Banning of Business Dealings can be initiated 
 

6.1 If the security consideration, including questions of loyalty of the Agency to NHPC so 
warrants; 

 

6.2 If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court 
of Law for offences involving moral turpitude in relation to its business dealings with the 
Government or any other public sector enterprises, during the last five years; 

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including 
misrepresentation of facts and violation of the any provisions of the Integrity Pact provided 
in the Contract. 

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure on NHPC or 
its official for acceptance / performances of the job under the contract; 

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or damages 
the NHPC’s properties including land, water resources, forests / trees or tampers with 
documents/records etc. 

6.6 If the Agency does not fulfil the obligations as required under the Contract and Violates terms 
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& conditions of the contract which has serious affect for continuation of the Contract. 
 

6.7 If the work awarded to the agency has been terminated by NHPC due to poor performance 
of the contract in the preceding 5 years. 

 

6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other Central 
Government investigation Agency  recommends  such  a  course  in respect of a case under 
investigation or  improper conduct on agency’s part in matters relating to the Company 
(NHPC) or even otherwise; 

 

6.9 On any other ground upon which business dealings with the Agency is not in the public 
interest. 

 
6.10 If business dealings with the Agency have been banned by the Ministry of Power, 

Government of India OR any PSU/ any other authority under the MOP if intimated to NHPC 
or available on MOP Website, the business dealing with such agencies shall be banned with 
immediate effect for future business dealing except banning under Integrity Pact without any 
further investigation. 

 
(Note: The examples given above are only illustrative and not exhaustive. The Competent 
Authority may decide to ban business dealing for any good and sufficient reason). 

 
7.0 Procedure for Banning of Business Dealings 

 

7. 1 An Investigating Committee shall be constituted by the authority competent to Ban the dealing 
comprising members from Engineering/Indenting department (convener), Finance, Law and 
Contract. The level of the committee members shall be CGM and above for works falling 
in the competency of CMD/Board of Directors, General Manager and above for the works 
falling in the competency of Director/ Executive Director and DGM/SM with at least one 
member of the level of General Manager for works falling in the competency of CGM and 
below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the NHPC. During 
the period of Banning of Business Dealings, no Business Dealing shall be held with the 
Agency. 

7.3 The functions of Investigating Committee in each Unit to be appointed by the competent 
authority in line with para 3 (iii) shall, inter-alia include: 

a) To study the report of the department responsible for invitation of bids and decide if a 
prima- facie case for banning exists, if not, send back the case to the Competent 
Authority. 

b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to the 
Agency by the concerned department as per clause 7.4 “Show Cause Notice”. 

c) To examine the reply to show-cause notice and call the Agency for personal hearing, 
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if required. 
d) To submit final recommendations to the Competent Authority for banning or otherwise 

including the period for which the ban would be operative considering the implications 
for NHPC on account of the act/omission on the part of the agency, intention of the 
agency as established from the circumstances of the case etc. 

 
7.4 Show Cause Notice 

Once the proposal for issuance of Show Cause Notice is approved by  the Competent  
Authority,  a ‘Show Cause Notice’ (as per format at Appendix-II of these guidelines) s h a l l 
be issued to the delinquent Agency by the Competent Authority or by a person authorized b 
y t h e  Competent Authority for the said purpose. The Agency shall be asked to submit the 
reply  to the Show  Cause  Notice within 15 days of its issuance. Further, the Agency shall be 
given an opportunity for Oral hearing to present its case in person, if it so desires, and the 
date for Oral Hearing shall necessarily be indicated in the Show Cause Notice. 

 
The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be 
given an opportunity to explain their stand before any action is taken. T he grounds  on  which  
action  is proposed to be taken shall be disclosed to the  Agency inviting representation and 
after considering  that representation, orders may be passed. Such orders require only the 
satisfaction of the authority that passed the final orders. 

If the Agency requests for inspection of any relevant document in possession of  NHPC,  
necessary facility for inspection of documents may be provided. 

During the conductance of  oral  hearing,  only  the  regular duly authorized employees  of 
Agency will  be permitted to represent the Agency and no outsider shall be allowed to 
represent the Agency on its behalf. 
Reply to the Show Cause Notice given  by the Agency and their submissions  in  oral  hearing,  
if  any,  will be processed by the Committee for obtaining final decision of the Competent 
Authority in the matter. 

In case, no reply to Show Cause Notice is received from the Agency within stipulated time, 
further reminder shall be given with further period of 10 days thereafter if no reply is received 
action for processing ex-parte against the concerned Agency shall be initiated. 

7.5 Speaking Order 
The speaking order (reasoned order) for banning the business dealing with the Agency shall 
be issued by the Competent Authority or by a person authorized for the said purpose. 

The decision regarding banning of business dealings taken after the issue of a Show Cause 
Notice and consideration of representation, if any, in reply thereto, shall be communicated to 
the Agency 

concerned along with a reasoned order. The fact that the representation has been considered 
shall invariably be mentioned in the communication. Also the fact that  if no  reply was  
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received to  the  Show Cause Notice shall invariably be indicated in the final communication 
to the Agency. The format for intimation of banning of business dealing is placed at 
Appendix– III. 

7.6 Period of banning 
In case banning is processed for violation of provisions of Integrity pact or due to corrupt or 
fraudulent practices, the Competent Authority shall decide on the period of banning on case 
to case basis depending on the gravity of the case and considering the implications for NHPC 
on account of the act/omission on the part of the Agency, intention of the Agency as 
established from the circumstances of the case etc. The period of banning shall not be less 
than 6 months and shall not exceed 2 years and in case termination of contract due to poor 
performance the period of banning shall be for 5 years. For contracts awarded to 
JV/Consortium, a constituent of the JV shall be permitted to participate in the bidding process 
if it has not been banned on grounds of its role and responsibility in the tendering process for 
which the Joint Venture has been banned in Past. In case if the Joint Venture which has  been 
banned does not indicate the roles and responsibility of individual Partner(s) then, the partner 
of the banned Joint Venture shall only be allowed to participate in the bidding process if its 
participation share is less than 35%. 

In case the information/documents submitted by Agency in competing for the tender found 
to be false/forged then NHPC, without prejudice to any other rights or remedies it may 
possess,  shall recover from Agency the cost incurred in carrying out physical assessment 
for establishing veracity of such information/documents. In case Agency refuses to reimburse 
such cost to NHPC then banning period of Agency shall be extended by another one year. 

7.7 Effect of Banning 
As far as possible, the existing ongoing contract(s) with the Agency may continue unless the 
Competent Authority, having regard to the circumstances of the case, decides otherwise, 
keeping in view contractual and legal issues which may arise thereof. In case the existing 
Contracts are allowed to continue, the suspension/Banning of Business Dealing along with 
default of the Contractor shall be recorded in the experience certificate issued for the work. 

The Agency, ( after issue of the order of banning of business dealings) would not be allowed 
to participate in any future tender enquiry and if the Agency has already participated in tender 
process as stand-alone OR constituent of joint venture and the price bids are not opened, 
his techno-commercial bid will be rejected and price bid will be returned unopened. However, 
where the  price  bids  of Agency have been opened prior to order of banning, bids of Agency 
shall not be rejected and  tendering process shall be continued unless Competent Authority 
having regard to the circumstances of the case decides otherwise keeping in view the 
Contractual, Legal issues which may arise thereafter. However, in case the suspension 
/Banning is due to default of an Agency for the provisions under Integrity Pact and the Agency 
happens to be Lowest Bidder (L1), the tendering process shall be annulled and fresh tenders 
shall be invited. 

During the Suspension/ Banning period, if it is found at any stage that Agency has 
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participated in tender enquiry under a different name then such Agency would immediately 
be debarred from the tender/contract and its Bid Security/Performance Security would be 
forfeited. Payment, if any, made shall also be recovered. 

After Suspension/ Banning order, the Suspended/ Banned Agency shall not be  allowed  to  
participate  as Sub-Vendor/Sub-Contractor in the tenders. 

Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract 
for such equipment/component/service, the Main Contractor shall not be permitted to place 
work order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor 
/Sub-Contractor after the date of Suspension/ Banning even though the name of the party 
has been approved as a Sub-Vendor /Sub-Contractor earlier. 

There would be no bar on procuring the spares and awarding Contracts towards Annual 
Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages  for  which  
they  have  been banned provided the Equipment has been supplied by such Agency. 

Banning of business dealing shall not be applicable to the Subsidiary Company of the 
Banned agency provided subsidiary company has not participated on the strength of the 
Banned agency. However, in case of a default by a Sub-Contractor, the banning shall be 
applicable to the Sub-Contractor as well as the Lead Partner of the concerned JV or the Sole 
bidder as the case may be. 

7.8 Hosting at NHPC website 
The concerned unit shall forward the name and details of the Agency (ies) banned along with 
period and reasons of banning to IT&C Division of Corporate Office for displaying the same 
on the NHPC website. 

8.0  Appeal against the Decision of the Competent Authority. 
The Agency may file an appeal against the order of the Competent Authority banning of 
business dealing before Appellate Authority. Such an appeal shall be preferred within 30 
(Thirty) Days from the date of receipt of the order of banning of business dealing. Appellate 
Authority would consider the appeal if convinced may constitute another committee for 
further investigation. The investigation Committee constituted by the Appellate Authority shall 
study the report of the previous investigating committee and reply submitted by the Agency 
while filing its case for appeal and call the Agency for personal hearing , if requested by the 
Agency. Based on the recommendation of the committee Appellate Authority shall pass 
appropriate Speaking (Reasoned) order in line with Sub-Para 7.5 above which shall be 
communicated to the Agency as well as the Competent Authority (as per format enclosed as 
Appendix-IV with these guidelines). 

 

 
9.0 Circulation of the names of Agencies with whom Business Dealings have been banned 
 

The name of the concerned banned agency shall also be shared with MOP and other PSU in 
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the sector and all the units of NHPC. The provisions of this policy supersede and will have 
overriding effect on all earlier guidelines, procedures & system issued for the similar purpose. 
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Appendix –I 
 
 

(Format for Intimation of Suspension of business dealing) 
 
 

BY REGD. POST/SPEED POST/COURIER 
 
 

No………. Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business 

Dealings Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dt….. amounting to 
Rs.
 .............................................................................................................................................................. 
OR 
In response to  NHPC NIT (e-tender /  physical tender)   no ………dt.
 you have submitted your bid . 
(strike out whichever is not applicable ) 

 

 
Whereas the conduct of your firm in respect of the following is under investigation: 

 

 
Brief of the default 

 

“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a 
serious nature and decided pending investigation, it is not in the interest of the corporation to continue 
business dealing with your firm 

This order shall have the following effects: 
 

(i) Further business dealings with your firm is Suspended within Region/Project/Unit/wide NHPC. The 
order of Suspension is effective with immediate effect and would operate for a period of six months 
or till the investigation is completed and whole process of final order is over within such period. 
However, if investigations are not completed in six months’ time, the Competent Authority may 
extend the period of Suspension 
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(ii) During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid 
/ tender shall be issued to your firm nor will the bids submitted by your firm be entertained. 

(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, the 
Price Bid submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be 
returned. 

(iv) In cases where tenders have already been issued to you and Price Bids have already been opened 
, the tendering process shall be continued 

(v) In case of ongoing contracts between you & NHPC, (including cases were contract has already 
been awarded before the issue of Suspension order) you will be required to continue with the 
execution and perform as per terms of the contract. 

 
(vi)(a) In case the Firm is in Joint Venture the following would also be applicable: 

 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders 
and price bids have been opened prior to Suspension of your firm in such cases the tendering 
process shall not be annulled on this ground and the Agency shall be permitted to continue as 
Partner in the Joint Venture for such bidding. However where event of Price Bid opening has 
not taken place prior to Suspension/Banning of Agency then in such case Agency shall not be 
permitted to participate as Partner in the Joint Venture. 

 
ii) Banning of joint Venture: 

 

As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 
process then it shall be permitted to participate in the bidding process if it has not been Banned 
on grounds of its role and responsibility in the tendering process for which the Joint Venture 
has been Banned in Past. In case if the Joint Venture which has been Banned does not indicate 
the roles and responsibility of individual Partner(s) then, the partner of the Banned Joint Venture 
shall only be allowed to participate in the bidding process if its participation share is less than 
35%. 

 

(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 
Further if your firm is an approved Sub-vendor under any Contract for such 



Page 84 of 220  

equipment/component/service, the Main Contractor shall not be permitted to place work 
order/Purchase order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date 
of Suspension/ Banning even though the name of the party has been approved as a Sub-
Vendor/Sub-Contractor earlier. 

 
(c) There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which 
they have been Banned provided the Equipment has been supplied by such Agency. 

 
(d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned 

agency provided subsidiary company has not participated on the strength of the Banned 
agency. 

On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the concerned 
procurement department), with request for revocation of the order mentioning inter-alia the steps taken 
by you to avoid recurrence of misconduct which has led to Suspension. 

Yours faithfully, 
 
 

For & On behalf of  NHPC. 

Note: Strike out whichever is not applicable 
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(Format of Show Cause Notice) 
 
 

BY REGD. POST/SPEED POST/COURIER 
 

 
No………….
 Date………
…. 

To 

M/s …………………………… 

…………………………

…..……… Attn.: Shri 

……………….. 

Appendix –II 

 
 

Sub: Show Cause Notice 

Ref : 
 
 

Dear Sir, 

You are hereby required to Show Cause in writing within 15 days from the date hereof why Business 
Dealing with your firm should not be banned / your firm is placed in the Banning List (as the case may 
be) and be debarred from entering into any contracts with NHPC for the following reasons: 

(Give Reasons) 

Your reply (if any) should be supported by documents and documentary evidence which you wish to 
rely in support of your reply. In case you desire to present your case in person to NHPC, a personal 
hearing shall be conducted on --- 
------ at ---------- Hours for which prior intimation be furnished to this office. Should you fail to reply to this 
Show Cause Notice within the time and manner aforesaid, it will be presumed that you have nothing to 
say and we shall proceed accordingly. 

 
Your reply, if any, and the documents / documentary evidence given in support shall be taken into 
consideration prior to arriving at a decision. 

Yours faithfully, 
 
 
 
 

For & On behalf of NHPC. 
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Appendix –III 
 

(Format for Intimation of Banning of Business Dealing) 

BY REGD. POST/SPEED POST/COURIER 

 
No………. Date……… 

To 

M/s ……………………… 
 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business 

Dealings Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dtd….. amounting  to 
Rs.
 ................................................................................................................................................................... 
OR 
In response to NHPC NIT (e-tender / physical tender) no ………dt. you have submitted your bid 
.(strike whichever is not applicable) 

Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a 
serious nature and decided to conduct investigation. 

“ Brief of the Default may be mentioned” 
 

Whereas show cause notice vide no … dtd…  was served upon you. (whereas in spite of the opportunity 
given to you, 
you failed to submit the reply to the show cause notice within the time period mentioned there upon or 
further extended period, if any). Whereas you submitted the reply along with documents vide your 
letter 
no. 
dt. 
  and presented your case in the personal hearing dated …………… (if any) . After considering 
the allegations made in the show cause notice, your reply to the show cause notice 
documents/documentary evidence in support thereof and personal hearing dated (if any), it has been 
decided to Ban the Business  Dealing 
with you and you are hereby debarred from entering into contracts with NHPC. 

 

(In order to make the Intimation of Banning of Business Dealing Speaking Order (reasoned order), the 
issue of a Show Cause Notice and consideration of representation in reply to show cause notice , 
opportunity of personal hearing, if any, shall be communicated to the Agency concerned along with a 
reasoned order. The  order  for Banning should also contain the reasons with detailed justification for 
conclusion of decision to Ban the Agency. Also the fact that if no  reply to  the  Show  Cause  Notice was 
received or request for personal hearing was not made shall invariably be indicated in the communication 
to the Agency. The above order shall mention the grounds considering violation of any provision of 
Integrity Pact, any ground mentioned in Guidelines of Banning of Business Dealings, default by the 
agency under fraudulent practice / or any unethical practice and/or violation of any provision of 
Tender/Contract Condition having serious implications.) 
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This order shall have the following effects: 
 

i) Further business dealings with your firm is banned with immediate effect . The order of Banning would 
operate for a period of …….years/month Competent Authority may extend the period of Banning. 

ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / 
Tender shall be issued to your firm nor will the bids submitted by your firm be entertained. 

iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, 
the
Price Bid submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be 
returned. 

iv) In cases where tenders have already been issued to you and price bids have already been opened, 
the Tendering Process shall be continued. 

(v) In case of ongoing contracts between you & NHPC, (including cases where contract has already 
been awarded before the issue of Banning order) you will be required to continue with the 
execution and perform as per terms of the contract. 

(vi) (a) In case the Firm is in Joint Venture the following would also be applicable: 

 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders 
and price bids have been opened prior to Banning of your firm in such cases the tendering 
process shall not be annulled on this ground and the Agency shall be permitted to continue as 
Partner in the Joint Venture for such bidding. However where event of price bid opening has 
not taken place prior to Banning of Agency then in such case Agency shall not be permitted to 
participate as Partner in the Joint Venture. 

ii) Banning of joint Venture: 
 

As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 
process then it shall be permitted to participate in the bidding process if it has not been banned 
on grounds of its role and responsibility in the tendering process for which the Joint Venture 
has been banned in Past. In case if the Joint Venture which has been banned does not indicate 
the roles and responsibility of individual Partner(s) then, the partner of the banned Joint Venture 
shall only be allowed to participate in the bidding process if its participation share is less than 
35%. 

 
(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 
Further     if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to place work  
Order/Purchase Order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date 
of Banning even though the name of the party has been approved as a Sub-Vendor/Sub-
Contractor earlier. 

 
( c) There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on  Agencies  pertaining  to  the  packages  for  which  
they  have  been banned provided the Equipment has been supplied by such Agency. 
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(d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned 
Agency provided subsidiary company has not participated on the strength of the Banned 
Agency. However, in case of a default by a Sub-Contractor, the banning shall be applicable to 
the Sub-Contractor as well as  the Lead Partner of the concerned JV or the Sole bidder as the 
case may be. 

On expiry of the above period of Banning, you may approach…… (Indicate the concerned 
procurement department), with request for revocation of the order mentioning inter-alia the steps 
taken by you to avoid recurrence of misconduct which has led to Banning. 

 
 

Further if you desire to appeal against this order you may do so within 30 days from the date of issue 
of this order to the appellate authority as here under: 

 
 

Appellate Authority : …… 
 
 

Designation: 

Address:….. Ph . no. 

e-mail : 
 

Yours faithfully, 
 
 

For & On behalf of  NHPC. 

Note: Strikeout whichever is not applicable 
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Appendix –IV 

(Format for communication of Appellate Decision on Suspension/Banning 

Order) 

BY REGD. POST/SPEED POST/COURIER 
No………. Date……… 
To 
M/s ……………………… 
Attn.: Shri ……………….. 

Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate Authority 

Ref: 1. Order dated .......... Placing M/s on Suspension/Banning List by NHPC; 

2. Your Appeal reference ………. Dt……. 

Dear Sir, 
 
This has reference to the order dt……… placing you on Suspension/Banning List and your appeal petition 
reference ….. dt…. on the same. 

After considering the findings of the Original Authority in order and submissions made by you in your appeal , and 
the documents/documentary evidences available on record, it has been decided finally that : 

 There is no infirmity in the order of the Original Authority, and the allegations stand substantiated and the 
Suspension/Banning for the period of …… years/month from the date of order, as ordered by the original 
Authority is upheld, 

 Considering your submissions, the order of Suspension/Banning passed by the original authority is upheld , 
but with a reduction in period of Suspension/Banning for years/months from the date of order of original 
authority; 

 Considering your submissions and the evidence available on record, there is enough justification to annul the 
order of the original authority. 

 
(*** Incorporate any one of the above as applicable 
##In order to make the Communication of Appellate Authority  on Banning of Business Dealing Speaking Order 
(reasoned  order), the fact that the representation of the agency has been considered and reference of 
grounds brought forward  by  the  Agency in his defense  and if any opportunity of personal hearing has 
been given to the Agency as a part  of principle of natural justice shall invariably be mentioned in the 
communication, The order for Banning should also contain  the reasons with detailed justification for conclusion 
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of decision to Ban the Agency. Also the fact that if no sufficient ground   has been furnished shall invariably be 
indicated in the final communication to the Agency. In case the option for Banning of Agency or reduction of Time 
Period for Banning of Agency is exercised then the above order shall mention the grounds considering violation 
of any provision of Integrity Pact, any ground mentioned in Guidelines of Banning of Business Dealings, default 
by the agency under fraudulent or any unethical practices and/or violation of any provision of Tender/Contract 
Condition having serious implications.) 

 

 

Yours faithfully, 
For & On behalf of NHPC. 
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FORM -8 
(Ref. NIT Clause-3.2(E)) 

 
 

DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA 
INITIATIVE 

 
To, 
Name & Address of the Employer 
Subject: Declaration as regard to applicability of Startup India Initiatives 

 

Startup India Initiative has been introduced by the Government of India and their revised definition has 

been notified in the Gazette notification-G.S.R. 127(E) dated 19.02.2019 . In this notification an entity shall be 
considered as a  startup:- 

a) If it is incorporated as a private limited company (as defined in the Companies Act, 2013) or registered 
as a partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability 
partnership (under the Limited Liability Partnership Act, 2008) in India; and 

b) up to ten years from the date of its incorporation/ registration; and 
c) if its turnover for any of the financial years since incorporation/ registration has not exceeded Rupees 

100  crores; and 
d) if it is working towards innovation, development or improvement of products or processes or services, 

or if it is a scalable business model with a high potential of employment generation or wealth creation. 

 

Provided that any such entity formed by splitting up or reconstruction of a business already in existence 
shall not be considered a “startup”. 

 
As such, it is requested to provide the confirmation as regard to applicability of Startup India 
Initiative to your firm by submitting the declaration/undertaking by (last date of bid submission). 

 
-------Sd----- 

(Contract & Procurement Division) 
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Declaration/Undertaking 

A) I/We confirm that the provisions of Startup India Initiatives are: 
[ ] Applicable to us and our organization falls under the definition of Startups for the tendered 
work. 
[ ] Not Applicable to us and our organization does not fall under the definition of Startups for the 
tendered work. 
Please (tick) the appropriate box [ ] and attach documents / certificates, as applicable 

B) I/We also undertake to inform the change in this status as aforesaid during the currency of the 
contract, if any. 
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Form-9 (Authorized Representative of Firm) 
(Ref. ITB Clause 31) 

 

Undertaking regarding near relative to any official of the Employer 

(To be submitted on letter head) 
 
 

I / We ........... (Name of bidder) confirms that following persons are near relatives to the officials of the 
Employer 
working with our firm / company: 

 
 
 

Sr. No. Name and Designation 
of Employee of 
Bidder 

Name and designation 
of 

near relative working 
with Employer 

Relatio
n 

1    

2    

3    

 
 
 
 

(Authorised Representative of Bidder) 

Name 

Designation 
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Form-10 
 

(Ref. NIT Clause no 3.2(F)) 

DECLARATION REGARDING INSOLVENCY PROCEEDINGS UNDER INSOLVENCY AND 
BANKRUPTCY CODE 2016 
 
 
Subject: In respect of Domestic Competitive Bidding for (name of work). 
 
 
It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against 
………………………. 
(name of the bidder) under the IBC 2016”. 
 
 
Further, it is declared that after submitting the bid till the time of award of work, ....... (name of the 
bidder) 
shall inform NHPC regarding any admission of application for corporate insolvency resolution process 
by the Adjudicating Authority under the IBC 2016 against ………………………. (Name of the bidder) 
and any suppression of such fact shall render the ………………………. (name of the bidder) liable for 
rejection of our bid and banning of business dealing as per terms and conditions of Guidelines of 
banning of business dealings under Integrity Pact. 
 
 
(To be submitted on letter head duly signed by the authorized representative of the Bidder ) 
 

 
.................................................................. 

.................................................................. 

................................................................. 

.................................................................. 

.................................................................. 

................................................................. 
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Form-11 
 

(Ref. NIT Clause-2.1(b)) 
 

(To be submitted by the bidder on the Companies Letter head duly signed by the authorised 
signatory) 

 
(Format for Self-declaration for Local Content in accordance with Public Procurement 

(Preference To Make In India ) Order 2017 and as amended from time to time) 
 

We      ,M/s (name of Bidder) having registered office at 
  (Address of the Company) confirm that , we have examined the Make In  India  
provisions circulated by Government of India, Ministry of Commerce and Industry , Department for  
Promotion of Industry and Internal trade (DPIIT), vide  order  no.  P-45021/2/2017-PP(BE-II)  dated  
04.06.2020 , MoP order No.  11/05/2018-Coord.  dated  28.07.2020,  MoP  order  no. 11/05/2018-
Coord dated 17.09.2020 and MoP order no. A-1/2021-FSC/Part-5 dated 16.11.2021 and its 
amendment thereof related to “Local content”, “Class-I local supplier”, “Class-II local supplier” & “Local 
content percentage” and other provision mentioned therein Further, we also acknowledge that in case, 
it has been found that the declaration against local content percentage given by us is false then action 
can be initiated against us as per Govt. Guidelines under Make in India issued from time to time. 

 

Name of the bidder Country of origin (% of local content to be mentioned by 
bidder) 

   

   

Further we declare that cyber security/safety of the equipment/ process to be supplied / 
services to be rendered as safe to connect. 
Note: 
1. The responsibility of e-waste and its recycling/disposal shall be the responsibility of the registered 

e- waste handlers/Manufacturers/Suppliers. The list of registered e-
waste handlers/Manufacturers/Suppliers for the corresponding items is to be given by the 
contractor. 

2. All the items/components shall be supplied in compliance to cyber security policies/guidelines 2021 
issued by CEA and any amendments thereof. The applicable security standards already 
specified in the contract. 
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3.  Further, all bidders shall keep on visiting website of department for  promotion  of Industry  and  
Internet Trade (DPIIT), Ministry  of  Commerce  &  Industry  i.e.  https://dpiit.gov.in  to  get 
updated/latest information regarding public procurement (Preference to Make in India) Order 2017. 

 
( ) 

Signature of Authorised Signatory of Company 
Note: 

In case of Procurement for a value in excess of Rs.10 crores, the Class-I local supplier/Class-II Local supplier' 
shall be required to provide a certificate from the statutory auditors or cost auditors of the company (in the case 
of companies) or from a practicing cost accountant or practicing chartered accountant ( in respect of suppliers 
other than companies) giving the percentage of local content. 
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Form-12 
 

(Ref. NIT Clause no. 11.4.2) 

Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017 regarding 
procurement from bidders from a country or countries sharing Land Border with India. 
 
 
I/We ................... (name of bidder)  have read the clause no. of NIT regarding restrictions on 
procurement from 
a bidder of a country which shares a land border with India ; I hereby certify that this bidder is not from 
such a country and is eligible to be considered. 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder 
of a country which shares a land border with India; I certify that this bidder is not from such a country or, if from 
such a country, has been registered with the Competent Authority. I hereby certify that this bidder fulfills all 
requirements in this regard and is eligible to be considered [Where applicable, evidence of valid registration by 
the Competent Authority shall be attached.] 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder 
of a country which shares a land border with India and on sub-contracting to contractors from such countries; 
I/we certify that this bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority and will not sub- contract any work to a contractor from such countries unless such 
contractor is registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in 
this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the Competent 
Authority shall be attached.] 

Evidence of valid registration by the Competent Authority is hereby attached. (Strikeout whichever is 

not applicable) 

 

Duly authorized to sign bid for and on behalf of 

………………………………………. 

………………………………………. 

[name & address of Bidder and seal of company] 
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Form-13 

Checklist for Bidders 

(To be submitted as part of Technical bid) 

(on Company Letter-head) 

Bidder’s Name   
 

[Address and Contact Details] 

Bidder’s Reference No.   Date………. 

 

Tender Document No.  

Tender No.  
Tender Title: 

Note to Bidders: This check-list is merely to help the bidders to prepare their bids, it does not over-ride or 
modify the requirement of the tender. Bidders must do their own due diligence also. 

 
 

Sr. No. Documents submitted, duly filled, signed Yes/ No/ NA 

1. Form 1 : General Information  

2. Form 2 : Letter of Tender Form  

3. Form 3 : Work Experience Record  

4 Form-4 : Annual Construction Turnover  

5 Form-5 : Form of Declaration  

6 Form-6 : Declaration of Ineligibility  

7 Form-7 : Form of Integrity Pact duly signed  

8 Form-8 : Form for Declaration of Start-up  

9 Form-9 Undertaking regarding near relative to official of the Employer  

10 Form-10 : Certificate of Insolvency  
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11 Form-11 : self-Certificate of Local Content under Make in India policy, or from 
auditors/ cost accountant in case of Tenders above estimated cost Rs 10 Crore 

 

12 Form-12 : Declaration regarding Compliance of restrictions under Rule 144(xi) of 
GFR-2017 regarding procurement from bidders from a country or countries sharing 
Land Border with India. 

 

13 Bid Security  

14 Power of Attorney (if applicable)  

15 Price Schedule (BOQ) Excel Sheet downloaded from the Portal and filled and 
uploaded 

 

16 Any other requirements, if stipulated in NIT/ ITB; or if considered relevant by the 
Bidder 

 

17 Form 13: This Checklist  

 

 

 

 

 

 

…………………….. 

(Signature with 

date) 

……………………….. 

(Name and designation) 

Duly authorized to sign bid for and on behalf of………………………. 
 

 
[name & address of Bidder and seal of company]
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 
 
 
 
 

SECTION -IV 

   GENERAL CONDITIONS OF CONTRACT (GCC) 

                      AND SCHEDULES 
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GENERAL CONDITIONS OF CONTRACT 
 

CONTENT 
 
 
 

CLAU
SE 

DESCRIPTI
ON 

1.0 DEFINITIONS 

2.0 INTERPRETATIONS 

3.0 SECURITY DEPOSIT FOR PERFORMANCE 

4.0 REFUND OF SECURITY DEPOSIT 

5.0 SUFFICIENCY OF TENDER 

6.0 CONTRACT DOCUMENTS 

7.0 BREAKDOWN OF LUMP SUM ITEMS 

8.0 DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S 
REPRESENTATIVE 

9.0 ASSIGNMENT AND SUB-LETTING 

10.0 FACILITIES TO OTHER CONTRACTORS 

11.0 CHANGES IN CONSTITUTION 

12.0 POSSESSION AND USE OF SITE 

13.0 ADVANCES AND RECOVERY THEREOF 

14.0 COMMENCEMENT OF WORK 

15.0 WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATIONS, DRAWINGS AND ORDERS, ETC. 

16.0 SETTING OUT THE WORKS 

17.0 URGENT WORKS 

18.0 DEVIATIONS 

19.0 CONTRACTOR'S SUPERVISION 

20.0 INSTRUCTIONS AND NOTICES 
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21.0 CONSTRUCTION EQUIPMENT 

22.0 PATENT RIGHTS 

23.0 MATERIALS 

24.0 POWER SUPPLY 

25.0 SUPPLY OF WATER 

26.0 WATCHING AND LIGHTING 

27.0 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

28.0 SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF 
NUISANCE 

29.0 LABOUR 

30.0 REMOVAL OF CONTRACTOR'S MEN 

31.0 MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, 
TROVE, FOSSILS ETC 

32.0 FORCE MAJEURE 

33.0 LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATIONS THEREOF 

34.0 CONTRACTOR'S LIABILITY AND INSURANCE 

35.0 SUSPENSION OF WORKS 

36.0 FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

37.0 TERMINATION OF CONTRACT ON DEATH 

38.0 DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT 
IN FULL OR IN PART 

39.0 TIME FOR COMPLETION AND EXTENSIONS 

40.0 COMPENSATION FOR DELAY 

41.0 INSPECTION AND APPROVAL 

42.0 COMPLETION CERTIFICATE 

43.0 DEFECTS LIABILITY PERIOD 

44.0 MEASUREMENTS 

45.0 PAYMENT ON ACCOUNT 
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46.0 PRICE ADJUSTMENT/VARIATIONS 

47.0 TAXES, DUTIES AND LEVIES ETC. 

48.0 PAYMENT OF FINAL BILL 

49.0 OVER PAYMENT AND UNDER PAYMENT 

50.0 TRAINING OF APPRENTICES 

51.0 CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

52.0 LAWS GOVERNING THE CONTRACT 

53.0 PROCEDURE FOR CLAIMS 

54.0 SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 
REASONABLE WITHOUT REFERENCE TO ACTUAL LOSS 

55.0 SETTLEMENT OF DISPUTES 

56.0 DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS 

57.0 ECOLOGICAL BALANCE 

58.0 GENERAL 

59.0 EMPLOYMENT OF SKILLED AND UNSKILLED WORKERS 
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SECTION -IV 
 

GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE-1: DEFINITIONS: 

In the contract, the following expression shall, unless the context otherwise requires, have the 
meanings thereby respectively assigned to them: 

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement 
executed between the NHPC Limited and the Contractor, together with documents referred to 
therein. 

(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of 
Quantities by the respective item rates as included in the Letter of Acceptance. 

(iii) Contractor: means the successful tenderer who is awarded contract to perform the work covered 
under these tender documents and shall be deemed to include the contractor's successors, 
executors, representatives or assigns. 

(iv) Corporation or Employer: means the NHPC Limited having its registered office at Sector 33, 
Faridabad (Haryana), Pin-121003 and includes therein legal representatives, successors and 
assigns. 

(v) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the 
tender document. 

(vi) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ 
Employer and issued for actual construction of the Works from time to time by the Engineer-in-
Charge. 

(vii) Drawing: means and shall include Tender drawing and Construction Drawing. 

(viii) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the Employer or its 
duly authorised representative to direct, supervise and be incharge of the works for the purpose 
of this contract. 

(ix) Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of 
the tender/offer subject to such reservations as may have been stated therein. 

(x) Specifications: means the Technical Specifications of the Works included in the Contract and 
any modification thereof or addition thereto made under Clause 18 or submitted by the Contractor 
and approved by the Engineer. 

(xi) Sub-contractor: means any person named in the Contract as a Subcontractor for a part of the 
Works or any person to whom a part of the Works has been subcontracted with the consent of 
the Employer and the legal successors in title to such person, but not any assignee of any such 
person. 

(xii) Cost: means all expenditure properly incurred, whether on or off the Site, including overhead and 
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other charges properly allocable thereto but does not include any allowance for profit. 

(xiii) Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed 
Schedule of Quantities & Prices or bill of Quantities forming part of the Contract. 

(xiv) Time for Completion: means the time for completing the execution of and passing the Tests on 
Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated 
from the date of Letter of Acceptance. 

(xv) Works: means the works to be executed (including Plant) and remedying of defect therein in 
accordance with the Contract. 

(xvi) Contractor’s Equipment or Construction Equipment or Equipments: means all appliances and 
things of whatsoever nature (other than Temporary Works) required for the execution and 
completion of the Works, but does not include Plant, materials or other things intended to form or 
forming part of the Works. 

(xvii) Site: means the land and/or other places, on or through which the Works are to be executed 
including any other lands or places which may be allotted for the purpose of the Contract. 

(xviii) Plant: means machinery, apparatus and like intended to form or forming part of Works. 

(xix) Base Date: means the Date 28 days prior to the latest date of submission of the Tender. (xx)Party: 

means the Employer or the Contractor as the context requires. 

 

CLAUSE-2: INTERPRETATIONS: 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa 
unless this is repugnant to the context. Unless specifically defined, words shall have normal 
meaning under the language of Contract. 

 
2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof 

or be taken into consideration in the interpretation or construction thereof of the Contract. 

 
2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not 

vitiate the Contract or release the Contractor from execution of the whole or any part of the Works 
comprised therein according to drawings and Specifications or from any of his obligations under 
the Contract. 

 
2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and 

figured dimensions in preference to scaled dimensions. In the case of discrepancy between the 
Letter of acceptance issued by Employer, Special Conditions of Contract, Technical 
Specifications, General Conditions of Contract, the Tender Drawings and/or Bill of Quantities and 
other documents of Contract the following order of precedence shall prevail: 
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a) Agreement; 

b) Letter of Acceptance ; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Bill of Quantities; 

f) Technical Specifications; 

g) Contractor’s Bid; 

h) Tender Drawings; 

i) Safety Manual. 

j) Any other document forming part of the Contract 
 

CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE: 

3.1 The Security Deposit shall comprise of following 

i) Performance Security Deposit to be furnished by the Contractor at the time of Award of Work. 

(ii) Retention Money to be recovered from Running Account bills of the Contractor. 

3.2  The Contractor within 28 (twenty eight) days from the date of issue of Letter of Acceptance, shall 
furnish a Performance security deposit of 2% (two percent) of the Contract Price including additional 
Security Deposit for front loaded bid or bid with low rated items to be executed in the later part of 
contract period for due performance of contract, in any one of the following forms: 

(a) Demand draft on any Nationalised/scheduled Bank of India in the name of Employer; or 

(b) Bank Guarantee issued / confirmed from an Indian Nationalised/Scheduled Bank of India 
acceptable to Employer in the prescribed Proforma. 

(c)  Insurance Surety Bond issued / confirmed by Insurance Company registered in India under 
Insurance Act 1938 or as amended from time to time and approved by the Insurance 
Regulatory Development Authority of India (IRDAI) acceptable to Employer in the prescribed 
proforma. 

If the contractor does not submit the performance security within the stipulated period due to any valid 
reason, Tender Inviting Authority may grant time extension for submission of performance security based 
on the request of contractor. 

In case, the contractor does not submit performance security without a valid reason, the Employer shall 
impose simple interest @12% per annum on the full amount of applicable performance security (alongwith 
applicable taxes, if any) for the period of delay in submission of performance security. The interest on 
delayed period shall be calculated on pro rata basis for number of delayed days. 
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The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by 
Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC Ltd’, otherwise 
the same shall be recovered from any payment due or become due against bills / any other amount lying 
with NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in substantial 
completion and final completion certificates. Further, no claim for extension of time for completion period 
or any other type of claim on account of delayed submission of performance security shall be entertained. 

If contractor fails to submit the Performance Security within 45 days (for the contracts having time for 
completion - upto 12 months) or 60-days (for the contracts having time for completion - more than 12 
months) from the date of issue of Letter of Award (LOA), then following actions shall be taken against 
such Contractor: 

 
 

i) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a period 
of one year. 

ii) The name of the Contractor shall be hosted on the NHPC website etc. as per existing norms of 
NHPC / Govt. of India. 

iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of 
this work. 

3.3  Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the 
Contractor @ 3% (three percent) of the total value of each bill of the work done (including those of 
price variation) towards Security Deposit. 

3.4 If the Contractor expressly requests in writing, he will be permitted to convert the amount of 
Retention Money deducted from his interim bills into Bank Guarantee as per prescribed proforma. 

3.5 All compensation or other sums of money payable by the Contractor to the Employer under the 
terms of this Contract or any other contract or on any other account whatsoever, may be deducted 
from Security Deposit. Also in the event of the contractor's Security Deposit being reduced by 
reasons of such deductions, as aforesaid, the Contractor shall, within 14 days of receipt of notice 
of demand from the Engineer-in-Charge, make good the deficit in Security Deposit. 

3.6 Should there arise any occasion under the Contract due to which the periods of validities of Bank 
Guarantees / Insurance Surety Bond as may have been furnished by the Contractor from time to 
time, are required to be extended/renewed, the Contractor shall get the validity periods of such 
guarantees or bonds extended/renewed, and furnish these to the Engineer-in-Charge one month 
before the expiry date of the aforesaid Guarantees / Bonds originally furnished failing which the 
existing Bank Guarantees / Insurance Surety Bonds shall be invoked by the Engineer – in – 
charge. Also in case of any deficit in securities on any account as might occur or is noticed, the 
Contractor shall forthwith recoup/replace the same with acceptable Security Deposit. 

3.7 Bank Guarantees / Insurance Surety Bonds as aforesaid shall be valid till 90 days beyond the date 
of issue of  Defects Liability Certificate under the Contract (Clause 43). In case the bid of the 
successful Contractor is front loaded (i.e. the items which are to be executed in earlier part of 
construction period, are quoted high or low rated to be executed in the later part of contract period) 



Page 108 of 220  

in relation to the Employer’s estimated rates for such 

items, the Employer may require the Contractor to submit additional performance security in the 
form as  stated above, to a level sufficient to protect against financial loss in the event of default 
of the successful Contractor under the Contract. The amount of the increased performance 
security shall be decided at the sole discretion of the Employer, which shall be final, binding and 
conclusive on the Contractor. The Bank Guarantee 
/ Insurance Surety Bond for the additional performance security shall be valid up to completion of 
work under the scope of the contract. 

 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT: 

The Security Deposit less any amount due shall, on demand, be returned to the contractor 
after 30 days of issue of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. 
However the Security Deposit shall not be released till Liquidated Damages, if any, is pending 
for recovery. Additional Security Deposit for front loading shall be refunded within 30 days of 
completion of works. No interest on the amount of Security Deposit (including for the additional 
security for the front loaded bid) shall be paid to the Contractor at the time of release of Security 
Deposit. 

CLAUSE-5 : SUFFICIENCY OF TENDER: 

5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of 
the Tender and of the rates and prices stated in the Schedule of Quantities and Prices all of 
which shall, except insofar as it is otherwise provided in the Contract, cover all his obligations 
under the Contract and all matters and things necessary for the proper execution and completion 
of the Works and the remedying of any defects therein. 

5.2 If, however, during the execution of the Works the Contractor encounters on ground physical 
obstructions or physical conditions, other than climatic conditions on the Site, which obstructions 
or conditions were, in his opinion, not foreseeable by an experienced Contractor, the Contractor 
shall forthwith give notice thereof to the Engineer-in-Charge. Physical obstruction or conditions 
shall mean physical ground conditions existing at site and does not include man made conditions 
as well as climate conditions. On receipt of such notice, the Engineer-in-Charge shall, if in his 
opinion such obstructions or conditions could not have been reasonably foreseen by an 
experienced contractor shall determine any extension of time to which the Contractor is entitled 
to under Clause 39.2 shall notify the Contractor accordingly, with approval of the Employer. Such 
determination shall take account of any instruction which the Engineer-in-Charge may issue to 
the Contractor in connection therewith, and any proper and reasonable measures acceptable to 
the Engineer-in-Charge which the Contractor may take in the absence of specific instructions 
from the Engineer-in-Charge. 

 

CLAUSE-6: CONTRACT DOCUMENTS: 

6.1 One copy of Contract shall be kept by the contractor on the Site in good order and the same 
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shall at all reasonable time be available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting Officers. 

6.2 None of these Documents shall be used by the Contractor for any purpose other than that of this 
contract. 

 
 

CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor 
shall submit to the Engineer-in-Charge, a breakdown for each of the lump sum items contained 
in the Tender. Such breakdowns shall be subject to the approval of the Engineer-in-Charge 

 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works 
and to test and examine any materials to be used or workmanship employed in connection with 
the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of 
the powers and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor 
a copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer-in-Charge to the contractor within the terms 
of such delegation shall bind the Contractor and the Employer as though it has been given by 
the Engineer-in-Charge. 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall 
be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work 
or materials and to order the pulling down, removal or breaking up thereof. The Contractor shall, 
at his own expense, again carry out such works as directed by the Engineer-in-Charge. 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, 
he will be entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, 
reverse or vary such decision and the decision of the Engineer-in-Charge in this regard shall be 
final and binding on the contractor. 

8.5 Engineer shall act in accordance with the Contract 

Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall 
be entirely an internal matter between the Engineer and the Employer. The recommendations 
and determinations by the Engineer are subject to review and finalization by the employer. The 
same shall not be subject to matter of reference either by the Contractor or any arbitral tribunal. 
The Employer shall nominate one of its employees as Engineer. The Engineer shall obtain the 
specific approval of the Employer before taking action under the following Sub-Clauses of GCC 
and these Conditions: 

(a) consenting to the subletting of any part of the Works; under Clause 9; 
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(b) determining an extension of Time for Completion under Clause 39; 
(c) evaluation of deviations under Clause 18; 
(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1: 
(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC; 
(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 
property, he may, without relieving the Contractor of any of his duties and responsibility 
under the Contract, instruct the Contractor to execute all such work or to do all such things 
as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 
Contractor shall forthwith comply, despite the absence of approval of the Employer, with any 
such instruction of the Engineer. 

 

CLAUSE 9: ASSIGNMENT AND SUB-LETTING: 

The Contractor shall not sub-let/sub-contract, transfer or assign the whole or any part of the work 
under the Contract. Provided that the Engineer-in-Charge may, at his discretion, approve  and 
authorise  the Contractor to sub-let any part of the Work, which, in his opinion, is not substantial, 
after the Contractor submits to him in writing (at least 21 days before the contractor intends to 
sublet part of the work ) the details of the part of the work(s) or trade proposed to be sublet, the 
name of the sub-contractor thereof together with his past experience in the said work/trade and 
the form of the proposed sub-contract. Nevertheless any such approval or authorisation by the 
Engineer-in-Charge shall not relieve the Contractor from his any or all liabilities, obligations, duties 
and responsibilities under the Contract. The Contractor shall also be fully responsible to the 
Employer for all the acts and omissions of the sub-contractor, his employees and agents or 
persons directly employed by the Contractor. However, the employment of piece-rate workers and 
purchase of material shall not be construed as sub-letting. Request for sub- contracting shall 
contain. 

 

a) Contractor’s certification regarding the financial soundness of the proposed Sub-
contractor for the work; 

b) its scope and estimated value in relation to the Contract Price; 
c) experience of the Sub-contractor, in the related areas of work; 
d) the manpower, equipment, material and other resources available with the Sub-contractor 

for the work; 
e) domicile of the Sub-contractor and particulars of its other existing operations or contracts 

if any, in India. 
 

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 

10.1 The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-
in-Charge, afford all reasonable facilities to other contractors engaged contemporaneously on 
separate contracts and for departmental labour and labour of any other properly authorised 
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authority or statutory body which may be employed at the site for execution of any work not 
included in the Contract or of any contract which the Employer may enter into in connection with 
or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be final 
and binding  on the parties. 

10.2 If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the 
Engineer-in- Charge: 

(a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways the maintenance of which is the responsibility of the Contractor , 

(b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, 
or 

(c) provide any other service of whatsoever nature for any such, 

the Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost 
of other contractors or Employer as the case may be. 

 
 

CLAUSE-11: CHANGES IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the Contractor 
is an individual or a Hindu undivided family business concern, such approval, as aforesaid, shall 
likewise be obtained before the Contractor enters into any partnership firm which would have the 
right to carry out the work undertaken by the Contractor. If prior approval as aforesaid is not 
obtained, the Contract shall be deemed to have been assigned in contravention of Clause 38 
hereof and the same action will be taken and the same consequences shall ensure as provided 
for in the said Clause 38. 

 

CLAUSE-12 : POSSESSION AND USE OF SITE: 

12. 1 Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time 
to time, 

(b) the order in which such portions shall be made available to the Contractor, and, subject to 
any requirement in the Contract as to the order in which the Works shall be executed, the 
Engineer in charge will give to the Contractor possession of so much of the Site, and such 
access as in accordance with the Contract, is to be provided by the Engineer as may be 
required to enable the Contractor to commence and proceed with the execution of the Works 
in accordance with the programme referred to in Clause 14, if any, and otherwise in 
accordance with such reasonable proposals of the Contractor. The Engineer will, from time 
to time as the Works proceed, give to the Contractor possession of such further portions of' 



Page 112 of 220  

the Site as may be required to enable the Contractor to proceed with the execution of the 
Works in accordance with such programme or proposals, as the case may be. 

12.2  If the Contractor suffers delay from failure on the part of the Engineer in charge to give 
possession in accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, 
determine any extension of time to which the Contractor is entitled under Clause 39 and shall 
notify the Contractor accordingly, with approval of the Engineer in charge. The contractor shall 
be responsible to arrange the land for Contractor's infrastructure works namely field office(s), 
colony, workshop(s), stores, magazines for explosives in isolated locations, assembly-yard, and 
access thereto over routes as may be required for execution of the Works at his own cost and 
Engineer in charge shall not be responsible for making available the same. 

 

12.3 The Contractor shall provide at his own cost all temporary pathways/roads required at site or to 
quarries or borrow areas and shall alter, adopt and maintain the same as required from time to 
time and shall bear all expenses and charges for special or temporary way leaves required by him 
in connection with access to the  site and shall take up and clear them away and make good all 
damages done to the site as and when no longer required and as and when ordered by the 
Engineer-in-Charge. The Contractor shall also obtain at his risk and cost, any additional facilities 
outside the site which he may require for the purpose of the Works. 

12.4 The Contractor shall not interfere unnecessarily or improperly with: 

a) the convenience of the public, or . 
b) the access to and use and occupation of all roads and footpaths, irrespective of whether 

they are public or in the possession of the Engineer in charge or of others. 
 

The Contractor shall indemnify and hold the Employer harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from any such unnecessary 
or improper interference. 

12.5 The Contractor shall be deemed to have been satisfied as to the suitability and availability of 
access routes to the Site. The Contractor shall use reasonable efforts to prevent any road or 
bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These 
efforts shall include the proper use of appropriate vehicles and routes. 

12.6 To transport the goods, unless otherwise stated: 

a) the Contractor shall give the Engineer not less than 21 days notice of the date on which 
any Plant or a major item of other Goods will be delivered to the Site, 

b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, 
storing and protecting all Goods and other things required for the Works, and 

c) the Contractor shall indemnify and hold the Employer harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from the 
transport of Goods, and shall negotiate and pay all claims arising from their transport. 
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If it is found necessary for the Contractor to move one or more loads of Goods over roads, 
highways, bridges on which such oversized and overweight items are not normally allowed to 
be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying with the 
requirements, if any, for protection of or strengthening of the roads, highways or bridges shall be 
made by the Contractor and such expenses shall be deemed to be included in the Contract Price. 

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 
2011  notified on 28.02.2011. The Contractor shall use only registered common carriers for 
transport of goods. 

 

CLAUSE-13: ADVANCES AND RECOVERY THEREOF: 

13.1 Financial assistance in the shape of recoverable advance on written request from the Contractor, 
may be provided to the Contractor for augmenting/supplementing his resources in the manner 
indicated hereunder. 

13.1.1 Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works 

Interest bearing Advance upto a maximum of ........ (as mentioned in Schedule D) of the Contract 
Price may 
be given to the Contractor for his preliminary mobilisation, subject to the following conditions: 

(i) The advance shall bear simple interest @ percent per annum (as mentioned in Schedule ‘D’). 
The  monthly interest shall be calculated on outstanding balance of advance on the last day 
of the previous calendar month. However, for calculation of interest for the month, in which 
such advance has been released, the period from the day of release of advance up to the 
last day of the calendar month (both days inclusive) shall be considered. Similarly for 
calculation of interest for the month, in which such advance is fully repaid, the period from 
1st day of the calendar month upto the day of repayment of final installment of advance 
shall be considered. 

(ii) Initially a lump sum advance upto percent (refer Schedule D)of the Contract Price, 
shall be paid within one month of the signing of the agreement and on Contractor's furnishing 
the requisite Bank Guarantee on the approved form incorporated in the contract from a 
Nationalised Bank or a Scheduled Bank in India. 

(iii) The balance advance shall be released upon mobilization of resources at site on production 
of utilization certificate by the Contractor and on the satisfaction of the Engineer-in-charge 
and on furnishing the requisite Bank Guarantee from an Nationalised or Scheduled Bank. 

(iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the 
advance and shall be valid till the said advance alongwith interest there upon has been fully 
recovered, but the amount thereof shall be progressively reduced by the amount repaid by 
the Contractor as indicated in Interim Payments. Should there arise any occasion under the 
Contract due to which the period of validities of such Bank Guarantees, are required to be 
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extended or the same be renewed, the Contractor at his own cost shall get the validity period 
of such guarantees extended or the same be renewed, as the case may be, and furnish the 
same to the Engineer-in-Charge before the due expiry date of the aforesaid guarantees failing 
which the Engineer-in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to 
withhold the 

payments of the Interim bills till such time the amount of outstanding advance including 
interest thereupon is fully recovered. 

(v) The recovery of advance shall start after the Contractor has received a gross payment 
equivalent to 10% of Contract Price and shall be effected on pro-rata basis to the gross value 
of work billed in such a way that the full advance with interest thereupon is recovered by the 
time 90% of the Contract Price is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each month. 
The recovery of interest shall be started when the Contractor has received a gross payment 
equivalent to 5% of the Contract Price and interest as accrued/accruing till the time 10% of Contract 
Price is paid shall be recovered in suitable instalments in such a way that the above said accrued 
interest is fully recovered by the time the Contractor receives a gross payment equivalent to 10% 
of the Contract  Price and thereafter the interest as   may be due on 1st of each month will be 
recovered from the Running Account bills of the Contractor to be paid during that month. 
Recoveries will first be credited to interest due and residual applied to the principal. 

 

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT: 

Interest bearing advance upto a  maximum of ....... percent (refer Schedule ‘D’) of the Contract 
Price will be 
paid to the contractor against Bank Guarantee for procurement of new Construction Equipment 
subject to the following conditions: 

i) The advance shall bear simple interest @ ....... percent per annum (as mentioned in Schedule 
`D') The 
monthly interest shall be calculated on outstanding balance of advance on the last day of the 
previous calendar month. However, for calculation of interest for the month, in which such 
advance has been released, the period from the day of release of advance up to the last day 
of the calendar month (both days inclusive) shall be considered. Similarly for calculation of 
interest for the month, in which such advance is fully repaid, the period from 1st day of the 
calendar month upto the day of repayment of final installment of advance shall be considered. 

The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and 
shall be valid till the said advance along with interest there upon has been fully recovered, but 
the amount thereof shall be progressively reduced by the amount repaid by the Contractor as 
indicated in Interim Payments. Should there arise any occasion under the Contract due to which 
the period of validities of such Bank Guarantees, are required to be extended or the same be 
renewed, the Contractor at his own cost shall get the validity period of such guarantees 
extended or the same be renewed, as the case may be, and furnish the same to the Engineer-
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in-Charge before the due expiry date of the aforesaid guarantees failing which the Engineer- 
in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to withhold the payments 
of the Interim Payment till such time the amount of outstanding advance including interest 
thereupon is fully recovered. 

ii) The Construction Equipment, as are required for the actual execution of the  works Construction  
Equipment must reach the Site before release of advance payment. 

Further provided that Advance for Construction Equipment shall be released only after signing 
of agreement and submission of Performance Security as per Clause 3.2. 

iii) The Construction Equipment for which the advance is to be granted shall be of unencumbered 
ownership of the Contractor. The Contractor shall also get such Construction Equipment insured 
under CPM Policy in the joint name of the Contractor and the Employer for full value against 
all risks at his cost.  The insurance policy shall be valid till such time the advance is 
recovered/repaid in full. 

The Insurance Policy shall be deposited by the Contractor with the Engineer-in-Charge before 
the advance is released. 

iv) Subject to the maximum limit fixed for such advances as above and conditions thereto, the 
advance shall be granted to the extent of 90% of the cost of new Construction Equipment 
purchased by him duly supported by due proof of payment, purchase vouchers and other 
connected documents. The advance can be taken by the contractor at any time during the 
contract subject to condition that full advance is recovered by the time 90% of Contract price is 
paid . 

v) In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do 
so with the written permission of the Engineer-in-Charge and after repaying the outstanding 
advance of that particular Equipment. 

vi) The recovery of principal shall start after the Contractor has received a gross payment 
equivalent to 10% of Contract Price and shall be effected on pro-rata basis to the gross value 
of work billed in such a way that the full advance is recovered by the time 90% of the Contract 
Price is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each 
month. The recovery of interest shall be started when the Contractor has received a gross 
payment equivalent to 5% of the Contract Price and the interest as accrued/accruing till the 
time 10% of the Contract Price is paid shall be recovered in suitable installments in such a 
way that the above said accrued interest is fully recovered by the time the Contractor receives 
a gross payment equivalent to 10% of Contract Price and thereafter the interest as may be 
due on 1st of each month will be recovered from the Running Account bills of the Contractor 
to be paid during that month. Recoveries will first be credited to interest due and residual 
applied to the principal. 

vii) The cost of the new Equipment for the purpose of this clause shall mean the cost as invoiced 
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by the suppliers of the Construction equipment, inclusive of taxes and duties. 

In respect of imported equipment, C.I.F. cost plus customs duty shall be deemed to be the 
cost of Equipment for the purpose of this clause. 

13.2 The gross value of work billed/gross payment shall mean to include payment towards scheduled 
items, extra items, varied items, substituted items, altered items and price escalation bills for the 
purpose of this clause. 

 
CLAUSE-14 : COMMENCEMENT OF WORK: 

14.1 The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance 
and shall proceed with the same with the expedition and without delay as may be expressly 
sanctioned or ordered by the Engineer-in-charge. If the Contractor commits default in the 
commencement of work within 30 days of issue of Letter of Acceptance, the Engineer-in-Charge 
shall without prejudice to any other right or remedy be at liberty to cancel the Contract and forfeit 
the earnest money/Performance Guarantee. 

14.2 The Contractor shall submit along with his tender, the construction planning, phasing & sequence 
of construction, time & progress chart within the framework of construction schedule, i.e. Schedule 
`E' for achieving the completion targets of Work(s) as a whole and also of each group/sub- group 
of work(s) as stipulated in Schedule `E', showing the order or procedure and a statement showing 
the method and techniques of construction by which the contractor proposes to carry out the 
Works. Such charts or programme shall be prepared in direct relation to the construction schedule 
i.e. schedule `E' as well as the time stated in the Contract for completion of part of Works 
stipulated in Schedule `C'. It shall indicate the commencement and completion of various trades 
or sections of the Works, distribution and balancing of work-load pertaining to construction 
activities in various structures/component parts of Works into working seasons duly taking into 
account working months available in each working season and number of working days available 
for working months, to arrive at seasonal monthly average and seasonal monthly peak progress 
with corresponding time periods. 

Contractor shall follow such an agreed planning & scheduling. However, Contractor shall not be 
relieved from any of his duties, obligations or responsibilities under the Contract. 

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his 
consent Master Control Network including but not limited to comprehensive bar chart stipulating 
quantities of work to be executed supported by machinery deployment schedule for the execution 
of Works within the overall time frame included in the schedule incorporated in the Contract. 

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual progress of 
works does not conform to the programme consented by him Engineer- in charge under sub-
clause 14.3 above,  the Contractor shall produce a revised programme dealing modifications to 
such programme necessary for ensuring completion of works within Time for Completion. 

14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each 
financial year duly revised at quarterly intervals if required so by the Engineer- in – charge. 
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14.6 The submission to and consent by the Engineer-in-charge of such programmes or the provision 

of such general descriptions or cash flow estimates shall not relieve the Contractor of any of his 
duties or responsibilities under the Contract. 

 

CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS AND ORDERS, ETC: 

15.1 The Contractor shall execute the Works in the most substantial and workmanlike manner and 
both as regards material and otherwise in every respect in strict conformity with the Specification. 
The Contractor shall also conform exactly, fully and faithfully to the designs, drawings, 
Specifications and instructions in writing in respect of the work, duly signed by the Engineer-in-
Charge issued from time to time. The Contractor shall take full responsibility for the adequacy of 
all the site operations and methods of construction. 

The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, 
of any error, omission, fault or other defect in the design of or Specifications for the Works which 
he discovers when reviewing the Contract or executing the Works. 

15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance 
of the Contract: 

a. Construction drawings and revisions thereto 3 sets 
b. Specifications or revisions thereof other than 2 sets standard 

printed Specifications. 
c. Explanations, instructions etc. 1 copy 

 
 

Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge 
may issue to  the Contractor from time to time in respect of the Work, shall be deemed to form 
integral part of the Contract and the Contractor shall to carry out the Work accordingly. 

15.3 The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) 
whenever planning or execution of the Works is likely to be delayed or disrupted unless any 
further Construction Drawing or instruction is issued by the Engineer-in-Charge within a 
reasonable time. The notice shall include details of the Construction Drawing or instruction 
required and of why and by when it is required and of any delay or disruption likely to be suffered 
if it is late. 

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable 
in all the circumstances, any drawing or instruction for which notice has been given by the 
Contractor in accordance with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-
Charge shall, after approval of the Employer determine any extension of time to which the Contractor is 
entitled under Clause 39 and shall notify the Contractor accordingly, with approval of the Employer . 
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CLAUSE-16: SETTING OUT THE WORKS: 

16.1 The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing 
to Contractor immediately after Letter of Acceptance. Engineer in-charge shall be responsible for 
correctness of such data / bench marks conveyed to the Contractor. 

16.2 The Contractor shall be responsible for the true and proper setting out of all the work (in relation 
to the afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and 
alignment of all components of the work; and for the provisions of all instruments, appliances, 
materials and labour required in connection therewith. If at any time during the progress of Works, 
any error shall appear or arise in the location, grades, dimensions, or alignment of any part of the 
Works, the Contractor on being required to do so by the Engineer-in-Charge shall, subject to 
Clause 16.1 hereof, at his own expense, rectify such error to the satisfaction of the Engineer-in-
Charge. 

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for 
checking the setting out and lines and grades established by the Contractor. The checking of any 
setting out or of any line and grade by the Engineer-in-Charge shall not in any way relieve the 
contractor of his responsibility for the correctness thereof. 

 

CLAUSE-17: URGENT WORKS: 

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, 
become necessary at the time of execution and/or during the progress of work to obviate any risk 
of accident or failure or to obviate any risk of damage to the structure, or required to accelerate 
the progress of work or which become necessary for security or for any other reason the Engineer-
in-Charge may deem expedient. 
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the Contractor shall execute the same as may be directed. 

 
CLAUSE-18:  DEVIATIONS: 
18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or 

drawings or designs of the works or any part thereof that are, in his opinion, necessary at the 
time of or during the course of execution of the Works.  For the aforesaid purpose or for any 
other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have the 
powers to make Deviations, such as (i) Variations in BOQ quantities (ii) Extra and (iii) Alterations or 
Substitutions of any kind. No such Deviations in the Specifications or Bill of Quantities, as aforesaid, shall 
in any way vitiate or invalidate the Contract and any such Deviations which the Contractor may be directed 
to do shall form integral part of the Contract as if originally provided therein and the Contractor shall carry 
out the same on the same terms & conditions in all respects on which he agreed to do the works under the 
contract subject to clause 18.2 ibid. 

 
18.2 The rates for such items of work as are required to be executed due to Deviations, as stated in 

sub-clause 18.1 above shall be payable in the manner as stated hereunder 
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a) (i) this item is not specified in the Contract as a “fixed rate item” 
 

(ii) this variation in quantity (in respect of BoQ quantity) multiplied by such specified 
(BoQ) rate for this item exceeds 0.25% of the Accepted Contract Amount, and 

 

(iii) the measured quantity of the item varies by more than 25% from the quantity of this 
item in the Bill of Quantities or other Schedule, 

 

The rates already provided in the Bill of Quantities, shall apply in respect of the same item(s) of 
work to be executed due to Variation, in respect of quantities of individual items appearing in the 
Bill of Quantities. 

In case of items for which rates are not available in the Bill of Quantities, the rates of such items 
as far as practicable shall be derived from the rates of analogous item(s) in the Bill of Quantities 
after submission of details by the Contractor on actual observance at Site. The decision to select 
analogous item(s) shall be taken by the Engineer, which shall be conclusive and binding on the 
Contractor. 

In the cases, where analogous items are not available in the Bill of Quantities, such items shall be 
termed as extra item and the rates for such items and also for items exceeding the prescribed 
limits as mentioned in Sub Para (a) above due to increase in quantity(ies), the Contractor, within 
15 days (or as agreed by the Engineer) from the receipt of order to execute such items shall submit 
rate analysis to the Engineer supported by documentary evidence of basic rates adopted therein, 
notwithstanding the fact that the rates for such items exist in the Contract; having regard to the 
cost of Materials, actual wages of labour and ownership & operational cost of Construction 
Equipment required as per standard norms or if standard norms are not specified/available then on 
the basis of labour/Materials/Construction Equipment actually engaged for the particular work. The 
Engineer-in-Charge shall within 16 weeks of receipt of the such request supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates based on the norms as mentioned in this clause. The standard norms for including indirect 
charges for labour and Materials specified herein shall mean as those specified in “Guidelines for 
preparation of Project Estimates for River Valley Projects (latest version)'' of Central Water 
Commission, Govt. of India, and if not available therein, then those of State’s Public Works 
Department. Standard norms for Construction Equipment use shall mean those of Bureau of Indian 
Standards (IS : 11590 : 1995 – latest version) and if not available therein, then those specified in 
“Guidelines for preparation of Project Estimates for River Valley Projects (latest version)” of Central 
Water Commission, Govt. of India. 
Over and above the cost of labour, Materials arranged by the Contractor and ownership & 
operational cost of Construction Equipment, an element of 20% shall be allowed to cover the 
Contractor's overheads, profits, and supervision charges. 

However, for materials issued by the Employer to the Contractor and/or Construction Equipment 
supplied on rental charge(s) by Employer to the Contractor during the course of execution of 
Works, the Contractor shall be entitled to only 10% (ten percent) of such costs to cover local 
transportation / handling, overheads, supervision, profits etc. 
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The new rate derived as above shall be payable only for the quantities in excess of 125% (one 
hundred twenty five percent) of BOQ quantities as worked out after meeting conditions (ii ) and ( 
iii) at para (a) above 

For items exceeding the prescribed limits as mentioned in sub para (a) above due to decrease 
in quantity (ies), compensation equivalent to 20% of the amount derived by multiplying (BOQ 
rate plus applicable escalation on the date of completion of whole of the work) by the quantities 
decreasing in excess of 25% of the BOQ shall be paid. 

 

Illustration: 
 

Prescribed limit 25% 

Quantities executed 70% 

Quantity admissible for compensation = 5% {i.e (100% - 70% - 25%) subject to prescribed 
limits as mentioned in sub para (a) above.} 

Amount admissible = 20% of {5% of quantity x (BoQ rate + applicable escalation on the date of 
completion of whole of the work)} 

The compensation for negative deviations shall not be applicable if the item has been 
substituted. 

The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the 
rates accordingly whose decision shall be conclusive, final and binding on the Contractor. 

18.3 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any 
deviation  resulting in additional cost over the Contract Price, be extended in the proportion which 
the Deviation bears to the Contract Price plus such further additional time as may be considered 
reasonable by the Engineer-in- Charge and shall notify the Contractor accordingly. 

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-settlement of 
rates of such Deviated items. 

18.5 Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 
18.1 shall be valid under Clause 18.2 unless within 15 days of the date of such instruction before 
the commencement of execution of deviated items, notice shall have been given either ; 

a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied 
rate or price or 

b) by Engineer-in- charge to the Contractor of his intention to vary a rate or price for the deviated 
items. 

18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” 
items shall be considered for even if executed quantity of such item (s) varies beyond 25% of 
BOQ quantity. These “Fixed Rate Items” items are those whose rates are indicated by Employer 
in the BOQ. 
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CLAUSE-19: CONTRACTOR’S SUPERVISION: 

19.1 The Contractor shall appoint at his own expense adequate number of engineers with sufficient 
experience to supervise the Works. 

The contractor or his authorized representatives present at the Site shall superintend the 
execution of the Works with such additional assistance in each trade, as the work involved shall 
require and considered reasonable by the Engineer-in-Charge. Directions/instructions given by the 
Engineer-in-Charge to the Contractor's authorized representatives shall be considered to have the 
same force as if these had been given to the Contractor himself. 

19.2  The Contractor shall communicate in writing to the Engineer-in-charge, the name of the 
accredited representative(s) who would be responsible for taking instructions from the Engineer-
in-charge. 

 
CLAUSE-20: INSTRUCTIONS AND NOTICES: 

20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer 
and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 
or any officer for the time being entrusted with the functions, duties and powers of the Engineer-
in-Charge. 

20.2 All instructions, notices and communications etc. under the Contract shall be given in writing and 
any such oral orders/instructions given shall be confirmed in writing and no such communication 
which is not given or confirmed in writing shall be valid. Further, if the Engineer in Charge or his 
representative gives an oral instruction and receives a written confirmation of the instruction from 
(or on behalf of ) the Contractor within 2 working days after giving the instruction and Engineer in 
Charge does not reply by issuing a written rejection and/or instruction within 7 working days after 
receiving the confirmation then the confirmation shall constitute the written instruction of the Engineer in 
Charge or authorized representative as the case may be. 

20.3 Either Party may change a nominated address to another address by prior notice to the other 
Party. 

20.4 The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect 
of the execution of work in a `Work Site Order Book' maintained in the office of the Engineer-in-
Charge or his representative and the Contractor or his authorised representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by the 
Contractor, he shall be furnished a certified true copy of such instruction(s). 

 
CLAUSE-21: CONSTRUCTION EQUIPMENT: 

21.1 The Contractor shall provide and install all necessary Construction Equipment required for the 
execution of the Works under the Contract, at his cost and shall use such methods and appliances 
for the purpose of all the operations connected with the Work covered by the Contract which shall 
ensure the completion of Work(s) within the specified Time for Completion. 
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21.2 The tenderer shall submit as per Schedule ‘F’, full details of Construction Equipment proposed to 
be deployed for the Work along with its planning schedule showing month wise phasing in 
accordance with the Construction schedule i.e. Schedule ‘E’. The Schedule ‘F’ submitted by the 
tenderer should conform to the Construction Schedule i.e. Schedule ‘E’. 

The Contractor shall deploy Construction Equipment as per Schedule. 

Provided further that in case of slow rate of progress of Works, the Contractor shall supplement 
the Schedule ‘F’ Equipment with additional Equipment so as to ensure completion of Works within 
Time for Completion at no extra cost to Employer. 

21.3 The Contractor shall not remove Construction Equipment, except for purpose of removing it from 
one part of the Site to another, without written consent of the Engineer. 

Provided always that any such approval of Construction Equipment schedule in 21.2 shall not 
absolve the Contractor of his obligations for due execution of the Works within the Time for 
Completion as per the Contract. 

Subject to the availability of any of Employer’s Equipment and at the written request of the 
Contractor, such, Equipment may be issued to the Contractor on hire for being deployed on the 
Work contracted for, at pre-determined rates, terms and conditions at the sole discretion of the 
Engineer-in-Charge. 

 

CLAUSE-22: PATENT RIGHTS: 
The Contractor shall indemnify the Employer, its representatives or its employees against any 
action, claim or proceedings relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties or other charges which may be payable in 
respect of any article or material or part thereof included in the Contract. In the event of any 
claim being made or action being brought against the Employer or any agent, servant or 
employee of the Employer in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof. Provided that such indemnity shall not apply when such 
infringement has taken place in complying with the specific directions issued by the Employer, 
but the Contractor shall pay any royalties or other charges payable in respect of any such use, 
the amount so paid being reimbursed to the Contractor only if the use was the result of any 
drawings and/or specifications issued after submission of the tender. 

 
CLAUSE-23: MATERIALS: 

23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials 
required for the bonafide use on Works under the Contract except those listed and specified in 
Schedule `B'. The quantity of such materials as stipulated in the aforesaid schedule to be issued 
by the Employer will be that as may be actually required for the work and shall be subject to 
the terms and conditions as set forth in the sub-clause 
23.4 ibid. 
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23.2 All materials to be provided by the Contractor shall be in conformity with the Specifications laid 
down in the Contract and the Contractor shall furnish from time to time proof and samples, at 
his cost, of the materials as may be specified by the Engineer-in-Charge for his approval before 
use in the Works. The Engineer-in-Charge shall also have powers to have such tests, in addition 
to those specified in the Contract, as may be required and the Contractor shall carry out the 
same. The cost of materials consumed in such tests and also expenses incurred thereon shall 
be borne by the Contractor in all cases except when the materials are agreed to be issued by 
the Employer under the Contract and also where such tests which are in addition to those 
provided in the Contract. 

23.3 The Contractor shall maintain an account of receipt and use of materials brought by Contractor for incorporation 
in the Works for the purpose of check and accounting and same shall be available for inspection of Engineer-
in-charge. 

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine 
any  materials intended to be used in or on the works, either on the site or at factory or workshop 
or other place(s) where such materials are assembled, fabricated, manufactured, or at any place 
where these are lying or from where these are being obtained. For this purpose, the Contractor 
shall afford such facilities as may be required for such inspection and examination. 

23.4 For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor 
for use in the work under the Contract free of cost, the Contractor shall, before 90(ninety) days 
of the requirement in accordance with the agreed phased programme of the construction of work(s), 
send a requisition in writing to the Engineer-in-Charge. The issue of such materials shall be subject to the 
following terms and conditions: 

 

(i) All materials issued by the Employer to the Contractor for use in the work shall vest in the 
Employer and the Contractor shall hold all such items of materials as mere custodian in 
trust on behalf of the Engineer- in-Charge. 

(ii) All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be 
required for the following activities shall be borne by the Contractor: 

(a) from the place/point of issue by the Employer to the ultimate use for/in the works 
and/or 

(b) in connection with the return of materials by the Contractor to the Employer stores, 
wherever necessary under the provisions of the Contract. 

(iii) The Contractor shall maintain an account of receipt and use of materials issued  by the 
Employer each day and submit the same monthly to the Engineer-in-Charge in the form as 
may be prescribed by Engineer-in-Charge for the purpose of check and accounting. The 
Contractor shall also, from time to time, render proper account of all materials issued by 
the Employer. 

(iv) CEMENT: 
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a) Cement will be issued to the Contractor in bags as received from the suppliers or by 
weight and will be consumed in work as per mix-design approved by the Engineer-in-
Charge. 

b) In case cement is issued by bags in numbers as received from the supplier(s) and 
consumed by weight, a variation of 3% (three percent) of the quantity of cement issued 
will be allowed to account for the difference between the quantity issued and that 
consumed. 

c) The variation as mentioned in (b) above shall be considered as inclusive of all 
wastages on account of handling, rehandling, transportation, storage or any other 
account whatsoever as may be involved at any stage and such variation shall be to 
the Contractor's account. However, if the consumption of cement exceeds the 
aforesaid permissible limits, the recovery shall be effected for such excess quantity at 
the penal recovery rate(s) indicated in Schedule `B' from the Contractor. 

 
v) STEEL: 

a) Reinforcement steel 

Reinforcement steel shall be issued to the Contractor on weighment basis. All 
untampered and cut pieces of 3(three) meter in length or more shall be returned by the 
Contractor to the Employer which shall be taken back on weighment basis and shall be 
duly accounted for against materials issued and will not be treated as wastage/scrap. 

The consumption of reinforcement steel shall be accounted on sectional weight basis 
(based on linear measurement multiplied by corresponding unit weight as specified in 
relevant Technical Specifications). For calculation of theoretical consumption, reinforcement 
steel laid at site as measured for payment according to the bar-bending schedule including 
lappages as authorised by the Engineer- in-charge shall be taken into account. In addition 
to above, an allowance of 3% of above quantity shall be considered at Contractor's cost in 
theoretical consumption for chairs, pins and spacers, cut-pieces less than 3 mtrs, (non-
returnable) rolling margin, scrap and wastage. 

The difference between the reinforcement steel actually issued minus the credit given for 
the reinforcement steel returned and steel theoretically consumed as worked out in 
accordance with above, shall be recoverable at the penal recovery rate(s) specified in 
Schedule `B' from the Contractor. 

The Contractor is deemed to have accounted for in his quoted price all variations arising 
on account of variation in the unit weight of manufactured sections and that specified in 
the Technical Specifications and no claim on account of any such variations shall be 
admissible. 

b) Structural steel 

Structural steel shall be issued to the Contractor on weighment basis. This shall be used 
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by the Contractor most economically and strictly in accordance with the approved 
construction drawings or as per written instructions of the Engineer-in-Charge. All 
untampered pieces and cut pieces of 1 (one)  meter in length or more and plates of size 1 
(one) meter x 0.3 (point three) meter or more shall be returned by the Contractor to 
Employer which shall be taken back on weighment basis and shall be duly accounted for 
against material issued and will not be treated as wastage/scrap. 

For calculation of theoretical consumption weight of finished product as measured for 
payment shall be considered. In addition to above, an allowance of 3% (three percent) of 
above measured quantity shall  be considered at Contractor's cost in theoretical 
consumption to cover all wastages and the rolling margin. 

The difference between the structural steel actually issued minus the credit given for the 
structural steel returned and the steel theoretically consumed as worked out in accordance 
with above shall be recoverable at the penal recovery rate specified in Schedule `B` from 
the Contractor. 

 

The Contractor is deemed to have accounted for in his quoted price all variations arising 
on account of rolling margin/variation in the weight of manufacture sections and that 
specified in Technical Specification and no claim on account of any variation other than as 
specified above shall be admissible. 

(vi) Explosives, Detonators 

Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine 
only after the contractor has constructed the magazine(s) or has arranged portable 
magazines, obtained license for storage and use of the same, arranged licensed blaster 
and complied with all the relevant provisions of Indian Explosives Act, 1940 with 
amendments thereto. Proper account of receipt & consumption shall be maintained on daily 
basis, which can be checked, by Engineer-in-Charge or his representative at any time. 

(vii) All materials issued by the Employer shall be for the purpose of the Contract only. At the 
time of submission of interim payments, the Contractor shall properly account for the 
materials issued to him to the satisfaction of the Engineer-in-Charge and certify that balance 
of materials issued is available at the site. 

(viii) Materials issued by Employer as per Schedule `B' which are rendered surplus shall, on 
completion of the works or on foreclosure of work or cancellation of Contract, be promptly 
returned by the Contractor at his expense at the place from where the same was issued by 
the Employer. If the Contractor is advised to return such material at a place other than from 
where it was issued, the Contractor shall deliver the material accordingly and in that case, 
the Employer shall bear the extra charges, if any, on this account. Surplus stores and/or 
materials returned by the Contractor will be accounted for giving due regard to the condition 
of stores and/or material. In case the Contractor fails to return materials after accounting 
for the theoretical consumption plus authorized allowances/wastages specified in this 
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clause Engineer-in- Charge shall be at liberty to effect recovery at penal recovery rates as 
specified in Schedule 'B'. 

(ix) The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' 
shall be reconciled every year and the outcome of such reconciliation shall be jointly signed 
by the Engineer-in-Charge and the Contractor for accounting. On reconciliation, if it is found 
that the actual consumption exceeds the theoretical consumption including admissible 
allowances as specified in sub-Clause 23.4 (iv) & (v) above, the cost of such excess 
materials shall be recovered from the Running Account bills of the Contractor at the penal 
recovery rate(s) specified in Schedule 'B'. 

23.5  The Engineer-in-Charge shall have full powers for removal of any or all materials brought to 
site by the Contractor, which are not in accordance with the Contract Specifications or samples, 
approved by him. Should the Contractor fail to remove the rejected materials, the Engineer-in-
Charge shall be at liberty to have them removed by other means at the Contractor's cost. The 
Engineer-in-Charge shall have full power to procure other proper materials to be substituted at 
Contractor's costs. 

23.6(a) If construction material like cement, steel, etc. are required by the Contractor for the bonafide 
use in his preliminary, enabling and ancillary works (relating to the works under the Contract) 
and if such materials are available and can be spared by the Employer, the Engineer-in-Charge 
may issue the same to the Contractor at the prevailing stock issue rates at the time of issue of 
material. For the purpose of this sub-clause the 

prevailing stock issue rates shall mean the cost of material to the Employer at the Project store 
plus 10% towards overhead thereupon. 

(b) The issue of the materials as per the approved/finalised plans, programme/requirement shall be 
regulated  with reference to the availability and depending on the priorities with respect to various 
other works of the Project, as may be fixed by the Engineer-in-Charge and the Contractor shall 
have no right or claim in this regard. 

23.7 The Contractor shall take proper care of the materials issued by the Employer and shall protect 
the same from damage and weathering. The Contractor shall be solely responsible for the safety 
of the materials issued by the Employer. 

 
23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of 

the project Site. 
 

23.9 It may be clearly understood by the Contractor that any material not duly accounted for under 
the Contract either in the Contractor's store or returned to the Employer shall be treated as 
unaccounted material and recoveries for the same shall be made from the Running Account bills 
of the Contractor at the penal recovery rates indicated in schedule ̀ B'. 

 
23.10 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the 
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Contract in any manner whatsoever. 
 

CLAUSE-24: POWER SUPPLY: 

24.1 The Employer, if requested by the Contractor will provide full assistance to the Contractor to 
obtain construction power from grid to meet part requirement as standby arrangement. 
Contractor will not have any claim, if construction power is not available from the grid. The 
Contractor will also be responsible for making all payments to the concerned authorities and 
will make no claims if the power is not available due to grid failure or otherwise. The Contractor  
shall  make  arrangements  for  the  full  anticipated requirement of construction power by 
installing Diesel Generating sets and operate these sets for generation of power required for 
execution of Works under the Contract, at no extra cost to the Employer. 

24.2  No payment shall be made by the Employer for generation, distribution and consumption of 
electricity in execution of Works by the Contractor. 

 

CLAUSE-25: SUPPLY OF WATER: 

The Contractor shall make his own arrangements for water required for and in connection with 
the work at his cost. It shall be the responsibility of the Contractor to satisfy himself that the water 
arranged by him is fit for 

construction & consumption & he shall adequately treat such water whenever it is not found fit 
for the said  purposes. 

 

CLAUSE-26: WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching 
when and where necessary or as required by the Engineer-in-Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 

CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the 
options to  carry out the works continuously during night, Sunday or holidays, without any 
additional cost to Employer. 

 

CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OFNUISANCE: 

28.1 The Contractor shall, throughout the execution and completion of the Works and remedying of 
any defects therein have full regard for the safety of all persons entitled to be upon the Site 
and keep the Site (so far as the same is under his control) and the Works (so far as the same 
are not completed or occupied by the Employer) in an orderly state appropriate to the 
avoidance of danger to such persons. 
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28.2 The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-
Charge at the site of work or in the lands licensed to him for use under the contract. Where 
necessary, the contractor shall provide at his expense temporary fencing to protect such trees. 
No tree shall be cut unless authorised by Engineer-in-Charge in writing to do so. 

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing 
which shall cause unnecessary disturbance or inconvenience to the public in general and 
owners/tenants/occupants of adjacent properties. 

 

CLAUSE-29: LABOUR: 

29.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress 
and quality to ensure workmanship of the degree specified in the Contract. The Contractor shall 
not employ in connection with the works any person who has not completed fourteen years of 
age in terms of Child Labour (Prohibition and Regulation) Act 1986. The Contractor is 
encouraged, to the extent practicable and reasonable, to employ staff and labour with 
appropriate qualifications and experience from the region of the project. Unskilled labour shall 
be recruited from local region only. 

29.2 The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return 
of the number and description by trades of the works of people employed on the works. The 
contractor shall also submit on the 4th and 19th of every month to the Engineer-in-charge a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month. 

 

i)  The accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them, and 

 

ii) The number of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act, 1961 or Rules made thereunder. 

29.3 The Contractor including its subcontractor shall have the registration with EPFO and ESIC. 
Further all the workers deployed by Contractors or sub-contractors shall be members of 
Provident Fund and should be given the Universal Account Number (UAN). The EPF and ESI 
contribution on the part of employer in respect of this contract shall be paid by the contractor. 

The Contractor including its subcontractor shall ensure that the payment is being made to 
contract workers through bank and shall submit the account statement in respect of salary paid 
to workers if required by Employer. The Contractor including its subcontractor should produce 
the documentary proof of depositing the ESI & EPF to the concerned departments along with 
monthly bills. 

 

29.4  During continuance of the Contract, the Contractor and his sub-contractors shall abide at all 
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times by all existing labour enactments and rules made thereunder, regulations, notifications 
and bye laws of State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or the local 
authority. The Contractor shall keep the Principal Employer indemnified in case any action is 
taken against the Principal Employer by the competent authority on account of contravention 
by the Contractor of any of the provisions of any Act or rules made thereunder, regulations or 
notifications including amendments. If the Principal Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/acts/rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Principal Employer shall also 
have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Principal Employer. 

The employees of the Contractor and his sub-contractor in no case shall be treated as the 
employees of the Principal Employer at any point of time. 

 
Salient features of some of the major labour laws that are applicable to construction industry 
are given below. 

(i)  Employee Compensation Act 1923 or as amended. 
 

The Act provides for compensation in case of injury or death by accident arising out of 
and during the course of employment. 

(ii) Payment of Gratuity Act 1972 
 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on 
separation if an employee has completed 5 years service or more or on death or on 
retirement or superannuation at the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees. 

 
(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 

 

The Contractor is required to possess PF Code from the concerned Regional Provident 
Fund Commission. The benefits payable under the Act are: 

(a) Pension or family pension on retirement or death as the case may be. 
 

(b) Deposit linked insurance on the death in harness of the worker. 
 

(c) Payment of PF accumulation on retirement/death etc. 
 

(iv) Maternity Benefit Act 1961 (Amended) 
 

The Act provides for leave and some other benefits to women employees in case of 
confinement or miscarriage etc. 
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(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as 
amended. 

 

The Act provides for certain welfare measures and wages to be provided by the 
Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided by the Principal Employer by Law and recover the same from the 
Contractor from any amount/monies due to him. The principal employer is required to take 
Certificate of Registration and the Contractor is required to take a License from the 
designated Officer. The Act is applicable to the establishments of contractor if they employ 
20 or more contract labour. 

(vi) Minimum Wages Act 1948 (Amended) 
 

The  Contractor  is to pay  not  less  than  the  Rate  of  Minimum Wages  notified  by 
the appropriate Government as per provisions of the Act. 

(vii) Payment of Wages Act 1936 (Amended) 
It lays down as to by what date the wages are to be paid, when it will be paid and what 
deductions can be made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 
 

The Act provides for payment of equal wages for work of equal nature to male and female 
workers and not for making discrimination against Female employees in the matters of 
transfers, training and promotions etc. 

(ix) Payment of Bonus Act 1965 and any further amendments thereof. 
 

The Act is applicable to all establishments employing 20 or more workmen. The Act 
provides for payments of annual bonus subject to a minimum of 8.33 % of wages and 
maximum of 20 % of wages to employees drawing ₹ 21,000/- P.M. or less. The bonus to 
be paid to employees getting ₹ 7,000/- P.M. or above upto ₹ 21,000/- P.M. shall be worked 
out by taking wages as ₹ 7,000/- P.M. or the minimum wages for the scheduled 
employments as fixed by the appropriate Govt. whichever is higher. All amounts of Bonus 
are required to be paid within eight months of closing of financial year. The Act does not 
apply to certain establishments, classes of employees. The newly set up establishments 
are exempted for five years in certain circumstances. 

 
(x) Industrial Disputes Act 1947(Amended) 

 

The Act lays down the machinery and procedure for resolution of industrial disputes, in 
what situations a strike or lock-out becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 
 

It is applicable to all establishments employing 100 or more workmen (employment size 
reduced by some of the States and Central Government to 50). The Act provides for laying 
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down rules governing the conditions of employment by the Contractor on matters provided 
in the Act and get the same certified by the designated Authority. 

(xii) Trade Unions Act 1926 
 

The Act lays down the procedure for registration of trade unions of workmen and 
employers. The trade unions registered under the Act have been given certain immunities 
from civil and criminal liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 
The Act prohibits employment of children below 14 years of age in certain occupations 
and processes and provides for regulation of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in Building and 
Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) 
Act 1979 

 

The Act is applicable to an establishment, which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The inter-state migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, traveling expenses from home 
upto the establishment and back, etc. 

(xv) The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996 

 

All the establishments who carry on any building or other construction work and employs 
10 or more workers are covered under this Act. All such establishments are required to 
pay cess @ 1%of the cost of construction. The Contractor to whom the Act applies has 
to obtain a registration certificate from the Registering Officer appointed by the 
Government. 

(xvi) The Factories Act 1948 
 

The Act lays down the procedure for approval of plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing 10 persons or more with aid of power 
or 20 or more persons without the aid of power engaged in manufacturing process. 

 
(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications

 thereof and rules made there under from time to time. 
(xviii) Employees’ State Insurance Act, 1948: 

The Act provides for certain benefits to employees in case of sickness, Maternity and 
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Employment injury and for certain other matter in relation thereto. 
The compliance of the labour laws/acts shall be along with amendments (if any) of the 
respective acts. 
The Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

 
The definition of ‘Principal Employer’ for this Clause shall be as per Contract Labour 
(Regulation and Abolition) Act 1970. 

29.5 The Engineer-in-Charge shall on a report having been made by an authorised Inspecting Officer 
as defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his 
capacity as Principal Employer, have the power to deduct from the amount due to the Contractor 
any sum required or estimated to be required for making good the loss suffered by worker(s) by 
reasons of non-fulfilment of the conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made by him from wages which are not justified by the terms 
of the contract or non-observance of the relevant Acts and Rules with amendments made from 
time to time. If the Employer makes payment to Contractor’s labour due to non- payment of 
wages to labour by the Contractor, the Employer shall recover the amount thus paid from the 
next Interim Payment of the Contractor. 

29.6 The Contractor shall indemnify the Employer against any payments to be made under and for 
observance of the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice 
to his right to claim  indemnity from his sub-contractors. In the event of the Contractor's failure 
to comply with the provisions of sub-clause 29.4 or in the event of decree or award or order 
against the Contractor having been received from the competent authority on account of any 
default or breach or in connection with any of the provisions of sub-clause 29.4 above, the 
Engineer-in-Charge, without prejudice to any other right or remedy under the Contract, shall be 
empowered to deduct such sum or sums from the bills of the Contractor or from his Security 
Deposit or from other payments due under this contract or any other Contract to satisfy within a 
reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned under sub-
clause 29.4 above, on the part of the Contractor under the Contract on behalf of and at the 
expenses of the Contractor and make payment and/or provide amenities/facilities/services 
accordingly. In this regard, the decision of the Engineer- in-Charge shall be conclusive and 
binding on the contractor. 

29.7 The Contractor shall at his own expense comply with or cause to be complied with the 
Provisions/Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation & Abolition) Act and other relevant Acts and Rules framed thereunder or any other 
instructions issued by the Employer in this regard for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. In case, the 
Contractor fails to make arrangements as aforesaid, the Engineer-in- Charge shall be entitled to 
do so and recover the cost thereof from the Contractor. 

29.8  The Contractor shall at his own expense arrange for the safety provisions as required by the 
Engineer-in- Charge, in respect of all labour directly or indirectly employed for performance of 
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the Works and shall provide all facilities in connection therewith. In case the Contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-in-Charge shall 
be entitled to do so and recover the cost thereof from the Contractor. But this will not absolve 
the Contractor of his responsibility or otherwise thereof. 

29.9  In the event of any injury, disability or death of any workmen in or about the work employed by 
the Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify 
and save harmless the Employer against all claims, damages and compensation under the 
Employee Compensation Act, 1923 as amended from time to time or in other law for the time 
being in force and rules there under from time to time and also against all costs, charges and 
expenses of any smooth action by proceedings arising out of such accidents or injury, disability or death 
of a workmen and against all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim in this regard. If any award, decree or order is passed against the 
Contractor for recovery of any compensation under the Employee  Compensation Act, 1923, for any 
injury, disability or death of a workman by any competent court, the said sum or sums shall be deducted 
by the Engineer-in- charge from any sum then due or that may become due to the Contractor or from 
his Security Deposit or sale thereof in full or part under the Contract or any other contract with the 
Employer towards fulfillment of the said decree, award or orders. 

29.10 Provided always that the Contractor shall have no right to demand payments/claims whatsoever 
on account of his compliance with his obligations under this clause and Labour Regulation and 
the same are deemed to be covered in unit rates of BOQ. 

 

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN: 

The Contractor shall employ on the execution of the Works only such persons as are skilled and 
experienced in their respective trades and the Engineer-in-Charge shall be at liberty to object to 
and require the contractor to remove from the works any persons employed by the Contractor 
on the execution of the works who, in the opinion of the Engineer-in-Charge, misconducts 
himself or is incompetent or negligent in the proper performance of his duties. The contractor 
shall forth-with comply with such requisition and such person shall not be again employed upon 
the works without permission of the Engineer-in- charge. Any person  so removed shall be 
replaced immediately. 

 

CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, 
FOSSILS ETC: 

31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the 
Employer and shall be disposed off as directed by the Engineer-in-Charge. 

 
31.2  However, if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the Works under the Contract, the Contractor will be allowed to use the 
same free of cost (except that any amount of royalty, levies are paid by the Contractor) for the 
aforesaid purposes provided the same is found suitable and is approved by the Engineer-in-
Charge. 
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31.3 Fossils, coins, articles of value, structures and other remains or things of geological or 
archeological interest discovered on the site shall be the absolute property of the Employer. The 
Contractor shall take reasonable precautions to prevent his labour or any other person from 
removing or damaging any such article or thing and shall immediately upon the discovery thereof 
and before removal acquaint the Engineer-in-Charge with such discovery and carry out the 
Engineer-in-Charge's directions as to the disposal of the same at the expense of the Employer. 

 
CLAUSE-32: FORCE MAJEURE: 

32.1 The term "Force Majeure" shall herein means an exceptional event or circumstance: 

 
a) which is beyond a Party's control. 

b) which such Party could not reasonably have provided against before entering into the 
Contract. 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 

iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and 
other employees of the Contractor and Subcontractors, 

iv) ionising radiation or contamination by radio-activity, and 

v) pressure waves caused by air craft or other aerial devices travelling at sonic or super sonic 
speed. 

vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

vii) Spread of pandemic in the country where works are being executed. 

32.2 If a Party is or will be prevented from performing any of its obligations under the Contract by 
Force Majeure, then it shall give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, the performance of which is or 
will be prevented. The notice  shall be given  within 14 days after the Party became aware, or 
should have become aware, of the relevant event or Circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused performance of such obligations for so long 
as such Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations 
of either Party to make payments to the other Party under the Contract. 

32.3 Each Party shall at all times use all reasonable endeavours to minimize any delay in the 
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performance of the Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4 On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance 
with the provisions of sub-clause 34.2 

32.5 Should there be a request for extension of time arising out of "Force Majeure" the same shall be 
considered in accordance with clause 39. 

 

CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATIONS THEREOF: 

33.1 If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence 
enclosures, water pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, 
grass line, cultivated land in the area in which they may be working or in the areas contiguous to 
the premises on which the work or any part of it is being executed or if any damage is caused 
during the progress of work, the Contractor shall upon receipt of a notice in writing in that behalf 
from the Engineer-in-Charge, make the same good at his costs. 

 

33.2  If it appears to the Engineer-in-Charge or his representative at any time during construction or 
reconstruction or prior to the expiration of the Defects Liability Period that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or articles 
provided by the Contractor for execution of the Works are unsound or of a inferior quality, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other faults found 
in the work arising out of defective or improper materials or workmanship, the Contractor shall, 
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may be, and/or 
remove the materials/articles so specified and provide other proper and suitable materials at his 
own expense. 

33.3  If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein 
above, the Engineer-in-Charge shall have power to carry out such damages, defects or 
imperfections by any means or through any other agency or by himself at the risk and cost of the 
Contractor. In such a case the value of such rectification/replacement, reconstruction through such 
agencies shall be recovered from the Contractor from any amount due to him. The decision of 
Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 

CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 

34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage. He shall 
be liable for any damage or loss that may happen to the Works or any part thereof and to the 
Employer’s Plant, Equipment and Material (hired or issued to the Contractor). Any such loss or 
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damage shall be restored in good order and condition and in conformity in every respect with 
the requirements of the Contract Technical specifications and instructions of the Engineer-in-
Charge. 

 
34.2 i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which 

may occur or arise out of "Force Majeure" to the Works or any part thereof or to any material 
or article at site but not incorporated in the Works or to any person or anything or material 
whatsoever of either Party provided such a loss or damage could not have been foreseen or avoided 
by a prudent person and the either Party shall bear losses and damages in respect of their respective 
men and materials. As such liability of either Parties shall include claims/compensation of the third 
Party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following 
provisions shall also have effect: 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with 
the erection and completion of the works under and in accordance with the Contract 
Specifications; and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute 
the works lost or damaged, remove from the site any debris and so much of the works as 
shall have been damaged and carry the Employer’s Material etc, to the Employer’s stores. 
The cost of such re- execution of the works, removal of damaged works and carrying of 
Employer’s store shall be ascertained in the same manner as for deviations and this shall 
be paid separately to the Contractor. 

 

Provided always that the Contractor shall, at his own cost, repair and make good so much 
of the loss or damage as has been by any failure on his part to perform his obligations 
under the Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

 

34.3 The Contractor shall indemnify and keep indemnified the Employer against all losses and claims 
for death, injuries or damage to any person or any property whatsoever which may arise out of 
or in consequence of the construction and maintenance of works during the Time for Completion 
and also against all claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third Party. 

 

34.4  Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure and pay all costs and 
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maintain the insurance premium throughout the period of Contract, with the following coverage: 
 

(a) the Works, together with materials and Plant for incorporation therein, to the full 
replacement cost (the term "cost" in this context shall include profit), (CAR / EAR Policy) an 
additional % (as mentioned in Schedule D) of Contract Price shall be added in “cost” to 
arrive at full replacement cost, to account for the materials which is to be issued to the 
Contractor free of cost by the Employer. 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any 
additional costs of and incidental to the rectification of loss or damage including professional 
fees and the cost of demolishing and removing any part of the Works and of removing 
debris of whatsoever nature (CAR / EAR Policy). The deductibles shall be as mentioned in 
Schedule D. 

 
(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 

13.1.2(iii) of GCC., and 

(d) the contractor's workmen, property and public liability. 

 
34.5 Scope of Cover: 

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of 
the Contractor and the Employer and shall cover: 

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising 
other than as provided in Sub-Clause 34.6 from the Commencement date until the date of 
issue of the relevant Completion Certificate in respect of the Works, and 

 
(b) the Contractor for his liability: 

(i) during the Defects Liability Period for loss or damage arising from a cause occurring 
prior to the commencement of the Defects Liability Period, and 

(ii) for loss or damage occasioned by the Contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under Clauses 
43. 

The Insurance Policy shall have a clause of taking no objection certificate from Engineer in 
Charge before release of any settled claim by insurance company to the Contractor. 

34.6 There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage 
caused by: 

(a) war, hostilities (whether war be declared or not), invasion act of foreign enemies. 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war. 

(c) ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any 
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nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive or other 
hazardous properties of any explosive nuclear assembly or nuclear component thereof or 

(d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 
speeds. 

(e) defects in design in the scope of Engineer. 
34.7 If the Contractor receives instructions from the Employer to insure against any of the risks 

mentioned in sub- clause 34.6, or any other risk, such insurance if available shall be effected, 
at the cost of the Employer. 

34.8  In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of 
loss and amount realized from Insurance Company including deductibles shall be borne by the 
Contractor. 

34.9 The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, 
insure, in the joint names of the Contractor and the Employer, against liabilities for death of or 
injury to any person or loss of or damage to any property (other than the Works) arising out of 
the performance of the Contract for at least the amount stated here under: 

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than 
Rs. 5, 00,000 per person for each accident. 

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs). 
 

Limit of total liability both for Public and Property under sub-clause 34.9 (i) and 34.9(ii) shall be 10 % 
of Contract Price, In case, the total liability exceeds the limit of 10% of contract price, the minimum 
liability as mentioned under Para (i) & (ii) shall be applicable.” 

34.10 The insurance policy shall include a cross liability clause such that the insurance shall apply to 
the Contractor and to the Employer as separate insured. 

34.11 The Employer shall not be liable for in respect of any damages or compensation payable to 
any workman or other person in the employment of the Contractor or any subcontractor, other 
than death or injury resulting from any act or default of the Employer, his agents or servants. 
The Contractor shall indemnify and keep indemnified the Employer against all such damages 
and compensation, other than those for which the Employer is liable as aforesaid, and against 
all claims, proceedings, damages costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 

34.12 The Contractor shall insure against such liability and shall continue such insurance during the 
whole of the time and that any persons are employed by him on the Works. Provided that, in 
respect of any persons employed by any subcontractor, the Contractor's obligations to insure 
as aforesaid under this liability in respect of such persons in such manner that the Employer is 
indemnified under the policy, but the Contractor shall require such sub-contractor to produce 
to the Employer, when required, such policy of insurance and the receipt for the payment of 
the current premium. 
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34.13 Within 84 days of the Commencement Date, the Contractor shall provide the insurance policies 
/ evidence of insurance to Engineer-in-charge. Such insurance policies shall be consistent with 
the general terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall 
effect all insurances for which he is responsible with insurers and in terms approved by the 
Employer. 

34.14 The Contractor shall notify the insurers of changes in the nature, extent or Programme for the 
execution of the Works and ensure the adequacy of the insurances at all times in accordance 
with the terms of the Contract and shall, when required, produce to the Employer the insurance 
policies in force and the receipts for payment of the current premiums. 

34.15 If the Contractor fails to effect and keep in force any of the insurances required under the 
Contract, or fails to provide the policies to the Engineer-in-charge within the period required by 
Sub-Clause 34.12 then and in any such case the Engineer-in-charge may effect the recovery 
of such premium on pro-rata basis from the Running Account bills of the Contractor. 
Additionally the payment of Running Account bills may also be suspended until the Contractor 
complies with the requirements of sub clause 34.12 of these conditions. If non-insurance 
prolongs for a period of continuous 2 months, the Employer may treat it as Default of Contractor 
as per the provisions of clause 38 of GCC. 

34.16 In the event that the Contractor or the Employer fails to comply with conditions imposed by the 
insurance policies effected pursuant to the Contract, each shall indemnify the other against all 
losses and claims arising from such failure. 

34.17 The Contractor shall at his own expense arrange for the safety provisions as laid down in 
applicable Law & Regulations and in Safety Manual of the Employer in respect of the works 
covered under this Contract.  In case, the Contractor fails to comply with the provisions of the 
safety manual, the Engineer-in-Charge shall be entitled to and make the necessary arrangement 
at the risk and cost of the Contractor. This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the Contract. 

 
 

CLAUSE 35: SUSPENSION OF WORKS: 

35.1 The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works 
or any part thereof for such time or times and in such manner as the Engineer-in-Charge may 
consider necessary and shall during such suspension properly protect and secure the work so 
far as is necessary in the opinion of the Engineer-in- charge. If such suspension is: 

(a) provided for in the Contract, or 

(b) necessary for the proper execution of the Works or by reason of weather conditions or by 
some default on the part of the Contractor, or 

(c) necessary for the safety of the Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of 
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suspension of the works; but in the event of any suspension ordered by the Engineer-in-Charge 
for reasons other than aforementioned and when each such period of suspension exceeds 14 
days, the Contractor shall be entitled to such extension of Time for Completion of the Works as 
the Engineer-in-Charge may consider proper having regard to the period or periods of such 
suspensions under clause 39 and shall notify the Contractor accordingly, with approval of the 
Employer . 

 
35.2 If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge 

for more than three months at a time the Contractor may serve a written notice on the Engineer-
in-Charge requiring permission within 15 days from the receipt thereof to proceed with the Works 
or that part thereof in regard to which progress is suspended and if such permission is not 
granted within that time the Contractor by a further written notice so served may (but is not bound 
to) elect to treat the suspension where it affects part only of the Works as an omission of such 
part or where it affects the whole of the Works as an abandonment of the Contract by the 
Employer. 

 

CLAUSE 36:  FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK: 

36.1  If at any time after acceptance of the tender the Employer decides to abandon or reduce the 
scope of the Works for reason whatsoever and hence does not require the whole or any part of 
the Works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to 
the Contractor, and the contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he could not derive in consequence of the fore- 
closure of the whole or part of the Works. 

The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, 
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilised on the works to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary 
labour huts, staff quarters and Site office; storage accommodation workshop, installation 
and dismantling of Construction Equipment (batching plant, crushing plant) and water 
storage tanks. 

(b) i) The Employer shall have the option to take over Contractor’s materials or any part thereof, 
either brought to site or of which the Contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the Work), provided, however, the Employer 
shall be bound to take over the material or such portions thereof as the Contractor does 
not desire to retain. The cost  shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which  may have been caused to materials 
whilst in the custody of the Contractor. 
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ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting 
such materials from Site to Contractor's permanent stores or to his other Works, 
whichever is less. If materials are not transported to either of the said places, no cost of 
transportation shall be payable. 

(c) If any materials issued by the Employer are rendered surplus, the same except normal 
wastage for the materials used in the works shall be returned by the Contractor to the 
Employer. 

(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or 
to his other works whichever is less. If T&P are not transported to either of the said places, 
no cost of outward  transportation shall be payable. 

36.2 The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify 
the reasonable amount payable under this condition. 

 

CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, 
or if the Contractor is a partnership concern and one of the partners dies, then, unless the 
Engineer-in-Charge is satisfied that the legal representatives of the individual Contractor or of 
the proprietor of the proprietary concern and in the case of partnership, the surviving partners 
are capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled 
to terminate the Contract as to its uncompleted part without the Employer being in any way liable 
to payment of any compensation whatsoever on any account to the estate of the deceased 
Contractor and/or to the surviving partners of the Contractor's firm on account of termination of 
the Contract. The decision of the Engineer-in-Charge that the legal representatives of the 
deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and 
complete the Works under the Contract shall be final and binding on the parties. In the event of 
such termination, the Corporation shall not hold the estate of the deceased Contractor and/or 
the surviving partners of the Contractors firm liable for damages for not completing the Contract. 
Provided that the power of the Engineer-in- charge of such termination of Contract shall be 
without prejudice to any other right or remedy, which shall have accrued or shall accrue to him 
under the Contract. 

CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL 
OR IN PART: 

38.1 If the Contractor: 

i) commits default in complying with or commits breach of any of the conditions of the Contract and 
does not remedy it or take effective steps to remedy it immediately after a notice in writing is 
given to him by the Engineer-in-Charge; or 

ii) fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any 
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extended time under the Contract and does not complete the Work(s) or any item of Work(s) 
within the period specified in a notice given in writing by the Engineer-in-Charge; or 

iii) is engaged in corrupt or fraudulent or Collusive or Coercive practices in competing for or in the 
execution of the Contract, then the Employer may, after giving 14 days notice to the Contractor, 
terminate the contract and expel him from the Site. The Contractor shall not be entitled for any 
compensation whatsoever under this clause. For the purpose of this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of any thing of value to 
influence the action of a public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering 
process or the execution of a Contract and includes collusive practice among bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the employer of the benefits of free and open competition. 

c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or 
without the knowledge of Borrower/Employer, designed to establish Bid prices at artificial, 
non-competitive levels. 

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or 
their property to influence or affect the execution of Contract, 

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or 
have a receiving order or order for administration of his estate made against him or shall take 
any proceedings for liquidation for the purpose of amalgamation or reconstruction under any 
insolvency Act for the time being in force or make any conveyance or assignment of his effective 
or composition or arrangement for the benefit of his creditors or purport as to do, or if any 
application be made under any insolvency Act for the time being in force for the sequestration of 
his estate or if a trust deed be executed by him for benefit of his creditors; or 

v) being a company shall pass a resolution or the Court shall make an order for the liquidation of 
its affairs or a receiver or manager on behalf of the debenture holders shall be appointed or 
circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or 
manager; or 

vi) shall suffer an execution in an execution being levied on his goods; or 

vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not being incorporated in the work shall not be deemed to be subletting) or attempts 
to assign, transfer or sublet the entire works or any portion thereof without the prior written 
approval of the Engineer-in-Charge, 

Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid 
without prejudice to any other right or remedy which shall have accrued or shall accrue of which 
cancellation notice in writing to the Contractor under the hand of the Engineer- in-charge shall 
be conclusive evidence. 

viii) the Employer has in place a Policy for suspension and Banning of Business Dealings as provided 
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on NHPC Website www.nhpcindia.com , the business dealings may be suspended or banned 
with the Contractor on account of any default by the Contractor under GCC Clause 38.1 

38.2 The Employer shall, on such termination of the Contract, have powers to take possession of the 
site of work under the contract as well as the land/premises allotted to the contractor for his 
preliminary, enabling and ancillary works and any materials, constructional equipment, 
implements, stores, structures etc. thereon. The Employer shall also have powers to carry out 
the incomplete work by any means or through any other agency or by himself at the risk and 
cost of the Contractor. 

38.3  If the expenses incurred or to be incurred by the Employer for carrying out and completing the 
incomplete work or part of the same, are in excess of the value of the work credited/to be 
credited to the Contractor, the difference shall be paid by the Contractor to the Employer. If the 
Contractor fails to pay such an amount, as aforesaid, within thirty days of receipt of notice in 
writing from the Engineer-in-Charge, the Engineer-in-Charge shall recover such amount from 
any sums due to the Contractor on any account under this or any other contract or from his 
Security Deposit or otherwise. 

38.4 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, 
Constructional Equipment, implements, temporary buildings/structures etc. and apply the 
proceeds of sale thereof towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there may be any balance outstanding from the Contractor, the 
Employer shall have powers to recover the same as debt. 

38.5 All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be 
conclusive and binding on the contractor. 

 

CLAUSE-39 : TIME FOR COMPLETION AND EXTENSIONS: 

39.1 Time for Completion allowed for execution of the Works is as specified in Schedule `C’ of these 
conditions. 

39.2 However, if the work is delayed on account of: 

i) Delay in handing over of site to the Contractor as per clause 12; or 

ii) Delay in supply of construction drawings as per clause 15.4; or 

iii) Increase in the quantity of work to be done under the contract as per clause 18; or 

iv) Suspension of work as per clause 35; or 

v) Rebuilding of work as per clause 34; or 

vi) "Force Majeure" conditions as per clause 32 or 

vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 
of GCC, or 

viii) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the 



Page 144 of 220  

Contractor's control; 
 
 

then, immediately upon the happening of any such event as aforesaid, the Contractor shall 
inform the Engineer- in-charge accordingly, but the Contractor shall nevertheless use 
constantly his best endeavors to prevent and/or make good the delay and shall do all that may 
be required in this regard. The Contractor/Engineer-in-Charge is required to jointly maintain 
Hindrance Registers (Annexure-I) for recording hindrances if any, while executing the Works. 
The Contractor shall request, in writing, for extension of time, to which he may consider himself 
eligible under the Contract, within 14 (fourteen) days of the date of happening of any such events 
as indicated above failing which the same shall not be considered or taken into account for any 
purpose whatsoever. 

Provided further that no monetary claims shall be admissible to the Contractor for such 
extension of Time for Completion except for reimbursement of cost of extension of bank 
guarantee for security deposit and insurance policy(ies). 

39.3 In any such case as may have arisen due to any of the events, as aforesaid, and which shall be 
brought out by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable 
extension of Time for Completion, after taking into consideration the nature of the work delayed 
and practicability of its execution during the period of extension. 

Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-

Charge in writing. Provided that Engineer- in – charge is not bound to make any determination 

unless the Contractor has; 

a) within 14 days after such event has first arisen notified the Engineer and 

b) within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge 
detailed particulars of any extension of Time for Completion to which the Contractor may 
consider himself entitled. 

CLAUSE-40: COMPENSATION FOR DELAY: 

40.1  If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the 
expiry of the period(s) of completion as stipulated in the aforesaid Schedule, or any extended 
period under Clause 39 as may be allowed, he shall without prejudice to any other right or remedy 
of the Employer on account of such default, pay as an ascertained/agreed compensation as 
stipulated in the aforesaid Schedule ‘C' not by way of penalty. However, maximum amount of 
compensation for delay on account of work as a whole shall not exceed 10% of the Contract 
Price. 

40.2 The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum 
due or payable to the Contractor under this or any other contract with the Employer. The 
payment or deduction of such damages shall not relieve the Contractor from his obligation to 
complete the Works or from any other obligations and liabilities under the Contract. 
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CLAUSE-41: INSPECTION AND APPROVAL: 

41.1 All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-Charge or his 
authorised representative, 

when each stage is ready. In default of such notice, the Engineer-in-Charge shall be entitled 
to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this 
regard shall be final and binding. 

 
41.2 No work shall be covered or put out of view without the approval of the Engineer-in-Charge or 

his authorised representative and the Contractor shall afford full opportunity for examination of 
foundations before permanent work is placed thereon. The Contractor shall give due notice to 
the Engineer-in-Charge or his authorised representative whenever any such work or foundation 
is ready for examination and the Engineer-in- charge or his representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the Contractor accordingly, 
examine and measure such work or such foundations. In the event of the failure of the contractor 
to give such notice, he shall, if required by the Engineer-in-Charge, uncover such work at the 
Contractor's expense. 

41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and 
examine any part of the works and Contractor shall give such facilities as may be required for 
such inspection and examination. 

41.4  The Contractor shall uncover any part of the Works and/or make opening in or through the 
same as the Engineer-in- charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-Charge. If any such part 
has been covered up or put out of view after being approved by the Engineer-in-Charge and is 
subsequently found, on uncovering, to be executed in accordance with the contract, the 
expenses of uncovering and/or making openings in or through, reinstating and making good the 
same, shall be borne by the Employer. In any other causes all such expenses shall be borne by 
the Contractor. 

 

CLAUSE-42: COMPLETION CERTIFICATE: 

42.1 The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in 
accordance with the time mentioned in Schedule `D' and terms and conditions mentioned in 
clause-39. As soon as the Works under the Contract is completed as a whole, the Contractor 
shall give notice of such completion to the Engineer-in-Charge. The Engineer-in-Charge, within 
two week of receipt of such notice, shall  inspect  the Works and shall satisfy himself that the 
Work(s) has been completed in accordance with the provisions of the Contract and then issue 
to the Contractor a certificate of completion indicating the date of completion except for any minor 
outstanding works and minor defects which will not substantially affect the use of Works for their 
intended. Should the Engineer-in-Charge notice that there are major defects in the Works or the 
Works are not considered to be substantially complete, he shall issue a notice in writing to the 
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Contractor to rectify/replace the defective Works or any part thereof or complete the Works, as 
the case may be, within such time as may be notified and after the Contractor has complied with 
as aforesaid and gives notice of completion, the Engineer-in-Charge shall inspect the work and 
issue the completion certificate in the same manner as aforesaid. 

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work be 
considered to be completed unless the Contractor shall have removed from the work site and/or 
premises all his belongings/temporary arrangements brought/made by him for the purpose of 
execution of the work and  clean the site and/or premises in all respects and made the whole of 
the site and or premises fit for immediate occupation/use to the satisfaction of the Engineer-in-
Charge. If the Contractor fails to comply with the above mentioned requirements on or before 
the date of completion of the Work, the Engineer-in-Charge, may, as he thinks fit and at the risk 
and cost of the Contractor, fulfill such requirements and remove/dispose off the Contractor's 
belongings/temporary arrangements, as aforesaid, and the Contractor shall have no claim in this 
respect except for any sum realized by the sale of Contractor's belongings/temporary 
arrangements less the cost of fulfilling the said requirements and any other amount that may be 
due from the Contractor. Should the expenditure on the aforesaid account exceed the amount 
realised by sale of such Contractor's belongings/temporary arrangements than the Contractor 
shall on demand, pay the amount of such excess expenditure. 

 

CLAUSE-43: DEFECTS LIABILITY PERIOD: 

43.1 The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified 
date of completion as per clause 42. 

43.2 If during the Defects Liability Period any portion of the Works is found defective or deficient in 
any manner and is repaired/rectified/replaced pursuant to the defects liability provisions of the 
Contract, the Defects Liability Period for such portion of the Works, shall, notwithstanding 
anything to contrary contained herein, be operative for a further period of 6 months from the date 
of such repair/rectification/ replacement but shall  not in any case be operative for more than 18 
months from the date of completion stated in the Completion Certificate. 

 

CLAUSE-44: MEASUREMENTS: 

44.1 The Engineer-in-Charge shall except as otherwise stated ascertain and determine by 
measurement, the value of work done in accordance with the Contract. 

44.2 Notwithstanding any provision in the relevant standard method of measurement or any general or 
local custom, measurement of work done under the Contract shall be taken in accordance with 
the procedure set forth in the Technical Specifications or Bill of Quantities under the Contract. In 
the case of items of work, which are not covered by the Technical Specifications or Bill of 
Quantities, measurement shall be taken in accordance with the relevant standard methods of 
measurements laid down by the Bureau of Indian Standards (BIS). 

44.3 All items having a financial value shall be entered in measurement book, level book, etc., 
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prescribed by the Employer so that a complete record is maintained of all work performed under 
the Contract. 

44.4 Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the 
Contractor or his authorised representative. 

44.5 Before taking measurement of any works, the Engineer-in- charge or his representative, shall 
give a reasonable notice to the Contractor. If the Contractor fails to attend or send an authorised 
representative for measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of taking the measurements, then in that event the 
measurements taken by the Engineer-in- charge shall be taken to be correct and final 
measurements of such work. 

44.6  The Contractor shall, without extra charge, provide assistance with every appliance, labour and 
other appliances (theodolite, level etc.) and things necessary for measurement. 

44.7 Measurement shall be signed and dated by both parties on the Site on completion of 
measurement. If the Contractor objects to any of the measurements recorded by the 
representative of the Engineer-in-Charge a note to that effect shall be made in the measurement 
book against the item objected to and such note shall be signed and dated by both parties 
engaged in taking the measurement. The decision of the Engineer-in-Charge on any such 
dispute or difference or interpretation shall be final and binding on the contractor in respect of all 
contract items, substituted items, extra items and deviations. Provided that items of work which 
are not susceptible to measurement at the later date must be measured jointly and signed 
accordingly by both the parties at the time of execution of such items. 

 

CLAUSE-45: PAYMENT ON ACCOUNT: 

45.1  Running Account bills shall be submitted by the Contractor monthly on or before the date fixed 
by the Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then verify the 
bills with reference to the measurements recorded in the measurement book(s). 

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying 
the sum to which the contractor is considered entitled by way of interim payment for the work 
executed, after deducting therefrom the amounts already paid, the security deposit and such 
other amounts as may be withheld/deductable or recoverable in terms of the Contract. 

45.3 Payment of the Contractor's bills shall be made by the Employer within 28 days from the date of 
submission of the bill subject to the acceptance of the Engineer-in- charge. 

In case of any disagreement between EIC and Contractor on any part of the bill, such part shall 
be severed from the rest and payment of such part shall be withheld by the EIC and payment of 
balance admissible part of Contractor’s bill shall be processed and released within specified 28 
days. The clarification on disagreed part, if any, required on any item of Contractor’s bill shall be 
sought by the EIC within 21 days of bill submission and except in exceptional circumstances, 
these clarification shall be sought in one go. Similarly, the Contractor shall also be required to 
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submit the clarification sought within next 21 days. 

45.4 Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the 
Engineer-in-Charge or his representative. Such cheques shall be issued direct to the Contractor 
on furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorised to receive such payments from the Engineer-in- charge. 

45.5 Any Running Account bills given relating to work done or materials delivered, may be modified 
or corrected by any subsequent Running Account bills or by the final bill. No certificate(s) of the  
Engineer-in-Charge supporting an Running Account bill shall itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 

45.6 Should there be a request for extension of Time for Completion, pending its consideration, 
interim payments shall continue to be made as provided herein. 

 
45.7 After receipt of clarifications as per Clause 45.3 / modifications furnished by contractor as per 

Clause 45.3 and acceptance thereof by the Employer, payment in respect of such withheld items 
shall be released to the contractor through next Running Account bill. 

45.8 With respect to non-perishable materials which are not combustible, fragile or perishable in nature 
(listed in the Schedule-D) and brought by the Contractor to the Site for incorporation in the 
Permanent Works, the Contractor shall receive a credit in the month in which these materials are 
brought to the Site and be charged a debit in the month in which they are incorporated in the 
Permanent Works which shall not be more than 90 days from release of advance payment, both 
such credit and debit to be determined by the Engineer-in-Charge in accordance with the 
following provisions: 

 

(a)  no credit shall be given unless the following conditions shall have been met to the 
Engineer-in-Charge’s satisfaction: 

(i) the materials are in accordance with the Specifications for the Works; 

(ii) the materials have been delivered to the Site and are properly stored and protected 
against loss, damage, or deterioration; 

(iii) the Contractor’s record of the requirements, order, receipts and use of materials are 
kept in a form approved by the Engineer, and such records are available for 
inspection by the Engineer; 

(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the 
materials to the Site, together with such documents as may be required for the 
purpose of evidencing such cost ; 

(v) the materials are to be used within a reasonable time; 
 
 

(b) the amount to be credited to the Contractor shall be the equivalent of 75%(seventy five 
percent) of the Contractor’s reasonable cost of materials delivered to the Site, as 
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determined by the Engineer-in- 

Charge after review of the documents listed in sub-para (a)(iv) above and submission of 
indenture bond as prescribed in the Contract hypothecating the materials to the 
Employer; 

 

(c) the amount to be debited to the Contractor for any materials incorporated into the 
Permanent Works shall be equivalent to the credit previously granted to the Contractor for 
such materials pursuant to Sub- Clause (b) above, as determined by the Engineer-in-
Charge. 

 

45.9 The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill 
amount, after due recoveries within 10 days of submission of Running Account bill. The balance 
due amount under the Running Account bill shall be paid to the Contractor within 28 days of 
submission of bills after due certification by the Engineer-in-charge. 

45.10 Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise 
shall neither vitiate nor make the contract void. Further, no claim for interest or damages will 
be entertained or payable by the Employer upon 

i). any Bank Guarantee or ii). payments in arrears or 
iii). any balance which may become due on final settlement/re-conciliation of the account 
or iv). withheld by the Employer owing to any dispute or difference between the parties. 

 

45.11 DELAYED PAYMENT: 

All the undisputed payments for the works performed by Contractor under the Contract shall be 
released within twenty eight days from the receipt of invoice/bills from the Contractor complete 
in all respect. 

In case, payment are not released as mentioned above, the Employer shall pay the principal 
amount plus simple interest from the date immediately following the date agreed upon @ 6% 
p.a. 

 

45.12 Compliance of BRSR Policy: 
In order to comply with Policy on Business Responsibility and Sustainability Report (BRSR) of 
Employer (available at Employer’s website ‘www.nhpcindia.com’), the contractor as a Value 
Chain Partner shall submit disclosures with every RA Bill and Final Bill during execution of 
contract in the format prescribed at Schedule- D certifying their compliances towards 
Sustainability Standards based on Environment, Social and Governance (ESG) Parameters. 
The contractor shall provide free and smooth access to the authorized person(s) of Employer 
in its premises (office/assets/locations/units etc.) to confirm /evaluate / rectify the same, as and 
when required. 
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CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS: 

46.1 Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of 
Labour, Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil 
and Lubricants (POL) according to the procedure mentioned hereunder:- 

A) LABOUR: 
 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in 
the cost of labour as reflected in the " All India Consumer Price Index” and minimum wages for 
unskilled labour notified by State 
Government (Where work is being executed)", the corresponding increase or decrease in the 
payments to the Contractor on this account shall be calculated by the formula:- 
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


 

 
Where: - 

V1 = Amount to be adjusted in Contractor's payment for the work done during the month 
under consideration. 

L = Percentage of Labour component (other than unskilled) in the value of work as 
mentioned in Schedule `D'. 

U = Percentage of Labour component (unskilled) in the value of work as mentioned in 
Schedule ̀ D'. 

R= Value of work done and payable during the month under review (excluding those extra, 
additional, substituted and altered items of work, whose rates have been worked out 
and paid on the basis of actual analysis of costs or based on the current market rates). 

lo = All India Consumer Price Index for Industrial Workers, General Index (Base 2016= 100) for 
the previous month in which price bids were submitted as published in the Indian Labour 
Journal of 'Labour Bureau', Ministry of Labour, Government of India. 

l = All India Average Consumer Price Index for Industrial Workers (General Index) with respect 
to the same base, as above, for the month under consideration. 

u0 = Rate of Minimum wage applicable for unskilled labour notified by the State Government 
for the previous month in which price bids were submitted. 

u = Rate of Minimum wage applicable for unskilled labour notified by the State 
Government for the month under consideration. 

 

B) MATERIALS AND MACHENRY: 

If after, Base Date and during the currency of the Contract, there is any increase or decrease 
in the prices of materials (to be arranged by the Contractor) as reflected in the Index Numbers 
of Wholesale prices in India (Base 2011-12 =100) under sub-group/group (as mentioned in 
schedule D), the corresponding increase or decrease in the payments to the contractor shall 
be made according to the following formula:- 
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Where:- 
 
 

V2 = Amount of variation payable to or recoverable from the Contractor during the month under 
review, based on monthly average and adjusted along with the bill. 

R = Value of work done and payable during the month under review (excluding those extra, 
additional, substituted and altered items of work, whose rates have been worked out 
and paid, on the basis of actual analysis of costs or are based on the current market 
rates). 

C,S,E & M = Percentage of Material component : C for “Cement”; S for “Reinforcement Steel”; E 
for “Other Material component” & M for “ Construction Machinery” in the value of work as 
mentioned in Schedule `D'. 

c0 = Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, 
Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non 
Metallic Mineral Products’, for the previous month in which price bids were submitted as 
published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of 
Industry, Government of India, New Delhi. 

c = The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture 
of Cement, Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of 
Other-Non Metallic Mineral Products’, prevailing one month prior to last day of the period 
under consideration as published in the monthly Bulletin issued by the Office of Economic 
Adviser, Ministry of Industry, Government of India, New Delhi. 

s0  =   Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product”  
(Base 2011- 12 =100) under head (N) ‘Manufacture of Basic Metals’, for the previous 
month in which price bids 

were submitted as published in the monthly Bulletin issued by the Office of Economic 
Adviser, Ministry of Industry, Government of India, New Delhi. 

s= The monthly Index Number of the Wholesale prices in  India  for  sub  head  (d)  “Mild  Steel-
Long Product” (Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, 
prevailing one month prior to last day of the period under consideration as published in 
the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
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Government of India, New Delhi. 

e0 = Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12 =100) 
for the previous month in which price bids were submitted as published in the monthly 
Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of 
India, New Delhi. 

e =    The monthly Index Number of the Wholesale prices in India for “All Commodities” ( Base 
2011-12 =100) , prevailing one month prior to last day of the period under consideration 
as  published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of 
Industry, Government of India, New Delhi. 

m0= Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for 
Mining, Quarrying and Construction” (Base 2011-12 = 100) under head (R) ‘Manufacture 
of Machinery and Equipment’ for the previous month in which price bids were submitted 
as published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of 
Industry, Government of India, New Delhi. 

m = The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture  
of Machinery for Mining, Quarrying and Construction”( Base 2011-12 =100) under head 
(R) ‘Manufacture of Machinery and Equipment’, prevailing one month prior to last day of 
the period under consideration as published in the monthly Bulletin issued by the Office 
of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

 
 

C) PETROL, DIESEL, OIL AND LUBRICANTS: 

If after, Base Date and during the currency of the contract, there is any price variation (increase 
or decrease)  in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or 
recovered from the Contractor in accordance with the following formula: - 

 
 

 
 

 

 
Where: - 
V3 = the increase or decrease in the total payment to be made to the Contractor during the 
month under review, based on monthly average and adjusted along with the bills. 
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R = Value of work done and payable during the month under review (excluding those extra, 
additional, substituted and altered items of work, whose rates are based on actual 
analysis or the current market rates). 

P = component of POL as percentage in the value of work as indicated in Schedule `D'. 

xo = All inclusive official price of Diesel as notified by Indian Oil Corporation for bulk supply 
applicable on 28th day before the last date of submission of price bids for the State 
where work is undertaken. 

x =    Average all inclusive official bulk price of Diesel on last day of previous month. As notified 
by Indian    Oil Corporation for bulk supply in the State where work is undertaken from 
time to time during the month. 

46.2 Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be 
subject to the following: 

(a) In the case of material brought to site for which any secured advance is includes in the 
Running Account bills according to Clause 45.9, the amount of such secured advance 
considered as a credit shall be added to the value of work done (R) for operation of this 
clause. Similarly, when such material are incorporated in the work and the secured advance 
is debited, the amount of secured advance originally considered for operation of this clause 
should be deducted from the value of work done (R). 

 
 

b) Price adjustment shall be applicable only for the work that is carried out within the Time for 
Completion as in Schedule `D' or extended time if any under clause 39 of GCC for which no 
damages are leviable on the Contractor. 

c) Variations arising on account of payment related to rates for extra, altered and substituted 
items whose cost has been worked out on actual analysed cost or on market price basis as 
envisaged in Clause 18.2 shall be regulated with reference to such variations in cost as are 
subsequent to the date of settlement of the rates, instead of the date of submission of price 
bids. 

 

d) No separate escalation whatsoever shall be payable for reimbursement of any statutory or 
otherwise, increase in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials 
and on labour under Clause 
47.2 required for the execution of the work over and above the provisions made in this 
clause. 

e) No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above 
shall be entertained. 

46.3  To the extent that full compensation for any rise or fall in costs to the Contractor is not covered 
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by the provisions of this or other Clauses in the Contract, the unit rates and prices included in 
the Contract shall be deemed to include amounts to cover the contingency of such other rise 
or fall of costs. 

46.4 Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account 
of Price Variation on contract rates will be made to the Contractor alongwith the running account 
bills for works on the basis of latest available provisional price indices and the same shall be 
adjusted as and when the final indices  of that period are available. 

46.5 If the Contractor fails to complete whole of the Works within the Time for Completion, 
adjustment of prices thereafter until the date of completion of the Works shall be made using 
either the indices or prices relating to the Time for Completion, or the current indices or prices, 
whichever is more favourable to the Employer, provided that if an extension of time is granted 
pursuant to Clause 39 the above provision shall apply only to adjustments made after the expiry 
of such extension of time. 

 
46.6 In case the Government of India stops publishing any of the Price indices at any time during 

the course of execution of the contract and announces a new series with a linking factor for 
conversion of index of new series to the old series, regulation of price variation will be done 
using the indices of new series along with linking factor, as published by the relevant Authority, 
from the date, the indices of old series become unavailable 

The price variation calculation will be done using the indices of old series, till the date the 
indices of the old series are available. 

In case the Government of India stops publishing any of the Price indices at any time during 
the course of execution of the contract and announces a new series without a linking factor for 
conversion of index of new series to the old series or allows use of any method for linking the 
two series (Old and New), regulation of price variation will be done using the indices of new 
series along with linking factor to be derived using arithmetic conversion method based on 
monthly indices of the last 36 months of the old series and the same period for new series: 

Linking Factor for a commodity = (Arithmetic mean of the monthly indices of the old series of 
the concerned commodity for the last 36 months of the old series)/ (Arithmetic mean of the 
monthly indices of the new series of the same commodity for the same period i.e. the last 36 
months of the old series) 

The price variation calculation shall be done using the indices of new series along with this 
linking factor, in the Price Variation Formula from the date, the old series is discontinued. 

The index value at four digit level of aggregation shall be used in case of non availability the two digit 
level of aggregation shall be used. 

In case a particular commodity is removed from the basket for the old WPI series, then 
appropriate commodity in the new series corresponding to the commodity in the old series is 
selected based on the similarity of the basket/ trend of the indices of the concerned 
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commodities in the common/ overlapping period. The most similar commodity item in the new 
series shall then be used in the Price Adjustment Formulae. In such case the contractor shall 
submit the proposal for adoption of new commodity for approval of Engineer, the new 
commodity shall be adopted in the price adjustment formulae after approval of Engineer. 

 

CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 

47.1 All existing customs duty, Goods and Service Tax (GST), business taxes, Income tax or any other 
applicable indirect 

/ direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in accordance 
with laws and regulation in force as on 28 days before the last date of submission of price bid 
that the Contractor has to pay on the Contractor’s Equipment, Plant, materials and supplies 
(permanent, temporary and consumables) acquired for the purpose of the Contract and for the 
services performed under the Contract shall be payable by the Contractor, and the Employer 
shall not entertain any claim in this regard. The Contract unit rates shall be deemed to be 
inclusive of all such taxes, duties, levies etc. including those assessed on the Employer. The 
Contract unit rates shall also be inclusive of GST liability of the Employer on works (service 
recipient), if any, which shall be recovered from the Contractor. The Contract unit rates shall also 
be after taking into account the Input Tax Credit (ITC) and other benefits. Any statutory variation 
in the rate of aforesaid taxes if any, during the currency of the Contract including extension 
thereof shall be to the account of Employer provided the amount thus claimed is not paid under 
price variation clause 46. 

Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate 
authorities shall not be construed as a change in the rate(s) of taxes and will not be subject to 
adjustment. 

47. 2  However, if a new tax or duty or levy, other than those existing on 28 days before the last date 
of submission  of price bid i.e (date to be entered in Agreement)is imposed in India under a 
statute or law during the 
currency of the Contract and the Contractor becomes legally liable thereunder to and actually 
pays the same for bonafide use on the Works contracted, then the Contractor shall immediately 
inform the Engineer-in- Charge in this regard. The Employer will reimburse the same to the 
Contractor on production of satisfactory proof of payment, provided that the amount thus claimed 
is not paid under Price variation clause 46 of General Conditions of the Contract. Provided always 
that in the event of variation in the rates of royalty  charges/fresh levy of royalty on materials, 
the same shall be reimbursed to or recovered from Contractor upon submission of satisfactory 
documentary evidence of having made the payment at revised rates. 

47.3 The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such 
of their salaries and wages as are chargeable under the laws and regulations for the time being 
in force, and the Contractor shall perform such duties in regard to such deductions thereof as 
may be imposed on him by such laws and regulations. 
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47.4 Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 
47.1 & 47.2 if the changes in the existing tax or duty or levy or imposition of new tax or duty or 
levy as mentioned in Sub- clause 47.1 & 47.2 pertains to indirect transactions between 
Contractor and any third party (e.g. Tax(es) on Insurance Premium ). 

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at 
source from the payment due to the Contractor, the taxes as required to be deducted under 
applicable Tax Act or Rule. The amounts so deducted shall be deposited by the Engineer-in-
charge with the Tax authorities as per Law. Immediately thereafter, the Engineer-in-charge 
shall inform the Contractor of the detailed calculations of such deductions and shall provide 
the Contractor with the corresponding receipts from the tax authorities.  It is for the Contractor 
to deal with the Tax authorities directly in respect of any claim or refund relating to the above 
deductions and the Employer shall not be liable or responsible for any claims or payments or 
reimbursement in this regard. 

47.6 Invoices and other documents submitted by contractor for payment under Interim Payment 
Certificate/Final Payment Certificate, or any other payment under the contract shall be in 
accordance with the GST Law. 

47.7 The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment 
Certificate that GST payable by him has been deposited / will be deposited to the Govt. 
Treasury. 

CLAUSE-48 : PAYMENT OF FINAL BILL: 

The final bill shall be submitted by the Contractor within one month of the date fixed for 
completion of the Work or of the date the Certificate of Completion furnished by the Engineer-
in-Charge. No further claim in this regard unless as specified herein under shall be entertained. 
Payment shall be made within 03 months, of the submission of Final bill. The clarification, if any, 
required on any item of final bill, shall be sought by the EIC within a period of 45 days. The 
Contractor shall be required to submit his clarifications within next 45 days. If there shall be any 
dispute about any item or items of the work then the undisputed item or items only shall be paid 
within the said period of three months. The Contractor shall submit a list of the disputed items 
within thirty days from the disallowance thereof and if he fails to do so, his claim shall be deemed 
to have been fully waived and absolutely extinguished. Provided further the Employer shall not 
be liable to the Contractor for any matter or thing arising out of or in connection with the 
Contract or execution of the Works, unless the Contractor shall have included a claim in respect 
thereof in his Final Bill. 

The contractor with RA bill / Final Bill shall submit a certificate for compliance of integrity pact & 
provisions of contract and certificate for compliance of BRSR Policy of Employer in the format 
prescribed at Schedule-D. 
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CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 

49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out 
of or under this Contract against the Contractor, the same may be deducted by the Employer 
from any sum then due or which 

at any time thereafter may become due to the Contractor under this Contract and failing that 
under any other contract with the Employer or from any other sum whatsoever due to the 
Contractor from the Employer or from his security deposit, or he shall pay the claim on demand. 

49.2  The Employer reserve the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc. The Employer further reserves the 
right to enforce recovery  of any overpayment when detected, notwithstanding the fact that the 
amount of the final bill may be included by one of the parties as an item of dispute before an 
arbitrator appointed under clause 55 of this Contract and notwithstanding the fact that the amount 
of the final bill figures in the arbitration award. 

49.3 If as a result of such audit and technical examination any overpayment is discovered in respect of 
any work done by the Contractor or alleged to have been done by him under the Contract, it 
shall be recovered by the Employer from the Contractor by any or all of the methods prescribed 
above, and if any under-payment is discovered, the amount shall be duly paid to the Contractor 
by the Employer. 

49.4 Provided that the aforesaid right of the Employer to adjust overpayments against amounts due 
to the Contractor under any other contract with the Employer shall not extend beyond the period 
of two years from the date of payment of the final bill or in case the final bill is a MINUS bill, 
from the date the amount payable by the Contractor under the MINUS final bill is communicated 
to the Contractor. 

49.5 Any sum of money due and payable to the Contractor (including the security deposit returnable 
to him) under the Contract may be withheld or retained by way of lien by the Engineer-in-Charge 
or Employer against any claim of the Employer or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by the Contractor 
with the Engineer-in-Charge or Employer or with such other person or persons. 

The sum of money so withheld or retained under this clause by the Engineer-in-Charge or 
Employer will be kept withheld or retained as such by the Engineer-in- Charge or Employer or till 
his claim arising out of in the same Contract or any other contract is either mutually settled or 
determined by the arbitrator under Clause 55 hereof, or by the competent court. 

 

CLAUSE-50 : TRAINING OF APPRENTICES: 

The Contractor shall, during the currency  of  the  Contract,  engage  and  also  ensure  
engagement  by  his  sub- contractor and other employed by the Contractor in connection with 
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the Works, such number of apprentices and in such categories for such periods as may be 
required under the Apprenticeship Act 1961 as amended in 2014 and he shall be responsible 
for all obligations of the Employer under the aforesaid Act,  including the liability to make 
payment to Apprentices as required under the Act. 

 

CLAUSE-51 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 

51.1  All documents, correspondence, decisions and orders concerning the Contract shall be 
considered as confidential and/or restricted in nature by the Contractor and he shall not divulge 
or allow access to them by any unauthorised person. 

 

51.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such Works under the 
Contract. 

 

CLAUSE-52 : LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed 
by laws of India. 

 

CLAUSE-53 : PROCEDURE FOR CLAIMS: 

If the Contractor considers himself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions or 
otherwise in connection with the Contract, the Contractor shall give notice to the 
Engineer, describing the event or circumstance giving rise to the claim. The notice shall 
be given as soon  as  practicable, and  not later than 15 days after the Contractor became 
aware, or should  have  become  aware,  of  the event or circumstance. 

 

If the Contractor fails to give notice of a claim within such period of 15 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Employer shall be discharged from all liability in connection with the 
claim . Otherwise, the following provisions of this Sub-Clause shall apply. 

 
The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

 

The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the 
Engineer. Without admitting the Employer's liability, the Engineer may, after receiving 
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any notice under th is Sub-Clause, monitor the record-keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit the 
Engineer to inspect all these records, and shall (if instructed) submit copies to the 
EIC/Engineer. 

 

Within 90 days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully 
detailed claim which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. 

If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim. 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed and such further particulars as the Engineer 
may reasonably require; and 

c) The Contractor shall send a final claim within 15 days after the end of the effects resulting 
from the event or circumstance or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

If the Contractor fails to submit the fully detailed claim which includes full supporting particulars 
of the basis of the claim and of the extension of Time for Completion within such period as 
specified above, the Time for Completion shall not be extended and the Contractor shall not 
be entitled to additional payment/claim and the Employer shall be discharged from all liability 
in connection with the claim. 

 
Within 45 days after receiving all particulars supporting claim or within such other period as 
may be proposed by the Engineer and approved by the Contractor, the Engineer shall respond 
with approval or with disapproval and detailed comments on the admissibility of claim. If the 
Contractor does not receive the approval or disapproval from the Engineer on the admissibility 
of the Claim within such time, then the claim made by the Contractor will be deemed to have 
been considered admissible. The detailed evaluation of Claim (if considered admissible) shall 
be done by the Engineer in due course of time. 

Each Payment Certificate shall include such amounts for any claim as have been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim under the contract, the 
Contractor shall only be entitled to payment for such part of the claim as he has been able to 
substantiate. 

Further, the resources (Equipment/Manpower) are solely the Contractor’s estimate and the 
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Contractor has committed to deploy the resources to complete the Works within the Time for 
Completion. No claims will be entertained on the grounds that there has been less progress 
than anticipated using these resources.  The causes or hindrances would have to be 
established by the Contractor independently. No payments would be made towards the 
expenses incurred on deploying the additional resources as such unless expressly agreed by 
the Employer in writing. 

No interest shall be paid by the Employer on the disputed/ claimed amount for the period up to 
determination and notification of the same to the Contractor by the Engineer. 

The Engineer shall proceed in accordance with Sub-Clause to agree or determine the 
extension (if any) of the Time for Completion (before or after its expiry) in accordance with Sub-
Clause 39 [Time for Completion and Extensions] to which the Contractor is entitled under the 
Contract. 

 

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub• Clause in 
relation to any claim, any extension of time shall take account of the extent (if any) to which 
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub- Clause. 

 
CLAUSE-54:  SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 

REASONABLE WITHOUT REFERENCE TO ACTUAL LOSS: 

All sums payable by way of compensation to the Employer under any of these conditions shall 
be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not damage shall have been sustained. 

 
 

CLAUSE -55: SETTLEMENT OF DISPUTES 

55.1 Amicable Settlement 
55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, 

whether during the execution of the Works or after their completion and whether before or after 
the repudiation or after termination of Contract, including any disagreement by either Party with 
any action, inaction, opinion, instruction, determination, certificate or valuation of the Employer, 
an attempt shall be made to resolve the matter in dispute amicably. 

 
Any dispute, in respect of which the Employer and the Contractor have failed to reach at an 
amicable settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to 
Commercial / Competent Court. 

 
55.2 : Settlement of commercial disputes between Central Public Sector Enterprises CPSE(s) / Port 

Trusts inter se and also between CPSEs and Government Departments /Organizations 
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(excluding disputes related to Railways, Income Tax, Customs & Excise Departments) - 
Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD). 

In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Department(s)/Organization(s) 
(excluding disputes related to Railways, 
 
Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by 
either party for its resolution through AMRCD as mentioned in DPE OM No. 05/0003/2019-
FTS-10937 dated 14th December, 2022 (Annexure-IV) and the decision of AMRCD on the said 
dispute will be binding on both the parties. 

This provision is applicable to disputes with Central PSEs / Port Trusts / Government 
Department(s) / Organization(s) (excluding disputes related to Railways, Income Tax, Customs 
& Excise Departments) only. 

 

CLAUSE 56: DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS: 

The Contract shall not be considered as completed until a Defects Liability Certificate shall 
have been signed by the Engineer-in-Charge and delivered to the Contractor, stating the date 
on which the Contractor shall have completed his obligations to execute and complete the 
Works and remedy any defects therein to the Engineer-in-Charge's satisfaction. The Defects 
Liability Certificate shall be given by the Engineer-in-Charge within 28 days after the expiration 
of the Defects Liability Period. 

 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer 
shall remain liable for the fulfillment of any obligation incurred under the provisions of the 
Contract prior to the issue of the Defects Liability Certificate which remains unperformed at the 
time such Defects Liability Certificate is issued and, for the purposes of determining the nature 
and extent of any such obligation, the Contract shall be deemed to remain in force between 
the parties to the Contract. 

 

CLAUSE 57: ECOLOGICAL BALANCE 

57.1 The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees 
by him or his labourers or their family members and he will be solely responsible for their acts in 
this regard. The Contractor shall try to maintain ecological balance by preventing deforestation, 
water pollution and defacing of natural landscape in the vicinity of work areas. The Contractor 
shall so conduct his construction operations as to prevent an unnecessary destruction of, 
scarring or defacing the natural surroundings in the vicinity of the work area. In order to maintain 
the ecological balance, the Contractor shall specifically observe the following instructions: 
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a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the 
Contractor's operation, the same shall be repaired, replanted or otherwise corrected at the 
Contractor's expense.  The Contractor will prevent scattering of rocks and other debris 
outside the work areas. All work areas shall be smoothed and graded in a manner to 
conform to the natural appearance of the landscape as directed by the Engineer-in-Charge. 

 
b) All trees and shrubs, which are not specifically required to be cleared or removed for 

construction purposes, shall be preserved and shall be protected from any damage 
that may be caused by the Contractor's construction operation and equipment. The removal of 
trees or shrubs will be permitted only after prior approval by the Engineer-in-charge. Special care 
shall be exercised where trees or  shrubs are exposed to injuries by construction equipment, 
blasting, and excavating, dumping, chemical damage or other operation and the Contractor shall 
adequately protect such trees by use of protective barriers or other methods approved by the 
Engineer-in-Charge. Trees shall not be used for anchorage. 

 
c) The Contractor's construction activities shall be performed by methods that will prevent 

entrance or accidental spillage of solid matter contaminants, debris and other objectionable 
pollutants and wastage into river. Pollutants and wastes shall be disposed of in a manner 
and at sites approved by the Engineer in-Charge. The Contractor shall fully comply with 
Water (Prevention and Control of Pollution) Act, 1974 section -33(A). 

 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall 
utilise such practicable methods and devices as are reasonably available to control, prevent 
and otherwise minimise air pollution. The contractor shall fully comply with Air (Prevention 
and Control of Pollution) Act, 1981 section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials 
and rubbish may be permitted only when atmospheric conditions for burning are considered 
favourable. 

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. 
Necessary retaining structures like walls/crates etc shall be constructed for the purpose. 
The Contractor shall also stabilize the muck fully i.e. consolidation and compaction of the 
muck shall be carried out in the muck dumpsites before handing it over to the Employer at 
the end of construction period. 

 

g) All the equipment which are likely to generate high noise levels are to be fully equipped 
(with noise reduction measures) to meet the ambient noise control standards. 

57.2 Separate payment will not be admissible to the Contractor for complying with the provisions of 
this clause except the protection work as specially provided for in BOQ. All other costs shall 
be deemed to have been included in the items mentioned in the Bill of Quantities. If any 
provision(s) is not complied with, within a reasonable time even after issue of a notice in this 
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respect, the necessary operations would be carried out by the Engineer-in-charge at the cost 
of the Contractor. 

 

CLAUSE 58 : GENERAL: 

Save and except as expressly provided elsewhere in this Contract all costs, expenses, 
charges and liabilities for the completion of the Works in accordance with the Contract and/or 
for the due and faithful performance and/or the fulfillment of all of the Contractor’s obligations 
under the Contract including furnishing of bank guarantees / Insurance Surety Bonds to the 
Employer pursuant to the Contract shall be to the account of and be borne by the Contractor 
and shall be deemed to be included in the unit rates provided for in the Bill of Quantities and 
the Employer shall not be liable in any manner whatsoever therefore. 

 

Whenever any claim whatsoever for the payment of a sum of money to the Employer arises 
out of or under this contract against the Contractor, the same may be deducted by the 
Employer from any sum then due or which at any time thereafter may become due to the 
Contractor under this Contract and failing, that under any other contract between the 
Employer and the Contractor or from any other sum whatsoever due to the Contractor from 
the Employer or from his Security Deposit or he shall pay the claim on demand. 

 
 

Clause 59: Employment of Skilled/Semiskilled workers: 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research (NICMAR)/ 
National Academy of Construction, CDIC or any similar reputed and recognized Institute 
managed/certified by State/Central Government. The number of such qualified tradesmen 
shall not be less than 20% of total skilled/semi-skilled workers required in each trade at any 
stage of work. 

The Contractor shall submit number of man days required in respect of each trade, it’s 
scheduling and the list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor 
shall substitute such tradesmen within two days of written notice from Engineer-in-Charge. 
Failure on the part of contractor to obtain approval of Engineer- In-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at the rate of Rs. 
100 per such tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default shall be 
final and binding. 
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HINDRANCE REGISTER 
 

Annexure-I 
 
 

Refer Clause 39.2of GCC) 
 

 
NAME OF PROJECT:    

 
 

1. Name of Work:    
 

2. Agreement No.   
 

3. Executing Agency:    
 
 

Sl. 
No. 

Nature/ 
Reason of 
Hindrance 

Item/ 
Component 

of works 
which could 

not be 
executed on 
account of 

this 
Hindrance 

 

Date of 
Start of 

Hindrance 

Date of 
removal of 
Hindrance 

Overlapping 
period (if 

any) 

Net 
Hindrance 

in days 

Signature of 
Engineer’s 

Representative 

Signature 
of 

Contractor 

Remarks 

1 2 3 

 

4 5 6 7 8 9 10 
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Schedules 
 
 

Schedule-A Schedule of Quantities and Prices 
 
 

Schedule-B Issue of Departmental materials to the 

Contractor Schedule-C Compensation for delay 

Schedule-D Schedule for chargeable interest  rates  against  advances,  
completion time, defect liability period, percentages of 
various components for price variation/adjustment 

 

Schedule-E Construction Schedule 
 
 

Schedule-F Construction Plant, Equipment & machinery and its 
Planning  Schedule 

 

Schedule-G  Construction  methodology  duly  supported  with   broad 
calculations ( separate sheet to be attached) 
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SCHEDULE-A 
 
 
 
 
 

GENERAL SUMMARY ABSTRACT 

 
 

 
SCHEDULEOF QUANTITIESANDPRICES (BILL OF QUANTITIES) 

 
 
 
 

Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as 
Section-VII of Bid document and shall be filled by the Bidder in E-Tendering mode. 

 
 
 
 
 
 
 
 
 
 

Signature of Bidder 
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SCHEDULE-B 
 
 

ISSUE OF DEPARTMENTAL MATERIALS TO THECONTRACTOR 

(Refer Clause 23 of General 
Conditions of Contract) 

 
 
 

Note: 

Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more 
than the prevailing stock issue rates at the time of invitation of bids. Depending upon time 
required for award works as well as duration of construction period for the work in question 
the escalation factor shall be duly accounted for while working out the penal recovery rate. 

Penal recovery rate shall be filled in by the Project at the against each of the material to be 
issued free of cost by the Employer and the above remarks be deleted in the Bid document. 

 

(Rs.) 

Place of issue. Stock Issue 
Rate 

Unit Particulars of materials to 
be issued. 

Sl. 
No. 
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SCHEDULE-C 
 

SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY 
 

(Refer Clause-40 of General Conditions of Contract and Schedule-E) 
 

Sl. 
No. 

Description  Mile Stones  Schedule 
completion 

period from the 
date of issue of 

Letter of 
Acceptance. 

Compensation for delay 

1. 

 

 

 

 

 Completion of works as a whole (150 days) 

 

 

 

 

0.035% of Contract 
Price per day of Delay 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



Page 170 of 220 
 

SCHEDULE - D 
 

Schedule for chargeable interest rates against advances, completion time, defect liability 
period, percentages of various components for price variation/adjustment 

 
 

 
S.NO

. 
CLAU

SE 
No. 

DESCRIPTION STIPULATION 

1 3.2 Performance Security Deposit 2% of Contract Price 

2 3.3 Retention Money 3% of Contract Price 

3 13.1.1 Mobilisation Advance Limit 5% of Contract Price Sub Clause 
13.1.1 Applicable for Works with 
Estimated Cost of more than 1.0 
Cr. 

4 13.1.1(i) Simple interest per Annum 
on Mobilization Advance 

State Bank of India MCLR for 3 

years plus margin of 150 basis 
points as on 28 days prior to Price 
Bid submission date. 

5 13.1.1(ii) Initial limit 2% of contract Price 

6 13.1.2 Advance for Construction 
Equipment limited to 

10% of contract Price Sub Clause 
13.1.2 Applicable for Works with 
Estimated Cost of more than 1.0 
Cr. 

7 13.1.2(i) Simple interest per Annum on 
sum advanced for purchase of 
new equipment 

State Bank of India MCLR for 3 

years plus margin of 150 basis 
points as on 28 days prior  to 
Price Bid submission date 

8 18.2, 
(iii) 
GCC 

Contractor’s Overheads, Profits, 
and Supervision Charges 

 
Contractor’s Overheads, 
Supervision, Profits etc. on 
Material/Construction Equipment 
issued by Employer 

20 % 
 
 

10 % 
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9 34.4(a) An addition to Contract Price to 
account for the materials which is 
to be issued to the Contractor 
free of cost by the Employer 

    25 % per cent 

10 34.4(b) Deductibles: 5% of each loss 
subject 

 

  to minimum of Rs. ……….  

11 34.9 
GCC 

Public Liability Limits plus 
Property Liability Limits not 
exceeding 

10% of Contract Price In case, the 
total liability exceeds the limit of 10% 
of contract price, the minimum liability 
as mentioned under Clause 34.9(i) & 
34.9(ii) shall be applicable. 

12 39.1 Time allowed for execution of 
the Work as a whole 
(Completion period) 

150 Days 

13 43 Defects Liability Period 12 months 

14 45.7 Interest Rate for Delayed Payment   6% per Annum 

15 45.8 Materials intended for the Works Cement & Steel 

16 45.12 Certificate for compliance of 
BRSR Policy 

Placed at Annexure-II 

17 46.1 Price Adjustment/Variation Applicable for Works having 
original completion Time of more 
than 18 (Eighteen) months 

i) Percentage of labour component 
(other than unskilled)in the Value 
of Work (L) 

  per cent 

ii) Percentage of labour 
component (unskilled) in the 
Value of work (U) 

  per cent 

iii) Percentage of Material 
component in the Value of 
Work(excluding 
Departmental material) ( C, 
S, E & M) 

  per cent 

 iv) percentage of POL 
component in the value of 
work(P) (Place of Nearest 
Indian Oil Depot for Diesel 
Price) 

  per cent 
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18 48 i) Certificate for compliance 
of Integrity Pact & 
Provisions of Contract, 

ii) Certificate for compliance of 
BRSR Policy 

Placed at Annexure-III 
 

 
Placed at Annexure-II 

* Shall not be more than 20. 

# Shall not be more than 10. 
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Annexure-II 

Certificate for compliance of BRSR Policy 

[Certificate to be submitted by Contractors on their letter head on quarterly basis with every RA Bill and Final bill] 

Name of the work: ……………………………..….. 

 RA Bill No. ………… (Period ………) / Final Bill 

  It is certified that; 

We, M/s ……….(Name of Contractor) have complied with all the provisions of Business Responsibility and Sustainability Reporting 
(BRSR) Policy of Employer as per following details: 

E/S/G Topic Sr. No. Questions Response If Yes, provide 
link for 

supporting 
documents  

E
n

vi
ro

nm
en

t 

Environmenta
l Policies and 

Processes 

1 
Does your company have an environment or 
sustainability policy? 

    

2 
Does your company have Environment 
Management System (ISO 14001 or 
equivalent) in place  

    

3 
Does your company have climate change 
strategy in place? 

    

Energy & 
Emission 

4 

Has your company taken any initiatives to 
ensure that the energy mix has a dominance of 
cleaner sources of energy? Has your company 
set targets on renewable energy procurement? 

    

5 

Does your company assess, monitor and report 
its carbon and/or other GHG Emissions (Scope 
1, 2 and 3 emissions) through recognised 
greenhouse gas emission calculation 
methodology? 

    

Waste 
Management 

6 
Does your company have written policy/ 
procedures on waste management? 

    

7 
Does the company have targets on resource 
efficiency such as waste minimization, water 
recycle and reuse? 

    

8 

Does your company maintain records and 
monitor the trends of  different streams of 
waste generated inlcuding hazardous wastes, 
plastic waste,  batteries waste, e-Waste, etc. 

    

9 
Has your company identified and signed formal 
agreements with authorised agencies for 
disposal of such wastes? 

    

Water 
Management 

10 
Does your company maintain records of water 
use and the various water sources?  

    

11 
Does your company have adequate treatment 
facilities for raw water, process effluent and 
sewage? 
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E/S/G Topic Sr. No. Questions Response If Yes, provide 
link for 

supporting 
documents  

12 
Does your company conduct periodic quality 
monitoring of treated wastewater and treated 
raw water from accredited laboratories? 

    

S
oc

ia
l 

Health and 
Safety 

13 
Does your company have in place a formal 
health and safety policy? 

    

14 
Is your company certified to ISO 45001/ 
18001/ 9001? 

    

15 
Does your company have formal procedure to 
record, track and monitor accident/ incident 
that occur in their premises?  

    

16 
Does your company have an onsite Emergency 
Response plan (ERP)? 

    

17 
Does your company regularly inspect the 
available firefighting equipment such as 
extinguishers, hydrant system, etc.? 

    

18 
Does your company conduct regular medical 
examination for all its employees and workers? 

    

Legal 
Compliance 

19 
Does your company maintain legal register or 
tracker to ensure statutory compliances? 

    

20 

Has your company obtained valid operating 
licenses, as required under the national and 
local laws of the region where they are 
operating: 
- Consent to Establish and Operate 
- Waste Authorization 
- Factory License 
- Fire NOC 

    

21 

Does your company conduct periodic 
monitoring of emissions such as stack 
monitoring, ambient noise level monitoring, 
etc.?  

    

22 

Did your company receive any showcause or 
closure notices/ penalties/ fines for non-
compliance with respect to EHS and social 
regulatory requirements? 

    

Social 
(Community 
engagement 
and labour 
conditions) 

23 

Does your company have a documented policy 
on the following aspects:  
- Prohibition of child and forced labour 
- Sexual harassment 
- Code of Conduct 
- Equal Opportunities and non-discrimination 
- Working hours 
- Fair and equal wages 
- Leave policy 

    

24 
Does your company pay overtime under legal 
rate to employees? 
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E/S/G Topic Sr. No. Questions Response If Yes, provide 
link for 

supporting 
documents  

25 
Did your company experience any human 
rights violation against the surrounding 
communities in last 5 years? 

    

Customer 
Welfare 

26 
Does your company provide communication 
channel/ grievance and remediation action to 
customers? 

  

  

27 
Does your company train its employees in 
handling and resolving customer complaints? 

    

Employee 
Engagement, 
Diversity and 

Inclusion 

28 

Does your company has formal programs on: 
- Induction training 
- Refresher training 
- On job training 

    

29 

Does your company have KPIs on diversity and 
inclusion that needs to be achieved during 
hiring, performance and development / 
appraisals etc.? 

  

  

30 
Does your company conduct a periodic pay 
equity survey as well as employee satisfaction 
survey? If yes, how often is this conducted? 

    

Supply Chain 

31 
Does your company follow a sustainable 
procurement plan or responsible sourcing 
program? 

    

32 
Is there an environment and social criteria for 
screening the suppliers and vendors? 

    

G
ov

er
na

n
ce

 

Policy and 
Strategy 

33 

Does the organization have a formal board 
diversity policy that clearly requires diversity 
factors such as gender, race, ethnicity, country 
of origin, nationality or cultural background in 
the board nomination process? 

    

34 
Does your company have a specific ESG 
budget and ESG training programs?  

    

Business 
Ethics 

35 

Do your company have written procedures on: 
- Confidentiality of information 
- Conflicts of interest 
- Antitrust/anti-competitive practices 

    

36 

Did your company face any criminal charges/ 
litigations/ penalties associated with issues 
such as anti-bribery, fraud, corruption, unfair 
labour practices, human rights abuses, and 
other malpractices? 

    

37 
Was your company subjected to negative 
publicity in light of breach of integrity? 

    

38 
Is your company presently involved in any 
litigation that could impact its financial 
stability? 

    



Page 176 of 220  

 
 
 
 

 ................................... We M/s (name of company) hereby confirm that the above declared information is true. 
We M/s 
……..(name of company) declare that we accept and are in compliance with the requirements stated in the 
terms of engagement with NHPC. 

 

 
Authorized Representative of Contractor. 
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Annexure-III 

Certificate for compliance of Integrity Pact and Provisions of Contract 

[Certificate to be submitted by Contractors on their letter head along with each and every bill 
(whether running or final)] 

“Supply, Erection, testing and commissioning of Centralized Greasing and lubricating System”  

RA Bill No. ………… (Period ) / Final Bill 

It is certified that; 

1. We, M/s ……….(Name of Contractor) and M/s ……… (Name of approved Sub- 
Contractor(s), if applicable) have complied with all the provisions of Integrity Pact 
contained in the contract agreement of the subject work. 

2. The work is being / has been carried out as per provisions of the Contract. 
 
 

 
Authorized Representative of Contractor. 
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Annexure-IV 
 
 
 
 
 
 
 
 
 
 
 
 
 

DPE OM No. 05/0003/2019-FTS-10937 dated 14th December, 2022 
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SCHEDULE–E 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONSTRUCTION SCHEDULE AS PER SCC 
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SCHEDULE-F 
 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERYAND 
ITSPLANNINGSCHEDULE 

(To be furnished by the Tenderer) 
 

 

Sl
. 
N
o 
. 

 
 

 
Name of 

Equipme
n t 

 
 

 
Make 
& 
Mode
l 

 
 

 
Capacity 

 
 

 
Total No. 
of 
equipme
n t 

 
 

 
Source/ 

sources of 

Mobilisatio

n 

 
 

 
Year of 
purcha
s e 

 
 

 
Wheth
e r 

New/O
l d 

 
 

 
Hou
r s 
run 

 
 

 
No. of 
overhauli
n g 
already 

 
 
done 

 
 

 
Value 
of 
spares 
availabl 
e 

No. to 
be 
deploye
d 

for 

 
 

 
Remark
s 

Month 
wise 
phasing 
in 

accordan
c e with 

 
 

1 

 
 

2 

 
 

3 

 
 

4 

 
 

5 

 
 

6 

 
 

7 

 
 

8 

 
 

9 

 
 

10 

 
 

11 

 
 

12 

 

13 
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Note Under the head "source/sources of mobilisation", the Contractor would clearly indicate the source(s) of equipment and 

the time when it could be released from his existing works (s) /contract (s) for work (s) / contract (s) in question For the 
new equipment  the Contractor would indicate the source of purchase and the likely delivery after placement of order. 
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SCHEDULE-G 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONSTRUCTION METHODOLOGY 

(To be submitted in separate sheet) 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION V 
 

FORMS 
 

 
Form-1:                  Agreement Form 

Form-2:                  Bank Guarantee format for Earnest Money. 

Form-3:                  Format of Insurance Surety Bond for Earnest Money.  

Form-4:                  Bank Guarantee format for Performance Security. 

Form-5: Format of Insurance Surety Bond for Performance Security. 

Form-6: Bank Guarantee format for Advance Payment. 

Form-7:                  Bank Guarantee format for Release/Payment of Retention Money. 

Form-8: ECS FORM 

Form-9                    Indenture for Secured Advances 
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FORM-1  

AGREEMENT FORM 

(To be executed on non-judicial Stamp paper of appropriate value) 
 
 

AGREEMENT 
 

 
This agreement is made on day of Two Thousand ------- between 
the NHPC LIMITED, registered under the Laws of India and having its registered Office 
at NHPC Office Complex, Sector-33, Faridabad (Haryana)-121 003. (hereinafter 
referred to as the 'Owner' which expression shall unless repugnant to the context or 
meaning thereof, called the 'Employer' which expression shall unless repugnant to the 
subject or context include its administrators, successors and assigns) of the one part 
and M/s    registered  under  the 
 Act and having its principal / registered office at
 (herein after called "the Contractor" which expression shall 
unless repugnant to the context or meaning thereof, include its successors and 
permitted assigns) of the other part. 

 

WHEREAS the Employer is desirous that certain Works should be executed by the 
Contractor, viz: ……………………………………………………. and has accepted the 
Bid of the Contractor for the execution and completion of such Works and the remedying 
of any defects therein at the cost of RS. ------- (Rupees ). 

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 

2. The following documents shall be deemed to form and be read and construed 
as part of this Agreement, viz: 

 

a) the Agreement 

b) the Letter of Acceptance issued by Employer; 

c) the Special Conditions of Contract (SCC); 

d) the General Conditions of Contract (GCC); 

e) the Technical Specifications; 

f) the Schedule of Quantities and Price(Bill of Quantities); 

g) the Tender Drawings; 
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h) the Information for Bidder(s) 

i) the Safety Manual. 
j) any other document forming part of the Contract 

 
 

3. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer 
to execute and complete the Works and remedy the defects therein in 
conformity in all respect in accordance with the provisions of the Contract. 

 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and remedying of defects therein the 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the time and in the manner prescribed by the Contract. 

 
 

In Witness whereof the parties hereto have caused this Agreement to be 
executed the day and year first before written, at (name of place). 

 
 

The Common Seal of
 wa
s hereunto affixed in the presence of: 

 
 
 

For and on behalf of the Contractor For and on behalf of NHPC Limited 
 

 
Signature-------------------- Signature------------------------- 

 

 
(Designation)---------------- (Designation) ------------------- 

 

 
Place: Place: 

 

 
Witnessed by: Witnessed by: 

 

 
Name & Address Name & Address 
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FORM-2 

Bank Guarantee Format for Earnest Money 
 

 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
 

Date:   
 

(Name of Contract) 
 

 
To: (Name and address of Employer) 

 

 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid 
dated (date of bid) for the performance of the above named Contract (hereinafter 
called “the Bid”) 

 
 

KNOW ALL PERSONS by these present that We (name of Bank) of (address of bank) 
(hereinafter called “the Bank”), are bound unto NHPC Limited (a Govt. of India 
Enterprises) (hereinafter called “the Employer”) for the sum of: (amount), for which 
payment well and truly to be made to the said Employer, the Bank binds itself, its 
successors and assigns by these presents. 

THE CONDITIONS of this obligation are as follows: 
 
 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) 
adopts corrupt or collusive or coercive or fraudulent practices or defaults under 
Integrity Pact. 

 
 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer 
during the period of bid validity. 

a) fails or refuses to sign the Contract Agreement when required, or 
b) fails or refuses to submit the performance security in accordance with the 

Tender Documents. 
 

We undertake to pay to the Employer up to the above amount upon receipt of its first 
written demand, without the Employer having to substantiate its demand, provided that 
in its demand the Employer will mention that the amount claimed by it is due, owing to 
the occurrence of one or both of the two above-named CONDITIONS, and specifying 
the occurred condition or conditions. 
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The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit 
limit of M/s (name of contractor). 

This guarantee will remain in force up to and including (date 90 days after the period 
of bid validity), and any demand in respect thereof must reach the Bank not later than 
the above date. 

 
 

For and on behalf of the Bank 
 
 

 

in the capacity of 
 
 

 

 
Common Seal of the Bank with complete address including 

Tel./fax. Nos. Staff Authority No. of the officer of the 

Bank/Signatory 

 

INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY 
DEPOSIT 

 
 

1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial 
Stamp papers of requisite value in accordance with the stamp Act if applicable to 
that particular state of Indian Union country of executing Bank, where executed. In 
case the same is issued by a first class International bank, the law prevalent in the 
country of execution shall prevail for the purpose of Stamp Duty on the Bank 
Guarantee. However, in such a case, the Bank Guarantee for Earnest Money 
Deposit shall be got confirmed by the Bidder through any Indian 
Scheduled/Nationalized Bank. 

 

 
2. The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall 

clearly indicate in (block letters) his name, designation, Power of Attorney No. / 
Signing Power No. as well as telephone/ fax numbers with full correspondence 
address of the issuing Guarantee etc. 

 

 
3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly 

signed/initialed by the executing officers and the last page shall be signed in full, 
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indicating the particulars as aforesaid (sub-para 2) under the seal of the Bank. 
 

 
4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, 

after the date ‘Notice Inviting Tender’, not more than six (6) months prior to 
execution/ issuance of the Bank Guarantee. The name of the purchaser should 
appear at the back side of stamp paper in the Vendors Stamp. The issuing Bank shall 
be requested independently for verification/confirmation of the Bank Guarantee issued, 
non- confirmation of which may lead to rejection of ‘Bid Security’. 

 

 
5. Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer 

(Name of Employer) issued by any scheduled bank approved by the Reserve bank 
of India which is acceptable to the Employer. The Bank Guarantee issued by a 
Foreign Bank shall be routed through the corresponding branch of such scheduled 
foreign banks in India or any scheduled Bank, acceptable to the employer. 

 

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. 
However, the issuing Bank shall submit an unstamped duplicate copy of Bank 
Guarantee directly by registered post (A.D.) to the Employer (authority inviting 
tenders) with a forwarding letter. 
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FORM-3 

Format of Insurance Surety Bond for Earnest Money Deposit 
 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
 
 

 
(Name of Contract) 

 

 
To: (Name and address of 
Employer) 

Insurance Surety Bond No........... 

Date:   

 

 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid 
dated (date of bid) for the performance of the above named Contract (hereinafter 
called “the  Bid”) 

 
 

KNOW ALL  PERSONS by these  present  that  We  ..........  (name  of  Insurance  
Company)  of 
.......... (address of Insurance Company) (hereinafter called “the Surety”), are bound 
unto NHPC Limited (a Govt. of India Enterprises) (hereinafter called “the Employer”) 
for the sum of (amount), for which payment well and truly to be made to the said 
Employer, the 
Surety binds itself, its successors and assigns by these 

presents. THE CONDITIONS of this obligation are as 

follows: 

 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) 
adopts corrupt or collusive or coercive or fraudulent practices or defaults under 
Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer 
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during the period of bid validity. 

a. fails or refuses to sign the Contract Agreement when required, or 
b. fails or refuses to submit the performance security in accordance with 

the Tender Documents. 
 

We undertake to pay to the Employer up to the above amount upon receipt of its first 
written demand, without the Employer having to substantiate its demand, provided that 
in its demand the Employer will mention that the amount claimed by it is due, owing to 
the occurrence of one or both of the two above-named CONDITIONS, and specifying 
the occurred condition or conditions. 
The Surety declares that this Insurance Surety Bond is issued by the .......... (name of 
Insurance Company) as per the applicable rules and regulations of Insurance 
Regulatory Development Authority of India (IRDAI). 

This Insurance Surety Bond will remain in force up to and including (date 90 days 
after the period of bid validity), and any demand in respect thereof must reach the 
Surety not later than the above date. 

 
 

For and on behalf of the Insurance Company 
 
 

in the capacity of 
 
 
 

Common Seal of the Insurance Company with complete address including Tel. Nos. 
/ e-Mail Id. 

Staff Authority No. of the officer of the Insurance Company /Signatory 
 

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR 
EANEST MONEY DEPOSIT 

 
 
 

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-
judicial Stamp papers of requisite value in accordance with the stamp Act if 
applicable to that particular state of Indian Union country of executing Insurance 
Company, where executed. In case the same is issued by an International 
Insurance Company (it should be registered under Insurance Act 1938 or as 
amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail 
for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a 
case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed 
by the Bidder through any Indian Scheduled/Nationalized Insurance Company. 

 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid 
Security shall clearly indicate in (block letters) his name, designation, Power of 
Attorney No. / Signing Power No. as well as telephone/ fax numbers with full 
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correspondence address of the issuing Guarantee etc. 
 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly 
signed/initialed by the executing officers and the last page shall be signed in full, 
indicating the particulars as aforesaid (sub-para 2) under the seal of the Insurance 
Company. 

 

4. Stamp paper shall be purchased in the name of Insurance Company issuing the 
Insurance Surety Bond, after the date ‘Notice Inviting Tender’, not more than six 
(6) months prior to execution/ issuance of the Insurance Surety Bond. The 
name of the purchaser should appear at the back side of stamp paper in the Vendors 
Stamp. The issuing Insurance Company shall be requested independently for 
verification/confirmation of the Insurance Surety Bond issued, non-confirmation of which 
may lead to rejection of ‘Insurance Surety Bond’. 

 
6. Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the 

Employer (Name of Employer) issued by any Insurance Company registered under 
Insurance Act 1938 or as amended from time to time and approved by the 
Insurance Regulatory Development Authority of India (IRDAI) in Indian currency 
(INR) only is acceptable to the Employer. 

 

6. Insurance Surety Bond for Bid security in original shall be submitted along with the 
Bid. However, the issuing Insurance Company shall submit an unstamped 
duplicate copy of Insurance Surety Bond directly by registered post (A.D.) to the 
Employer (authority inviting tenders) with a forwarding letter. 
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FORM-4 
 
 

BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Bank Guarantee No........... 

Date................................... 
 

To, 

[Employer's Name & Address] 
 

 
Dear Sirs, 

In consideration of the ... [Employer's Name]          (hereinafter referred to as the  ‘Employer’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors,    administrators    and    assigns)    having    awarded    to    M/s        
[Contractor's 
Name]............ with its Registered/Head Office at ...................... (hereinafter referred to 
as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract by 
issue of Employer’s Letter of Acceptance No................ dated......... and the same 
having been acknowledged by the contractor, for ---------------[Contract sum in 
figures and words] for 
………[ Name of the work] and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract equivalent 
to 
.......(*). of the said value of the aforesaid work under the Contract to the Employer. 

We     ................[Name     &     Address     of     the     Bank]..........having     its     Head     Office 
at...........................(hereinafter referred to as the ‘Bank’, which expression shall, 
unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the 
Employer, on demand any and all monies payable by the Contractor to the extent of 
..................(*)
 .................................................................................................................................. a
s 
aforesaid at any time upto .........................(@). ............. [days/month/year] without any 
demur, reservation, contest, recourse or protest and/or without any reference to the 
Contractor. Any such demand made by the Employer on the Bank shall be conclusive 
and binding notwithstanding any difference between the Employer and the Contractor 
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or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. 
The Bank undertakes not to revoke this guarantee during its currency without previous 
consent of the Employer and further agrees that the guarantees herein contained shall 
continue to be enforceable    till    the    Employer    discharges    this    guarantee    or    
till      …………(+)…….. 
[days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of 
the Bank under this guarantee, from time to time to extend the time for performance 
of the Contract by the Contractor. The Employer shall have the fullest liberty, without 
affecting 

this guarantee, to postpone from time to time the exercise of any powers vested in 
them or of any right which they might have against the Contractor, and to exercise the 
same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to the Employer. The 
Bank shall not be released of its obligations under these presents by any exercise by 
the Employer of its liberty with reference to the matters aforesaid or any of them or by 
reason of any other act or forbearance or other acts of omission or commission on the 
part of the Employer or any other indulgence shown by the Employer or by any other 
matter or thing whatsoever which under the law would, but for this provision have the 
effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit 
limit of M/s ...........(name of contractor) and also agrees that the Employer at its option 
shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in 
the first  instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Employer may have in relation to the Contractor’s 
liabilities. 

 

 
i) Our liability under this Bank Guarantee shall not exceed 

  (*) . 

ii) This Bank Guarantee shall be valid upto (+) . 
 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if Employer serves upon Bank a written claim or 
demand on or before           (@)   

 

 
Dated this .............................day of ..........20_........................at.............. 

 

 
WITNESS 
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................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 

 
.................................................. .......................................... 

(Official Address)  (Designation with Bank 
Stamp)/with staff Authority no. 

Complete Address of the Bank with Tele-Fax 
Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price 

denominated in the types and proportions of currencies. 
 
 

(@) This date will be Ninety (90) days beyond the issue of Defects 
liability Certificate as specified in the Contract. 

 
 
 
 

(+) This date will be the date of issue of Defects Liability Certificate. 
 

 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Bank, not 
more than six 
(6) months prior to execution / issuance of Bank Guarantee. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
Bank guarantee should contain rubber stamp of the authorized signatory of the 
bank indicating the name, designation and signature/ power of attorney number 
as well as telephone/ fax numbers with full correspondence address of the Bank. 

 
 

In case the same is issued by a first class International Bank, the law prevalent 
in the country of execution shall prevail for the purpose of Stamp Duty on the 
Bank Guarantee. However, in such a case, the bank Guarantee shall be got 
confirmed through any Indian Scheduled/Nationalized Bank. 

 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the 

issuing bank (on behalf of Contractor) under registered post (A.D.). The 
Contractor can submit an advance copy of Bank Guarantee to the Engineer. 
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4. The issuing bank shall write the name of bank’s controlling branch/ Head  Office 
along with contact details like telephone/ fax and full correspondence address 
in order to get the confirmation of BG from that branch/ Head office, if so 
required. 
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FORM-5 
 
 

FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE 
SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
 
 

 
To, 

[Employer's Name & 
Address] 

Insurance Surety Bond No........... 

Date................................... 

 

 
Dear Sirs, 

In consideration of the ... [Employer's Name]          (hereinafter referred to as the  ‘Employer’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors,    administrators    and    assigns)    having    awarded    to    M/s        
[Contractor's 
Name]............ with its Registered/Head Office at ...................... (hereinafter referred to 
as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract by 
issue of Employer’s Letter of Acceptance No................ dated......... and the same 
having been acknowledged by the contractor, for ---------------[Contract sum in 
figures and words] for 
………[ Name of the work] and the Contractor having agreed to provide a Contract 
Performance Guarantee for the faithful performance of the entire Contract 
equivalent to 
.......(*). of the said value of the aforesaid work under the Contract to the Employer. 

We  ................[Name  &  Address  of  the  Insurance  Company]..........having  its  Head Office 
at...........................(hereinafter referred to as the ‘Surety, which expression shall, 
unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the 
Employer, on demand any and all monies payable by the Contractor to the extent of 
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..................(*)
 .................................................................................................................................. a
s 
aforesaid at any time upto .........................(@). ............. [days/month/year] without any 
demur, reservation, contest, recourse or protest and/or without any reference to the 
Contractor. Any such demand made by the Employer on the Insurance Company shall 
be conclusive and binding notwithstanding any difference between the Employer and 
the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 
other authority. The Surety undertakes not to revoke this guarantee during its currency 
without previous consent of the Employer and further agrees that the guarantees 
herein contained shall   continue  to   be  enforceable  till   the   Employer   discharges   
this   guarantee   or till 
…………(+)… [days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of 
the Insurance Company under this guarantee, from time to time to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest 
liberty, without affecting this guarantee, to postpone from time to time the exercise of 
any powers vested in them or of any right which they might have against the 
Contractor, and to exercise the same at any time in any manner, and either to enforce 
or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the 
Contractor or any other course or remedy or security available to the Employer. The 
Insurance Company shall not be released of its obligations under these presents by 
any exercise by the Employer of its liberty with reference to the matters aforesaid or 
any of them or by reason of any other act or forbearance or other acts of omission or 
commission on the part of the Employer or any other indulgence shown by the 
Employer or by any other matter or thing whatsoever which under the law would, but 
for this provision have the effect of relieving the Insurance Company. 

The Surety declares that this Insurance Surety Bond is issued by the ..........(Name of 
Insurance Company)as per the applicable rules and regulations of Insurance 
Regulatory Development Authority of India (IRDAI) and also agrees that the Employer 
at its option shall be entitled to enforce this Guarantee against the Insurance Company 
as a principal debtor, in the first instance without proceeding against the Contractor 
and notwithstanding any security or other guarantee the Employer may have in relation 
to the Contractor’s liabilities. 
i) Our liability under this Insurance Surety Bond shall not exceed (*) . 

iii) This Insurance Surety Bond shall be valid upto (+) . 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance 
Surety Bond only and only if Employer serves upon Surety a written claim or 
demand on or before           (@)   



Page 198 of 220 
 

 

 
Dated this .............................day of ..........20_........................at.............. 

 
 

WITNESS 

................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 
 

.................................................. .......................................... 

(Official Address) (Designation    with   Stamp   of
 Insuranc
e Company)/with staff Authority no. 

Complete Address of the Insurance Company with Telephone No. and 
e-Mail Id. 

 
 

Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price 
denominated in the Indian currency. 

(@) This date will be Ninety (90) days beyond the issue of Defects 
liability Certificate as specified in the Contract. 

 
 

(+) This date will be the date of issue of Defects Liability Certificate. 
 

 
2. Insurance Surety Bond should be executed on appropriate stamp paper of  requisite 

value, such stamp paper should be purchased in the name of Issuing Insurance 
Company, not more than six (6) months prior to execution / issuance of 
Insurance Surety Bond. The name of the purchaser should appear at the back 
side of stamp paper in the Vendors Stamp. Insurance Surety Bond should 
contain rubber stamp of the authorized signatory of the Insurance Company 
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indicating the name, designation and signature/ power of attorney number as 
well as telephone numbers / e-Mail Id with full correspondence address of the 
Insurance Company. 

 
 

In case the same is issued by an International Insurance Company (it should be 
registered under Insurance Act 1938 or as amended from time to time and 
approved by the Insurance Regulatory Development Authority of India (IRDAI)), 
the law prevalent in the country of execution shall prevail for the purpose of 
Stamp Duty on the Insurance Surety Bond. However, in such a case, the 
Insurance Surety Bond shall be got confirmed through any Indian 
Scheduled/Nationalized Insurance Company. 

 
 

5. Insurance Surety Bond is required to be submitted directly to the Employer by 
the issuing Insurance Company (on behalf of Contractor) under registered post 
(A.D.). The Contractor can submit an advance copy of Insurance Surety Bond 
to the Engineer. 

 

6. The issuing Insurance Company shall write the name of Insurance Company’s 
controlling branch/ Head Office along with contact details like telephone no., e-
Mail Id and full correspondence address in order to get the confirmation of 
Insurance Surety Bond from that branch/ Head office, if so required. 
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FORM-6 
 

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Bank Guarantee No........... 

Date....................... 
 

To, 

[Employer's Name & Address] 

Dear Sir, 

In consideration of the [Employer's Name] .... (hereinafter referred to as the  ‘Employer’, 
which expression shall, unless repugnant to the context or meaning thereof include its 
successors,    administrators    and    assigns)    having    awarded    to    M/s        
[Contractor's 
Name]......... with its Registered/Head Office at ......................... (hereinafter referred to 
as the ‘Contractor’ which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract, by 
issue of Employer’s Letter of Acceptance No. ........................... dated ................ and 
the same having  been  acknowledged  by  the  Contractor,  resulting  into  a  Contract  
bearing  No. 
................................dated...............................valued 
at...................................................... 
………….for ............................[Name of Contract] ...........................(hereinafter called 
the ‘Contract’) and the Employer having agreed to make an advance payment to the 
Contractor for performance of the above Contract amounting ..... (in words and 
figures) 
as an Advance against Bank Guarantee to be furnished by the Contractor. 

We........[Name    and    address    of    the    Bank]............    having    its    Head    
Office    at 
.................................................... (hereinafter referred to as the ‘Bank’, which 
expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, immediately on demand any or, all monies payable by 
the Contractor to the extent      of      .....[advance      amount].........      as      aforesaid      
at      any      time      upto 
..............................(@)...................... without any demur, reservation, contest, 
recourse or protest and/ or without any reference to the Contractor. Any such demand 
made by the Employer on the Bank shall be conclusive and binding notwithstanding 
any difference between the Employer and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. We agree that the 
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guarantee herein contained shall be irrevocable and shall continue to be enforceable 
till the Employer discharges this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of 
the Bank under this guarantee, from time to time to vary the advance or to extend the 
time for performance of the Contract by the Contractor. The Employer shall have the 
fullest liberty without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against 
the Contractor, and to exercise the same at any time in any manner, and either to 
enforce or to forbear to enforce any covenants, contained or implied, in the Contract 
between the Employer and the Contractor or any other course or remedy or security 
available to the Employer. The Bank shall not be released of its obligations under these 
presents by any exercise by the Employer of its liberty with reference to the matters 
aforesaid or any of them or by reason of any other act or forbearance or other acts of 
omission or commission on the part of the Employer or any other indulgence shown 
by the Employer or by any other matter or thing whatsoever which under law would 
but for this provision have the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit 
limit of M/s ...........(name of contractor) and also agrees that the Employer at its option 
shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in 
the first  instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee that the Employer may have in relation to the Contractor’s 
liabilities. 
Notwithstanding anything contained herein: 

i) Our liability under this Bank Guarantee shall not exceed. . 

ii) This Bank Guarantee shall be valid upto . 

 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serve upon Bank a written claim or 
demand on or before          (@)   

 

Dated this .............................day of .................................... at ............... . 
 

WITNESS 
 

..................................................... (Signature).................................... 

(Signature) 

.................................................... 

(Name) (Name)......................................... 
 

.................................................... .................................................... 

(Official Address) 
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(Designation with Bank Stamp)/Staff 
Authority No. 

Complete Address of the Bank with 

Tele-Fax 

Dated................................................ 

 
 

 
Notes:1. (@) This date shall be ninety (90) days beyond the date of 

Completion of the Works. 
 
 

2. Bank Guarantee should be executed on appropriate stamp paper of 
requisite value, such stamp paper should be purchased in the name of 
Issuing Bank, not more than six (6) months prior to execution / issuance 
of Bank Guarantee. The name of the purchaser should appear at the back 
side of stamp paper in the Vendors Stamp. Bank guarantee should contain 
rubber stamp of the authorized signatory of the bank indicating the name, 
designation and signature/ power of attorney number as well as telephone/ 
fax numbers with full correspondence address of the Bank. 

 

 
In case the same is issued by a first class International Bank, the law 
prevalent in the country of execution shall prevail for the purpose of Stamp 
Duty on the Bank Guarantee. However, in such a case, the bank 
Guarantee shall be got confirmed through any Indian 
Scheduled/Nationalized Bank. 

 

 
3. Bank Guarantee is required to be submitted directly to the Employer by 

the issuing bank (on behalf of Contractor) under registered post (A.D.). 
The Contractor can submit an advance copy of Bank Guarantee to the 
Engineer. 

 

4. The issuing bank shall write the name of bank’s controlling branch/ Head 
Office along with contact details like telephone/ fax and full 
correspondence address in order to get the confirmation of BG from that 
branch/ Head office, if so required. 
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FORM-7 
 
 

BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF 
RETENTION MONEY 

 

 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 

 
Bank Guarantee No.............. 

Date....................... 
To, 

 
[Employer's Name & Address] 

 
1. We........[Name and address of the Bank] ........ having our Registered/Head Office 

at 
.................................................... (hereinafter referred to as the ‘Bank’, which 
expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby undertake and agree to 
indemnify and keep indemnified the………..[Employer's Name] ……....... (hereinafter 
referred to as "the Employer " which expression shall, unless repugnant to the subject 
or context, include its administrators, successors and assigns), to the extent of 
.....[amount]......... on behalf of M/s........[Contractor's       Name].........       with       its       
Registered/Head       Office     at 
............................... (hereinafter referred to as “the Contractor) in lieu of an equal cash 
amount of Retention Money deposited by the Contractor and/or deducted by the 
Employer from the bills of the Contractor and which the Employer has agreed to  
substitute with a bank guarantee as hereunder, under the provisions of Contract 
No...........dt. …........which the Contractor has entered into with the Employer in 
connection  with  the construction of............................…. (Name of  Work) at a total  
cost of (Contract Sum) (hereinafter called the ` Contract'). 

2. We, the Bank also do hereby agree to pay unequivocally and unconditionally 
immediately on demand, in writing, from the Employer, of any amount upto and not 
exceeding 
.....[amount]......... to the Employer for any purpose or cause or on any account 
whatsoever under the provisions of the Contract in which respect the decision of 
the Employer shall be final and binding on us. 

 
3. We, the Bank, further agree that this guarantee shall be valid and binding on us 

upto and including ..........(@)............and shall not be terminable by notice or any 
change in the constitution of the said Bank or the Contractor or by any other 
reasons whatsoever and our liability hereunder shall not be impaired or 
discharged by any extension of time or 
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variations made, given conceded, or agreed with or without our knowledge or 
consent, by or between the parties to the Contract. 

 
4. We also undertake not to revoke this guarantee during its currency except 

with the previous consent, in writing, of the Employer. 
 
 

5. Our liability under this guarantee is restricted to …….…..... [amount] . Our 
guarantee shall remain in force until ...........(@) ............ 

 
6. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the 

credit limit of M/s (name of contractor) and also agrees that the Employer at 
its option shall 
be entitled to enforce this Guarantee against the Bank as a principal debtor, in the 
first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Employer may have in relation to the Contractor’s 
liabilities 

 
In the presence of 

 
Witness For and on behalf of the Bank with Staff Authority No. 

 
......................... Bank's common seal with complete address 

including Tel./fax. Nos. 
 

Dated this.........................day of .................. 20 
 

Notes: 

1. (@) This date will be Ninety (90) days beyond the issue of Defects 
liability Certificate as specified in the Contract. 

 
 

2. Bank Guarantee should be executed on appropriate stamp paper of requisite 
value, such stamp paper should be purchased in the name of Issuing Bank, not 
more than six 
(6) months prior to execution / issuance of Bank Guarantee. The name of the 
purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
Bank guarantee should contain rubber stamp of the authorized signatory of the 
bank 

indicating the name, designation and signature/ power of attorney number as 
well as telephone/ fax numbers with full correspondence address of the Bank. 

 
 

In case the same is issued by a first class International Bank, the law prevalent 
in the country of execution shall prevail for the purpose of Stamp Duty on the 
Bank Guarantee. However, in such a case, the bank Guarantee shall be got 
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confirmed through any Indian Scheduled/Nationalized Bank. 
 
 

3. Bank Guarantee is required to be submitted directly to the Engineer by the 
issuing bank (on behalf of Contractor) under registered post (A.D.). The 
Contractor can submit an advance copy of Bank Guarantee to the Engineer. 

 

4. The issuing bank shall write the name of bank’s controlling branch/ Head Office 
along with contact details like telephone/ fax and full correspondence address in 
order to get the confirmation of BG from that branch/ Head office, if so required. 
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FORM-8 ECS 

N.H.P.C. Limited. 
ELECTRONIC CLEARING SERVICE (CREDIT 

CLEARING) (PAYMENT TO PARTIES THROUGH CREDIT 
CLEARING MECHANISM) 

No. : 
 

1. BIDDER’S NAME : 
 
Address : 

    
 

   

  
Phone/Mobile No. : 

  
   

2. PERTICULARS OF BANK ACCOUNT : 
 

   

A. BANK NAME : 
 

   

B. BRANCH NAME 
  

 
Address : 

 
   

  
Telephone No. : 

  
   

C. IFSC code of the Bank :   

 (For payments through RTGS)   

D. ACCOUNT TYPE :   

 (S.B. Account/Current Account or Cash 
Credit with Code 10/11/13) 

  

E. ACCOUNT NUMBER :     

 (As appearing on the Cheque Book)   

 
I hereby declared that the particulars given above are correct and complete. If the transaction is delayed 
or not effected at all for reasons of incomplete or incorrect information, I would not hold the user 
Company responsible. 
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Date: ( .............................. ) 

Signature of the 

Bidder Certified that the particulars furnished above are correct as per our records. 

 
(Bank’s 
Stamp) 

 
 

Date: 

 
(……………………………….) 

Signature of the Authorised Official 

from the Bank 



Page 208 of 220 
 

FORM-9 
 
 

INDENTURE FOR SECURED ADVANCES 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 

Division ………………………………………… Sub – division …………………… 
 

THIS INDENTURE made the ……………………………….. BETWEEN M/s ………. 
(hereinafter called the contractor, which expression shall where context so admits or implies 
be deemed to include his executors, administrators and assigns) of the one part and the NHPC 
Ltd. (hereinafter called the Corporation which expression shall where the context so admits or 
implies be deemed to include its successors in office and assigns) of the other part. 

 
WHEREAS by an agreement no………… dated .......................... (hereinafter called the 

said agreement) the Contractor has agreed. 

 
AND WHEREAS the Contractor has applied to the Corporation that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the 
site of  the works the subject of the said agreement for use in the constructions of such of the 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the 
cost of materials and labour and other charges) AND WHEREAS the Corporation has agreed 
to advance to the Contractor the sum of Rupees ………………………………. on the security 
of material the quantities and other particulars of which are detailed in part II of the Running 
Account Bill (B) for the said works signed by the Contractor on and the Corporation has 
reserved to itself the option of making 
any further advance or advances on the security of other materials brought by the Contractor 
to the site of the said works. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees ……………………….. on or before the execution of 
these presents paid to the Contractor by the Corporation (the receipt whereof the Contractor 
doth hereby acknowledge) and of such further advances (if any) as may be made to him as 
aforesaid the  Contractor doth hereby covenant and agree with the Corporation and declare 
as follows: 
(1) That the said sum of Rupees …………………………... so advanced by Corporation to the 
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 
employed by the Contractor in or towards expediting the execution of the said works and for 
no other purpose whatsoever. 
(2) That the materials detailed in the said Running Account Bill (B) which have been offered 
to and accepted by the Corporation as security are absolutely the Contractor’s own property 
and free from encumbrances of any kind and the Contractor will not make any application 
for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the Corporation against all claims 
to any materials in respect of which an advance has been made to him as aforesaid. 
(3) That the materials details in the said Running Account Bill (B) and all other materials on 
the security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the Contractor solely in the execution 
of the said works in accordance with the directions of the Engineer-in-charge and in the terms 
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of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe-custody and protection against all risks or the said materials and 
that until used in construction as aforesaid said materials shall remain at the site of the said 
works in the Contractor’s custody and on his own responsibility and shall at all times be open 
to inspection by the Engineer-in- charge In the event of the materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer-in-
charge. 

(5) That the said materials shall not on any account be removed from the site of the works 
except with the written permission of the Engineer-in-charge . 

(6) That the advance shall be repayable in full when or before Contractor receives payment 
from the Corporation of the Price payable to him for the said works under the terms and 
provisions of the said agreement. Provided that if any intermediate payment are made to the 
Contractor on account of work done then on the occasion of each such payment the 
Corporation will be at liberty to make a recovery from the Contractor’s bill for such payment by 
deducting there from the value of the said materials than actually used in the construction and 
in respect of which recovery has not been made previously the value for this purpose being 
determined in respect of each description of materials at the rates at which the amounts of the 
advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or observance 
in any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing to the Corporation shall 
immediately on the happening of such default be repayable by the Contractor to the 
Corporation together with interest thereon at twelve percent per annum from the date or 
respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages, and expenses incurred by the Corporation in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and 
the Contractor hereby covenants and agrees with the Corporation to repay and pay the same 
respective to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayments to the 
Corporation of the said sum  of Rs… ...... and any further sum or sums advanced as 
aforesaid and 
all costs, charges, damages and expenses payable under there presents PROVIDED 
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said 
agreement and without prejudice to the powers contained therein if and whenever the 
convenant for payment and repayment herein before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Corporation may at any time 
thereafter adopt all or any of the following courses as he may deem best: 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said 
works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the contractor with the actual cost of effecting 
such completion and the amount due in respect of advances under these presents and 
crediting the Contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is 
against the Contractor he is to pay the same to the Corporation on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and out of 
the moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Corporation under these presents and pay over the surplus (if any) to the Contractor. 

 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 
to the Contractor under the said agreement. 

 
 

(9) That except in the event of the such default on the part of the Contractor as aforesaid 
interest on the said advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has 
not 

been hereinbefore expressly provided for the same shall be referred to the Engineer-in-charge 
whose decision shall be final and the provision of the Indian Contract Act for the time being in 
force shall apply   to    any   such   reference.    IN   WITNESS    whereof   the   said
 .......................................................................................................................................... an
d 
…………………….by the order under the direction of the Corporation have hereunto set their 
respective hands the day and year first above written. 

 
Signed, sealed and delivered by………………. 

The said Contractor 
 

in the presence of ---- 

 

Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 
 
 

Signed by …………….………….… 
 
 
 
 

by the order and direction of the NHPC Limited in the presence of – 
 
 
 

Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 
 

SECTION-VI 
 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 
 

SECTION-VII 
 
 
 

SCHEDULE-A 
 
 

SCHEDULE OF QUANTITIES  

AND  

PRICES (BILL OF QUANTITIES) 
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SECTION – VII 

SCHEDULEOF QUANTITIESANDPRICES (BILL OF QUANTITIES) 

(Schedule-A) 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION-VIII 
 

TECHNICAL SPECIFICATION  
AND  

SAFETY MANUAL 
 
 

 
 Safety manual is the part of tender document and can be seen in the P&C 
complex and with Engineer- in -charge after award of work. Further, I/We, 
hereby accept all Terms & Conditions of Safety Manual of NHPC Limited 
which is available in the Office of General Manager (E), Procurement & 
Contract Division, Salal Power Station, Jyotipuram, Reasi, UT of J&K. 

 
 
 

. 
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एनएचपीसी िलिमटेड 
(भारत सरकार का एक नवरȉ उȨम) 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION-IX 
 

DRAWINGS 
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