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(A GOVT. OF INDIA ENTERPRISE)
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TENDER DOCUMENT
F FTAW : FremEd e g3y, TiLaUR fafics, asfa srfay, fagga TR,

Reliel, foren SauRTel, uidd sme # i &I asel &
T HROT/YeRIHRUT 3R 3 faggd hadl BT UfaRAT |
Name of Work : Renovation/Beautification of Garden Lights and replacement

of other Electrical cables etc. at VIP Guest House, NHPC Ltd.,
Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West

Bengal.

AT ST Rs. 12,41,705/-

Estimated Cost: Rs. 12,41,705/-

fAfder g&drdst #e7 /Cost of Biding Document: ¥ 590/-
ERIEY T Rs. 25,000/-

Earnest Money: Rs. 25,000/-
F QU A AT 3G :30 days

Completion Time: : 30 days

(This document is meant for exclusive purpose of bidding against this specification and shall not be transferred,
reproduced or otherwise used for purposes other than that for which it is specifically issued)

SHER & TEATE

Signature of Contractor
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Note: For legal interpretation ﬁnglish version shall hold good in this tender document.

H?I:'HFT -1
Section-I

g-fafaeT me=or g
NOTICE INVITING E-TENDER
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AIZE NHPC Limited

P&C faumT \

P&C Department

rr et ffids

e e &l prafer Raeiiet, faega TR, dcearse ereafim,
[A Government of India Navratna Enterprise) ertitie .
FEB 2025-FEB 2026 RIS, RFer: STt (A3 sTer) - 734015

INDIA

Regional Office Siliguri, Vidyut Nagar, Satellite
Township, Siliguri, Dist Jalpaiguri (West Bengal) -

734015%'33?\-1'/Emai|: pnc-rosiliguri@nhpc.nic.in,/

NH/RO(SIg)/PR15325/87/05 fasTier :28/01/2026

Notice Inviting E-Tender (Open)-English version

Online “Hem-Rate/Percentage Rate” bids are invited through Domestic Competitive
Bidding in Single Stage -Two Part Bidding Basis {i.e. Part-1 (Cover-I): Technical-
Bid and Part-Il (Cover-11): Financial Bid} for and on behalf of NHPC Ltd. (A Govt. of
India  Enterprise) from eligible Sole Bidders for the work of
“Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar,
Siliguri, Dist.-Jalpaiguri, West Bengal.”

A. Brief details of the tender:

SIl. No. | Item Description

Mode of tendering e-Procurement System

Cover-l: Online Techno-Commercial Bid

Cover-Il: Price Bid

Tender ID No. 2026_NHPC 895876 1

Tender reference No. | NH/RO(SIg)/PR15325/87/05
Dated: 28/01/2026

iv) Cost of bid document . . _
Rs. 590/- (including GST @18%) in the form of Crossed
Demand Draft in favour of “NHPC Limited” payable at
SBI, Hill Cart Road, Siliguri.

v) Bid Security (EMD) Rs. 25,000/- in the form of Crossed Draft/BG/ Insurance
Surety Bond in favour of “NHPC Limited” payable at
SBI, Hill Cart Road, Siliguri. The firm is exempted from
furnishing the EMD if registered as per ITB clause 13.8

vi) Period of Bid Validity 120 days

vii) Estimated Cost Rs. 12,41,705/-

viii) Completion Period 30 days

ix) Tender inviting | SM (E), P&C Division,

Regional Office, NHPC Limited, Vidyut Nagar,

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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Authority Satellite Township, Siliguri-734015,
Email id: pnc-rosiliguri@nhpc.nic.in
B. Critical dates of tender:
X) Publishing Date & Time 29/01/2026 at9:30 Hrs
xi) Document Download Start | 29/01/2026 at 9:30 Hrs
Date & Time
Xii) Pre bid meeting Date & Not required.
Time
Xiii) Last date of Receipt of 18/02/2026 at 17:30 Hrs
clarification of Bid
Xiv) Bid Submission Start Date | 29/01/2026 at 9:30 Hrs
& Time
Xv) Online Bid Submission 19/02/2026 at17:30 Hrs
Closing Date & Time
Xvii) Offline submission closing
(address, date & time) SM (E), P&C Division,
Regional Office, NHPC Limited, Vidyut Nagar,
Satellite Township, Siliguri-734015,
Email id: pnc-rosiliguri@nhpc.nic.in
23/02/2026 at 17:30 Hrs
Xviii) Online Bid Opening of Regional Office, NHPC Limited, Vidyut Nagar,
Technical Bid (Cover-I) Satellite Township, Siliguri-734015,
Date-24.02.2026 Time: 13:30 Hours
Xix) Price bid Opening (Cover-Il) | Regional Office, NHPC Limited, Vidyut Nagar,
Satellite Township, Siliguri-734015,
Date & time to be intimated later to the bidders whose
Techno-commercial Bids will be found responsive
XX) Date & Time of Start of e- | Not Applicable
Reverse  Auction (if
applicable)

diel gFamasn) Bid Document)

1.1 Complete Bid Document /Tender Document can be viewed and down loaded from Central
Public Procurement (CPP) Portal https://eprocure.gov.in/eprocure/app. The site can also be
viewed through e-procurement corner of NHPC website www.nhpcindia.com and CPP Portal.
Any Bidder who wishes to quote for this Tender can download the Tender Document from

aforesaid portal after online Bidder registration for e-tendering.
2. Eligible Bidders
2.1 This Invitation for Bid is open to:
a) The bidders who are incorporated legal entity and are legally and financially
autonomous and operate under commercial law of their respective jurisdiction.
b) All bidders meeting the Qualification criteria as defined in clause 3.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in

India), Order-2017 issued by the Department of Promotion of Industry and Internal
Trade (DPIIT), Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-II)
dated 16.09.2020 or as amended from time to time. Bidders shall submit
undertaking/self-certificate regarding Local content in the format provided. Bidder shall
also give details of the location(s) at which the local value addition is made.
Public Procurement (Preferences to Make in India) Policy (including its latest
modifications / amendments) as may be prevailing on the date of Price Bid Opening
shall be applicable against this tender. Bidders are requested to go through the Public
Procurement (Preferences to Make in India) policy available on concerned ministry
website.

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the
General financial Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of
Finance dated 23.07.2020 and subsequent amendments.

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting /
debarment from business on the ground mentioned in para 6 of Guidelines on Banning of
Business dealings (Annexure-A) to Integrity Pact at the time of submitting the bid and shall
intimate immediately of any such banning / delisting / blacklisting / debarring after
submission of bid till award of tender. Self-Declaration in this regard is to be submitted as
per the enclosed proforma (Forms-6-, Section-lll).

2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance by
employer in past, shall not be allowed to participate in the bidding process till completion
of the ineligibility period. .

2.4 i
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Sh. Dr. Vinod Agarwal, Shri Prabhash Singh, Sh. Upendra Malik.
B-103, Sarvodya Enclave, E7 M702, Housing Board | B-108, NSG Society, Plot-2,
2" floor New Delhi-110017 | Colony,  Arera  Colony, | Pocket-6, Builders Area, Greater
Email- arsv50@gmail.com | Bhopal, Madhya Pradesh- | Noida- 201315 (UP)
462016 Email:Upendra.malik@gmail.com
Email-rgmhrbpl@gmail.com

3. Qualification of the Bidder

3.1

All bidders shall include the following information and documents with their bids in,

Qualification Information unless otherwise stated in the ITB:

a) Copies of original documents defining the constitution or legal status, place of

registration, and principal place of business; written power of attorney of the signatory
of the Bid to commit the Bidder. Additional information as sought in the Form-1 General
Information, Section-Ill shall be provided;

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall

c)

d)

be provided in Form -3 work experiences record, Section-Ill. The work experience shown
shall be supported with certificate(s) from the Engineer-in-charge/Project head of the
concerned work. In case of experience certificates produced by the contractors for
having executed works for Private Organizations, TDS Certificates / Form 26AS /
Annual Information Statement (AIS) shall also be produced along with experience
certificate.

Information on financial criteria stipulated in clause 3.2A (a) shall be furnished in Form -
4, Annual construction turnover, Section-lll. Copy of affidavit/Certificate of CA
mentioning Annual construction Turnover of last 3 (three) years. Printed Annual reports
or financial statements of the Bidder, such as balance sheet, profit and loss statements
and auditor's reports as the case may be for the past three years shall be submitted to
ascertain bidder’s meeting the financial criteria. The CA Certificate should have the
Unique Document Identification Number (UDIN) as per Gazette Notification No. 1-
CA(7)/192/2019 dated 02.08.2019.

The proposed methodology (Schedule- G in separate sheets) and programme of
construction (in Schedule- E), backed with equipment planning and deployment (in
Schedule-F), duly supported with broad calculations, justifying their capability of
execution and completion of the work as per technical specifications and within the
stipulated period of completion.

3.2 A To qualify for award of the Contract, each bidder should have:

a) Achieved in any one year in last three year a minimum Annual construction turnover of at

least equivalent to the estimated cost of works for which bid has been invited.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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b) Satisfactorily completed, in last seven years ending on last day of month previous to one
in which applications are invited, at least one similar work costing not less than the
amount equal to 80% of the estimated cost of work or two similar works costing not less
than the amount equal to 50% of estimated cost of work or three similar works not less
than the amount equal to 40% of the estimated cost of works.

For arriving at the cost of similar work, the value of work executed shall be brought to
current costing level by enhancing the actual value of work at simple rate of seven
percent per annum, calculated from the date of completion to the date of bid opening.
The similarity of work shall be pre-defined based on the physical size, complexity,
methods/ technology and/ or other characteristics described, and scope of works.
Self-attested copies of relevant documents such as ‘Letter of Award’ and ‘Completion
certificate (with mentioning date of completion and total work executed amount)’
should be submitted by the bidders in this regard.

Definition of similar work means “Any Electrical Cable laying through
trench/surface and Light fitting of standard wiring connection in NHPC Limited/

State Govt. /Central Govt/Public sector undertaking/any private organization”.

3.2 B Each bidder must also submit with their Bid:

i) Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration No. (As
applicable).

ii) A declaration that the information furnished with the bid documents is correct in all
respects in form-5, form of declaration, Section-Ill.

iii) Such other certificates if any as defined in the ITB.

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder
must demonstrate having work experience, financial capability and resources sufficient to
meet the aggregate of the qualifying criteria. Failure to produce the certificates and
documents in clauses 3.1 and 3.2(A) & (B) shall make the bid non-responsive.

3.2 D JVs or any other arrangement other than sole bidder is not allowed. Experience and
resources of proposed sub-contractor, if any shall not be taken into account in determining
the bidder’s compliance with the qualifying criteria. However, experience of bidder as sub-
contractor approved by Project developer shall be considered. Experience of bidders as
member of Consortium/Joint Venture shall be considered as per distribution of work
against the member of the Consortium/Joint Venture. In case where distribution of
Consortium/JV members is not specified in Consortium/JV agreement then the experience
credential shall be considered for all members of JV with minimum 35% participation
share.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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3.2E

3.2F

33

All Startups (whether MSEs or otherwise) registered for similar nature of work falling
within the definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as
amended from time to time are exempted from meeting the qualification criteria in
respect of Prior Experience-Prior Turnover as per para 3.2 A subject to their meeting the
quality and technical specification. However, the Employer reserves the right to deny such
exemptions to Startups in case of circumstances like procurement of items related to

public safety, health, critical security operations and equipments, etc.

Insolvency

The Bidder against whom an application for initiating corporate insolvency resolution
process has been admitted by the Adjudicating Authority under the Insolvency and
Bankruptcy code 2016 or as amended from time to time shall not be eligible for bidding.
The same shall also be applicable to the bidder company who has taken unconditional
technical and/or financial support from their Parent/ Holding Company, against whom an
application for initiating corporate insolvency resolution process has been admitted by the
Adjudicating Authority under the Insolvency and Bankruptcy Code 2016, or as amended
from time to time (IBC 2016 hereafter).
In case, bidder in respect of whom any application for initiating corporate insolvency
resolution process was not admitted at the time of submission of bid but subsequently
during the period of evaluation of bids or any time before the work is awarded, any such
application is admitted by the Adjudicating Authority under the IBC 2016, the bidder shall
be considered as ineligible and his bid shall be rejected.
An undertaking that “no insolvency proceedings is admitted by the Adjudicating Authority
against bidder under the IBC 2016” shall be submitted on letter head duly signed by the
authorized representative of bidder.
Further, the bidder after submitting the bid till the time of award of work, shall inform
NHPC regarding any admission of application for corporate insolvency resolution process
by the Adjudicating Authority under the IBC 2016 against bidder and any suppression of
such fact shall render the bidder liable for rejection of his bid and banning of business
dealing as per terms and conditions of the Bid Document.
Disqualification:
Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

(i). made misleading or false representations in the forms, statements, affidavits,

declarations and attachments submitted in proof of the qualification requirements;
and/or,

Tender
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(ii). participated in the previous bidding for the same work & found L-1 and had quoted
abnormally high or low bid prices and could not furnish rational justification for it to
the Employer,

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory
performance by employer in past, shall not be allowed to participate in the bidding
process till completion of the ineligibility period. In such case the bid shall be
considered as non-responsive.

4.0 Time for Completion
The successful bidder shall complete the entire work within the time specified at Sl no. -1,
to be reckoned from the date of issue of Letter of Acceptance issued by the Employer.

5.0 Tenders must be accompanied by the earnest money of the amount specified for the work
in the table.

6.0 Pre-Bid Meeting
a) If required, a Pre-Bid meeting open to all the prospective Bidder(s) will be held at

venue, date and time as per SI. No.-1 wherein they shall be given an opportunity to
obtain clarifications, if any, regarding the work and Bid conditions.

b) Prospective Bidder(s) may submit their queries, if any, by email / courier / at address
stated at Para — 1(A)(ix) of NIT at least 03 days before the pre-Bid meeting so that the
same can be replied during the meeting.

7.0 Bid submission

i) Online Bid Submission — Technical Bid (Cover-l) (Refer Section- Il i.e. ITB) and Price Bid

(Cover-ll) electronic format) complete in all respect must be uploaded at the aforesaid

portal before the specified date & time as per SI. No. 1.

ii) Offline Bid Submission (Refer Section- Il i.e ITB) complete in all respect must be delivered

in sealed envelopes to the address, up to the specified date & time as per SI. No. 1
In the event of the specified date or amendment if any for the submission of bids being
declared a holiday for the Employer, the hard copy of the documents will be received up to
the specified time on the next working day. Similarly, in the event of the specified date or
amendment if any for the opening of bids being declared a holiday for the Employer, the
opening shall be carried out at the specified time on the next working day. However, the
date and time for online submission of the Bids shall continue to be the date and time
specified or amendment if any.

8.0 The currency for the Bid shall be Indian Rupee only.

9.0 Bids shall be valid for a period as mentioned in Sl no. 1 after the deadline for Bid
submission. If any Bidder withdraws his Bid before the said period or makes any
modification in his Bid, the Earnest Money deposit of the Bidder shall be forfeited. Prior to
the expiry of bid validity period, Employer may request Bidders to extend the Bid validity
period. The request and the response shall be made in writing. An extension of the bid
validity period will not entitle a Bidder to modify its Bid. In case Bidder fails to extend the

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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10.0

11.0

12.0

13.0

14.0

15.0

bid validity upon employer’s request, the corresponding Bid shall be rejected as being non-
responsive.

The Techno-commercial Bid shall be opened online at venue date & time as per SI. No.-1.
The time and date of opening of Financial Bid of bidders qualified the technical bid shall be
communicated through portal at later date after evaluations of technical bids. The
Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid
simultaneously and evaluate the Bid completely.

The Employer may impose certain restrictions on the foreign companies participating in
any form and their employees in view of the National Security, in the Project situated in
the sensitive region and border areas. The Employer shall obtain clearance of Govt. of
India regarding security implications prior to qualification of such company. Further,
bidders from countries which share land border with India shall comply with Department
of Expenditure, Ministry of Finance, Gol, OM No. F.No. 6/18/2019/PPD dt. 23.07.2020 &
24.07.2020.

Any corrigendum, subsequent amendments and / or extension of date, if any, for
submission of Bids shall be posted on the portal _https://eprocure.gov.in/eprocure/app.

Bidder(s) are advised to visit the portal regularly before the deadline for submission of
Bids.

The employer reserves the right to accept or reject any Bid and to cancel the Bidding
process and reject all Bids, at any time prior to the award of Contract, without thereby
incurring any liability to the affected Bidder or Bidder(s). However, the Bidder(s) who wish
to seek reasons for such decision of cancellation/rejection shall be informed of the same
by Employer unless its disclosure reasonably could be expected to affect the sovereignty
and integrity of India, the security, strategic, scientific or economic interest of the state or
lead to incitement of an offence.

In case of any difference between wordings of English and Hindi, version of ‘Notice Inviting
Tender’, English version shall prevail.

All offline documents shall reach in the office of SM (E), P&C Division, Regional Office-
Siliguri, NHPC Ltd., Vidyut Nagar, P.O. Satellite Township, Jalpaiguri, West Bengal-734015
latest by 23.02.2026 at 17:30 Hrs. Bidders are advised to send their offline bids through
speed post/registered post well in advance to avoid any postal delay. Any query regarding
non-receipt/late receipt or loss in transit of tender shall not be entertained & shall be dealt
with various provisions contained in tender document.

(For & on behalf of NHPC Ltd.)

Regional Office, NHPC Limited, Vidyut Nagar,
Satellite Township, Siliguri-734015,

Email id: pnc-rosiliguri@nhpc.nic.in

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
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SECTION Il

INSTRUCTIONS TO BIDDERS (ITB), BIDDING DATA

AND

INFORMATION FOR BIDDERS (IFB)
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Section II: Bidding Data and Instructions to Bidders

Bidding Data

Instructions to Bidders

Clause A. General 16  Deadline for Submission of Bids

1 Scope of Bid 17  Late Bids

2 Eligible Bidders 18  Modification and withdrawal of Bids

3 Qualification of the Bidder E. Bid Opening and Evaluation

4 Cost of Bidding 19 Bid Opening

5 Site Visit 20 Process to be Confidential
B. Bidding Documents and 21 Examination of bids and Determination of
Evaluation Responsiveness

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids

7 Clarification of Bidding Documents 23 Preference for Domestic Bidders
and Pre Bid Meeting

8 Amendment to Bidding Documents F. Award of Contract
C. Preparation of Bids 24  Award Criteria

9 Language of Bid 25 Employer's Right to Accept any Bid

And to Reject any or all Bids

10 Bid Prices 26 Notification of Award and Signing
of Agreement

11 Currencies of Bid and Payment 27 Performance Security Deposit

12 Bid Validity 28  Advances

13 Earnest Money 29 Corrupt or Fraudulent Practices

14 Alternative Proposals by Bidders 30 General

D. Submission of Bids

15 Submission of Bids

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other
Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar,
Siliguri, Dist.-Jalpaiguri, West Bengal.”
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Bidding Data
SI. Ref. Description Particulars
Clause
No.
1 1 Name of Work: Renovation/Beautification of Garden Lights and
replacement of other Electrical cables etc. at VIP
Guest House, NHPC Ltd., Regional Office, Vidyut
Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal.
2 2.4 | Name of IEM Dr. Vinod Aggarwal and Sh.Prabhash Singh and Sh.
Upendra Malik
3 7.0 | Pre-Bid Meeting: Not required
Venue ,Date & Time
4 12 Bid Validity 120 Days
5 13 Earnest Money Rs. 25,000/- in the form of Crossed Draft/BG/Insurance
Surety Bond in favour of “NHPC Limited” payable at SBI Hill
Deposit: Cart Road, Siliguri. The firm is exempted from furnishing the
EMD if registered as per ITB clause13.8
6 16 Deadline for online Date: 19.02.2026
Submission of Bids : | Time: 17:30 Hours
7 16 Deadline for offline SM(P&C), Contract Division,
submissions of Bids: Regional Office, NHPC Limited, Vidyut Nagar,
Satellite Township, Siliguri-734015,
Email id: pnc-rosiliguri@nhpc.nic.in
Date: 23.02.2026
Time: 17:30 Hours
8 19 Time and Date for Venue: Procurement & Contract Division,
opening Technical Regional Office, NHPC Limited, Vidyut Nagar,
Bid/Bids: Satellite Township, Siliguri-734015
Date 24.02.2026
Time: 13:30 Hours
9 19 Time and Date of Shall be intimated separately to Bidders whose Bid found to
be Technically responsive.
opening Financial
Bid/Bids:
10 26 Copies of Original- three (two for employer and one for contractor)
Agreement to be
provided by
Contractor free of True copies: - 04

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables etc. at
VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal.”

Page | 13


mailto:pnc-rosiliguri@nhpc.nic.in

E;;Wlﬁl‘ﬁ &fiw Friera-RefieEst )Regional Office-Siliguri) el gFarden) Bid Document)
HPC

Charge

Section-ll

Instructions to Bidders (ITB)

A. General
1. Scope of Bid

1.1 The NHPC Ltd. Hereinafter referred to as Employer invites bids for the construction of
Works, as described in these documents and referred to as “Renovation/Beautification of
Garden Lights and replacement of other Electrical cables etc. at VIP Guest House,
NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal”. The
name and identification number of the works is provided in the NIT/Bidding Data

1.2 The successful Bidder will be required to complete the Works in the Time allowed for
Completion specified in the Schedule D in accordance with Conditions of Contract.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous.

2. Eligible Bidders
2.1 This Invitation for Bid is open to:

a) The bidders who are incorporated legal entity may only participate in the bidding
process if they are legally and financially autonomous and operate under
commercial law of their respective jurisdiction.

b) All bidders meeting the Qualification criteria as defined in clause3.

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make
in India), Order-2017 issued by the Department of Promotion of Industry and Internal
Trade (DPIIT), Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-I)
dated 16.09.2020 or as amended from time to time. Bidders shall submit self-
certification that the item offered meets the local content requirement for 'Class-I local
supplier in the format provided under Tender Form-11.

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the
General financial Rules (GFRs) 2017” issued by Department of Expenditure, Ministry
of Finance dated 23.07.2020 and subsequent amendments.

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting /
debarment from business on the grounds mentioned in para 6 of Guidelines on Banning of
Business dealings (Annexure-A) to Integrity Pact at the time of submitting the bid and shall
intimate immediately of any such banning / delisting / blacklisting / debarring after
submission of bid till award of tender. Self-Declaration in this regard is to be submitted as
per the enclosed proforma (Form-6-, Section-lll).
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2.3 the Bidders whose contract(s) have been terminated due to unsatisfactory performance by
employer in the past, shall not be allowed to participate in the bidding process till
completion of the ineligibility period .

2.4
Ie—eve#see—the—eemp#%ee—ef—ebhgaheerde{—the—M%egmy—Paet Dr. Vinod Aggarwal
and Sh. Prabhash Singh and Sh. Upendra Malik has—beaq—a-pwnted—as—l-ndependem
Sh. Dr. Vinod Agarwal, Shri Prabhash Singh, Sh. Upendra Malik.

B-103, Sarvodya Enclave, | E7 M702, Housing Board | B-108, NSG Society, Plot-2,
2" floor New Delhi-110017 | Colony, — Arera  Colony, | Pocket-6, Builders Area, Greater
Email- arsv50@gmail.com | Bhopal, Madhya Pradesh- | Noida- 201315 (UP)
462016 Email:Upendra.malik@gmail.com

Email-rgmhrbpl@gmail.com

3. Qualification of the Bidder

3.1 All bidders shall include the following information and documents with their bids in,
Qualification Information unless otherwise stated in the ITB:

(a) Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory of the Bid to
commit the Bidder. Additional information as sought in the Form-1 General Information,
Section-Ill shall be provided;

(b) Work experience to demonstrate meeting the criteria stipulated in NIT shall be provided in
Form -3 work experiences record, Section-lll. Any work experience (not specified in Form-3)
claimed afterwards during clarification shall not be considered for evaluation. The work
experience shown shall be supported with certificate(s) from the Engineer-in-charge/Project
head of the concerned work. In case of experience certificates produced by the contractors
for having executed works for Private Organizations, TDS Certificates / Form 26AS / Annual
Information Statement (AIS) shall also be produced along with experience certificate.
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(c) Information on financial criteria stipulated in NIT shall be furnished in Form -4, Annual

construction turnover, Section-lll. Copy of affidavit/Certificate of CA mentioning Financial
Turnover of last 3 (three) years. Printed Annual reports or financial statements of the Bidder,
such as balance sheet, profit and loss statements and auditor's reports as the case may be for
the past three years shall be submitted to ascertain bidder’s meeting the financial criteria. The
CA Certificate should have the Unique Document Identification Number (UDIN) as per
Gazette Notification No. 1-CA(7)/192/2019 dated 02.08.2019.

(d) The proposed methodology ((Schedule- G in separate sheets) and programme of construction (in

Schedule- E), backed with equipment planning and deployment (in Schedule-F),-duly supported
with broad calculations, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion.

3.2A To qualify for award of the Contract, each bidder should have:

a) Achieved in any one year in last three year a minimum Annual construction turnover of at least

equivalent to the estimated cost of works for which bid has been invited.

Satisfactorily completed, in last seven years ending on last day of month previous to one in
which applications are invited, at least one similar work costing not less than the amount equal
to 80% of the estimated cost of work or two similar works costing not less than the amount
equal to 50% of estimated cost of work or three similar works not less than the amount equal
to 40% of the estimated cost of works.

For arriving at the cost of similar work, the value of work executed shall be brought to current
costing level by enhancing the actual value of work at simple rate of seven percent per annum,
calculated from the date of completion to the date of bid opening.

The similarity of work shall be pre-defined based on the physical size, complexity, methods/
technology and/ or other characteristics described, and scope of works.

Self attested copies of relevant documents such as ‘Letter of Award’ and ‘Completion certificate

(with mentioning date of completion and total work executed amount)’ should be submitted by
the bidders in this regard.

Definition of similar work means “Any Electrical Cable laying through trench/surface and
Light fitting of standard wiring connection in NHPC Limited/ State Govt. /Central

Govt/Public sector undertaking/any private organization”.

3.2 B Each bidder must also submit with their Bid:
i) Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration No. (As

applicable).

ii) A declaration that the information furnished with the bid documents is correct in all respects in

form-5, form of declaration, Section-llI.

iii) Such other certificates if any as defined in the ITB.
3.2C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must

demonstrate having work experience, financial capability and resources sufficient to meet the
aggregate of the qualifying criteria. Failure to produce the certificates and documents in clauses
3.1 and 3.2(A) & (B) shall make the bid non-responsive.
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3.2 D JVs or any other arrangement other than sole bidder is not allowed. Experience and resources of

3.2E

3.2F

3.3

proposed sub-contractor, if any shall not be taken into account in determining the bidder’s
compliance with the qualifying criteria. However, experience of bidder as sub- contractor
approved by Project developer shall be considered. Experience of bidders as member of
Consortium/Joint Venture shall be considered as per distribution of work against the member of
the Consortium/Joint Venture. In case where distribution of Consortium/JV members is not
specified in Consortium/JV agreement then the experience credential shall be considered for all
members of JV with minimum 35% participation share.

All Startups (whether MSEs or otherwise) registered for similar nature of work falling within the
definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as amended from time to
time are exempted from meeting the qualification criteria in respect of Prior Experience-Prior
Turnover as per para 3.2 A subject to their meeting the quality and technical specification.
However, the Employer reserves the right to deny such exemptions to Startups in case of
circumstances like procurement of items related to public safety, health, critical security

operations and equipments, etc.

Insolvency

The Bidder against whom an application for initiating corporate insolvency resolution process has
been admitted by the Adjudicating Authority under the Insolvency and Bankruptcy code 2016 or
as amended from time to time shall not be eligible for bidding. The same shall also be applicable
to the bidder company who has taken unconditional technical and/or financial support from their
Parent/ Holding Company, against whom an application for initiating corporate insolvency
resolution process has been admitted by the Adjudicating Authority under the Insolvency and
Bankruptcy Code 2016, or as amended from time to time (IBC 2016 hereafter).

In case, bidder in respect of whom any application for initiating corporate insolvency resolution
process was not admitted at the time of submission of bid but subsequently during the period of
evaluation of bids or any time before the work is awarded, any such application is admitted by
the Adjudicating Authority under the IBC 2016, the bidder shall be considered as ineligible and his
bid shall be rejected.

An undertaking that “no insolvency proceedings is admitted by the Adjudicating Authority against
bidder under the IBC 2016” shall be submitted on letter head duly signed by the authorized
representative of bidder.

Further, the bidder after submitting the bid till the time of award of work, shall inform NHPC
regarding any admission of application for corporate insolvency resolution process by the
Adjudicating Authority under the IBC 2016 against bidder and any suppression of such fact shall
render the bidder liable for rejection of his bid and banning of business dealing as per terms and
conditions of the Bid Document.

Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have:
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(i).

(ii).

(iii).

4. Cost of B

made misleading or false representations in the forms, statements, affidavits, declarations
and attachments submitted in proof of the qualification requirements; and/or,

participated in the previous bidding for the same work & found L-1 and had quoted
abnormally high or low bid prices and could not furnish rational justification for it to the
Employer,

The Bidders whose contract(s) have been terminated due to unsatisfactory performance by
employer in past, shall not be allowed to participate in the bidding process till completion
of the ineligibility period. In such case the bid shall be considered as non responsive.

idding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will, in no case, be responsible or liable for those costs, regardless of the outcome of the

Bidding process.

5. Site Visit

5.1 The ten

derers, in their own interest, should inspect and examine the site and its surroundings and

satisfy themselves, before submitting their tender, in respect of the site conditions including but

not restricted to the following which may influence or affect the work or cost thereof under the

Contract:

a)

b)

c)

d)

f)

g)

h)

5.2 The
thes

Site conditions including access to the site, existing and required roads and other means of
transport/communication for use by them in connection with the works;

Requirement and availability of land and other facilities for their enabling works, colonies,
stores and workshops etc.;

Ground conditions including those bearing upon transportation, disposal, handling and
storage of materials required for the work or obtained there from;

Source and extent of availability of suitable materials including water, etc. and labour (skilled
and un- skilled), required for work and Laws and Regulations governing their use and
employment;

Geological, meteorological, topographical and other general features of the site and its
surroundings as are pertaining to and needed for the performance of the work;

The limit and extent of surface and sub-surface water to be encountered during the
performance of the work and the requirement of drainage and pumping;

The type of equipment and facilities needed, preliminary to, for and in the performance of
the work; and

All other information pertaining to and needed for the work including information as to the
risks, contingencies and other circumstances which may influence or affect the work or the
cost thereof under this contract.

tenderers should note that information, if any, in regard to the site and local conditions, in
e tender documents, except for the material agreed to be supplied by the Employer, has

been given merely to assist the tenderers and is not warranted to be complete.

5.3 The
lack
part

tenderers should note and bear in mind that the Employer shall bear no responsibility for the
of acquaintance of the site and other conditions or any information relating thereto, on their
. The consequences of the lack of any knowledge, as aforesaid, on the part of the tenderers
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shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of
any information, knowledge or understanding shall be entertained or payable by the Employer.

5.4 The Bidders should note and bear in mind that the cost of visiting the site shall be at the Bidder’s

own expenses. The confirmation of the site visit by the bidder shall be submitted as per Schedule
..... Section .......

5.5 Contact detail for site visit and related QUEIIES IS ....c.cceveeireiee sttt

B. Bidding Documents and Evaluation

6. Content of Bidding Documents

6.1 The set of bidding documents comprises the documents listed below and addenda issued in

accordance with Clause 8 of ITB.

6.2

Section | Notice Inviting E-Tender

Section Il Instructions to Bidders(ITB), Bidding Data and Information for Bidders(IFB)
Section Il Tender Form, Form of declaration and Qualification Information

Section IV General Conditions of Contract (GCC) and Schedules

Section V Forms

Section VI Special Conditions of Contract(SCC)

Section VII Schedule of Quantities and Prices

Section VIII Technical Specifications (TS) and Safety Manual

Section IX Drawings

The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities and
Price, qualification information and other schedules, General and Special conditions of contract,
specifications, and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 21 hereof, bids, which are not
substantially responsive to the requirements of the Bid Documents, shall be rejected.

7. Clarification of Bidding Documents and Pre-bid Meeting

7.1

A prospective Bidder requiring any clarification of the bidding documents may notify to Tender
Inviting Authority in writing or by e-mail at the address indicated in the Bidding Data. The
Employer will respond to such requests for clarification which are received 3 days prior to the
pre-bid meeting or 10 days from the date of issue of NIT. Any clarification requiring an
amendment to the Bidding Documents shall be issued as Addenda as per the Clause 8.
Employer’s response (including an explanation of the inquiry, but without identifying its source )
will be uploaded on portal https://eprocure.gov.in/eprocure/app at least 10 days prior to the

deadline for submission of bids, where the bidder can see clarification/reply to query/
amendment to the Bidding Documents, if any. The Employer shall not be obliged to respond to
any request for clarification received later than the above said period. Further, the mere request
for clarification from the bidder(s) shall not be a ground for seeking extension in the deadline for
submission of bids.
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7.2.1

7.2.2

Pre bid conference will be held at venue, date & time mention in NIT/Bidding Data where
intending bidders may obtain necessary clarifications to their queries, if any, from Employer. All
such queries seeking clarification on the bid documents shall be made in writing or by e-mail to
Tender Inviting Authority at the address indicated in the Bidding Data so as to reach the
Employer not later than 3 days before the pre-Bid meeting so that the same can be replied during
the meeting.

The prospective bidder or his authorized representative may attend the pre-bid meeting as
indicated above. The purpose of the meeting will be to clarify issues and to answer questions on
any matter related to the bid that may be raised at that stage.

7.2.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause 8 of ITB.

7.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

8.

8.1

8.2

8.3

Amendment to Bidding Documents

Before the deadline for submission of bids, the Employer may for any reason, whether at its own
initiative or in response to a clarification requested by a prospective Bidder, modify the bidding
documents by issuing addenda.

In case the Schedule of Quantities and Price (Schedule—A) is revised through
corrigendum/addendum, in such a case submission of revised financial bid will become
mandatory, and the financial bid submitted earlier (i.e before corrigendum) will become invalid.

Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP portal
https://eprocure.gov.in/eprocure/appas well as NHPC website www.nhpcindia.com. Any
addenda/corrigenda/clarifications thus issued shall be part of the bidding documents. The
prospective bidders have to check aforesaid portal for any amendment/corrigenda/clarifications
periodically and before submission of their bids. All prospective bidders are presumed to have
examined all amendments/corrigenda/clarifications published on the website and have

submitted their bids accordingly.

8.4 To give prospective bidders reasonable time in which to take an addendum into account in

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of bids,
in accordance with Clause 16 of ITB.

C. Preparation of Bids

9.

Language of Bid

All documents relating to the Bid shall be in English language.
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10. Bid Prices

10.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the
Schedule of Quantities and Prices submitted by the Bidder.

10.2 The Bidder shall adopt the item—rate—method or Percentage Rate Method for Price Bids as
specified in Schedule D.

Percentage Rate Method requires the bidder to quote a percentage above / below / at par

of the rates specified in the Schedule of Quantities and Prices prepared on the basis of Project
Schedule of Rates.

10.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for
any other cause, as applicable 28 days prior to deadline for submission of Bid, shall be included
in the rates, prices, and total Bid price submitted by the Bidder. All applicable taxes / duties
including GST as applicable and assessed 28 days prior to bid submission date on the Employer shall also
be included in the final bid prices, which shall be deducted from the Contractor and deposited to the
concerned authority by the Employer. Employer will not entertain any claim whatsoever on this
account.

All the bidders should ensure that they are GST compliant and their quoted tax structure /rates are as
per GST Law. As per the GST Act the bid must show the GST Tax Rates and GST Amount explicitly. The
bidder has to declare the applicable/considered GST Tax structure in ‘Letter of Tender Form’
(Form-2)

GST has been implemented by the Government w.e.f. 01.07.2017. The Contractor, except for
the supplies for the categories mentioned at Section 9(3) of GST Act, shall submit GSTIN and
shall quote his prices in accordance with GST provisions after considering the benefit of Input
Tax Credit etc.

10.4 The rates and prices quoted by the Bidder shall be subject to price adjustment as per the
formula provided in the clause 46 of General Conditions of Contract.

11. Currencies of Bid
The rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
12. Bid Validity

12.1 Bids shall remain valid for a period as mention in NIT/Bidding data, after the deadline date for
online bid submission specified in Clause 16 of ITB or amendment thereof.

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
the bidders to extend the period of validity for a specified additional period. The request and the
bidders’ response shall be made in writing or by e-mail. A bidder may refuse the request without
forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his earnest money for a period of the
extension, and in compliance with Clause 14 of ITB in all respects.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables etc. at
VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal.”

Page | 21



F;;W'ﬂ't‘ﬁ & FrTe-RAAeET )Regional Office-Siliguri) el gFamaen) Bid Document)
HPC

13. Earnest Money Deposit (EMD)

13.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the

NIT/Bidding data either in the form of Demand draft in favour of “NHPC Limited” payable at place
mentioned in NIT/Bidding data (SBI, Hill Cart Road, Siliguri) or irrevocable Bank Guarantee
valid for a period of 90 days beyond the validity period of the bid issued by any Indian
Nationalised Bank/Scheduled Commercial Bank in the prescribed format (Forms of Bank
Guarantees) or irrevocable Insurance Surety Bond valid for a period of 90 days beyond the validity
period of the bid issued by any Indian Insurance Company registered under Insurance Act 1938 or
as amended from time to time and approved by the Insurance Regulatory Development Authority
of India (IRDAI) in the prescribed format (Form of Insurance Surety Bond). Earnest Money if
submitted by the Bidder in the form of Bank Guarantee / Insurance Surety Bond, the original Bank
Guarantee / Insurance Surety Bond shall be submitted along with the bid. However, the issuing
Bank / Insurance Company shall submit an unstamped duplicate copy of Bank Guarantees /
Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting
tenders) with a forwarding letter.
However, in case Earnest Money has been submitted by the bidder in the form of Demand draft,
the information relating to particulars of the bidders bank shall be submitted by the bidder along
with the bid in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders shall be
remitted by the Employer in the above account through ECS mode, the Earnest Money submitted
in the shape of Bank Guarantee /Insurance Surety Bond shall be returned in original by speed
post.

13.2 Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer as
non- responsive. However, the bidders recognized as startup for the works covered under the tender
by the Department of Industrial Policy & Promotion (DIPP) are exempted from furnishing the Bid
Security /Earnest Money Deposit, such bidders shall require to submit notarised copy of valid
certificate of recognition for the works covered under the tender issued by the DIPP.

13.3 The Earnest Money of bidders who are not qualified for opening of price bid shall be returned
within 15 days after such notification. The Earnest Money of unsuccessful bidders will be returned
within 15 days of opening of price bids.

13.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security Deposit.

13.5 The Earnest Money may be forfeited:
a) if the Bidder withdraw or modify/revise the bid in the interval between the Bid submission deadline and
the expiration of the Bid validity period ; or
b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults under
Integrity Pact: or
c) inthe case of a successful Bidder, if the Bidder fails within the specified time limit to
i. sign the Agreement; and/or
ii. Furnish the required Performance Security Deposit.
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13.6

13.7

Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest
Money Deposit.

Bidder shall communicate the following bank details of NHPC Ltd. to the issuing Bank for online
confirmation of Bank Guarantee to be submitted in terms of this clause:

Name of the beneficiary: NHPC Limited.

Account No. : 30803956335.

IFSC Code: SBINO000184.

Address of the Bank: HILL CART ROAD, SILIGURI (00184)

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG
Confirmation.

14. Alternative Proposals by Bidders

Bidder(s) shall submit offers that comply with the requirements of the bidding documents,
including the Schedule of Quantities and Price, and the basic technical design as indicated in the
drawings and specifications. Further, failure to furnish all information required by the Bid
Document or submission of incomplete offers, conditional Bid and proposals containing
deviations from the Bid Document shall be rejected as non-responsive.

D. Submission of Bids

15. Submission of Bids

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids
by any other means shall not be accepted by the Employer in any circumstances. In case of Pre-bid
meeting to be held as per clause 7.0 of ITB, the start date of submission of bids and the deadline
for submission of bids is indicated in Bidding Data/NIT.

15.1 Online Submission:

15.1.1 Cover —I: This shall be named “Technical Bid”. No bid price related information shall be

mentioned in the Technical Bid. Techno-commercial Bid shall comprise;

i).  Dully filed Letter of Tender (Form- 2) (without indicating the quoted price)
ii).  Scanned copy of DD towards cost of Tender fee.

iii).  Scanned copy of DD/Bank Guarantee / Insurance Surety Bond / Start-ups certificate
towards Earnest Money Deposit (EMD) as per ITB Clause 13.
iv).  Duly filled General Information (Form-1),and Scanned copies of original documents

defining the constitution or legal status, Memorandum of Understanding/ Articles of
Association, place of registration, and principal place of business; notarized power of
attorney of the signatory of the Bid to commit the Bidder with authority of the executants
to execute the same;
v).  Duly filled Form of Declaration (Form-5)
vi).  Duly filled Declaration of Ineligibility (Form- 6)
vii).  Scanned copy of PAN No.
viii).  Scanned copy of GST Registration No.
ix).  Scanned copy of EPF Registration No. & ESIC Registration No..... (As applicable).
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x).  Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned copies of
documentary evidence.

xi).  Scanned copies of Annual Construction Turnover in (Duly filled in Form—4) (Copy of
affidavit/Certificate of CA mentioning Annual Construction Turnover of last 3 (three)
years, Printed Annual reports or financial statements of the Bidder, such as balance
sheet, profit and loss statements and auditor's reports as the case may be for the past
three years.)

xii).  The proposed methodology (in separate sheets), Schedule F & G.

xiii).  Scanned copy of duly signed Integrity Pact as per Clause 2.4 of ITB (If applicable)

Xiv).  Form-1l......civrvcneneenen.

Xv).  Form-12.....ccccovvvecunnne

xvi).  Such other certificates/documents as defined in the ITB.

15.1.2 Cover-ll: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of Quantities
and Prices (Schedule A).

Financial Bid shall be submitted in Electronic Form on the portal by the date & time as specified
in NIT. Submission of the “Financial Bid” by any other means shall not be accepted by the
Employer in any circumstances. In case, if any cell is left blank and no rate is quoted against any
of the item(s) by the bidder, rate of such item(s) shall be treated as"0" (Zero) and considered
included in the cost of the Bid and no separate claim whatsoever will be entertained on this
account.

15.1.3 Submission of revised financial bid will be mandatory, in case the same is desired by Employer
through corrigendum/addenda. In such a case the financial bid submitted earlier will become
invalid.

15.2 Offline Submission:

Bidder shall be submit the hard copy(ies) of documents as mention at sub para 15.2.1 in
(one) sealed envelope, which must be either delivered by hand or by registered mail, and
submitted by the date and time as specified in NIT/Bidding data. The envelope received late or
after the prescribed due date and time will not be entertained. NHPC will not be responsible
for any postal delay.

15.2.1 The sealed Envelope containing hard copy of documents shall be marked as “Hard copies of
documents” for “Renovation/Beautification of Garden Lights and replacement of other
Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar,
Siliguri, Dist.-Jalpaiguri, West Bengal”:

i). Cost of Tender Documents (in original) of Rs. 590/- (including GST).

ii). Demand draft/BG / Insurance Surety Bond (in original) towards Earnest Money Deposit of Rs.
25,000/-.

iii). Power of Attorney along with a copy of the Board resolution. In case of a General Power of
Attorney, a true copy of the POA shall be duly notarized by Notary and in case of a specific Power
of Attorney, the original POA. If a proprietary firm is bidding and proprietor of the firm is signing the
bid, notarized copy of ownership of firm shall be submitted.

iv).  Such other certificates/documents as defined in the ITB.
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15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents as
uploaded at the time of submission of bid (clause 15.1.1 ) and hard copies as submitted
physically to the Tender Inviting Authority (clause 15.2.1).

16. Deadline for Submission of Bids

16.1 Complete Bids must be uploaded at the portal, and hard copy(ies) of the document as
mentioned in Clause 15.2 of ITB must be submitted at the address specified, by the date and
time as stipulated in the Bidding Data/NIT.

In the event of the specified date for the submission of bids being declared a holiday for the NHPC

Ltd., the hard copy(ies) of the documents will be received up to the specified time on the
next working day. However, the date and time for online submission of the Bids shall
continue to be the date and time specified in the Bidding Data/NIT or any amendment for
the same.

16.2 The Employer may, in the exceptional circumstances and at its discretion, extend the deadline for
submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case all
rights and obligations of the Employer and the bidders previously subject to the original deadline
will then be subject to the new deadline.

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and
registration etc. at the portal. It will deemed that the legally authorized signatories of the Bidder
having DSC has carried out bidding process through portal.

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the
Bid after period of bid submission, unless the same has been expressly sought for by the
Employer, shall be disregarded.

17. Late Bids

Online submission of the bid will not be permitted on the portal after expiry of submission time
and the bidder shall not be permitted to submit the same by any other mode. Similarly hard
copies of the Off line documents, if received by the Employer after the deadline for submission
of Bids prescribed in Bidding Data/NIT, then it will be considered as ‘Late Bid’ notwithstanding
the fact that the bidder has uploaded the bid online within the stipulated deadline. In such a
case, the uploaded online bid on the portal shall be considered as non-responsive and shall not
be processed further.

18.0 Modification and Withdrawal of Bid

18.1 After submission of the bid the contractor can re-submit revised bid any number of times but
before stipulated deadline for submission of bid.

18.2 In case Employer desired through amendment/corrigendum to submit revised financial bid then it
shall be mandatory to submit revised financial bid. In such case the bid submitted before
amendment/corrigendum shall become invalid.
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18.3 The server time (which is displayed on the bidders' dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

18.4 No Bid shall be withdrawn or modified/revised after Bid submission deadline. Withdrawal or
modification of a Bid after Bid Submission deadline will result in the Bidder's forfeiture of its Bid
security and further their Bid shall be considered non-responsive.

E. Bid Opening and Evaluation
19. Bid Opening

19.1 The Employer/ Authority inviting Tender will open the bids received (except those received late) in
the presence of the bidders / bidder’s representatives who choose to attend at the time, date and
place specified in the Bidding Data/NIT. The Bidders/ Bidder’s representatives who are present
shall sign a register evidencing their attendance. Bidder(s) can also view Bid opening online on the
CPP portal https://eprocure.gov.in/eprocure/app at their end.

In the event of the specified date for the opening of bids being declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next working day.

19.2 Online Cover-li. e Technical Bids shall be opened first.

19.3 Cover-li. e Technical Bids shall be evaluated for establishing eligibility of the bidder as per clause
2 & 3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and a list will be
drawn up of the responsive bids whose financial bids are eligible for consideration.

19.4 The Cover-Il i.e. Financial Bid of only of those Bidder(s), who are found to be meeting the
eligibility criteria as well as techno-commercially responsive for the subject Works shall be
opened thereafter. The date of opening of the Financial Bid shall be notified separately to all the
eligible & techno-commercial responsive Bidder. The Financial Bid shall be opened online in
presence of Bidder’s representatives who wish to be present at the notified time and place.
Bidder(s) can also view Bid opening online on the CPP
portalhttps://eprocure.gov.in/eprocure/app at their end.

19.5 The Financial Bids of Bidder(s), who are not considered eligible and techno commercial responsive,
shall not be opened and will be Archived’ unopened. The decision of the Employer will be final and
binding in this regard.

19.6 The Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid
simultaneously and evaluate the Bid completely.

20. Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidder(s) or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award
decisions may result in the rejection of his Bid.
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21. Examination of Bids and Determination of Responsiveness

21.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid:
(a) meets the eligibility criteria defined in Clauses 2 and 3;
(b) has been properly signed;
(c) is accompanied by the required securities; and

(d) is substantially responsive to the requirements of the bidding documents. During the detailed
evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined
with respect to the remaining bid conditions, i.e., priced Schedule of Quantities and Prices,
Technical Specifications and Drawings.

21.2 A substantially responsive “Bid” is one which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one:

(a) which affects in any substantial way the scope, quality, or performance of the Works;

(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the
Contract; or

(c) whose rectification would affect unfairly the competitive position of other bidders presenting
substantially responsive bids or

(d) which is inconsistent with the bidding documents,.

21.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder for a
clarification of its Bid. The request for clarification and response shall be in writing or e-mail or
through the portal, however, no change in the price or substance of the Bid shall be sought,
offered or permitted. Reply shall be submitted by Bidder within a stated reasonable period of time.
If Bidder does not provide clarifications of the information requested by the date and time set in
the Employer’s request for clarification, its Bids may be rejected.

22. Evaluation and Comparison of Bids

22.1 The Employer will evaluate and compare the Cover Il i.e Financial Bid of bidders whose bids are
determined to be substantially techno-commercially responsive in accordance with Clause 21 of
ITB.

22.2 In case bids are invited on Item Rate Method and if the bid of the successful bidder is front loaded
(i.e. the items which are to be executed in earlier part of construction period, are quoted high or
bid with low rated items to be executed in the later part of contract period) in relation to the
Engineer’s estimate of the cost of work to be performed under the contract, the Employer may
require that the amount of the performance security set forth in Clause 27 of ITB be increased to
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a level sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract. The amount of the increased performance security shall be
decided at the sole discretion of the Employer, which shall be final, binding and conclusive on the
bidder.

The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be valid
up to 90 days beyond the issue of Defects Liability Certificate for the work under the scope of the
contract.

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its
discretion, ask any bidder for clarification of its Bid, including breakdowns of unit rates. The
request for clarification and the response shall be through letter/e-mail but no change in the price
or substance of the bid shall be sought, offered, or permitted except as required to confirm the
correction of arithmetical errors discovered by the Employer in the evaluation of the Bids in
accordance with Sub-Clause 21.4 of ITB.

22.3  e-ReverseAuction{e-RAMHifapplicable}

23.1

Public Procurement (Preference to Make in India), Order 2017:

Bidder shall be Class-1 Local Supplier under Public Procurement (Preference to Make in India),
Order-2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT),
Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-Il) dated 16.09.2020 or as
amended from time to time.
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Definition of Make in India:

A) Definitions

Local content: means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all custom
duties) as a proportion of the total value, in percent.

Class-1 local supplier : means a supplier or service provider, whose Goods/ Services /Works
offered for procurement, meets the minimum local content as prescribed for “Class-I local
supplier” under this order.

For procurement of Goods / Services / Works, irrespective of purchase value where there is
sufficient local capacity and local competition, only Class-1 local supplier shall be eligible to bid.

Minimum local content: Nodal ministry/department may prescribe only a higher percentage of
minimum local content requirement to categorize a supplier as Class-I local supplier / Class-II
local supplier / Non local supplier. For the items, for which Nodal ministry/department has not
prescribed higher minimum local content notification under the order, it shall be 50% and 20%
for Class-1 local supplier / Class-Il local supplier respectively.

B) Verification of local content:

23.2

a) The 'Class-I local supplier' at the time of tender, bidding or solicitation shall be required to
indicate percentage of local content and provide self-certification that the item offered
meets the local content requirement for 'Class-I local supplier'. They shall also give details
of the location(s) at which the local value addition is made.

b) In cases of procurement for a value in excess of INR 10.00 Crores, the 'Class-I local
supplier'/ 'Class-11 local supplier' shall be required to provide a certificate from the statutory
auditor or cost auditor of the company (in the case of companies) or from a practicing cost
accountant or practicing chartered accountant (in respect of suppliers other than companies)
giving the percentage of local content.

c) False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the
General Financial Rules for which a bidder or its successors can be debarred for up to two
years as per Rule 151(iii) of the General Financial Rules along with such other actions as
may be permissible under law. A supplier who has been debarred by any procuring entity
for violation of this Order shall not be eligible for preference under this Order for
procurement by any other procuring entity for the duration of the debarment. The
debarment for such other procuring entities shall take effect prospectively from the date
on which it comes to the notice of other procurement entities.

Restrictions under Rule 144(xi) of the General financial Rules (GFRs) 2017:

i. Any Bidder from a country which shares a land border with India will be eligible to bid in this

tender only if bidder is registered with the Competent Authority {i.e Registration Committee

constituted by the Department of Promotion of Industry and Internal Trade(DPIIT), Govt. of India

}. However, the said requirement of registration will not apply to bidders/sub-contractors from

those countries (even if sharing a land border with India) to which the Government of India has

extended lines of credit or in which the Government of India is engaged in development projects.
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Vi.

Vii.

viii.

Bidders may apprise themselves of the updated lists of such countries available in the website of
the Ministry of External Affairs (23.07.2020, order (PP no.2).

Such registration should be valid for the entire period of bid validity or any extension thereof.
However, in case the validity period of registration is less than bid validity period, the Bidder
shall be required to submit the extension of the validity period of registration before the
opening of price bids. (point 13, 23.07.2020, Order(PP no.1)

Further the successful bidder shall not be allowed to sub-contract works to any
“Subcontractor” from a country which shares a land border with India unless such
Subcontractor is registered with the competent Authority {Registration Committee constituted
by the Dept of Promotion of Industry and Internal Trade (DPIIT), Govt. of India}. (point 11,
23.07.2020, Order(PP no.1)

A bidder is permitted to procure raw material, components, sub-assemblies, etc. from the
vendors of countries sharing a land border with India without getting registered with the
Competent Authority, i.e. Registration Committee constituted by DPIIT, as it is not regarded as
“sub contracting” (circular 12.03.2021)

However, in case a bidder proposes to supply finished goods procured directly/indirectly from
the vendors of the countries sharing land border with India, such vendors will be required to
get registered with the Competent Authority, i.e. Registration Committee constituted by DPIIT.
circular 12.03.2021)

Bidders have to submit certificate in accordance with Application Form 12 (as per
applicability). If such certificate given by a bidder whose bid is accepted is found to be false,
this would be a ground for termination and further legal action in accordance with law.
“Bidder” for the purpose of above referred order (including the term 'tenderer’, ‘consultant’,
‘vendor’ or 'service provider' in certain contexts) means any person or firm or company,
including any member of a consortium or joint venture ( that is an association of several
persons, or firms or companies) , every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency, branch or office controlled
by such person, participating in a procurement process.

Bidders from a country which shares a land border with India” mentioned in para above
means; (point 8, 23.07.2020, Order (PP no.1):

a.  An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

@™ oo

A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above.

The bidder shall comply with all the term and condition of the OM issued by the Department
of Expenditure, Ministry of Finance, Govt. of India vide F. No 6/18/2019-PPD dated 23.07.2020
& 24.07.2020 read with its amendments thereof.
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F. Award of Contract

24. Award Criteria
Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered the
lowest evaluated Bid price after e tendering and / or e-Reverse Auction (as the case may be), provided
that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 2
& 3 of ITB; (b) determined substantive responsive and (c) who has offered the lowest Evaluated Bid
Price pursuant to Clause 22.
25. Employer’s Right to accept any Bid or Reject any or all Bids
Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, and
to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected bidder or bidders However, the Bidder(s) who wish to
seek reasons for such decision of cancellation/ rejection shall be informed of the same by Employer
unless its disclosure reasonably could be expected to affect the sovereignty and integrity of India,
the security, strategic, scientific or economic interest of the state or lead to incitement of an
offence.

26. Notification of Award and Signing of Agreement.

26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity period through the “Letter of Acceptance”, which will state the sum
that the Employer will pay to the Contractor in consideration of the execution, completion by the
Contractor as prescribed by the Contract.

26.2. The notification of award will constitute the formation of the Contract until the Formal Agreement
is signed pursuant to clause 26.3 of ITB and further subject only to the furnishing of a performance
security deposit in accordance with the provisions of Clause 27 of ITB. Within 28 days of date of
issue of Letter of Acceptance, Contract Agreement shall be drawn with the successful bidder on
prescribed Form.

26.3. The Agreement will incorporate all agreements between the Employer and the successful bidder. It
will be signed by the Employer and the successful bidder after the performance security deposit is
furnished. Till signing of Contract Agreement between the Employer and successful bidder,
provision under Clause 55.2 ‘Arbitration’ of GCC shall not be applicable.

26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The
language of the contract shall be English.

26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer as
mentioned in Bidding Data.

27. Performance Security Deposit

27.1 Within 28 (twenty eight) days after issue of the Letter of Acceptance, the successful bidder shall
deliver to the Employer Performance Security in accordance with Clause 3 of General Conditions of
Contract valid till 90 days beyond the end of Defect Liability Period. Additional performance
security shall also required to be given for front loaded bid or bid with low rated items to be
executed in the later part of contract period as per clause -3 of GCC which shall be valid till the
time of completion of works. The performance security shall not be released till liquidated
damages, if any, is pending for recovery. If the contractor does not submit the performance
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security within the stipulated period due to any valid reason, Tender Inviting Authority may grant
time extension for submission of performance security based on the request of contractor.

In case, the contractor does not submit performance security without a valid reason, the
Employer shall impose simple interest @12% per annum on the full amount of applicable
performance security (along with applicable taxes, if any) for the period of delay in submission of
performance security. The interest on delayed period shall be calculated on pro rata basis for
number of delayed days.

The interest accrued shall be payable by the Contractor within 14 days from the date of intimation
by Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC
Ltd’, otherwise the same shall be recovered from any payment due or become due against bills /
any other amount lying with NHPC.

The delayed submission of Performance Security by the Contractor shall be recorded in substantial
completion and final completion certificates. Further, no claim for extension of time for
completion period or any other type of claim on account of delayed submission of performance
security shall be entertained.

27.2 |If contractor fails to submit the Performance Security within 45 days (for the contracts having time
for completion - upto 12 months) or 60-days (for the contracts having time for completion - more
than 12 months) from the date of issue of Letter of Award (LOA), then following actions shall be
taken against such Contractor:

i) Award shall summarily be terminated

ii) EMD/ Bid security shall be forfeited.

iii) The bidder shall be debarred / banned to participate in the business dealings with NHPC
for a period of one year.

iv) The name of the Contractor shall be hosted on the NHPC website etc. as per existing
norms of NHPC / Govt. of India.

v) Such defaulted contractor shall not be eligible to participate in the bidding process of re-
tender of this work.

27.3 Bidders shall communicate the following bank details of M/s NHPC Ltd. to the issuing branch for online
confirmation of bank guarantee to be submitted in terms of this clause:
Name of the beneficiary: NHPC Limited
Account No. : 30803956335
IFSC Code: SBINO000184
Address of the Bank: HILL CART ROAD, SILIGURI (00184)
Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG

Confirmation.

28. Advances
The Employer will provide Mobilization Advance and Advance for procurement of new equipment
as provided in General Conditions of Contract.
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29 Corrupt or Fraudulent or Collusive or Coercive Practices
29.1 The Employer requires the bidders/contractors under this contract observe the highest standard of

ethics during the procurement and execution of this contract. In pursuance of this policy, the

Employer:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(i)

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a

procurement process or the execution of a contract to be detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

(iii) “collusive practices” means a scheme or arrangement between two or more Bidders

with or without the knowledge of the Borrower, designed to establish Bid prices at
artificial, non- competitive levels;

(iv) “coercive practice” means harming or threatening to harm, directly or indirectly,

persons or their property to influence their participation in a procurement process, or
affect the execution of a contract.

(v) “Integrity Pact” means an agreement signed between the Contractor and the Employer

(b)

(c)

(d)

(e)

committing the persons/officials of both the parties, not to exercise any corrupt influence
on any aspect of the Tender/Contract.

An agreement called Integrity Pact between the prospective Bidders and the Employer
shall be signed committing the persons/officials of both the parties, not to exercise any
corrupt influence on any aspect of the Tender/Contract. The Independent External
Monitor(s) (IEM) appointed by the Employer shall oversee the compliance of obligation
under the Integrity Pact.

A Bid may be rejected by the Employer if it is determined at any stage that the
respective Bidder has engaged in corrupt or fraudulent or collusive or coercive practices
or defaulted commitments under Integrity Pact in competing for or in executing the
contract in question and his Bid Security shall be forfeited. The Contractor shall not be
entitled for any compensation whatsoever under this clause.

The Employer will declare a Bidder ineligible for a stated period of time to award a
contract/contracts as per Guidelines on Banning of Business Dealings if he at any time
determines that the Bidder has engaged in corrupt or fraudulent or collusive or coercive
practices in competing for, or in executing, the contract.

The documents/information submitted by Contractor may be verified by the officials of
the Employer for its authenticity at any time and the Contractor shall provide all
facilities/co-operation in this regard. If it is found that any of the documents/information
submitted by the Contractor is not genuine, the Employer shall have full rights to cancel
his Bid, forfeit the bid security and terminate the Contract, if awarded.
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30.0 PERMANENT ACCOUNT NUMBER (PAN) AND GSTIN

31.0

The Bidder shall furnish to the Employer his Permanent Account Number issued by the Income
Tax Authorities in India and Goods and Services Tax ldentification number issued by the
concerned Authorities in India. No payment shall be made to the Contractor unless he submits
his Permanent Account Number (PAN) and Goods and Services Tax ldentification number
(GSTIN).

General

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor/contractor’s employee for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in writing. The bid
shall become invalid and/or contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the contractor's
service.

Bidder shall also intimate the names of persons who are working with him in any capacity who
are near relatives to any official of the Employer. Any breach of this condition by the
bidder/contractor would render him liable to be removed from this contract. An undertaking in
this regard shall be submitted by the bidder in its letter head as per format placed at Form-9.
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E- TENDERING INFORMATIONS

REGISTRATION:

(i)

(ii)

(i)

(iv)

(v)

(vi)

(vii)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal by using the “Online Bidder Enrollment” option available on the home
page. Enrolment on the CPP Portal is free of charge.

During enrolment/ registration, the bidders should provide the correct/ true information
including valid email-id & mobile no. All the correspondence shall be made directly with the
contractors/ bidders through email-id provided.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

For e-tendering possession of valid Digital Signature Certificate (Class Il or Class Il Certificates
with signing key usage) is mandatory which can be obtained from SIFY/ nCode/ eMudra or any
Certifying Authority recognized by CCA India on eToken/ SmartCard.

Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital
Signature Certificate with their profile.

Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that
they do not lend their DSCs to others which may lead to misuse and should ensure safety of
the same.

Bidders can than log into the site through the secured login by entering their user ID/
password and the password of the DSC/ eToken.

Searching for Tender documents:

a) There are various search options built in the CPP Portal, to facilitate bidders to search active

b)

tenders by several parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP
Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents/ tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS/ e-mail
in case there is any corrigendum issued to the tender document.

¢) The bidder should make a note of the unique Tender ID assigned to each tender, in case they

want to obtain any clarification/ help from the Helpdesk.

Preparation for submission of Bid:

Technical Bid and Price Bid to be submitted on-line at https://eprocure.gov.in/eprocure/app.

(i)

For preparation of bid Bidders shall search the tender from published tender list available on
site and download the complete tender document and should take into account corrigendum
if any published before submitting their bids.

After selecting the tender document same shall be moved to the ‘My favourite’ folder of
bidders account from where bidder can view all the details of the tender document.
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(i)  Bidder shall go through the tender document carefully to understand the documents

required to be submitted as part of the bid. Bidders shall note the number of covers in which
the bid documents have to be submitted, the number of documents — including the names
and content of each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender

site, or through the contact details given in the tender document.

(iv) Bidders should get ready in advance the bid documents in the required format

(PDF/xlIs/rar/dwf/jpg formats) to be submitted as indicated in the tender
document/schedule. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

(v) To avoid the time and effort required in uploading the same set of standard documents

which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “Other Important Documents” area
available to them to upload such documents. These documents may be directly submitted
from the “My Space” or “Other Important Documents” area as per tender requirements
while submitting the bid, and need not be uploaded again and again. This will lead to
reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

i)

iv)

vi)

vii)

Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The Bidder
shall accordingly prepare and submit the bids containing the required documents up to the date
and time given in NIT. The bidder shall prepare the bid and submit the bid in following manner:

Bidder should log into the site well in advance for bid submission so that he/ she upload the bid
in time i.e. on or before the bid submission time.
Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/
tender document. The details of the DD/BC/BG/ others physically sent, should tally with the
details available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.
While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal)
and accepts the same in order to proceed further to submit their bid.
Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details
of the DD/BC/BG/others.
Bidder shall digitally sign and upload the required bid documents one by one as indicated in the
tender document.
Bidders shall note that the very act of using DSC for downloading the tender document and
uploading their offers is deemed to be a confirmation that they have read all sections and pages
of the tender document without any exception and have understood the complete tender
document and are clear about the requirements of the tender document.
Bidder shall note that each document to be uploaded for the tender should be less than 2 MB.
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viii)

X)

Xi)

Xii)

Bid documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document. For the file size of less than 1 MB, the transaction
uploading time will be very fast.

If price quotes are required in XLS format, utmost care shall be taken for uploading Schedule
of quantities & Prices and any change/ modification of the price schedule shall render it unfit
for bidding.

Bidders shall download the Bill of Quantities, in XLS format and save it without changing the
name of the file. Bidder shall quote their rate in figures in the appropriate cells, thereafter
save and upload the file in financial bid cover (Price bid) only. If the template of Bill of
Quantities file is found to be modified/corrupted in the eventuality by the bidder, the bid will
be rejected and further dealt as per provision of clause no 14.0 of ITB including forfeiture of
EMD.

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 2
will result in rejection of the tender.

Bidders shall submit their bids through online e-tendering system to the Tender Inviting
Authority (TIA) well before the bid submission end date & time (as per Server System Clock).
The TIA will not be held responsible for any sort of delay or the difficulties faced during the
submission of bids online by the bidders at the eleventh hour.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the bidders
shall take print out of system generated acknowledgement number, and keep it as a record of
evidence for online submission of bid, which will also act as an entry pass to participate in the
bid opening.

Bidders should follow the server time being displayed on bidder’s dashboard at the top of the
tender site, which shall be considered valid for all actions of requesting, bid submission, bid
opening etc., in the e-tender system.

All the documents being submitted by the bidders would be encrypted using PKI (Public Key
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality of
the bids is maintained using the secured Socket Layer 128 bit encryption technology.

ASSISTANCE TO BIDDERS:

xiii)

Xiv)

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24X7 CPP Portal Helpdesk No.0120-4200462, 0120-4001002,
0120-4001005, 0120-6277787, E-mail:support-eproc [at]nic[dot]in..

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973.
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Rulesfer—Renovation/Beautification of Garden Lights and replacement of other Electrical cables etc.
at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal®
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Data
REF Dater——
To;
SMHE.);
P&C Division NHPC Ltd.;

For-Procurement-ef——Renovation/Beautification of Garden Lights and replacement of other

Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal=—
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Appendix-I to NIT
Ref. Clause 3.2(C) of NIT
Personnel Capabilities

Qualification and Experience of Key personnel

Sr. No. Key personnel position Qualification Experience

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables
etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West
Bengal.”

Page | 44



Fgﬁ‘ﬂiﬁ & FrTe-RAeE )Regional Office-Siliguri) el gFaraen Bid Document)
HP-C

SECTION-III

e LETTER OF TENDER FORM,
e QUALIFICATION INFORMATION,
e FORM OF DECLARATION,
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SECTION 11

TABLE OF CONTENTS

Letter of Tender Form

Form-2 Letter of Tender Form

Qualification Information

Form-1 General Information
Form-3 Work Experience Record
Form-4 Annual Construction Turnover

Form of Declaration

Form-5 Form of Declaration

Form-6 Declaration of Ineligibility

Form-7 Form of Integrity Pact

Form-8 Form for Declaration of Start-up

Form-9 Undertaking regarding near relative to official of the Employer

Form-10 Certificate of Insolvency

Form-11 Certificate of Local Content

Form-12 Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017

regarding procurement from bidders from a country or countries sharing Land
Border with India.

Form-13 Checklist for Bidders

Form-14 Declaration on Sub-Let

Form-15 Undertaking by Bidder towards Anti-profiteering Clause of GST Act/Rules
Form-16 Price bid undertaking
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FORM -1
General Information

Bidders are requested to complete the information

1. Name of firm Corporate Identity No. (CIN):......cccceevvveenneee.

2. Head office address Country:

Principal Place of Business:

3. Telephone Contact Person(s)
Mobile No.Email Name
Title/Position

4. Place of incorporation / registration
Date
5. Legal status of firm

Field of specialty in business

6. Whether Start-up :

7. Number of present permanent
employees:
Detail | Civil Other | Non
Engineers | Engrs Engineering
Nos.
8. Quality assurance system in head office Certified by:
9. Agent or representative in INDIA (if exists)
Name
Address
Telephone Fax & Email
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10

Authorization of Person(s) signing the bid on behalf of the Bidder

Q) FUINGME: ettt et ereereenes
b)  Designation: ... s
C)  SIENING AS: ettt s et st enes

O A sole proprietorship firm: The person signing the bid is the sole proprietor/ constituted
attorney of the sole proprietor,

O A partnership firm: The person signing the bid is duly authorised being a partner to do so,
under the partnership agreement or the general power of attorney,

O A company: The person signing the bid is the constituted attorney by a resolution passed by
the Board of Directors or in pursuance of the Authority conferred by Memorandum of Association.

O A Society: The person signing the bid is the constituted attorney.

Documents to be submitted: Registration Certificate/ Memorandum of Association/ Partnership
Agreement/ Power of Attorney/ Board Resolution

11

Following documents w.r.t. legal status of the firm / company shall be furnished by the bidder:

I. In case of Sole Proprietorship Concern:

i. The full name of an individual proprietor, his/her parentage, documentary proof of his/her age,
permanent address and present postal address/ contact details.

ii. A deed of declaration by the Proprietor, that no other individual or company has any share in the
concern.

Il. In case of Partnership Firm:

i. Certified photocopy of the Partnership Deed, with upto date amendments (if any).

ii. Registration certificate issued by the Registrar of Companies concerned, if any.

iii. In case of change in the constitution of the firm due to retirement or death or addition of an
incoming partner, photocopy of Deed of Dissolution, fresh registration Certificate and the fresh /
extant Partnership Deed, as applicable.

Ill. In case of Private Limited Companies:

i. Certified to be true and upto date amended copy of Memorandum and Articles of
Association of the Company.

ii. Certificate of incorporation of the Company.

IV. In case of Public Limited Companies and Statutory Corporations:

i. Certified to be true copy of Memorandum and Articles of Association of the Company
and/or the relevant Statute/Act.

ii. Certificate of Incorporation of the company - In case of public limited Co. only.

iii. Certificate of Commencement of Business - In case of public limited Co. only.

Date Signature
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FORM-2

Letter of Tender Form

To

SM (E),
P&C Division, NHPC Ltd.,
Regional Office-Siliguri
1. We have read and examined the following tender documents relating to
“Renovation/Beautification of Garden Lights and replacement of other Electrical cables
etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal”
i. a)Agreement form

b) Notice Inviting Tender
c) Information and Instructions to Tenderers
d) Tender Forms, Form of Declaration and Qualification information

e) General Conditions of Contract and Schedules A, B,C, D, E, Fand G
f) Forms
g) Special Conditions of Contract
h) Safety Manual
ii. Technical Specifications
iii. Drawings.
iv. Amendment issued in pursuance to Clause No. 8 of ITB.

2. We hereby tender for execution of the work referred to in the documents mentioned in
paragraph one above upon the terms and conditions contained or referred to in the aforesaid
documents and in accordance in all respects with the specifications, designs, drawings and
other details given herein and at the rates contained in Schedule-A and within the period(s) of
completion as given in Schedule-D and subject to such terms and conditions as stipulated in
the Bid Document.

3. We agree to keep this tender open for acceptance for 120 days from the last date of online bid
submission thereof and also agree not to make any modifications in its terms and conditions on
our own accord.

4, A sum of Rs-25,000/- is hereby enclosed in form of Demand Draft/Bank Guarantee from a
Nationalised or Scheduled Bank of India as Earnest Money. We agree that if we fail to keep the
validity of tender open, as aforesaid, or make any modification in the terms and conditions of
our tender on our own accord or fail to furnish the prescribed performance guarantee within
prescribed period, after the acceptance of our tender, that Employer shall without prejudice to
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any other right or remedy available in law be at liberty to forfeit the said earnest money
absolutely. Further, we agree if we fail to commence the execution of the works as provided in
the Bid Documents referred to in paragraph-1 above that Employer shall without prejudice to
any other right or remedy available in law be at liberty to forfeit the said performance guarantee
absolutely/EMD.

Should this tender be accepted, we agree to abide by and fulfil all the terms and conditions and
provisions of the above mentioned tender documents.

We certify that the Tender submitted by us is strictly in accordance with the terms, conditions,
specifications etc. as contained in Tender Documents, referred to in paragraph-1 above, and it
does not contain any deviations to the aforesaid documents. It is further certified that
information furnished in the Tender submitted by us is correct to the best of our knowledge
and belief.

. We hereby also declare that any of the firm/Company participating in this Tender has not been

declared ineligible at the time of submitting the bid under Para-6 of Guidelines on Banning of
Business Dealings, declaration in this regard is placed at Form-6

We also certify that the bidder is a ............ (Class-1 / Class-1l / non-local supplier) supplier
under Make in India Order-2017 or as amended from time to time, Undertaking in this regard
is enclosed at Form-10.

We also certify that the bidder is not ineligible under the reasons mentioned at Para 3.3 of
NIT.

We hereby declare the GST Tax structure considered (applicable and assessed 28 days prior to
bid submission date) in our bid for the present work.

(Signature of person duly authorised to sign the Tender on behalf of the Bidder along with seal
of company)

Name Designation
Signature Name of Company
Date:
Witness:
Name & Signature
Address:

Date:
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FORM -3
(Ref. NIT Clause-3.1(b))

Work Experience Record

Name of Bidder:

SI. No.| Name of | Name & |Description of Value of |Date of Date of |Date of Remarks
Project | Address of [Work & Contract [Work |Award/ Startof |[completion

Project [no. work of work
Developer
1
2
3
4
5

Note: Copies of Work experience certificates from appropriate authority of project Developer with regard to

above to be submitted by bidder.

Any addition work experience claimed after the bid submission shall not be considered during bid

evaluation.
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Name of Bidder:

FORM -4

Annual Construction Turnover

(Ref. NIT Clause-3.1(c))

Fiscal Year Turnover (unit )
1. 2022-23

2. 2023-24

3. 2024-25

Fiscal year begins on 15t April in each calendar year.

Date

Signature

NB: To please attach detailed data sheet wherever possible.
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FORM -5

(Ref. NIT Clause-2.1)

FORM OF DECLARATION

M/s (name of Tenderer) having its registered office at -----------------

(hereinafter referred to as ‘the Tenderer') having carefully studied all the
Tender documents, specifications, drawings, etc. pertaining to the Work for “Renovation/Beautification of
Garden Lights and replacement of other Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional
Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal”, the local and site conditions and having
undertaken to execute the said works.

It is declared without any reservation whatsoever that:

1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are strictly in
conformity with the documents issued by the Employer,

2) in case any deviations are noticed which might have crept inadvertently, that such deviations without
reservation of any kind are automatically deemed to have been withdrawn by us,

3) we are familiar with all the requirements of the Contract and has not been influenced by any statement or
promise of any person of the Employer,

4) we are experienced and competent Bidder to perform the Contract to the satisfaction of Employer and are
familiar with all general and special laws, acts, ordinances, rules and regulations of the Municipalities,
District, State and Central Government of India that may affect the work, its performance or personnels
employed therein,

5) we hereby authorize the Employer to seek reference from our bankers for its financial position and
undertake to abide by all labour welfare legislations, and

6) We confirm that the provisions Start-up India Initiative of Gol, are applicable / not applicable (strike out
whichever is not applicable) to us. Any change in the status of the organization occurring during the
currency of the contract shall be informed to Employer.

The above statement submitted by us is true and correct to our best knowledge.

For and on behalf of the Tenderer

Dated:
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FORM -6

(Ref. NIT Clause-2.1(c))

FORM OF DECLARATION OF INELIGIBILITY UNDERTAKING

....................................... (Name of Bidder) hereby certify that I/we are not under the declaration
of ineligibility for banning / delisting / blacklisting / debarment from business on the grounds mentioned in
para 6 of Guidelines on banning of Business dealings (Annex-A) to Integrity Pact, ITB Clause 2 of Tender

Document at the time of submitting the bid and shall intimate immediately of any such banning / delisting
/ blacklisting / debarring after submission of bid till award of tender.

(Seal & Signature of the Bidder)
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“Renovation/Beautification of Garden Lights and replacement of other Electrical cables etc. at VIP
Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal2+{Nawe
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1.2

2.0

2.1

2.2

2.3

2.4

2.5

3.0

Annexure-A

Guidelines on Banning Business Dealings

Introduction

NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ bidders, who are
expected to adopt ethics of highest standards and a very high degree of integrity, commitments
and sincerity towards the work undertaken. It is not in the interest of NHPC to deal with Agencies
who commit deception, fraud or other misconduct in the tendering process and/or during
execution of work undertaken. NHPC is committed for timely completion of the Projects within the
awarded value without compromising on quality.

Since banning of business dealings involves civil consequences for an Agency concerned, it is
incumbent that adequate opportunity of hearing is provided and the explanation, if tendered, is
considered before passing any order in this regard keeping in view the facts and circumstances of
the case.

Scope

NHPC reserves its rights to remove from list of approved suppliers / contractors (if such list exists)
or to Suspend/Ban Business Dealings if any Agency has been found to be non / poor performing or
have committed misconduct or fraud or anything unethical or any of its action(s) which falls into any
such grounds as laid down in this policy.

The procedure of (i) Removal of Agency from the List of approved suppliers / contractors; (ii)
Suspension and (iii) Banning of Business Dealing with Agencies, has been laid down in these
guidelines.

These guidelines shall apply to all the units of NHPC.

These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of NHPC unless they
are assignees, sUCCessors or executor.

The suspension/banning except suspension/banning under Integrity Pact shall be with prospective
effect, i.e. future business dealings.

Definitions
In these Guidelines, unless the context otherwise requires:

i) “Agency /Party / Contractor / Supplier / Bidders/Vendors” shall mean and include a public
limited company or a private limited company, a joint Venture, Consortium, HUF, a firm
whether registered or not, an individual, cooperative society or an association or a group of
persons engaged in any commerce, trade, industry, etc. “Party / Contractor/ Supplier /
Bidder/Vendor” in the context of these guidelines is indicated as ‘Agency’.
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ii)  “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional Office/ Liaison Office
or any other office of NHPC.

iii)  “Competent Authority” and ‘Appellate Authority’ shall mean the following:

a) For works awarded/under Tendering from corporate office (falling in the competency of
CMD /Board of Directors)
» Competent Authority: CMD
» Appellate Authority : Board of Directors
b) For works awarded/under Tendering from Corporate Office/Projects/ Power Stations/
Regional Offices/Liaison Offices (falling in the competency of Director /Executive
Director)

» Competent Authority: Concerned Director/Executive Director as the case may be
» Appellate Authority: CMD /Concerned Director as the case may be

c) For works awarded/under Tendering from Corporate Office / Regional Offices / Projects/

Power Stations/ Liaison Offices (falling in the competency of CGM and below)

» Competent Authority in case of works awarded/under Tendering from Corporate
Office/Regional office shall be CGM or GM of the concerned division as the case
may be.

» Competent Authority: Head of the Unit not below the rank of General Manager
» Appellate Authority: Next higher authority

iv)  “Investigating Committee” shall mean a Committee appointed by Competent Authority to
conduct investigation.

4.0 Initiation of Suspension /Banning

Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the
department responsible for invitation of Bids/Engineer-in-charge after noticing the irregularities or
misconduct on the part of Agency concerned. Besides the concerned department, Vigilance
Department of each Unit/ Corporate Vigilance may also be competent to initiate such action.
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5.0

5.1

5.2

5.3

5.4

Suspension of Business Dealings.

If the conduct of any Agency dealing with NHPC is under investigation, the Competent Authority
may consider whether the allegations (under investigation) are of a serious nature and whether
pending investigation, it would be advisable to continue business dealing with the Agency. If the
Competent Authority, decides that it would not be in the interest to continue business dealings
pending investigation, it may suspend business dealings with the Agency. The order of suspension
would operate for a period not more than six months and may be communicated to the Agency as
also to the Investigating Committee. The Investigating Committee may ensure that their
investigation is completed and whole process of final order is over within such period. However if
the investigations are not completed within six months ,the investigation committee shall put up
the proposal to the competent authority for approval of extension of time maximum up to further
three months with in which the committee shall conclude the proceedings .

The order of suspension shall be effective throughout NHPC in case of work falling in the
Competency of CMD/ Board of Directors/Directors, in case of work falling in the competency of
Executive Director suspension shall be effective throughout Region /Corporate office (in case the
works awarded/under Tendering from Corporate office) .In case of work falling in the competency
of HOP or below suspension shall be effective throughout the Project/Power Station and attached
liaison offices/units and in case of work falling under the competency of CGM and below at
Corporate office suspension shall be effective at Corporate office. During the period of suspension,
no business dealing shall be held with the Agency.

If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed that
its conduct is under investigation. It is not necessary to enter into correspondence or argument
with the Agency at this stage.

It is not necessary to give any show-cause notice or personal hearing to the Agency before issuing
the order of suspension.

5.5 The format for intimation of suspension of business dealing is placed at Appendix- |

6.0

6.1

6.2

6.3

6.4

Ground on which Banning of Business Dealings can be initiated
If the security consideration, including questions of loyalty of the Agency to NHPC so warrants;

If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court of
Law for offences involving moral turpitude in relation to its business dealings with the Government
or any other public sector enterprises, during the last five years;

If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including
misrepresentation of facts and violation of the any provisions of the Integrity Pact provided in the
Contract.

If the Agency uses intimidation / threatening or brings undue outside pressure on NHPC or its
official for acceptance / performances of the job under the contract;
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6.5

6.6

6.7

6.8

6.9

6.10

If the Agency misuses the premises or facilities of NHPC, forcefully occupies or damages the NHPC’s
properties including land, water resources, forests / trees or tampers with documents/records etc.

If the Agency does not fulfil the obligations as required under the Contract and Violates terms &
conditions of the contract which has serious affect for continuation of the Contract.

If the work awarded to the agency has been terminated by NHPC due to poor performance of the
contract in the preceding 5 years.

If the Central Vigilance Commission, Central Bureau of Investigation or any other Central
Government investigation Agency recommends such a course in respect of a case under
investigation or improper conduct on agency’s part in matters relating to the Company (NHPC) or
even otherwise;

On any other ground upon which business dealings with the Agency is not in the public interest.

If business dealings with the Agency have been banned by the Ministry of Power, Government of
India OR any PSU/ any other authority under the MOP if intimated to NHPC or available on MOP
Website, the business dealing with such agencies shall be banned with immediate effect for future
business dealing except banning under Integrity Pact without any further investigation.

(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority may
decide to ban business dealing for any good and sufficient reason).

7.0

7.1

7.2

7.3

Procedure for Banning of Business Dealings

An Investigating Committee shall be constituted by the authority competent to Ban the dealing
comprising members from Engineering/Indenting department (convener), Finance, Law and
Contract. The level of the committee members shall be CGM and above for works falling in the
competency of CMD/Board of Directors, General Manager and above for the works falling in the
competency of Director/ Executive Director and DGM/SM with at least one member of the level of
General Manager for works falling in the competency of CGM and below.

The order of Banning of Business Dealings shall be effective throughout the NHPC. During the
period of Banning of Business Dealings, no Business Dealing shall be held with the Agency.

The functions of Investigating Committee in each Unit to be appointed by the competent authority
in line with para 3 (iii) shall, inter-alia include:

a) To study the report of the department responsible for invitation of bids and decide if a
prima-facie case for banning exists, if not, send back the case to the Competent Authority.

b)  To recommend for issue of show-cause notice (after vetting by legal deptt.) to the Agency by
the concerned department as per clause 7.4 “Show Cause Notice”.

c) To examine the reply to show-cause notice and call the Agency for personal hearing, if
required.
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d) To submit final recommendations to the Competent Authority for banning or otherwise
including the period for which the ban would be operative considering the implications for
NHPC on account of the act/omission on the part of the agency, intention of the agency as
established from the circumstances of the case etc.

7.4 Show Cause Notice

Once the proposal for issuance of Show Cause Notice is approved by the Competent Authority, a
‘Show Cause Notice’ (as per format at Appendix-ll of these guidelines) shall be issued to the
delinquent Agency by the Competent Authority or by a person authorized by the Competent
Authority for the said purpose. The Agency shall be asked to submit the reply to the Show Cause
Notice within 15 days of its issuance. Further, the Agency shall be given an opportunity for Oral
hearing to present its case in person, if it so desires, and the date for Oral Hearing shall necessarily be
indicated in the Show Cause Notice.

The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be given an
opportunity to explain their stand before any action is taken. The grounds on which action is
proposed to be taken shall be disclosed to the Agency inviting representation and after
considering that representation, orders may be passed. Such orders require only the satisfaction of
the authority that passed the final orders.

If the Agency requests for inspection of any relevant document in possession of NHPC, necessary
facility for inspection of documents may be provided.

During the conductance of oral hearing, only the regular duly authorized employees of Agency
will be permitted to represent the Agency and no outsider shall be allowed to represent the Agency
on its behalf.

Reply to the Show Cause Notice given by the Agency and their submissions in oral hearing, if
any, will be processed by the Committee for obtaining final decision of the Competent Authority
in the matter.

In case, no reply to Show Cause Notice is received from the Agency within stipulated time, further
reminder shall be given with further period of 10 days thereafter if no reply is received action for
processing ex-parte against the concerned Agency shall be initiated.

Speaking Order
The speaking order (reasoned order) for banning the business dealing with the Agency shall be issued
by the Competent Authority or by a person authorized for the said purpose.

The decision regarding banning of business dealings taken after the issue of a Show Cause Notice
and consideration of representation, if any, in reply thereto, shall be communicated to the
Agency concerned along with a reasoned order. The fact that the representation has been
considered shall invariably be mentioned in the communication. Also the fact that if no reply was
received to the Show Cause Notice shall invariably be indicated in the final communication to
the Agency. The format for intimation of banning of business dealing is placed at Appendix- lil.
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7.6 Period of banning

In case banning is processed for violation of provisions of Integrity pact or due to corrupt or
fraudulent practices, the Competent Authority shall decide on the period of banning on case to
case basis depending on the gravity of the case and considering the implications for NHPC on
account of the act/omission on the part of the Agency, intention of the Agency as established from
the circumstances of the case etc. The period of banning shall not be less than 6 months and shall
not exceed 2 years and in case termination of contract due to poor performance the period of
banning shall be for 5 years. For contracts awarded to JV/Consortium, a constituent of the JV shall
be permitted to participate in the bidding process if it has not been banned on grounds of its role
and responsibility in the tendering process for which the Joint Venture has been banned in Past. In
case if the Joint Venture which has been banned does not indicate the roles and responsibility of
individual Partner(s) then, the partner of the banned Joint Venture shall only be allowed to
participate in the bidding process if its participation share is less than 35%.

In case the information/documents submitted by Agency in competing for the tender found to be
false/forged then NHPC, without prejudice to any other rights or remedies it may possess, shall
recover from Agency the cost incurred in carrying out physical assessment for establishing
veracity of such information/documents. In case Agency refuses to reimburse such cost to NHPC
then banning period of Agency shall be extended by another one year.

7.7 Effect of Banning

As far as possible, the existing ongoing contract(s) with the Agency may continue unless the
Competent Authority, having regard to the circumstances of the case, decides otherwise, keeping in
view contractual and legal issues which may arise thereof. In case the existing Contracts are allowed
to continue, the suspension/Banning of Business Dealing along with default of the Contractor shall
be recorded in the experience certificate issued for the work.

The Agency, (after issue of the order of banning of business dealings) would not be allowed
to participate in any future tender enquiry and if the Agency has already participated in tender
process as stand-alone OR constituent of joint venture and the price bids are not opened, his
techno-commercial bid will be rejected and price bid will be returned unopened. However,
where the price bids of Agency have been opened prior to order of banning, bids of
Agency shall not be rejected and tendering process shall be continued unless Competent
Authority having regard to the circumstances of the case decides otherwise keeping in view the
Contractual, Legal issues which may arise thereafter. However, in case the suspension /Banning is
due to default of an Agency for the provisions under Integrity Pact and the Agency happens to be
Lowest Bidder (L1), the tendering process shall be annulled and fresh tenders shall be invited.

During the Suspension/ Banning period, if it is found at any stage that Agency has participated
in tender enquiry under a different name then such Agency would immediately be debarred from
the tender/contract and its Bid Security/Performance Security would be forfeited. Payment, if any,
made shall also be recovered.
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7.8

8.0

9.0

After Suspension/ Banning order, the Suspended/ Banned Agency shall not be allowed to
participate as Sub-Vendor/Sub-Contractor in the tenders.

Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract for
such equipment/component/service, the Main Contractor shall not be permitted to place
work order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor /Sub-
Contractor after the date of Suspension/ Banning even though the name of the party has been
approved as a Sub-Vendor /Sub-Contractor earlier.

There would be no bar on procuring the spares and awarding Contracts towards Annual
Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which
they have been banned provided the Equipment has been supplied by such Agency.

Banning of business dealing shall not be applicable to the Subsidiary Company of the Banned
agency provided subsidiary company has not participated on the strength of the Banned agency.
However, in case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-
Contractor as well as the Lead Partner of the concerned JV or the Sole bidder as the case may be.

Hosting at NHPC website

The concerned unit shall forward the name and details of the Agency (ies) banned along with
period and reasons of banning to IT&C Division of Corporate Office for displaying the same on the
NHPC website.

Appeal against the Decision of the Competent Authority.

The Agency may file an appeal against the order of the Competent Authority banning of
business dealing before Appellate Authority. Such an appeal shall be preferred within 30 (Thirty)
Days from the date of receipt of the order of banning of business dealing. Appellate Authority
would consider the appeal if convinced may constitute another committee for further
investigation. The investigation Committee constituted by the Appellate Authority shall study the
report of the previous investigating committee and reply submitted by the Agency while filing its
case for appeal and call the Agency for personal hearing , if requested by the Agency. Based on the
recommendation of the committee Appellate Authority shall pass appropriate Speaking
(Reasoned) order in line with Sub-Para 7.5 above which shall be communicated to the Agency as
well as the Competent Authority (as per format enclosed as Appendix-IV with these guidelines).

Circulation of the names of Agencies with whom Business Dealings have been banned

The name of the concerned banned agency shall also be shared with MOP and other PSU in the
sector and all the units of NHPC. The provisions of this policy supersede and will have overriding
effect on all earlier guidelines, procedures & system issued for the similar purpose.
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Appendix -l

(Format for Intimation of Suspension of business dealing)

BY REGD. POST/SPEED POST/COURIER

Sub: Intimation of Suspension of Business Dealings

Dear Sir,
Whereas the work of ............. was awarded to your firm vide letter of award no ...dt..... amounting to Rs. .............
OR In response to NHPC NIT (e-tender / physical tender) no ......... dt. you have submitted your bid . (strike

out whichever is not applicable )

Whereas the conduct of your firm in respect of the following is under investigation:

Brief of the default

“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a serious
nature and decided pending investigation, it is not in the interest of the corporation to continue business
dealing with your firm

This order shall have the following effects:

(i) Further business dealings with your firm is Suspended within Region/Project/Unit/wide NHPC. The order
of Suspension is effective with immediate effect and would operate for a period of six months or till the
investigation is completed and whole process of final order is over within such period. However, if
investigations are not completed in six months’ time, the Competent Authority may extend the period of
Suspension
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(ii)

(iii)

(iv)

(v)

(vi)(a)

(b)

(d)

During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid /

tender shall be issued to your firm nor will the bids submitted by your firm be entertained.

In cases where tenders have already been issued to you and price bids are yet to be opened, the Price Bid
submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned.

In cases where tenders have already been issued to you and Price Bids have already been opened , the

tendering process shall be continued

In case of ongoing contracts between you & NHPC, (including cases were contract has already been

awarded before the issue of Suspension order) you will be required to continue with the execution and

perform as per terms of the contract.

In case the Firm is in Joint Venture the following would also be applicable:

i)

Participation of Agency in Joint Venture

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and
price bids have been opened prior to Suspension of your firm in such cases the tendering process
shall not be annulled on this ground and the Agency shall be permitted to continue as Partner in the
Joint Venture for such bidding. However where event of Price Bid opening has not taken place prior to
Suspension/Banning of Agency then in such case Agency shall not be permitted to participate as
Partner in the Joint Venture.

Banning of joint Venture:

As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding
process then it shall be permitted to participate in the bidding process if it has not been Banned on
grounds of its role and responsibility in the tendering process for which the Joint Venture has been
Banned in Past. In case if the Joint Venture which has been Banned does not indicate the roles and
responsibility of individual Partner(s) then, the partner of the Banned Joint Venture shall only be
allowed to participate in the bidding process if its participation share is less than 35%.

Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders.

Further if your firm is an approved Sub-vendor under any Contract for such
equipment/component/service, the Main Contractor shall not be permitted to place work
order/Purchase order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date of
Suspension/ Banning even though the name of the party has been approved as a Sub-Vendor/Sub-
Contractor earlier.

There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance
(AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they have been Banned

provided the Equipment has been supplied by such Agency.

Banning of business dealing shall not be applicable to the Subsidiary company of the Banned agency
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provided subsidiary company has not participated on the strength of the Banned agency.

On expiry of the above period of Suspension/Banning, you may approach...... (Indicate the concerned
procurement department), with request for revocation of the order mentioning inter-alia the steps taken by you
to avoid recurrence of misconduct which has led to Suspension.

Yours faithfully,

For & On behalf of NHPC.

Note: Strike out whichever is not applicable
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Appendix -lI

(Format of Show Cause Notice)

BY REGD. POST/SPEED POST/COURIER

No....cccueeee. Date.............

Sub: Show Cause Notice

Ref :

Dear Sir,

You are hereby required to Show Cause in writing within 15 days from the date hereof why Business Dealing with
your firm should not be banned / your firm is placed in the Banning List (as the case may be) and be debarred
from entering into any contracts with NHPC for the following reasons:

(Give Reasons)

Your reply (if any) should be supported by documents and documentary evidence which you wish to rely in
support of your reply. In case you desire to present your case in person to NHPC, a personal hearing shall be
conducted on --------- at ---------- Hours for which prior intimation be furnished to this office. Should you fail to
reply to this Show Cause Notice within the time and manner aforesaid, it will be presumed that you have nothing
to say and we shall proceed accordingly.

Your reply, if any, and the documents / documentary evidence given in support shall be taken into consideration
prior to arriving at a decision.

Yours faithfully,

For & On behalf of NHPC.
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Appendix -lll

(Format for Intimation of Banning of Business Dealing)

BY REGD. POST/SPEED POST/COURIER

Attn.: Shri ceevveeeeceee.

Sub: Intimation of Suspension of Business Dealings

Dear Sir,
Whereas the work of ............. was awarded to your firm vide letter of award no ...dtd..... amounting to Rs. .............
OR In response to NHPC NIT (e-tender / physical tender) no ......... dt. you have submitted your bid .(strike

whichever is not applicable)

Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a serious
nature and decided to conduct investigation.

“ Brief of the Default may be mentioned”

Whereas show cause notice vide no ... dtd.....was served upon you. (whereas in spite of the opportunity given to
you, you failed to submit the reply to the show cause notice within the time period mentioned there upon or
further extended period, if any). Whereas you submitted the reply along with documents vide your letter no.

dt. and presented your case in the personal hearing dated ............... (if any) . After

considering the allegations made in the show cause notice, your reply to the show cause notice
documents/documentary evidence in support thereof and personal hearing dated .........c.ccceueuenneee. (if any), it has
been decided to Ban the Business Dealing with you and you are hereby debarred from entering into contracts
with NHPC.

(In order to make the Intimation of Banning of Business Dealing Speaking Order (reasoned order), the issue of a
Show Cause Notice and consideration of representation in reply to show cause notice , opportunity of
personal hearing, if any, shall be communicated to the Agency concerned along with a reasoned order. The
order for Banning should also contain the reasons with detailed justification for conclusion of decision to Ban the
Agency. Also the fact that if no reply to the Show Cause Notice was received or request for personal
hearing was not made shall invariably be indicated in the communication to the Agency. The above order shall
mention the grounds considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines
of Banning of Business Dealings, default by the agency under fraudulent practice / or any unethical practice
and/or violation of any provision of Tender/Contract Condition having serious implications.)
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This order shall have the following effects:

i) Further business dealings with your firm is banned with immediate effect . The order of Banning would
operate for a period of ....... years/month Competent Authority may extend the period of Banning.

ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / Tender
shall be issued to your firm nor will the bids submitted by your firm be entertained.

iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, the Price Bid
submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned.

iv) In cases where tenders have already been issued to you and price bids have already been opened, the
Tendering Process shall be continued.

(v)  In case of ongoing contracts between you & NHPC, (including cases where contract has already been

awarded before the issue of Banning order) you will be required to continue with the execution and
perform as per terms of the contract.

(vi) (a) In case the Firm is in Joint Venture the following would also be applicable:

i)

Participation of Agency in Joint Venture

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and
price bids have been opened prior to Banning of your firm in such cases the tendering process shall
not be annulled on this ground and the Agency shall be permitted to continue as Partner in the Joint
Venture for such bidding. However where event of price bid opening has not taken place prior to
Banning of Agency then in such case Agency shall not be permitted to participate as Partner in the
Joint Venture.

Banning of joint Venture:

As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding
process then it shall be permitted to participate in the bidding process if it has not been banned on
grounds of its role and responsibility in the tendering process for which the Joint Venture has been
banned in Past. In case if the Joint Venture which has been banned does not indicate the roles and
responsibility of individual Partner(s) then, the partner of the banned Joint Venture shall only be
allowed to participate in the bidding process if its participation share is less than 35%.

(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders.

Further if your firm is an approved Sub-vendor under any Contract for such
equipment/component/service, the Main Contractor shall not be permitted to place work
Order/Purchase Order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date of
Banning even though the name of the party has been approved as a Sub-Vendor/Sub-Contractor
earlier.

There would be no bar on procuring the spares and awarding Contracts towards Annual
Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they
have been banned provided the Equipment has been supplied by such Agency.
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(d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned Agency
provided subsidiary company has not participated on the strength of the Banned Agency. However, in
case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-Contractor as well
as the Lead Partner of the concerned JV or the Sole bidder as the case may be.

On expiry of the above period of Banning, you may approach...... (Indicate the concerned procurement
department), with request for revocation of the order mentioning inter-alia the steps taken by you to avoid
recurrence of misconduct which has led to Banning.

Further if you desire to appeal against this order you may do so within 30 days from the date of issue of this
order to the appellate authority as here under:

Appellate Authority : ......

Designation:

Ph . no.
e-mail :

Yours faithfully,

For & On behalf of NHPC.

Note: Strikeout whichever is not applicable
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Appendix -1V
(Format for communication of Appellate Decision on Suspension/Banning Order)

BY REGD. POST/SPEED POST/COURIER

Attn.: Shri coeeveeeeenen,

Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate Authority

Ref: 1. Order dated .............. Placing M/s ......... on Suspension/Banning List by NHPC;
2. Your Appeal reference .......... Dt
Dear Sir,
This has reference to the order dt......... placing you on Suspension/Banning List and your appeal petition reference ..... dt....
on the same.

After considering the findings of the Original Authority in order and submissions made by you in your appeal , and the
documents/documentary evidences available on record, it has been decided finally that :

* There is no infirmity in the order of the Original Authority, and the allegations stand substantiated and the
Suspension/Banning for the period of ...... years/month from the date of order, as ordered by the original Authority is
upheld,

*  Considering your submissions, the order of Suspension/Banning passed by the original authority is upheld, but with a
reduction in period of Suspension/Banning for ......... years/months from the date of order of original authority;

*  Considering your submissions and the evidence available on record, there is enough justification to annul the order of
the original authority.

(*** Incorporate any one of the above as applicable

*In order to make the Communication of Appellate Authority on Banning of Business Dealing Speaking Order (reasoned
order), the fact that the representation of the agency has been considered and reference of grounds brought
forward by the Agency in his defense and if any opportunity of personal hearing has been given to the Agency as a

part of principle of natural justice shall invariably be mentioned in the communication, The order for Banning should also

contain the reasons with detailed justification for conclusion of decision to Ban the Agency. Also the fact that if no

sufficient ground has been furnished shall invariably be indicated in the final communication to the Agency. In case the

option for Banning of Agency or reduction of Time Period for Banning of Agency is exercised then the above order shall
mention the grounds considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines of
Banning of Business Dealings, default by the agency under fraudulent or any unethical practices and/or violation of any
provision of Tender/Contract Condition having serious implications.)

Yours faithfully,
For & On behalf of NHPC.
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FORM -8
(Ref. NIT Clause-3.2(E))

DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA INITIATIVE
To,
DGM (M),
Contract Division, NHPC Ltd.,
Regional Office-Siliguri.

Subject: Declaration as regard to applicability of Startup India Initiatives

Startup India Initiative has been introduced by the Government of India and their revised definition has been
notified in the Gazette notification-G.S.R. 127(E) dated 19.02.2019. In this notification an entity shall be considered as

a startup:-

a) If it is incorporated as a private limited company (as defined in the Companies Act, 2013) or registered as a
partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability partnership
(under the Limited Liability Partnership Act, 2008) in India; and

b) up to ten years from the date of its incorporation/ registration; and

c) if its turnover for any of the financial years since incorporation/ registration has not exceeded Rupees 100
crores; and

d) if it is working towards innovation, development or improvement of products or processes or services, or if it

is a scalable business model with a high potential of employment generation or wealth creation.

Provided that any such entity formed by splitting up or reconstruction of a business already in existence shall
not be considered a “startup”.

As such, it is requested to provide the confirmation as regard to applicability of Startup India Initiative to your
firm by submitting the declaration/undertaking by (last date of bid submission).

(Authorized Representative of
Concerned Contract & Procurement Division)
Declaration/Undertaking

A) I/We confirm that the provisions of Startup India Initiatives are:
[ ] Applicable to us and our organization falls under the definition of Startups for the tendered work.
[ ] Not Applicable to us and our organization does not fall under the definition of Startups for the
tendered work.
Please (tick) the appropriate box [ ]and attach documents / certificates, as applicable.

B) I/We also undertake to inform the change in this status as aforesaid during the currency of the contract, if
any.
(Authorized Representative of Firm)
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(Ref. ITB Clause 31)

Form-9

Undertaking regarding near relative to any official of the Employer

(To be submitted on letter head)

I/ We....... (Name of bidder) confirms that following persons are near relatives to the officials of the
Employer working with our firm / company:

Sr. No. Name and Designation of Name and designation of Relation
Employee of Bidder near relative working with
Employer
1
2
3

(Authorised Representative of Bidder)
Name

Designation
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Form-10

(Ref. NIT Clause no 3.2(F))

DECLARATION REGARDING INSOLVENCY PROCEEDINGS UNDER INSOLVENCY AND BANKRUPTCY CODE 2016

Subject: In respect of Domestic Competitive Bidding for “Renovation/Beautification of Garden Lights and
replacement of other Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office,
Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal”’.

It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against ..........ccccueuvnnee.
(name of the bidder) under the IBC 2016”.

Further, it is declared that after submitting the bid till the time of award of work, ................... (name of the
bidder) shall inform NHPC regarding any admission of application for corporate insolvency resolution process by
the Adjudicating Authority under the IBC 2016 against ........ccocoeenn.. (Name of the bidder) and any
suppression of such fact shall render the .......cccccceeennnes (name of the bidder) liable for rejection of our bid and
banning of business dealing as per terms and conditions of Guidelines of banning of business dealings under
Integrity Pact.

(To be submitted on letter head duly signed by the authorized representative of the Bidder )
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Form-11

(Ref. NIT Clause-2.1(b))

(To be submitted by the bidder on the Companies Letter head duly signed by the authorised
signatory)

(Format for Self-declaration for Local Content in accordance with Public Procurement (Preference To
Make In India ) Order 2017 and as amended from time to time)

We ,M/s (name of Bidder) having registered office at
(Address of the Company) confirm that , we have examined the Make In India

provisions circulated by Government of India, Ministry of Commerce and Industry , Department
for Promotion of Industry and Internal trade (DPIT), vide order no. P-45021/2/2017-PP(BE-Il) dated
04.06.2020 , MoP order No. 11/05/2018-Coord. dated 28.07.2020, MoP order no. 11/05/2018-
Coord dated 17.09.2020 and MoP order no. A-1/2021-FSC/Part-5 dated 16.11.2021 and its amendment
thereof related to “Local content”, “Class-I local supplier”, “Class-Il local supplier” & “Local content
percentage” and other provision mentioned therein Further, we also acknowledge that in case, it has
been found that the declaration against local content percentage given by us is false then action can be
initiated against us as per Govt. Guidelines under Make in India issued from time to time.

Name of the bidder Country of origin I(;%;dgf Ic))cal content to be mentioned by
idder

Further we declare that cyber security/safety of the equipment/ process to be supplied / services to
be rendered as safe to connect.

Note:

1. The responsibility of e-waste and its recycling/disposal shall be the responsibility of the registered

e-waste handlers/Manufacturers/Suppliers. The list of registered e-waste
handlers/Manufacturers/Suppliers for the corresponding items is to be given by the
contractor.

2. All the items/components shall be supplied in compliance to cyber security policies/guidelines 2021
issued by CEA and any amendments thereof. The applicable security standards already specified in
the contract.
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3.  Further, all bidders shall keep on visiting website of department for promotion of Industry
and Internet Trade (DPIT), Ministry of Commerce & Industry i.e. https://dpiit.gov.in to
get updated/latest information regarding public procurement (Preference to Make in India)

Order 2017.

( )

Signature of Authorised Signatory of Company

Note:

In case of Procurement for a value in excess of Rs.10 crores, the Class-l local supplier/Class-ll Local supplier' shall be
required to provide a certificate from the statutory auditors or cost auditors of the company (in the case of companies)
or from a practicing cost accountant or practicing chartered accountant (in respect of suppliers other than companies)
giving the percentage of local content.
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Form-12
(Ref. NIT Clause no. 11.4.2)

Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017 regarding procurement from
bidders from a country or countries sharing Land Border with India.

I/We ...ooeervrennnen. (name of bidder) have read the clause no. ..... of NIT regarding restrictions on procurement
from a bidder of a country which shares a land border with India ; | hereby certify that this bidder is not from such a
country and is eligible to be considered.

I/We e, (name of bidder) have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India; | certify that this bidder is not from such a country or, if from such a
country, has been registered with the Competent Authority. | hereby certify that this bidder fulfills all requirements in this
regard and is eligible to be considered [Where applicable, evidence of valid registration by the Competent Authority shall
be attached.]

[/WE oo, (name of bidder) have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India and on sub-contracting to contractors from such countries; |/we certify that
this bidder is not from such a country or, if from such a country, has been registered with the Competent Authority and
will not sub-contract any work to a contractor from such countries unless such contractor is registered with the
Competent Authority. | hereby certify that this bidder fulfills all requirements in this regard and is eligible to be
considered. [Where applicable, evidence of valid registration by the Competent Authority shall be attached.]

Evidence of valid registration by the Competent Authority is hereby attached.

(Strikeout whichever is not applicable)

Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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Form-13
Checklist for Bidders

(To be submitted as part of Technical bid)
(On Company Letter-head)

Bidder’'s Name

[Address and Contact Details]

Bidder’s Reference No. Date..........

Tender Document No. NIT No.- NH/RO(SIg)/ PR15325/87/05 dated :28/01/2026;

Tender Title: “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal”

Note to Bidders: This check-list is merely to help the bidders to prepare their bids; it does not over-ride or modify the
requirement of the tender. Bidders must do their own due diligence also.

Sr. No. Documents submitted, duly filled, signed Yes/ No/ NA

1. Form 1 : General Information
Form 2 : Letter of Tender Form
Form 3 : Work Experience Record

4 Form-4 : Annual Construction Turnover

5 Form-5 : Form of Declaration

6 Form-6 : Declaration of Ineligibility

7 Form-7 : Form of Integrity Pact duly signed

8 Form-8 : Form for Declaration of Start-up

9 Form-9 Undertaking regarding near relative to official of the Employer

10 Form-10 : Certificate of Insolvency

11 Form-11 : self-Certificate of Local Content under Make in India policy, or from auditors/ cost
accountant in case of Tenders above estimated cost Rs 10 Crore

12 Form-12 : Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017
regarding procurement from bidders from a country or countries sharing Land Border with
India.

13 Bid Security / EMD as per Sl. No. 1 (v) of NIT
DD amounting to Rs.25,000/- (EMD) or Notarized copy of Start-up certificate towards
exemption of Bid Security / EMD.

14 Power of Attorney (if applicable)
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Sr. No. Documents submitted, duly filled, signed Yes/ No/ NA
15 Price Schedule (BOQ) Excel Sheet downloaded from the Portal and filled and uploaded

16 Any other requirements, if stipulated in NIT/ ITB; or if considered relevant by the Bidder

17 Form 13: This Checklist

18 Form-14 : Undertaking by Bidder towards Anti-profiteering Clause of GST Act/Rules.

19 Acceptance of Guidelines on Banning Business Dealings.

20 Acceptance of Special condition of contract/Scope of work

21 ECS form.

(Name and designation)
Duly authorized to sign bid for and on behalf of...........c.c.........

[name & address of Bidder and seal of company]
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Form-14

Undertaking by Bidder towards Anti-profiteering Clause of GST Act/Rules

(To be submitted on letter head).

To,

SM (E)

M/s NHPC Ltd
Regional Office-Siliguri
Jalpaiguri-734015.

Sub:- Tender No:- NIT:- NH/RO(SIg)/ PR15325/87/05 Dated-28/01/2026.
Dear Sir,
WE,M/S oernnersnsesssssessssssnns (Name of Bidder) have submitted bid dt.........ccccuunrerrrenns for the aforesaid tender.

Section 171 of CGST Act./SGST Act. Stipulates that it is mandatory to pass on the benefit of reduction in rate of tax on
supply of Goods or Services or availability of Input Tax Credit, by way of commensurate reduction in prices.

Accordingly, it is clarified that we have duly considered the impact of Input Tax Credit available on supplies in the GST
regime, in our quoted prices. Further, any additional benefit of ITC if available to bidder shall be passed on to the
Employer.

Further, we hereby confirm that our quoted prices are duly considering maximum possible benefit available and are in
compliance with the aforesaid Section 171 of CGST/IGST Act.

Further, if any refund on account of GST is received from the Government in future by the Contractor/Supplier under
any GST Refund/Exemption or Subsidy Scheme, the same shall also be passed on to the Employer.

In case this declaration is found faulty in any manner, we shall be fully responsible for the consequential effect including
making good of any losses of interest etc to NHPC Ltd.

Place: - (Signature of Authorised Signatory of Bidder)
Date: - Name:-

Designation:-

Seal:-
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SECTION -1V

GENERAL CONDITIONS OF CONTRACT (GCC)
AND SCHEDULES
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GENERAL CONDITIONS OF CONTRACT

CONTENT
CLAUSE DESCRIPTION
1.0 DEFINITIONS
2.0 INTERPRETATIONS
3.0 SECURITY DEPOSIT FOR PERFORMANCE
4.0 REFUND OF SECURITY DEPOSIT
5.0 SUFFICIENCY OF TENDER
6.0 CONTRACT DOCUMENTS
7.0 BREAKDOWN OF LUMP SUM ITEMS
8.0 DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE
9.0 ASSIGNMENT AND SUB-LETTING
10.0 FACILITIES TO OTHER CONTRACTORS
11.0 CHANGES IN CONSTITUTION
12.0 POSSESSION AND USE OF SITE
13.0 ADVANCES AND RECOVERY THEREOF
14.0 COMMENCEMENT OF WORK
15.0 WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS
AND ORDERS, ETC.
16.0 SETTING OUT THE WORKS
17.0 URGENT WORKS
18.0 DEVIATIONS
19.0 CONTRACTOR'S SUPERVISION
20.0 INSTRUCTIONS AND NOTICES
21.0 CONSTRUCTION EQUIPMENT
22.0 PATENT RIGHTS
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23.0 MATERIALS

24.0 POWER SUPPLY

25.0 SUPPLY OF WATER

26.0 WATCHING AND LIGHTING

27.0 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

28.0 SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE

29.0 LABOUR

30.0 REMOVAL OF CONTRACTOR'S MEN

31.0 MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC

32.0 FORCE MAJEURE

33.0 LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS
THEREOF

34.0 CONTRACTOR'S LIABILITY AND INSURANCE

35.0 SUSPENSION OF WORKS

36.0 FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR

REDUCTION IN SCOPE OF WORK

37.0 TERMINATION OF CONTRACT ON DEATH

38.0 DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN
PART

39.0 TIME FOR COMPLETION AND EXTENSIONS

40.0 COMPENSATION FOR DELAY

41.0 INSPECTION AND APPROVAL

42.0 COMPLETION CERTIFICATE

43.0 DEFECTS LIABILITY PERIOD

44.0 MEASUREMENTS

45.0 PAYMENT ON ACCOUNT

46.0 PRICE ADJUSTMENT/VARIATIONS
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47.0 TAXES, DUTIES AND LEVIES ETC.

48.0 PAYMENT OF FINAL BILL

49.0 OVER PAYMENT AND UNDER PAYMENT

50.0 TRAINING OF APPRENTICES

51.0 CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL

52.0 LAWS GOVERNING THE CONTRACT

53.0 PROCEDURE FOR CLAIMS

54.0 SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE

WITHOUT REFERENCE TO ACTUAL LOSS

55.0 SETTLEMENT OF DISPUTES

56.0 DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS
57.0 ECOLOGICAL BALANCE

58.0 GENERAL

59. EMPLOYMENT OF SKILLED AND UNSKILLED WORKERS
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SECTION -IV

GENERAL CONDITIONS OF CONTRACT

CLAUSE-1: DEFINITIONS:

In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby
respectively assigned to them:

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement executed
between the NHPC Limited and the Contractor, together with documents referred to therein.

(i)  Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by
the respective item rates as included in the Letter of Acceptance.

(iii) Contractor: means the successful tenderer who is awarded contract to perform the work covered under
these tender documents and shall be deemed to include the contractor's successors, executors,
representatives or assigns.

(iv)  Corporation or Employer: means the NHPC Limited having its registered office at Sector 33, Faridabad
(Haryana), Pin-121003 and includes therein legal representatives, successors and assigns.

(v)  Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender
document.

(vi) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer and
issued for actual construction of the Works from time to time by the Engineer-in-Charge.

(vii) Drawing: means and shall include Tender drawing and Construction Drawing.

(viii) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the Employer or its duly
authorised representative to direct, supervise and be incharge of the works for the purpose of this
contract.

(ix) Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

(x) Specifications: means the Technical Specifications of the Works included in the Contract and any
modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and
approved by the Engineer.

(xi) Sub-contractor: means any person named in the Contract as a Subcontractor for a part of the Works or any
person to whom a part of the Works has been subcontracted with the consent of the Employer and the
legal successors in title to such person, but not any assignee of any such person.

(xii) Cost: means all expenditure properly incurred, whether on or off the Site, including overhead and other
charges properly allocable thereto but does not include any allowance for profit.
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(xiii) Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed Schedule of
Quantities & Prices or bill of Quantities forming part of the Contract.

(xiv)  Time for Completion: means the time for completing the execution of and passing the Tests on
Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated from the
date of Letter of Acceptance.

(xv) Works: means the works to be executed (including Plant) and remedying of defect therein in accordance
with the Contract.

(xvi) Contractor’s Equipment or Construction Equipment or Equipments: means all appliances and things of
whatsoever nature (other than Temporary Works) required for the execution and completion of the
Works, but does not include Plant, materials or other things intended to form or forming part of the
Works.

(xvii) Site: means the land and/or other places, on or through which the Works are to be executed including any
other lands or places which may be allotted for the purpose of the Contract.

(xviii) Plant: means machinery, apparatus and like intended to form or forming part of Works.
(xix) Base Date: means the Date 28 days prior to the latest date of submission of the Tender.
(xx)Party: means the Employer or the Contractor as the context requires.

CLAUSE-2: INTERPRETATIONS:

2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this is
repugnant to the context. Unless specifically defined, words shall have normal meaning under the
language of Contract.

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be
taken into consideration in the interpretation or construction thereof of the Contract.

2.3 Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate
the Contract or release the Contractor from execution of the whole or any part of the Works comprised
therein according to drawings and Specifications or from any of his obligations under the Contract.

2.4  Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and figured
dimensions in preference to scaled dimensions. In the case of discrepancy between the Letter of
acceptance issued by Employer, Special Conditions of Contract, Technical Specifications, General
Conditions of Contract, the Tender Drawings and/or Bill of Quantities and other documents of Contract the
following order of precedence shall prevail:

a) Agreement;
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b) Letter of Acceptance ;

c) Special Conditions of Contract;
d) General Conditions of Contract;
e) Bill of Quantities;

f) Technical Specifications;

g) Contractor’s Bid;

h) Tender Drawings;

i) Safety Manual.

j) Any other document forming part of the Contract

CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE:

3.1 The Security Deposit shall comprise of following
i) Performance Security Deposit to be furnished by the Contractor at the time of Award of Work.
(ii) Retention Money to be recovered from Running Account bills of the Contractor.

3.2  The Contractor within 28 (twenty eight) days from the date of issue of Letter of Acceptance, shall furnish a
Performance security deposit of 2% (two percent) of the accepted Contract Price including additional
Security Deposit for front loaded bid or bid with low rated items to be executed in the later part of contract
period for due performance of contract, in any one of the following forms:

(a) Demand draft on any Nationalised/scheduled Bank of India in the name of Employer; or

(b) Bank Guarantee issued / confirmed from an Indian Nationalised/Scheduled Bank of India acceptable to

Employer in the prescribed Proforma.

(c) Insurance Surety Bond issued / confirmed by Insurance Company registered in India under Insurance
Act 1938 or as amended from time to time and approved by the Insurance Regulatory Development
Authority of India (IRDAI) acceptable to Employer in the prescribed proforma.

If the contractor does not submit the performance security within the stipulated period due to any valid reason,
Tender Inviting Authority may grant time extension for submission of performance security based on the request of
contractor.

In case, the contractor does not submit performance security without a valid reason, the Employer shall impose
simple interest @12% per annum on the full amount of applicable performance security (along with applicable
taxes, if any) for the period of delay in submission of performance security. The interest on delayed period shall be
calculated on pro rata basis for number of delayed days.
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33

3.4

3.5

3.6

3.7

The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by Tender
Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC Ltd’, otherwise the same shall
be recovered from any payment due or become due against bills / any other amount lying with NHPC.

The delayed submission of Performance Security by the Contractor shall be recorded in substantial completion and
final completion certificates. Further, no claim for extension of time for completion period or any other type of
claim on account of delayed submission of performance security shall be entertained.

If contractor fails to submit the Performance Security within 45 days (for the contracts having time for completion -
upto 12 months) or 60-days (for the contracts having time for completion - more than 12 months) from the date of
issue of Letter of Award (LOA), then following actions shall be taken against such Contractor:

i)  The bidder shall be debarred / banned to participate in the business dealings with NHPC for a period of one
year.

ii) The name of the Contractor shall be hosted on the NHPC website etc. as per existing norms of NHPC / Govt.
of India.

iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of this work.

Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3%
(three percent) of the total value of each bill of the work done (including those of price variation) towards
Security Deposit.

If the Contractor expressly requests in writing, he will be permitted to convert the amount of Retention
Money deducted from his interim bills into Bank Guarantee as per prescribed proforma.

All compensation or other sums of money payable by the Contractor to the Employer under the terms of this
Contract or any other contract or on any other account whatsoever, may be deducted from Security
Deposit. Also in the event of the contractor's Security Deposit being reduced by reasons of such
deductions, as aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from the
Engineer-in-Charge, make good the deficit in Security Deposit.

Should there arise any occasion under the Contract due to which the periods of validities of Bank
Guarantees / Insurance Surety Bond as may have been furnished by the Contractor from time to time, are
required to be extended/renewed, the Contractor shall get the validity periods of such guarantees or
bonds extended/renewed, and furnish these to the Engineer-in-Charge one month before the expiry date
of the aforesaid Guarantees / Bonds originally furnished failing which the existing Bank Guarantees /
Insurance Surety Bonds shall be invoked by the Engineer — in — charge. Also in case of any deficit in
securities on any account as might occur or is noticed, the Contractor shall forthwith recoup/replace the
same with acceptable Security Deposit.

Bank Guarantees / Insurance Surety Bonds as aforesaid shall be valid till 90 days beyond the date of issue of
Defects Liability Certificate under the Contract (Clause 43). In case the bid of the successful Contractor is
front loaded (i.e. the items which are to be executed in earlier part of construction period, are quoted high
or low rated to be executed in the later part of contract period) in relation to the Employer’s estimated
rates for such items, the Employer may require the Contractor to submit additional performance security in
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the form as stated above, to a level sufficient to protect against financial loss in the event of default of the
successful Contractor under the Contract. The amount of the increased performance security shall be
decided at the sole discretion of the Employer, which shall be final, binding and conclusive on the
Contractor. The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be
valid up to completion of work under the scope of the contract.
CLAUSE-4 : REFUND OF SECURITY DEPOSIT:
The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days
issue of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However the Security
Deposit shall not be released till Liquidated Damages, if any, is pending for recovery. Additional Security
Deposit for front loading shall be refunded within 30 days of completion of works. No interest on the
amount of Security Deposit (including for the additional security for the front loaded bid) shall be paid
to the Contractor at the time of release of Security Deposit.

CLAUSE-5 : SUFFICIENCY OF TENDER:

5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender
and of the rates and prices stated in the Schedule of Quantities and Prices all of which shall, except insofar
as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and
things necessary for the proper execution and completion of the Works and the remedying of any defects
therein.

5.2 If, however, during the execution of the Works the Contractor encounters on ground physical obstructions
or physical conditions, other than climatic conditions on the Site, which obstructions or conditions were, in
his opinion, not foreseeable by an experienced Contractor, the Contractor shall forthwith give notice
thereof to the Engineer-in-Charge. Physical obstruction or conditions shall mean physical ground
conditions existing at site and does not include man made conditions as well as climate conditions. On
receipt of such notice, the Engineer-in-Charge shall, if in his opinion such obstructions or conditions could
not have been reasonably foreseen by an experienced contractor shall determine any extension of time to
which the Contractor is entitled to under Clause 39.2 shall notify the Contractor accordingly, with approval
of the Employer. Such determination shall take account of any instruction which the Engineer-in-Charge
may issue to the Contractor in connection therewith, and any proper and reasonable measures acceptable
to the Engineer-in-Charge which the Contractor may take in the absence of specific instructions from the
Engineer-in-Charge.

CLAUSE-6: CONTRACT DOCUMENTS:

6.1 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all
reasonable time be available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting Officers.

6.2 None of these Documents shall be used by the Contractor for any purpose other than that of this contract.

CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS
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For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit
to the Engineer-in-Charge, a breakdown for each of the lump sum items contained in the Tender. Such
breakdowns shall be subject to the approval of the Engineer-in-Charge

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

8.1

8.2

8.3

8.4

8.5

The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to test

and examine any materials to be used or workmanship employed in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers

and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of all such
written delegation of powers and authorities. Any written instruction or written approval given by the
representative of the Engineer-in-Charge to the contractor within the terms of such delegation shall bind
the Contractor and the Employer as though it has been given by the Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be
without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or materials
and to order the pulling down, removal or breaking up thereof. The Contractor shall, at his own expense,
again carry out such works as directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will be
entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such
decision and the decision of the Engineer-in-Charge in this regard shall be final and binding on the
contractor.

Engineer shall act in accordance with the Contract

Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be entirely
an internal matter between the Engineer and the Employer. The recommendations and determinations
by the Engineer are subject to review and finalization by the employer. The same shall not be subject to
matter of reference either by the Contractor or any arbitral tribunal. The Employer shall nominate one of
its employees as Engineer. The Engineer shall obtain the specific approval of the Employer before taking
action under the following Sub-Clauses of GCC and these Conditions:

(a) consenting to the subletting of any part of the Works; under Clause 9;

(b) determining an extension of Time for Completion under Clause 39;

(c) evaluation of deviations under Clause 18;

(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1:

(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC;

(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property,
he may, without relieving the Contractor of any of his duties and responsibility under the Contract,
instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the
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Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite
the absence of approval of the Employer, with any such instruction of the Engineer.

CLAUSE 9: ASSIGNMENT AND SUB-LETTING:

The Contractor shall not sub-let/sub-contract, transfer or assign the whole or any part of the work under
the Contract. Provided that the Engineer-in-Charge may, at his discretion, approve and authorise the
Contractor to sub-let any part of the Work, which, in his opinion, is not substantial, after the Contractor
submits to him in writing (at least 21 days before the contractor intends to sublet part of the work ) the
details of the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof
together with his past experience in the said work/trade and the form of the proposed sub-contract.
Nevertheless any such approval or authorisation by the Engineer-in-Charge shall not relieve the Contractor
from his any or all liabilities, obligations, duties and responsibilities under the Contract. The Contractor
shall also be fully responsible to the Employer for all the acts and omissions of the sub-contractor, his
employees and agents or persons directly employed by the Contractor. However, the employment of
piece-rate workers and purchase of material shall not be construed as sub-letting. Request for sub-
contracting shall contain.

a) Contractor’s certification regarding the financial soundness of the proposed Sub-contractor for
the work;

b) its scope and estimated value in relation to the Contract Price;

c) experience of the Sub-contractor, in the related areas of work;

d) the manpower, equipment, material and other resources available with the Sub-contractor for
the work;

e) domicile of the Sub-contractor and particulars of its other existing operations or contracts if any,
in India.

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS:

10.1 The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-Charge,

10.2

afford all reasonable facilities to other contractors engaged contemporaneously on separate contracts and
for departmental labour and labour of any other properly authorised authority or statutory body which
may be employed at the site for execution of any work not included in the Contract or of any contract
which the Employer may enter into in connection with or ancillary to the works. In all matters of conflict of
interest, the Engineer-in-Charge shall direct what compromise should be made and his decision shall be
final and binding on the parties.

If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-in-
Charge:

(a) make available to any such other contractor, or to the Employer or any such authority, any roads or
ways the maintenance of which is the responsibility of the Contractor,

(b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or
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(c) provide any other service of whatsoever nature for any such,

the Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other
contractors or Employer as the case may be.

CLAUSE-11: CHANGES IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be
obtained before any change is made in the constitution of the firm. Where the Contractor is an individual
or a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained
before the Contractor enters into any partnership firm which would have the right to carry out the work
undertaken by the Contractor. If prior approval as aforesaid is not obtained, the Contract shall be deemed
to have been assigned in contravention of Clause 38 hereof and the same action will be taken and the
same consequences shall ensure as provided for in the said Clause 38.

CLAUSE-12 : POSSESSION AND USE OF SITE:

12.1 Save insofar as the Contract may prescribe:

12.2

12.3

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time,

(b) the order in which such portions shall be made available to the Contractor, and, subject to any
requirement in the Contract as to the order in which the Works shall be executed, the Engineer in
charge will give to the Contractor possession of so much of the Site, and such access as in accordance
with the Contract, is to be provided by the Engineer as may be required to enable the Contractor to
commence and proceed with the execution of the Works in accordance with the programme referred
to in Clause 14, if any, and otherwise in accordance with such reasonable proposals of the
Contractor. The Engineer will, from time to time as the Works proceed, give to the Contractor
possession of such further portions of' the Site as may be required to enable the Contractor to
proceed with the execution of the Works in accordance with such programme or proposals, as the
case may be.

If the Contractor suffers delay from failure on the part of the Engineer in charge to give possession in
accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, determine any extension of
time to which the Contractor is entitled under Clause 39 and shall notify the Contractor accordingly, with
approval of the Engineer in charge. The contractor shall be responsible to arrange the land for Contractor's
infrastructure works namely field office(s), colony, workshop(s), stores, magazines for explosives in isolated
locations, assembly-yard, and access thereto over routes as may be required for execution of the Works at
his own cost and Engineer in charge shall not be responsible for making available the same.

The Contractor shall provide at his own cost all temporary pathways/roads required at site or to quarries or
borrow areas and shall alter, adopt and maintain the same as required from time to time and shall bear all
expenses and charges for special or temporary way leaves required by him in connection with access to the
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12.4

12.5

12.6

site and shall take up and clear them away and make good all damages done to the site as and when no
longer required and as and when ordered by the Engineer-in-Charge. The Contractor shall also obtain at his
risk and cost, any additional facilities outside the site which he may require for the purpose of the Works.

The Contractor shall not interfere unnecessarily or improperly with:

a) the convenience of the public, or .
b) the access to and use and occupation of all roads and footpaths, irrespective of whether they are
public or in the possession of the Engineer in charge or of others.

The Contractor shall indemnify and hold the Employer harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes
to the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged
by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of
appropriate vehicles and routes.

To transport the goods, unless otherwise stated:

a) the Contractor shall give the Engineer not less than 21 days notice of the date on which any Plant or
a major item of other Goods will be delivered to the Site,

b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, storing
and protecting all Goods and other things required for the Works, and

c) the Contractor shall indemnify and hold the Employer harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and
shall negotiate and pay all claims arising from their transport.

If it is found necessary for the Contractor to move one or more loads of Goods over roads, highways,
bridges on which such oversized and overweight items are not normally allowed to be moved, the
Contractor shall obtain prior permission from the concerned authorities. Payments for complying with the
requirements, if any, for protection of or strengthening of the roads, highways or bridges shall be made by
the Contractor and such expenses shall be deemed to be included in the Contract Price.

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 2011
notified on 28.02.2011. The Contractor shall use only registered common carriers for transport of goods.

CLAUSE-13: ADVANCES AND RECOVERY THEREOF:

13.1 Financial assistance in the shape of recoverable advance on written request from the Contractor, may be

provided to the Contractor for augmenting/supplementing his resources in the manner indicated
hereunder.
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13.1.1 Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works

Interest bearing Advance upto a maximum of .............. (as mentioned in Schedule D) of the Contract Price
may be given to the Contractor for his preliminary mobilisation, subject to the following conditions:

(i) The advance shall bear simple interest @ _ percent per annum (as mentioned in Schedule ‘D’). The
monthly interest shall be calculated on outstanding balance of advance on the last day of the
previous calendar month. However, for calculation of interest for the month, in which such advance
has been released, the period from the day of release of advance up to the last day of the calendar
month (both days inclusive) shall be considered. Similarly for calculation of interest for the month,
in which such advance is fully repaid, the period from 1%t day of the calendar month upto the day of
repayment of final installment of advance shall be considered.

(ii) Initially a lump sum advance upto percent (refer Schedule D)of the Contract Price, shall be
paid within one month of the signing of the agreement and on Contractor's furnishing the requisite
Bank Guarantee on the approved form incorporated in the contract from a Nationalised Bank or a
Scheduled Bank in India.

(iii) The balance advance shall be released upon mobilization of resources at site on production of
utilization certificate by the Contractor and on the satisfaction of the Engineer-in-charge and on
furnishing the requisite Bank Guarantee from an Nationalised or Scheduled Bank.

(iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the advance and
shall be valid till the said advance alongwith interest there upon has been fully recovered, but the
amount thereof shall be progressively reduced by the amount repaid by the Contractor as indicated in
Interim Payments. Should there arise any occasion under the Contract due to which the period of
validities of such Bank Guarantees, are required to be extended or the same be renewed, the
Contractor at his own cost shall get the validity period of such guarantees extended or the same be
renewed, as the case may be, and furnish the same to the Engineer-in-Charge before the due expiry
date of the aforesaid guarantees failing which the Engineer-in-Charge shall be at liberty, to invoke the
existing Bank Guarantee or to withhold the payments of the Interim bills till such time the amount of
outstanding advance including interest thereupon is fully recovered.

(v) The recovery of advance shall start after the Contractor has received a gross payment equivalent to
10% of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such
a way that the full advance with interest thereupon is recovered by the time 90% of the Contract
Price is paid.

The interest shall be calculated on the outstanding amount of principal at the close of each month. The
recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% of
the Contract Price and interest as accrued/accruing till the time 10% of Contract Price is paid shall be
recovered in suitable instalments in such a way that the above said accrued interest is fully recovered by the
time the Contractor receives a gross payment equivalent to 10% of the Contract Price and thereafter the
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interest as may be due on 1%t of each month will be recovered from the Running Account bills of the
Contractor to be paid during that month. Recoveries will first be credited to interest due and residual
applied to the principal.

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT:

Interest bearing advance upto a maximum of ............... percent (refer Schedule ‘D’) of the Contract Price will
be paid to the contractor against Bank Guarantee for procurement of new Construction Equipment subject

to the following conditions:

i)

i)

The advance shall bear simple interest @ .............. percent per annum (as mentioned in Schedule 'D')
The monthly interest shall be calculated on outstanding balance of advance on the last day of the
previous calendar month. However, for calculation of interest for the month, in which such advance
has been released, the period from the day of release of advance up to the last day of the calendar
month (both days inclusive) shall be considered. Similarly for calculation of interest for the month, in
which such advance is fully repaid, the period from 1%t day of the calendar month upto the day of
repayment of final installment of advance shall be considered.

The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and shall be
valid till the said advance along with interest there upon has been fully recovered, but the amount
thereof shall be progressively reduced by the amount repaid by the Contractor as indicated in Interim
Payments. Should there arise any occasion under the Contract due to which the period of validities of
such Bank Guarantees, are required to be extended or the same be renewed, the Contractor at his own
cost shall get the validity period of such guarantees extended or the same be renewed, as the case may
be, and furnish the same to the Engineer-in-Charge before the due expiry date of the aforesaid
guarantees failing which the Engineer-in-Charge shall be at liberty, to invoke the existing Bank
Guarantee or to withhold the payments of the Interim Payment till such time the amount of
outstanding advance including interest thereupon is fully recovered.

The Construction Equipment, as are required for the actual execution of the works Construction
Equipment must reach the Site before release of advance payment.

Further provided that Advance for Construction Equipment shall be released only after signing of
agreement and submission of Performance Security as per Clause 3.2.

The Construction Equipment for which the advance is to be granted shall be of unencumbered
ownership of the Contractor. The Contractor shall also get such Construction Equipment insured under
CPM Policy in the joint name of the Contractor and the Employer for full value against all risks at his
cost. The insurance policy shall be valid till such time the advance is recovered/repaid in full.

The Insurance Policy shall be deposited by the Contractor with the Engineer-in-Charge before the
advance is released.

Subject to the maximum limit fixed for such advances as above and conditions thereto, the advance
shall be granted to the extent of 90% of the cost of new Construction Equipment purchased by him duly
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V)

vi)

supported by due proof of payment, purchase vouchers and other connected documents. The advance
can be taken by the contractor any time during the contracts subject to condition that full advance is
recovered by the time 90% of Contract price is period.

In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do so with the
written permission of the Engineer-in-Charge and after repaying the outstanding advance of that
particular Equipment.

The recovery of principal shall start after the Contractor has received a gross payment equivalent to 10%
of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such a way
that the full advance is recovered by the time 90% of the Contract Price is paid.

The interest shall be calculated on the outstanding amount of principal at the close of each month.
The recovery of interest shall be started when the Contractor has received a gross payment equivalent
to 5% of the Contract Price and the interest as accrued/accruing till the time 10% of the Contract Price
is paid shall be recovered in suitable installments in such a way that the above said accrued interest is
fully recovered by the time the Contractor receives a gross payment equivalent to 10% of Contract
Price and thereafter the interest as may be due on 1st of each month will be recovered from the
Running Account bills of the Contractor to be paid during that month. Recoveries will first be credited
to interest due and residual applied to the principal.

vii) The cost of the new Equipment for the purpose of this clause shall mean the cost as invoiced by

the suppliers of the Construction equipment, inclusive of taxes and duties.

In respect of imported equipment, C.I.F. cost plus customs duty shall be deemed to be the cost of
Equipment for the purpose of this clause.

13.2 The gross value of work billed/gross payment shall mean to include payment towards scheduled items, extra

items, varied items, substituted items, altered items and price escalation bills for the purpose of this
clause.

CLAUSE-14 : COMMENCEMENT OF WORK:

141

14.2

The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall
proceed with the same with the expedition and without delay as may be expressly sanctioned or ordered
by the Engineer-in-charge. If the Contractor commits default in the commencement of work within 30
days of issue of Letter of Acceptance, the Engineer-in-Charge shall without prejudice to any other right or
remedy be at liberty to cancel the Contract and forfeit the earnest money/Performance Guarantee.

The Contractor shall submit along with his tender, the construction planning, phasing & sequence of
construction, time & progress chart within the framework of construction schedule, i.e. Schedule 'E' for
achieving the completion targets of Work(s) as a whole and also of each group/sub- group of work(s) as
stipulated in Schedule 'E', showing the order or procedure and a statement showing the method and
techniques of construction by which the contractor proposes to carry out the Works. Such charts or
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143

144

14.5

14.6

programme shall be prepared in direct relation to the construction schedule i.e. schedule "E' as well as the
time stated in the Contract for completion of part of Works stipulated in Schedule "C'. It shall indicate the
commencement and completion of various trades or sections of the Works, distribution and balancing of
work-load pertaining to construction activities in various structures/component parts of Works into
working seasons duly taking into account working months available in each working season and number of
working days available for working months, to arrive at seasonal monthly average and seasonal monthly
peak progress with corresponding time periods.

Contractor shall follow such an agreed planning & scheduling. However, Contractor shall not be relieved
from any of his duties, obligations or responsibilities under the Contract.

Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his consent
Master Control Network including but not limited to comprehensive bar chart stipulating quantities of
work to be executed supported by machinery deployment schedule for the execution of Works within the
overall time frame included in the schedule incorporated in the Contract.

During the execution of Works, if it appears to the Engineer in-charge, that actual progress of works does
not conform to the programme consented by him Engineer- in charge under sub-clause 14.3 above, the
Contractor shall produce a revised programme dealing modifications to such programme necessary for
ensuring completion of works within Time for Completion.

The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each financial
year duly revised at quarterly intervals if required so by the Engineer- in — charge.

The submission to and consent by the Engineer-in-charge of such programmes or the provision of such
general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties or
responsibilities under the Contract.

CLAUSE-15: 'WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS,

15.1

ETC:

The Contractor shall execute the Works in the most substantial and workmanlike manner and both as
regards material and otherwise in every respect in strict conformity with the Specification. The Contractor
shall also conform exactly, fully and faithfully to the designs, drawings, Specifications and instructions in
writing in respect of the work, duly signed by the Engineer-in-Charge issued from time to time. The
Contractor shall take full responsibility for the adequacy of all the site operations and methods of
construction.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical cables etc. at VIP

Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal.”

Page | 102



Tt
NHPE

fta smraiera-faeTgt )Regional Office-Siliguri) el gFamasn) Bid Document)

15.2

15.3

15.4

The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any
error, omission, fault or other defect in the design of or Specifications for the Works which he discovers
when reviewing the Contract or executing the Works.

The Contractor shall be entitled to receive, the documents set forth herein during the performance of the

Contract:
a. Construction drawings and revisions thereto 3 sets
Specifications or revisions thereof other than 2 sets

standard printed Specifications.
C. Explanations, instructions etc. 1 copy

Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue to
the Contractor from time to time in respect of the Work, shall be deemed to form integral part of the
Contract and the Contractor shall to carry out the Work accordingly.

The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) whenever
planning or execution of the Works is likely to be delayed or disrupted unless any further Construction
Drawing or instruction is issued by the Engineer-in-Charge within a reasonable time. The notice shall
include details of the Construction Drawing or instruction required and of why and by when it is required
and of any delay or disruption likely to be suffered if it is late.

If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all
the circumstances, any drawing or instruction for which notice has been given by the Contractor in
accordance with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after
approval of the Employer determine any extension of time to which the Contractor is entitled under
Clause 39 and shall notify the Contractor accordingly, with approval of the Employer .

CLAUSE-16: SETTING OUT THE WORKS:

16.1

16.2

The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to
Contractor immediately after Letter of Acceptance. Engineer in-charge shall be responsible for correctness
of such data / bench marks conveyed to the Contractor.

The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the
afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all
components of the work; and for the provisions of all instruments, appliances, materials and labour
required in connection therewith. If at any time during the progress of Works, any error shall appear or
arise in the location, grades, dimensions, or alignment of any part of the Works, the Contractor on being
required to do so by the Engineer-in-Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify
such error to the satisfaction of the Engineer-in-Charge.
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16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for checking the

setting out and lines and grades established by the Contractor. The checking of any setting out or of any
line and grade by the Engineer-in-Charge shall not in any way relieve the contractor of his responsibility for
the correctness thereof.

CLAUSE-17: URGENT WORKS:

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, become
necessary at the time of execution and/or during the progress of work to obviate any risk of accident or
failure or to obviate any risk of damage to the structure, or required to accelerate the progress of work or
which become necessary for security or for any other reason the Engineer-in-Charge may deem expedient.

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding)
becomes necessary, the Contractor shall execute the same as may be directed.

CLAUSE-18: DEVIATIONS:

18.1

18.2

The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings
or designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the
course of execution of the Works. For the aforesaid purpose or for any other reason, if it shall, in the
opinion of the Engineer-in-Charge, be desirable, he shall also have the powers to make Deviations, such as
(i) Variations in BOQ quantities (ii) Extra and (iii) Alterations or Substitutions of any kind. No such
Deviations in the Specifications or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the
Contract and any such Deviations which the Contractor may be directed to do shall form integral part of
the Contract as if originally provided therein and the Contractor shall carry out the same on the same
terms & conditions in all respects on which he agreed to do the works under the contract subject to clause
18.2 ibid.

The rates for such items of work as are required to be executed due to Deviations, as stated in sub-clause
18.1 above shall be payable in the manner as stated hereunder

a) (i) this item is not specified in the Contract as a “fixed rate item”

(ii) this variation in quantity (in respect of BoQ quantity) multiplied by such specified (BoQ) rate
for this item exceeds 0.25% of the Accepted Contract Amount, and

(iii) the measured quantity of the item varies by more than 25% from the quantity of this item in
the Bill of Quantities or other Schedule,

The rates already provided in the Bill of Quantities, shall apply in respect of the same item(s) of work to
be executed due to Variation, in respect of quantities of individual items appearing in the Bill of
Quantities.

In case of items for which rates are not available in the Bill of Quantities, the rates of such items as far as
practicable shall be derived from the rates of analogous item(s) in the Bill of Quantities after submission
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of details by the Contractor on actual observance at Site. The decision to select analogous item(s) shall
be taken by the Engineer, which shall be conclusive and binding on the Contractor.

In the cases, where analogous items are not available in the Bill of Quantities, such items shall be termed as
extra item and the rates for such items and also for items exceeding the prescribed limits as mentioned in
Sub Para (a) above due to increase in quantity(ies), the Contractor, within 15 days (or as agreed by the
Engineer) from the receipt of order to execute such items shall submit rate analysis to the Engineer
supported by documentary evidence of basic rates adopted therein, notwithstanding the fact that the rates
for such items exist in the Contract; having regard to the cost of Materials, actual wages of labour and
ownership & operational cost of Construction Equipment required as per standard norms or if standard
norms are not specified/available then on the basis of labour/Materials/Construction Equipment actually
engaged for the particular work. The Engineer-in-Charge shall within 16 weeks of receipt of the such request
supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates based on the norms as mentioned in this clause. The standard norms for including
indirect charges for labour and Materials specified herein shall mean as those specified in “Guidelines for
preparation of Project Estimates for River Valley Projects (latest version)" of Central Water Commission,
Govt. of India, and if not available therein, then those of State’s Public Works Department. Standard norms
for Construction Equipment use shall mean those of Bureau of Indian Standards (IS : 11590 : 1995 — latest
version) and if not available therein, then those specified in “Guidelines for preparation of Project Estimates
for River Valley Projects (latest version)” of Central Water Commission, Govt. of India.

Over and above the cost of labour, Materials arranged by the Contractor and ownership & operational cost

of Construction Equipment, an element of 20% shall be allowed to cover the Contractor's overheads,

profits, and supervision charges.

However, for materials issued by the Employer to the Contractor and/or Construction Equipment supplied
on rental charge(s) by Employer to the Contractor during the course of execution of Works, the Contractor
shall be entitled to only 10% (ten percent) of such costs to cover local transportation / handling,
overheads, supervision, profits etc.

The new rate derived as above shall be payable only for the quantities in excess of 125% (one hundred
twenty five percent) of BOQ quantities as worked out after meeting conditions (ii ) and (iii) at para (a)
above.

For items exceeding the prescribed limits as mentioned in sub para (a) above due to decrease in quantity
(ies), compensation equivalent to 20% of the amount derived by multiplying (BOQ rate plus applicable
escalation on the date of completion of whole of the work) by the quantities decreasing in excess of 25%
of the BOQ shall be paid.

Illustration:
Prescribed limit 25%

Quantities executed 70%
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18.3

18.4

18.5

18.6

Quantity admissible for compensation = 5% {i.e (100% - 70% - 25%) subject to prescribed limits as
mentioned in sub para (a) above.}

Amount admissible = 20% of {5% of quantity x (BoQ rate + applicable escalation on the date of
completion of whole of the work)}

The compensation for negative deviations shall not be applicable if the item has been substituted.

The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates
accordingly whose decision shall be conclusive, final and binding on the Contractor.

If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation
resulting in additional cost over the Contract Price, be extended in the proportion which the Deviation
bears to the Contract Price plus such further additional time as may be considered reasonable by the
Engineer-in-Charge and shall notify the Contractor accordingly.

Under no circumstances, the Contractor shall suspend the work on account of non-settlement of rates of
such Deviated items.

Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 18.1 shall
be valid under Clause 18.2 unless within 15 days of the date of such instruction before the commencement
of execution of deviated items, notice shall have been given either ;

a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied rate or
price or

b) by Engineer-in- charge to the Contractor of his intention to vary a rate or price for the deviated items.

No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items
shall be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity.
These “Fixed Rate Items” items are those whose rates are indicated by Employer in the BOQ.

CLAUSE-19: CONTRACTOR'’S SUPERVISION:

19.1

19.2

The Contractor shall appoint at his own expense adequate number of engineers with sufficient experience
to supervise the Works.

The contractor or his authorized representatives present at the Site shall superintend the execution of the
Works with such additional assistance in each trade, as the work involved shall require and considered
reasonable by the Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the
Contractor's authorized representatives shall be considered to have the same force as if these had been
given to the Contractor himself.

The Contractor shall communicate in writing to the Engineer-in-charge, the name of the accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-charge.
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CLAUSE-20: INSTRUCTIONS AND NOTICES:

20.1

20.2

20.3

20.4

Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all
other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for
the time being entrusted with the functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the Contract shall be given in writing and any such
oral orders/instructions given shall be confirmed in writing and no such communication which is not given
or confirmed in writing shall be valid. Further, if the Engineer in Charge or his representative gives an oral
instruction and receives a written confirmation of the instruction from (or on behalf of ) the Contractor
within 2 working days after giving the instruction and Engineer in Charge does not reply by issuing a
written rejection and/or instruction within 7 working days after receiving the confirmation then the
confirmation shall constitute the written instruction of the Engineer in Charge or authorized representative
as the case may be.

Either Party may change a nominated address to another address by prior notice to the other Party.

The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the
execution of work in a "Work Site Order Book' maintained in the office of the Engineer-in-Charge or his
representative and the Contractor or his authorised representative shall confirm receipt of such
instructions by signing the relevant entries in this book. If required by the Contractor, he shall be furnished
a certified true copy of such instruction(s).

CLAUSE-21: CONSTRUCTION EQUIPMENT:

21.1

21.2

213

The Contractor shall provide and install all necessary Construction Equipment required for the execution of
the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of all
the operations connected with the Work covered by the Contract which shall ensure the completion of
Work(s) within the specified Time for Completion.

The tenderer shall submit as per Schedule ‘F, full details of Construction Equipment proposed to be
deployed for the Work along with its planning schedule showing month wise phasing in accordance with
the Construction schedule i.e. Schedule ‘E’. The Schedule ‘F’ submitted by the tenderer should conform to
the Construction Schedule i.e. Schedule ‘E’.

The Contractor shall deploy Construction Equipment as per Schedule.

Provided further that in case of slow rate of progress of Works, the Contractor shall supplement the
Schedule ‘F Equipment with additional Equipment so as to ensure completion of Works within Time for
Completion at no extra cost to Employer.

The Contractor shall not remove Construction Equipment, except for purpose of removing it from one part
of the Site to another, without written consent of the Engineer.
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Provided always that any such approval of Construction Equipment schedule in 21.2 shall not absolve the
Contractor of his obligations for due execution of the Works within the Time for Completion as per the
Contract.

Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor,
such, Equipment may be issued to the Contractor on hire for being deployed on the Work contracted for,
at pre-determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge.

CLAUSE-22: PATENT RIGHTS:

The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim
or proceedings relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties or other charges which may be payable in respect of any article or
material or part thereof included in the Contract. In the event of any claim being made or action being
brought against the Employer or any agent, servant or employee of the Employer in respect of any such
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity
shall not apply when such infringement has taken place in complying with the specific directions issued by
the Employer, but the Contractor shall pay any royalties or other charges payable in respect of any such
use, the amount so paid being reimbursed to the Contractor only if the use was the result of any drawings
and/or specifications issued after submission of the tender.

CLAUSE-23: MATERIALS:

23.1

23.2

23.3

Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for
the bonafide use on Works under the Contract except those listed and specified in Schedule 'B'. The
guantity of such materials as stipulated in the aforesaid schedule to be issued by the Employer will be that
as may be actually required for the work and shall be subject to the terms and conditions as set forth in the
sub-clause 23.4 ibid.

All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in
the Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the
materials as may be specified by the Engineer-in-Charge for his approval before use in the Works. The
Engineer-in-Charge shall also have powers to have such tests, in addition to those specified in the Contract,
as may be required and the Contractor shall carry out the same. The cost of materials consumed in such
tests and also expenses incurred thereon shall be borne by the Contractor in all cases except when the
materials are agreed to be issued by the Employer under the Contract and also where such tests which are
in addition to those provided in the Contract.

The Contractor shall maintain an account of receipt and use of materials brought by Contractor for incorporation in the
Works for the purpose of check and accounting and same shall be available for inspection of Engineer-in-charge.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any
materials intended to be used in or on the works, either on the site or at factory or workshop or other
place(s) where such materials are assembled, fabricated, manufactured, or at any place where these are
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23.4

lying or from where these are being obtained. For this purpose, the Contractor shall afford such facilities

as may be required for such inspection and examination.

For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor for use in

the work under the Contract free of cost, the Contractor shall, before 90(ninety) days of the requirement in

accordance with the agreed phased programme of the construction of work(s), send a requisition in writing
to the Engineer-in-Charge. The issue of such materials shall be subject to the following terms and
conditions:

(i)

(ii)

(iii)

(iv)

v)

All materials issued by the Employer to the Contractor for use in the work shall vest in the Employer
and the Contractor shall hold all such items of materials as mere custodian in trust on behalf of the
Engineer-in-Charge.

All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be required for
the following activities shall be borne by the Contractor:

(@) from the place/point of issue by the Employer to the ultimate use for/in the works and/or

(b) in connection with the return of materials by the Contractor to the Employer stores, wherever
necessary under the provisions of the Contract.

The Contractor shall maintain an account of receipt and use of materials issued by the Employer each
day and submit the same monthly to the Engineer-in-Charge in the form as may be prescribed by
Engineer-in-Charge for the purpose of check and accounting. The Contractor shall also, from time to
time, render proper account of all materials issued by the Employer.

CEMENT:

a) Cement will be issued to the Contractor in bags as received from the suppliers or by weight and
will be consumed in work as per mix-design approved by the Engineer-in-Charge.

b) In case cement is issued by bags in numbers as received from the supplier(s) and consumed by
weight, a variation of 3% (three percent) of the quantity of cement issued will be allowed to
account for the difference between the quantity issued and that consumed.

c¢) The variation as mentioned in (b) above shall be considered as inclusive of all wastages on
account of handling, rehandling, transportation, storage or any other account whatsoever as
may be involved at any stage and such variation shall be to the Contractor's account. However,
if the consumption of cement exceeds the aforesaid permissible limits, the recovery shall be
effected for such excess quantity at the penal recovery rate(s) indicated in Schedule 'B' from
the Contractor.

STEEL:

a) Reinforcement steel
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Reinforcement steel shall be issued to the Contractor on weighment basis. All untampered and cut
pieces of 3(three) meter in length or more shall be returned by the Contractor to the Employer which
shall be taken back on weighment basis and shall be duly accounted for against materials issued and
will not be treated as wastage/scrap.

The consumption of reinforcement steel shall be accounted on sectional weight basis (based on
linear measurement multiplied by corresponding unit weight as specified in relevant Technical
Specifications). For calculation of theoretical consumption, reinforcement steel laid at site as
measured for payment according to the bar-bending schedule including lappages as authorised by
the Engineer- in-charge shall be taken into account. In addition to above, an allowance of 3% of
above quantity shall be considered at Contractor's cost in theoretical consumption for chairs, pins
and spacers, cut-pieces less than 3 mtrs, (non-returnable) rolling margin, scrap and wastage.

The difference between the reinforcement steel actually issued minus the credit given for the
reinforcement steel returned and steel theoretically consumed as worked out in accordance with
above, shall be recoverable at the penal recovery rate(s) specified in Schedule ‘B' from the
Contractor.

The Contractor is deemed to have accounted for in his quoted price all variations arising on account
of variation in the unit weight of manufactured sections and that specified in the Technical
Specifications and no claim on account of any such variations shall be admissible.

b) Structural steel

Structural steel shall be issued to the Contractor on weighment basis. This shall be used by the
Contractor most economically and strictly in accordance with the approved construction drawings or
as per written instructions of the Engineer-in-Charge. All untampered pieces and cut pieces of 1
(one) meter in length or more and plates of size 1 (one) meter x 0.3 (point three) meter or more shall
be returned by the Contractor to Employer which shall be taken back on weighment basis and shall
be duly accounted for against material issued and will not be treated as wastage/scrap.

For calculation of theoretical consumption weight of finished product as measured for payment shall
be considered. In addition to above, an allowance of 3% (three percent) of above measured quantity
shall be considered at Contractor's cost in theoretical consumption to cover all wastages and the
rolling margin.

The difference between the structural steel actually issued minus the credit given for the structural
steel returned and the steel theoretically consumed as worked out in accordance with above shall be
recoverable at the penal recovery rate specified in Schedule 'B* from the Contractor.

The Contractor is deemed to have accounted for in his quoted price all variations arising on account
of rolling margin/variation in the weight of manufacture sections and that specified in Technical
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23.5

(vi)

(vii)

(viii)

(ix)

Specification and no claim on account of any variation other than as specified above shall be
admissible.

Explosives, Detonators

Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine only after
the contractor has constructed the magazine(s) or has arranged portable magazines, obtained license
for storage and use of the same, arranged licensed blaster and complied with all the relevant
provisions of Indian Explosives Act, 1940 with amendments thereto. Proper account of receipt &
consumption shall be maintained on daily basis, which can be checked, by Engineer-in-Charge or his
representative at any time.

All materials issued by the Employer shall be for the purpose of the Contract only. At the time of
submission of interim payments, the Contractor shall properly account for the materials issued to
him to the satisfaction of the Engineer-in-Charge and certify that balance of materials issued is
available at the site.

Materials issued by Employer as per Schedule "B' which are rendered surplus shall, on completion of
the works or on foreclosure of work or cancellation of Contract, be promptly returned by the
Contractor at his expense at the place from where the same was issued by the Employer. If the
Contractor is advised to return such material at a place other than from where it was issued, the
Contractor shall deliver the material accordingly and in that case, the Employer shall bear the extra
charges, if any, on this account. Surplus stores and/or materials returned by the Contractor will be
accounted for giving due regard to the condition of stores and/or material. In case the Contractor
fails to return materials after accounting for the theoretical consumption plus authorized
allowances/wastages specified in this clause Engineer-in-Charge shall be at liberty to effect recovery
at penal recovery rates as specified in Schedule 'B'.

The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' shall be
reconciled every year and the outcome of such reconciliation shall be jointly signed by the Engineer-
in-Charge and the Contractor for accounting. On reconciliation, if it is found that the actual
consumption exceeds the theoretical consumption including admissible allowances as specified in
sub-Clause 23.4 (iv) & (v) above, the cost of such excess materials shall be recovered from the
Running Account bills of the Contractor at the penal recovery rate(s) specified in Schedule 'B'.

The Engineer-in-Charge shall have full powers for removal of any or all materials brought to site by the

Contractor, which are not in accordance with the Contract Specifications or samples, approved by him.

Should the Contractor fail to remove the rejected materials, the Engineer-in-Charge shall be at liberty to

have them removed by other means at the Contractor's cost. The Engineer-in-Charge shall have full power

to procure other proper materials to be substituted at Contractor's costs.

23.6(a) If construction material like cement, steel, etc. are required by the Contractor for the bonafide use in his

preliminary, enabling and ancillary works (relating to the works under the Contract) and if such materials
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are available and can be spared by the Employer, the Engineer-in-Charge may issue the same to the
Contractor at the prevailing stock issue rates at the time of issue of material. For the purpose of this sub-
clause the prevailing stock issue rates shall mean the cost of material to the Employer at the Project store
plus 10% towards overhead thereupon.

(b) The issue of the materials as per the approved/finalised plans, programme/requirement shall be regulated

23.7

23.8

23.9

with reference to the availability and depending on the priorities with respect to various other works of the
Project, as may be fixed by the Engineer-in-Charge and the Contractor shall have no right or claim in this
regard.

The Contractor shall take proper care of the materials issued by the Employer and shall protect the same
from damage and weathering. The Contractor shall be solely responsible for the safety of the materials
issued by the Employer.

All materials issued by Employer shall not under any circumstances whatsoever be taken out of the project
Site.

It may be clearly understood by the Contractor that any material not duly accounted for under the
Contract either in the Contractor's store or returned to the Employer shall be treated as unaccounted
material and recoveries for the same shall be made from the Running Account bills of the Contractor at the
penal recovery rates indicated in schedule "B'.

23.11 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the Contract

in any manner whatsoever.

CLAUSE-24: POWER SUPPLY:

24.1

24.2

The Employer, if requested by the Contractor will provide full assistance to the Contractor to obtain
construction power from grid to meet part requirement as standby arrangement. Contractor will not
have any claim, if construction power is not available from the grid. The Contractor will also be
responsible for making all payments to the concerned authorities and will make no claims if the power is
not available due to grid failure or otherwise. The Contractor shall make arrangements for the full
anticipated requirement of construction power by installing Diesel Generating sets and operate these
sets for generation of power required for execution of Works under the Contract, at no extra cost to the
Employer.

No payment shall be made by the Employer for generation, distribution and consumption of electricity in
execution of Works by the Contractor.

CLAUSE-25: SUPPLY OF WATER:

The Contractor shall make his own arrangements for water required for and in connection with the work at
his cost. It shall be the responsibility of the Contractor to satisfy himself that the water arranged by him is
fit for construction & consumption & he shall adequately treat such water whenever it is not found fit for
the said purposes.
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CLAUSE-26: WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when and
where necessary or as required by the Engineer-in-Charge for the protection of the works or for the safety
and convenience of those employed on the works or the public.

CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:

27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to
carry out the works continuously during night, Sunday or holidays, without any additional cost to Employer.

CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OFNUISANCE:

28.1 The Contractor shall, throughout the execution and completion of the Works and remedying of any defects
therein have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far
as the same is under his control) and the Works (so far as the same are not completed or occupied by the
Employer) in an orderly state appropriate to the avoidance of danger to such persons.

28.2 The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-Charge at the
site of work or in the lands licensed to him for use under the contract. Where necessary, the contractor
shall provide at his expense temporary fencing to protect such trees. No tree shall be cut unless authorised
by Engineer-in-Charge in writing to do so.

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall
cause unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of
adjacent properties.

CLAUSE-29: LABOUR:

29.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and
quality to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ in
connection with the works any person who has not completed fourteen years of age in terms of Child
Labour (Prohibition and Regulation) Act 1986. The Contractor is encouraged, to the extent practicable and
reasonable, to employ staff and labour with appropriate qualifications and experience from the region of
the project. Unskilled labour shall be recruited from local region only.

29.2 The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of
the number and description by trades of the works of people employed on the works. The contractor shall
also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the first half of the current month.

i) The accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them, and
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ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity
Benefit Act, 1961 or Rules made thereunder.

29.3 The Contractor including its subcontractor shall have the registration with EPFO and ESIC. Further all the

29.4

workers deployed by Contractors or sub-contractors shall be members of Provident Fund and should be
given the Universal Account Number (UAN). The EPF and ESI contribution on the part of employer in
respect of this contract shall be paid by the contractor.

The Contractor including its subcontractor shall ensure that the payment is being made to contract
workers through bank and shall submit the account statement in respect of salary paid to workers if
required by Employer. The Contractor including its subcontractor should produce the documentary proof
of depositing the ESI & EPF to the concerned departments along with monthly bills.

During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made thereunder, regulations, notifications and bye laws of State
or Central Government or local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notification that may be issued under any labour law in future either by the
State or the Central Government or the local authority. The Contractor shall keep the Principal Employer
indemnified in case any action is taken against the Principal Employer by the competent authority on
account of contravention by the Contractor of any of the provisions of any Act or rules made thereunder,
regulations or notifications including amendments. If the Principal Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if any,
on the part of the Contractor, the Engineer/Principal Employer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage suffered
by the Principal Employer.

The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of
the Principal Employer at any point of time.

Salient features of some of the major labour laws that are applicable to construction industry are given
below.

(i) Employee Compensation Act 1923 or as amended.

The Act provides for compensation in case of injury or death by accident arising out of and during
the course of employment.

(ii) Payment of Gratuity Act 1972
Gratuity is payable to an employee under the Act on satisfaction of certain conditions on

separation if an employee has completed 5 years service or more or on death or on retirement or
superannuation at the rate of 15 days wages for every completed year of service. The Act is
applicable to all establishments employing 10 or more employees.
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(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95.

The Contractor is required to possess PF Code from the concerned Regional Provident Fund
Commission. The benefits payable under the Act are:

(a) Pension or family pension on retirement or death as the case may be.
(b) Deposit linked insurance on the death in harness of the worker.
(c) Payment of PF accumulation on retirement/death etc.

Maternity Benefit Act 1961 (Amended)

The Act provides for leave and some other benefits to women employees in case of confinement or
miscarriage etc.

Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended.

The Act provides for certain welfare measures and wages to be provided by the Contractor to
contract labour and in case the Contractor fails to provide, the same are required to be provided by
the Principal Employer by Law and recover the same from the Contractor from any amount/monies
due to him. The principal employer is required to take Certificate of Registration and the Contractor
is required to take a License from the designated Officer. The Act is applicable to the
establishments of contractor if they employ 20 or more contract labour.

Minimum Wages Act 1948 (Amended)

The Contractor is to pay not less than the Rate of Minimum Wages notified by the appropriate
Government as per provisions of the Act.

Payment of Wages Act 1936 (Amended)

It lays down as to by what date the wages are to be paid, when it will be paid and what deductions
can be made from the wages of the workers.

Equal Remuneration Act 1979

The Act provides for payment of equal wages for work of equal nature to male and female workers
and not for making discrimination against Female employees in the matters of transfers, training
and promotions etc.

Payment of Bonus Act 1965 and any further amendments thereof.

The Act is applicable to all establishments employing 20 or more workmen. The Act provides for
payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of
wages to employees drawing X 21,000/- P.M. or less. The bonus to be paid to employees getting X
7,000/- P.M. or above upto X 21,000/- P.M. shall be worked out by taking wages as X 7,000/- P.M.
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(x)

(xi)

(xii)

or the minimum wages for the scheduled employments as fixed by the appropriate Govt.
whichever is higher. All amounts of Bonus are required to be paid within eight months of closing of
financial year. The Act does not apply to certain establishments, classes of employees. The newly
set up establishments are exempted for five years in certain circumstances.

Industrial Disputes Act 1947(Amended)

The Act lays down the machinery and procedure for resolution of industrial disputes, in what
situations a strike or lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946 (Amended)

It is applicable to all establishments employing 100 or more workmen (employment size reduced by
some of the States and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Contractor on matters provided in the Act and get
the same certified by the designated Authority.

Trade Unions Act 1926

The Act lays down the procedure for registration of trade unions of workmen and employers. The
trade unions registered under the Act have been given certain immunities from civil and criminal
liabilities.

(xiii) Child Labour (Prohibition and Regulation) Act 1986

(xiv)

(xv)

The Act prohibits employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of children in all other occupations and
processes. Employment of child labour is prohibited in Building and Construction Industry.

Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979

The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The inter-state migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain facilities such as housing,
medical aid, traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction Workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996

All the establishments who carry on any building or other construction work and employs 10 or
more workers are covered under this Act. All such establishments are required to pay cess @ 1%of
the cost of construction. The Contractor to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.
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(xvi)  The Factories Act 1948
The Act lays down the procedure for approval of plans before setting up a factory, health and

safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is
applicable to premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.
(xvii)  The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules
made there under from time to time.
(xviii) Employees’ State Insurance Act, 1948:
The Act provides for certain benefits to employees in case of sickness, Maternity and Employment
injury and for certain other matter in relation thereto.
The compliance of the labour laws/acts shall be along with amendments (if any) of the respective
acts.
The Contractor shall require his employees to obey all applicable Laws, including those concerning
safety at work.
The definition of ‘Principal Employer’ for this Clause shall be as per Contract Labour (Regulation
and Abolition) Act 1970.

29.5 The Engineer-in-Charge shall on a report having been made by an authorised Inspecting Officer as defined in
the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal
Employer, have the power to deduct from the amount due to the Contractor any sum required or
estimated to be required for making good the loss suffered by worker(s) by reasons of non-fulfilment of
the conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made by
him from wages which are not justified by the terms of the contract or non-observance of the relevant
Acts and Rules with amendments made from time to time. If the Employer makes payment to
Contractor’s labour due to non-payment of wages to labour by the Contractor, the Employer shall
recover the amount thus paid from the next Interim Payment of the Contractor.

29.6 The Contractor shall indemnify the Employer against any payments to be made under and for observance of
the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim
indemnity from his sub-contractors. In the event of the Contractor's failure to comply with the provisions
of sub-clause 29.4 or in the event of decree or award or order against the Contractor having been received
from the competent authority on account of any default or breach or in connection with any of the
provisions of sub-clause 29.4 above, the Engineer-in-Charge, without prejudice to any other right or
remedy under the Contract, shall be empowered to deduct such sum or sums from the bills of the
Contractor or from his Security Deposit or from other payments due under this contract or any other
Contract to satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as
mentioned under sub-clause 29.4 above, on the part of the Contractor under the Contract on behalf of and
at the expenses of the Contractor and make payment and/or provide amenities/facilities/services
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and binding on the
contractor.
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29.7 The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules

29.8

29.9

provided for welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act and
other relevant Acts and Rules framed thereunder or any other instructions issued by the Employer in this
regard for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case, the Contractor fails to make arrangements as aforesaid, the Engineer-in-
Charge shall be entitled to do so and recover the cost thereof from the Contractor.

The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-
Charge, in respect of all labour directly or indirectly employed for performance of the Works and shall
provide all facilities in connection therewith. In case the Contractor fails to make arrangements and
provide necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the
cost thereof from the Contractor. But this will not absolve the Contractor of his responsibility or otherwise
thereof.

In the event of any injury, disability or death of any workmen in or about the work employed by the
Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify and save
harmless the Employer against all claims, damages and compensation under the Employee Compensation
Act, 1923 as amended from time to time or in other law for the time being in force and rules there under
from time to time and also against all costs, charges and expenses of any smooth action by proceedings
arising out of such accidents or injury, disability or death of a workmen and against all sum or sums which
may with the consent of the Contractor be paid to compromise or compound any claim in this regard. If
any award, decree or order is passed against the Contractor for recovery of any compensation under the
Employee Compensation Act, 1923, for any injury, disability or death of a workman by any competent
court, the said sum or sums shall be deducted by the Engineer-in- charge from any sum then due or that
may become due to the Contractor or from his Security Deposit or sale thereof in full or part under the
Contract or any other contract with the Employer towards fulfillment of the said decree, award or orders.

29.10 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account

of his compliance with his obligations under this clause and Labour Regulation and the same are deemed
to be covered in unit rates of BOQ.

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN:

The Contractor shall employ on the execution of the Works only such persons as are skilled and
experienced in their respective trades and the Engineer-in-Charge shall be at liberty to object to and
require the contractor to remove from the works any persons employed by the Contractor on the
execution of the works who, in the opinion of the Engineer-in-Charge, misconducts himself or is
incompetent or negligent in the proper performance of his duties. The contractor shall forth-with comply
with such requisition and such person shall not be again employed upon the works without permission of
the Engineer-in- charge. Any person so removed shall be replaced immediately.
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CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC:

31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the Employer and
shall be disposed off as directed by the Engineer-in-Charge.

31.2 However, if any of the materials thus obtained from excavation on the site is such as can be used in the
execution of the Works under the Contract, the Contractor will be allowed to use the same free of cost
(except that any amount of royalty, levies are paid by the Contractor) for the aforesaid purposes provided
the same is found suitable and is approved by the Engineer-in-Charge.

31.3 Fossils, coins, articles of value, structures and other remains or things of geological or archeological interest
discovered on the site shall be the absolute property of the Employer. The Contractor shall take
reasonable precautions to prevent his labour or any other person from removing or damaging any such
article or thing and shall immediately upon the discovery thereof and before removal acquaint the
Engineer-in-Charge with such discovery and carry out the Engineer-in-Charge's directions as to the disposal
of the same at the expense of the Employer.

CLAUSE-32: FORCE MAJEURE:

32.1 The term "Force Majeure" shall herein means an exceptional event or circumstance:

a) which is beyond a Party's control.
b) which such Party could not reasonably have provided against before entering into the Contract.
c) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

ii) rebellion, revolution, insurrection, military or usurped power, or civil war,

iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and other
employees of the Contractor and Subcontractors,

iv) ionising radiation or contamination by radio-activity, and

v) pressure waves caused by air craft or other aerial devices travelling at sonic or super sonic speed.
vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

vii) Spread of pandemic in the country where works are being executed.

32.2 If aPartyis or will be prevented from performing any of its obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
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32.3

324

325

Majeure and shall specify the obligations, the performance of which is or will be prevented. The
notice shall be given within 14 days after the Party became aware, or should have become aware, of the
relevant event or Circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of such obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of the
Contract as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure.

On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance with the
provisions of sub-clause 34.2

Should there be a request for extension of time arising out of "Force Majeure" the same shall be considered
in accordance with clause 39.

CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF:

33.1 If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water

33.2

333

pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the
area in which they may be working or in the areas contiguous to the premises on which the work or any part
of it is being executed or if any damage is caused during the progress of work, the Contractor shall upon
receipt of a notice in writing in that behalf from the Engineer-in-Charge, make the same good at his costs.

If it appears to the Engineer-in-Charge or his representative at any time during construction or
reconstruction or prior to the expiration of the Defects Liability Period that any work has been executed with
unsound, imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for
execution of the Works are unsound or of a inferior quality, or otherwise not in accordance with the
Contract, or that any defect, shrinkage or other faults found in the work arising out of defective or improper
materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the
Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as
the case may be, and/or remove the materials/articles so specified and provide other proper and suitable
materials at his own expense.

If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above,
the Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by any means
or through any other agency or by himself at the risk and cost of the Contractor. In such a case the value of
such rectification/replacement, reconstruction through such agencies shall be recovered from the
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Contractor from any amount due to him. The decision of Engineer-in-Charge in this regard shall be final and
binding on the contractor.

CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE:

34.1

34.2

34.3

From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility
for the care thereof and for taking precautions to prevent loss or damage. He shall be liable for any
damage or loss that may happen to the Works or any part thereof and to the Employer’s Plant, Equipment
and Material (hired or issued to the Contractor). Any such loss or damage shall be restored in good order
and condition and in conformity in every respect with the requirements of the Contract Technical
specifications and instructions of the Engineer-in-Charge.

i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which may
occur or arise out of "Force Majeure" to the Works or any part thereof or to any material or article at
site but not incorporated in the Works or to any person or anything or material whatsoever of either
Party provided such a loss or damage could not have been foreseen or avoided by a prudent person and
the either Party shall bear losses and damages in respect of their respective men and materials. As such
liability of either Parties shall include claims/compensation of the third Party also.

ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following provisions
shall also have effect:

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the erection
and completion of the works under and in accordance with the Contract Specifications; and

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works
lost or damaged, remove from the site any debris and so much of the works as shall have been
damaged and carry the Employer’s Material etc, to the Employer’s stores. The cost of such re-
execution of the works, removal of damaged works and carrying of Employer’s store shall be
ascertained in the same manner as for deviations and this shall be paid separately to the Contractor.

Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss or
damage as has been by any failure on his part to perform his obligations under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such loss or damage.

The Contractor shall indemnify and keep indemnified the Employer against all losses and claims for
death, injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the construction and maintenance of works during the Time for Completion and also
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto, and such liabilities shall include claims/compensations of the third Party.
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34.4 Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way limiting his

0
p

34.5

34.6

bligations and responsibilities under this condition, insure and pay all costs and maintain the insurance
remium throughout the period of Contract, with the following coverage:

(a) the Works, together with materials and Plant for incorporation therein, to the full replacement cost
(the term "cost" in this context shall include profit), (CAR / EAR Policy) an additional ____ % (as
mentioned in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement cost,
to account for the materials which is to be issued to the Contractor free of cost by the Employer.

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional
costs of and incidental to the rectification of loss or damage including professional fees and the cost
of demolishing and removing any part of the Works and of removing debris of whatsoever nature
(CAR / EAR Policy). The deductibles shall be as mentioned in Schedule D.

(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) of
GCC., and

(d) the contractor's workmen, property and public liability.

Scope of Cover:

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of the
Contractor and the Employer and shall cover:

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising other than
as provided in Sub-Clause 34.6 from the Commencement date until the date of issue of the relevant
Completion Certificate in respect of the Works, and

(b) the Contractor for his liability:

(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to
the commencement of the Defects Liability Period, and

(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under Clauses 43.

The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge before
release of any settled claim by insurance company to the Contractor.

There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage caused by:
(a) war, hostilities (whether war be declared or not), invasion act of foreign enemies.
(b) rebellion, revolution, insurrection, or military or usurped power, or civil war.

(c) ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any nuclear
waste from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component thereof or
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34.7

34.8

34.9

34.10

34.11

34.12

34.13

(d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds.
(e) defects in design in the scope of Engineer.

If the Contractor receives instructions from the Employer to insure against any of the risks mentioned in
sub-clause 34.6, or any other risk, such insurance if available shall be effected, at the cost of the Employer.

In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of loss and
amount realized from Insurance Company including deductibles shall be borne by the Contractor.

The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, insure, in the
joint names of the Contractor and the Employer, against liabilities for death of or injury to any person or
loss of or damage to any property (other than the Works) arising out of the performance of the Contract
for at least the amount stated here under:

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5,
00,000 per person for each accident.

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs).

Limit of total liability both for Public and Property under sub-clause 34.9 (i) and 34.9(ii) shall be 10 % of Contract
Price, In case, the total liability exceeds the limit of 10% of contract price, the minimum liability as mentioned
under Para (i) & (ii) shall be applicable.”

The insurance policy shall include a cross liability clause such that the insurance shall apply to the
Contractor and to the Employer as separate insured.

The Employer shall not be liable for in respect of any damages or compensation payable to any workman
or other person in the employment of the Contractor or any subcontractor, other than death or injury
resulting from any act or default of the Employer, his agents or servants. The Contractor shall indemnify
and keep indemnified the Employer against all such damages and compensation, other than those for
which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

The Contractor shall insure against such liability and shall continue such insurance during the whole of
the time and that any persons are employed by him on the Works. Provided that, in respect of any
persons employed by any subcontractor, the Contractor's obligations to insure as aforesaid under this
liability in respect of such persons in such manner that the Employer is indemnified under the policy, but
the Contractor shall require such sub-contractor to produce to the Employer, when required, such policy
of insurance and the receipt for the payment of the current premium.

Within 84 days of the Commencement Date, the Contractor shall provide the insurance policies /
evidence of insurance to Engineer-in-charge. Such insurance policies shall be consistent with the general
terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for
which he is responsible with insurers and in terms approved by the Employer.
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34.14

34.15

34.16

34.17

The Contractor shall notify the insurers of changes in the nature, extent or Programme for the execution
of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of the
Contract and shall, when required, produce to the Employer the insurance policies in force and the
receipts for payment of the current premiums.

If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or
fails to provide the policies to the Engineer-in-charge within the period required by Sub-Clause 34.12
then and in any such case the Engineer-in-charge may effect the recovery of such premium on pro-rata
basis from the Running Account bills of the Contractor. Additionally the payment of Running Account
bills may also be suspended until the Contractor complies with the requirements of sub clause 34.12 of
these conditions. If non-insurance prolongs for a period of continuous 2 months, the Employer may treat
it as Default of Contractor as per the provisions of clause 38 of GCC.

In the event that the Contractor or the Employer fails to comply with conditions imposed by the
insurance policies effected pursuant to the Contract, each shall indemnify the other against all losses and
claims arising from such failure.

The Contractor shall at his own expense arrange for the safety provisions as laid down in applicable Law &
Regulations and in Safety Manual of the Employer in respect of the works covered under this Contract. In
case, the Contractor fails to comply with the provisions of the safety manual, the Engineer-in-Charge shall
be entitled to and make the necessary arrangement at the risk and cost of the Contractor. This will,
however, not absolve the Contractor of his overall responsibility to execute the works under the Contract.

CLAUSE 35: SUSPENSION OF WORKS:

35.1 The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any part

thereof for such time or times and in such manner as the Engineer-in-Charge may consider necessary and
shall during such suspension properly protect and secure the work so far as is necessary in the opinion of
the Engineer-in- charge. If such suspension is:

(a) provided for in the Contract, or

(b) necessary for the proper execution of the Works or by reason of weather conditions or by some default
on the part of the Contractor, or

(c) necessary for the safety of the Works or any part thereof.

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension
of the works; but in the event of any suspension ordered by the Engineer-in-Charge for reasons other than
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be
entitled to such extension of Time for Completion of the Works as the Engineer-in-Charge may consider
proper having regard to the period or periods of such suspensions under clause 39 and shall notify the
Contractor accordingly, with approval of the Employer .
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35.2

If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge for more
than three months at a time the Contractor may serve a written notice on the Engineer-in-Charge requiring
permission within 15 days from the receipt thereof to proceed with the Works or that part thereof in
regard to which progress is suspended and if such permission is not granted within that time the
Contractor by a further written notice so served may (but is not bound to) elect to treat the suspension
where it affects part only of the Works as an omission of such part or where it affects the whole of the
Works as an abandonment of the Contract by the Employer.

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN

36.1

SCOPE OF WORK:

If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the
Works for reason whatsoever and hence does not require the whole or any part of the Works to be carried
out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor, and the contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but which he could not
derive in consequence of the fore- closure of the whole or part of the Works.

The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilised on the works to the full extent because of the foreclosure:

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labour huts,
staff quarters and Site office; storage accommodation workshop, installation and dismantling of
Construction Equipment (batching plant, crushing plant) and water storage tanks.

(b) i) The Employer shall have the option to take over Contractor’s materials or any part thereof, either
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the Work), provided, however, the Employer shall be bound to take
over the material or such portions thereof as the Contractor does not desire to retain. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the Contractor.

ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such
materials from Site to Contractor's permanent stores or to his other Works, whichever is less. If
materials are not transported to either of the said places, no cost of transportation shall be payable.

(c) If any materials issued by the Employer are rendered surplus, the same except normal wastage for the
materials used in the works shall be returned by the Contractor to the Employer.

(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his
other works whichever is less. If T&P are not transported to either of the said places, no cost of
outward transportation shall be payable.
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36.2 The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage books,
time sheets and other relevant documents as may be necessary to enable him to certify the reasonable
amount payable under this condition.

CLAUSE-37: TERMINATION OF CONTRACT ON DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the
Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is
satisfied that the legal representatives of the individual Contractor or of the proprietor of the proprietary
concern and in the case of partnership, the surviving partners are capable of carrying out and completing
the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its uncompleted part
without the Employer being in any way liable to payment of any compensation whatsoever on any
account to the estate of the deceased Contractor and/or to the surviving partners of the Contractor's firm
on account of termination of the Contract. The decision of the Engineer-in-Charge that the legal
representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry
out and complete the Works under the Contract shall be final and binding on the parties. In the event of
such termination, the Corporation shall not hold the estate of the deceased Contractor and/or the
surviving partners of the Contractors firm liable for damages for not completing the Contract. Provided
that the power of the Engineer-in- charge of such termination of Contract shall be without prejudice to any
other right or remedy, which shall have accrued or shall accrue to him under the Contract.

CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART:
38.1 If the Contractor:

i) commits default in complying with or commits breach of any of the conditions of the Contract and does not
remedy it or take effective steps to remedy it immediately after a notice in writing is given to him by the
Engineer-in-Charge; or

ii) fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any extended
time under the Contract and does not complete the Work(s) or any item of Work(s) within the period
specified in a notice given in writing by the Engineer-in-Charge; or

iii) is engaged in corrupt or fraudulent or Collusive or Coercive practices in competing for or in the execution
of the Contract, then the Employer may, after giving 14 days notice to the Contractor, terminate the
contract and expel him from the Site. The Contractor shall not be entitled for any compensation
whatsoever under this clause. For the purpose of this clause

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of any thing of value to influence the
action of a public official in the procurement or execution of Contract.

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering process or
the execution of a Contract and includes collusive practice among bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.
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c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without
the knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non-competitive
levels.

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their
property to influence or affect the execution of Contract,

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a
receiving order or order for administration of his estate made against him or shall take any proceedings for
liquidation for the purpose of amalgamation or reconstruction under any insolvency Act for the time being
in force or make any conveyance or assignment of his effective or composition or arrangement for the
benefit of his creditors or purport as to do, or if any application be made under any insolvency Act for the
time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of
his creditors; or

v) being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs or
a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise
which entitle the Court or debenture holders to appoint a receiver or manager; or

vi) shall suffer an execution in an execution being levied on his goods; or

vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not
being incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or
sublet the entire works or any portion thereof without the prior written approval of the Engineer-in-
Charge,

Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid without
prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation
notice in writing to the Contractor under the hand of the Engineer- in-charge shall be conclusive evidence.

viii) the Employer has in place a Policy for suspension and Banning of Business Dealings as provided on NHPC
Website www.nhpcindia.com , the business dealings may be suspended or banned with the Contractor on
account of any default by the Contractor under GCC Clause 38.1

38.2 The Employer shall, on such termination of the Contract, have powers to take possession of the site of work
under the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and
ancillary works and any materials, constructional equipment, implements, stores, structures etc. thereon.
The Employer shall also have powers to carry out the incomplete work by any means or through any other
agency or by himself at the risk and cost of the Contractor.

38.3 If the expenses incurred or to be incurred by the Employer for carrying out and completing the incomplete
work or part of the same, are in excess of the value of the work credited/to be credited to the Contractor,
the difference shall be paid by the Contractor to the Employer. If the Contractor fails to pay such an
amount, as aforesaid, within thirty days of receipt of notice in writing from the Engineer-in-Charge, the
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38.4

38.5

Engineer-in-Charge shall recover such amount from any sums due to the Contractor on any account under
this or any other contract or from his Security Deposit or otherwise.

The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials,
Constructional Equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale
thereof towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter
there may be any balance outstanding from the Contractor, the Employer shall have powers to recover the
same as debt.

All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and
binding on the contractor.

CLAUSE-39 : TIME FOR COMPLETION AND EXTENSIONS:

39.1 Time for Completion allowed for execution of the Works is as specified in Schedule "C’ of these conditions.

39.2 However, if the work is delayed on account of:

i) Delay in handing over of site to the Contractor as per clause 12; or

ii) Delay in supply of construction drawings as per clause 15.4; or

i) Increase in the quantity of work to be done under the contract as per clause 18; or

iv) Suspension of work as per clause 35; or

v) Rebuilding of work as per clause 34; or

vi) "Force Majeure" conditions as per clause 32 or

vii)  physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, or

viii)  Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control;

then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the
Engineer- in-charge accordingly, but the Contractor shall nevertheless use constantly his best endeavors to
prevent and/or make good the delay and shall do all that may be required in this regard. The
Contractor/Engineer-in-Charge is required to jointly maintain Hindrance Registers (Annexure-l) for
recording hindrances if any, while executing the Works. The Contractor shall request, in writing, for
extension of time, to which he may consider himself eligible under the Contract, within 14 (fourteen) days
of the date of happening of any such events as indicated above failing which the same shall not be
considered or taken into account for any purpose whatsoever.

Provided further that no monetary claims shall be admissible to the Contractor for such extension of
Time for Completion except for reimbursement of cost of extension of bank guarantee for security
deposit and insurance policy(ies).
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39.3

In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out
by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time for
Completion, after taking into consideration the nature of the work delayed and practicability of its
execution during the period of extension.

Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in
writing.

Provided that Engineer- in — charge is not bound to make any determination unless the Contractor has;
a) within 14 days after such event has first arisen notified the Engineer and

b) within 28 days or such other reasonable time as may be agreed by the Engineer — in — charge detailed
particulars of any extension of Time for Completion to which the Contractor may consider himself
entitled.

CLAUSE-40: COMPENSATION FOR DELAY:

40.1

40.2

If the Contractor fails to complete the work as a whole as specified in Schedule "C' before the expiry of the
period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under Clause 39 as
may be allowed, he shall without prejudice to any other right or remedy of the Employer on account of such
default, pay as an ascertained/agreed compensation as stipulated in the aforesaid Schedule ‘C' not by way
of penalty. However, maximum amount of compensation for delay on account of work as a whole shall
not exceed 10% of the Contract Price.
The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum due or
payable to the Contractor under this or any other contract with the Employer. The payment or deduction
of such damages shall not relieve the Contractor from his obligation to complete the Works or from any
other obligations and liabilities under the Contract.

CLAUSE-41: INSPECTION AND APPROVAL:

41.1

41.2

All works embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised
representative, when each stage is ready. In default of such notice, the Engineer-in-Charge shall be
entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this regard
shall be final and binding.

No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his
authorised representative and the Contractor shall afford full opportunity for examination of foundations
before permanent work is placed thereon. The Contractor shall give due notice to the Engineer-in-Charge
or his authorised representative whenever any such work or foundation is ready for examination and the
Engineer-in- charge or his representative shall, without unreasonable delay, unless he considers it
unnecessary and advises the Contractor accordingly, examine and measure such work or such foundations.
In the event of the failure of the contractor to give such notice, he shall, if required by the Engineer-in-
Charge, uncover such work at the Contractor's expense.
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41.3

41.4

The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any
part of the works and Contractor shall give such facilities as may be required for such inspection and
examination.

The Contractor shall uncover any part of the Works and/or make opening in or through the same as the
Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good
such part to the satisfaction of the Engineer-in-Charge. If any such part has been covered up or put out of
view after being approved by the Engineer-in-Charge and is subsequently found, on uncovering, to be
executed in accordance with the contract, the expenses of uncovering and/or making openings in or
through, reinstating and making good the same, shall be borne by the Employer. In any other causes all
such expenses shall be borne by the Contractor.

CLAUSE-42: COMPLETION CERTIFICATE:

42.1 The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with

the time mentioned in Schedule ‘D' and terms and conditions mentioned in clause-39. As soon as the
Works under the Contract is completed as a whole, the Contractor shall give notice of such completion to
the Engineer-in-Charge. The Engineer-in-Charge, within two week of receipt of such notice, shall inspect
the Works and shall satisfy himself that the Work(s) has been completed in accordance with the provisions
of the Contract and then issue to the Contractor a certificate of completion indicating the date of
completion except for any minor outstanding works and minor defects which will not substantially affect
the use of Works for their intended. Should the Engineer-in-Charge notice that there are major defects in
the Works or the Works are not considered to be substantially complete, he shall issue a notice in writing
to the Contractor to rectify/replace the defective Works or any part thereof or complete the Works, as the
case may be, within such time as may be notified and after the Contractor has complied with as aforesaid
and gives notice of completion, the Engineer-in-Charge shall inspect the work and issue the completion
certificate in the same manner as aforesaid.

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be

completed unless the Contractor shall have removed from the work site and/or premises all his
belongings/temporary arrangements brought/made by him for the purpose of execution of the work and
clean the site and/or premises in all respects and made the whole of the site and or premises fit for
immediate occupation/use to the satisfaction of the Engineer-in-Charge. If the Contractor fails to comply
with the above mentioned requirements on or before the date of completion of the Work, the Engineer-in-
Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfill such requirements and
remove/dispose off the Contractor's belongings/temporary arrangements, as aforesaid, and the Contractor
shall have no claim in this respect except for any sum realized by the sale of Contractor's
belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount
that may be due from the Contractor. Should the expenditure on the aforesaid account exceed the
amount realised by sale of such Contractor's belongings/temporary arrangements than the Contractor shall
on demand, pay the amount of such excess expenditure.
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CLAUSE-43: DEFECTS LIABILITY PERIOD:

43.1 The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified date of

43.2

completion as per clause 42.

If during the Defects Liability Period any portion of the Works is found defective or deficient in any manner
and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects
Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein,
be operative for a further period of 6 months from the date of such repair/rectification/ replacement but
shall not in any case be operative for more than 18 months from the date of completion stated in the
Completion Certificate.

CLAUSE-44: MEASUREMENTS:

44.1

44.2

44.3

44.4

44.5

44.6

The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the
value of work done in accordance with the Contract.

Notwithstanding any provision in the relevant standard method of measurement or any general or local
custom, measurement of work done under the Contract shall be taken in accordance with the procedure
set forth in the Technical Specifications or Bill of Quantities under the Contract. In the case of items of
work, which are not covered by the Technical Specifications or Bill of Quantities, measurement shall be
taken in accordance with the relevant standard methods of measurements laid down by the Bureau of
Indian Standards (BIS).

All items having a financial value shall be entered in measurement book, level book, etc., prescribed by the
Employer so that a complete record is maintained of all work performed under the Contract.

Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the Contractor
or his authorised representative.

Before taking measurement of any works, the Engineer-in- charge or his representative, shall give a
reasonable notice to the Contractor. If the Contractor fails to attend or send an authorised representative
for measurement after such a notice or fails to countersign or to record the objection within a week from
the date of taking the measurements, then in that event the measurements taken by the Engineer-in-
charge shall be taken to be correct and final measurements of such work.

The Contractor shall, without extra charge, provide assistance with every appliance, labour and other
appliances (theodolite, level etc.) and things necessary for measurement.

44.7 Measurement shall be signed and dated by both parties on the Site on completion of measurement. If the

Contractor objects to any of the measurements recorded by the representative of the Engineer-in-Charge a
note to that effect shall be made in the measurement book against the item objected to and such note
shall be signed and dated by both parties engaged in taking the measurement. The decision of the
Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding on the
contractor in respect of all contract items, substituted items, extra items and deviations. Provided that
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items of work which are not susceptible to measurement at the later date must be measured jointly and
signed accordingly by both the parties at the time of execution of such items.

CLAUSE-45: PAYMENT ON ACCOUNT:

45.1

Running Account bills shall be submitted by the Contractor monthly on or before the date fixed by the
Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then verify the bills with reference
to the measurements recorded in the measurement book(s).

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to

45.3

45.6

45.7

45.8

which the contractor is considered entitled by way of interim payment for the work executed, after
deducting there from the amounts already paid, the security deposit and such other amounts as may be
withheld/deductable or recoverable in terms of the Contract.

Payment of the Contractor's bills shall be made by the Employer within 28 days from the date of
submission of the bill subject to the acceptance of the Engineer-in- charge.

In case of any disagreement between EIC and Contractor on any part of the bill, such part shall be severed
from the rest and payment of such part shall be withheld by the EIC and payment of balance admissible
part of Contractor’s bill shall be processed and released within specified 28 days. The clarification on
disagreed part, if any, required on any item of Contractor’s bill shall be sought by the EIC within 21 days of
bill submission and except in exceptional circumstances, these clarification shall be sought in one go.
Similarly, the Contractor shall also be required to submit the clarification sought within next 21 days. 45.4

Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer-in-
Charge or his representative. Such cheques shall be issued direct to the Contractor on furnishing a stamped
receipt for the amount of the cheque or to his constituted attorney duly authorised to receive such
payments from the Engineer-in- charge.45.5 Any Running Account bills given relating to work done or
materials delivered, may be modified or corrected by any subsequent Running Account bills or by the final
bill. No certificate(s) of the Engineer-in-Charge supporting an Running Account bill shall itself be conclusive
evidence that any work or materials to which it relates is/are in accordance with the Contract.

Should there be a request for extension of Time for Completion, pending its consideration, interim
payments shall continue to be made as provided herein.

After receipt of clarifications as per Clause 45.3 / modifications furnished by contractor as per Clause 45.3
and acceptance thereof by the Employer, payment in respect of such withheld items shall be released to
the contractor through next Running Account bill.

With respect to non-perishable materials which are not combustible, fragile or perishable in nature (listed
in the Schedule-D) and brought by the Contractor to the Site for incorporation in the Permanent Works,
the Contractor shall receive a credit in the month in which these materials are brought to the Site and be
charged a debit in the month in which they are incorporated in the Permanent Works which shall not be
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more than 90 days from release of advance payment, both such credit and debit to be determined by the
Engineer-in-Charge in accordance with the following provisions:

(@)  no credit shall be given unless the following conditions shall have been met to the Engineer-in-
Charge’s satisfaction:

(i) the materials are in accordance with the Specifications for the Works;

(ii) the materials have been delivered to the Site and are properly stored and protected against
loss, damage, or deterioration;

(iii) the Contractor’s record of the requirements, order, receipts and use of materials are keptin a
form approved by the Engineer, and such records are available for inspection by the
Engineer;

(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the
materials to the Site, together with such documents as may be required for the purpose of
evidencing such cost ;

(v) the materials are to be used within a reasonable time;

(b) the amount to be credited to the Contractor shall be the equivalent of 75%(seventy five percent) of
the Contractor’s reasonable cost of materials delivered to the Site, as determined by the Engineer-
in-Charge after review of the documents listed in sub-para (a)(iv) above and submission of indenture
bond as prescribed in the Contract hypothecating the materials to the Employer;

(c) the amount to be debited to the Contractor for any materials incorporated into the Permanent
Works shall be equivalent to the credit previously granted to the Contractor for such materials
pursuant to Sub-Clause (b) above, as determined by the Engineer-in-Charge.

45.9 The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill amount, after
due recoveries within 10 days of submission of Running Account bill. The balance due amount under the
Running Account bill shall be paid to the Contractor within 28 days of submission of bills after due
certification by the Engineer-in-charge.

45.10 Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise shall
neither vitiate nor make the contract void. Further, no claim for interest or damages will be entertained
or payable by the Employer upon

i).  any Bank Guarantee or

ii).  payments in arrears or
iii).  any balance which may become due on final settlement/re-conciliation of the account or
iv).  withheld by the Employer owing to any dispute or difference between the parties.
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45.11 DELAYED PAYMENT:

All the undisputed payments for the works performed by Contractor under the Contract shall be released

within twenty eight days from the receipt of invoice/bills from the Contractor complete in all respect.

In case, payment are not released as mentioned above, the Employer shall pay the principal amount plus
simple interest from the date immediately following the date agreed upon @ 6% p.a.

45.12 Compliance of BRSR Policy:

In order to comply with Policy on Business Responsibility and Sustainability Report (BRSR) of Employer
(available at Employer’s website ‘www.nhpcindia.com’), the contractor as a Value Chain Partner shall
submit disclosures with every RA Bill and Final Bill during execution of contract in the format prescribed at
Schedule-D certifying their compliances towards Sustainability Standards based on Environment, Social
and Governance (ESG) Parameters. The contractor shall provide free and smooth access to the authorized
person(s) of Employer in its premises (office/assets/locations/units etc.) to confirm /evaluate / rectify the
same, as and when required.

CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS:

46.1

Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of Labour,
Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants (POL)
according to the procedure mentioned hereunder:-

A) LABOUR:

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the cost of
labour as reflected in the " All India Consumer Price Index” and minimum wages for unskilled labour
notified by State
Government (Where work is being executed)", the corresponding increase or decrease in the payments to
the Contractor on this account shall be calculated by the formula:-

Vlzix{Lx(wj+U X(Mﬂ
100 lo Uo

Where: -

V1= Amount to be adjusted in Contractor's payment for the work done during the month under
consideration.

L= Percentage of Labour component (other than unskilled) in the value of work as mentioned in
Schedule 'D'.
U= Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule "D'.
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R= Value of work done and payable during the month under review (excluding those extra, additional,
substituted and altered items of work, whose rates have been worked out and paid on the basis of
actual analysis of costs or based on the current market rates).

lo=  All India Consumer Price Index for Industrial Workers, General Index (Base 2016= 100) for the
previous month in which price bids were submitted as published in the Indian Labour Journal of
'‘Labour Bureau', Ministry of Labour, Government of India.

= All India Average Consumer Price Index for Industrial Workers (General Index) with respect to the
same base, as above, for the month under consideration.

uo=  Rate of Minimum wage applicable for unskilled labour notified by the State Government for the
previous month in which price bids were submitted.

u= Rate of Minimum wage applicable for unskilled labour notified by the State Government for the
month under consideration.

B) MATERIALS AND MACHENRY:

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the prices
of materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale prices in
India (Base 2011-12 =100) under sub-group/group (as mentioned in schedule D), the corresponding
increase or decrease in the payments to the contractor shall be made according to the following formula:-

_ R |Cle-¢c), S(s—s,), Ele—8), M(m—m,)
2100 C S, e, m,

Where:-

V2= Amount of variation payable to or recoverable from the Contractor during the month  under
review, based on monthly average and adjusted along with the bill.

R =  Value of work done and payable during the month under review (excluding those extra, additional,
substituted and altered items of work, whose rates have been worked out and paid, on the basis of
actual analysis of costs or are based on the current market rates).

CS,E &M= Percentage of Material component : C for “Cement”; S for “Reinforcement Steel”; E for
“Other Material component” & M for “ Construction Machinery” in the value of work as mentioned
in Schedule "D".

Cco- Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, Lime and
Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral
Products’, for the previous month in which price bids were submitted as published in the monthly
Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New
Delhi.
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So

€0 =

e=

Mop=

The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture of
Cement, Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non
Metallic Mineral Products’, prevailing one month prior to last day of the period under
consideration as published in the monthly Bulletin issued by the Office of Economic Adviser,
Ministry of Industry, Government of India, New Delhi.

Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product” (Base
2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, for the previous month in which price
bids were submitted as published in the monthly Bulletin issued by the Office of Economic Adviser,
Ministry of Industry, Government of India, New Delhi.

The monthly Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long
Product” (Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, prevailing one month
prior to last day of the period under consideration as published in the monthly Bulletin issued by
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi.

Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12 =100) for the

previous month in which price bids were submitted as published in the monthly Bulletin issued by
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi.

The monthly Index Number of the Wholesale prices in India for “All Commodities” ( Base

2011-12 =100) , prevailing one month prior to last day of the period under consideration as
published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry,
Government of India, New Delhi.

Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for Mining,
Quarrying and Construction” (Base 2011-12 = 100) under head (R) ‘Manufacture of Machinery and
Equipment’ for the previous month in which price bids were submitted as published in the monthly
Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New
Delhi.

The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture of
Machinery for Mining, Quarrying and Construction”( Base 2011-12 =100) under head (R)
‘Manufacture of Machinery and Equipment’, prevailing one month prior to last day of the period
under consideration as published in the monthly Bulletin issued by the Office of Economic Adviser,
Ministry of Industry, Government of India, New Delhi.

C) PETROL, DIESEL, OIL AND LUBRICANTS:

If after, Base Date and during the currency of the contract, there is any price variation (increase or

decrease) in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or recovered from the

Contractor in accordance with the following formula: -
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Where: -

V3= the increase or decrease in the total payment to be made to the Contractor during the month
under review, based on monthly average and adjusted along with the bills.

R =  Value of work done and payable during the month under review (excluding those extra, additional,
substituted and altered items of work, whose rates are based on actual analysis or the current
market rates).

P = component of POL as percentage in the value of work as indicated in Schedule 'D'.

xo = All inclusive official price of Diesel as notified by Indian Qil Corporation for bulk supply
applicable on 28™ day before the last date of submission of price bids for the State where work is
undertaken.

X = Average all inclusive official bulk price of Diesel on last day of previous month. As notified by

Indian Qil Corporation for bulk supply in the State where work is undertaken from time to time
during the month.

46.2 Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be subject to the

following:

(a) In the case of material brought to site for which any secured advance is includes in the Running

Account bills according to Clause 45.9, the amount of such secured advance considered as a credit

shall be added to the value of work done (R) for operation of this clause. Similarly, when such material

are incorporated in the work and the secured advance is debited, the amount of secured advance

originally considered for operation of this clause should be deducted from the value of work done (R).

b) Price adjustment shall be applicable only for the work that is carried out within the Time for Completion

as in Schedule "D' or extended time if any under clause 39 of GCC for which no damages are leviable on

the Contractor.

c) Variations arising on account of payment related to rates for extra, altered and substituted items whose

cost has been worked out on actual analysed cost or on market price basis as envisaged in Clause 18.2

shall be regulated with reference to such variations in cost as are subsequent to the date of settlement

of the rates, instead of the date of submission of price bids.

d) No separate escalation whatsoever shall be payable for reimbursement of any statutory or otherwise,

increase in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials and on labour under

Clause 47.2 required for the execution of the work over and above the provisions made in this clause.
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46.3

46.4

46.5

46.6

e) No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above shall be
entertained.

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the
provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall
be deemed to include amounts to cover the contingency of such other rise or fall of costs.

Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account of Price
Variation on contract rates will be made to the Contractor alongwith the running account bills for works on
the basis of latest available provisional price indices and the same shall be adjusted as and when the final
indices of that period are available.

If the Contractor fails to complete whole of the Works within the Time for Completion, adjustment of
prices thereafter until the date of completion of the Works shall be made using either the indices or
prices relating to the Time for Completion, or the current indices or prices, whichever is more favourable
to the Employer, provided that if an extension of time is granted pursuant to Clause 39 the above
provision shall apply only to adjustments made after the expiry of such extension of time.

In case the Government of India stops publishing any of the Price indices at any time during the course of
execution of the contract and announces a new series with a linking factor for conversion of index of
new series to the old series, regulation of price variation will be done using the indices of new series
along with linking factor, as published by the relevant Authority, from the date, the indices of old series
become unavailable

The price variation calculation will be done using the indices of old series, till the date the indices of the
old series are available.

In case the Government of India stops publishing any of the Price indices at any time during the course of
execution of the contract and announces a new series without a linking factor for conversion of index of
new series to the old series or allows use of any method for linking the two series (Old and New),
regulation of price variation will be done using the indices of new series along with linking factor to be
derived using arithmetic conversion method based on monthly indices of the last 36 months of the old
series and the same period for new series:

Linking Factor for a commodity = (Arithmetic mean of the monthly indices of the old series of the
concerned commodity for the last 36 months of the old series)/ (Arithmetic mean of the monthly indices
of the new series of the same commodity for the same period i.e. the last 36 months of the old series)

The price variation calculation shall be done using the indices of new series along with this linking factor,
in the Price Variation Formula from the date, the old series is discontinued.

The index value at four digit level of aggregation shall be used in case of non availability the two digit level of
aggregation shall be used.
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In case a particular commodity is removed from the basket for the old WPI series, then appropriate
commodity in the new series corresponding to the commodity in the old series is selected based on the
similarity of the basket/ trend of the indices of the concerned commodities in the common/ overlapping
period. The most similar commodity item in the new series shall then be used in the Price Adjustment
Formulae. In such case the contractor shall submit the proposal for adoption of new commodity for
approval of Engineer, the new commodity shall be adopted in the price adjustment formulae after
approval of Engineer.

CLAUSE-47: TAXES, DUTIES AND LEVIES ETC:

47.1 All existing customs duty, Goods and Service Tax (GST), business taxes, Income tax or any other applicable

47.2

47.3

indirect / direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in accordance with
laws and regulation in force as on 28 days before the last date of submission of price bid that the
Contractor has to pay on the Contractor’s Equipment, Plant, materials and supplies (permanent, temporary
and consumables) acquired for the purpose of the Contract and for the services performed under the
Contract shall be payable by the Contractor, and the Employer shall not entertain any claim in this regard.
The Contract unit rates shall be deemed to be inclusive of all such taxes, duties, levies etc. including those
assessed on the Employer. The Contract unit rates shall also be inclusive of GST liability of the Employer on
works (service recipient), if any, which shall be recovered from the Contractor. The Contract unit rates shall
also be after taking into account the Input Tax Credit (ITC) and other benefits. Any statutory variation in the
rate of aforesaid taxes if any, during the currency of the Contract including extension thereof shall be to
the account of Employer provided the amount thus claimed is not paid under price variation clause 46.

Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate authorities
shall not be construed as a change in the rate(s) of taxes and will not be subject to adjustment.

However, if a new tax or duty or levy, other than those existing on 28 days before the last date of
submission of price bid i.e.------ (date to be entered in Agreement)is imposed in India under a statute or law
during the currency of the Contract and the Contractor becomes legally liable thereunder to and actually
pays the same for bonafide use on the Works contracted, then the Contractor shall immediately inform the
Engineer-in-Charge in this regard. The Employer will reimburse the same to the Contractor on production
of satisfactory proof of payment, provided that the amount thus claimed is not paid under Price variation
clause 46 of General Conditions of the Contract. Provided always that in the event of variation in the rates
of royalty charges/fresh levy of royalty on materials, the same shall be reimbursed to or recovered from
Contractor upon submission of satisfactory documentary evidence of having made the payment at revised
rates.

The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such of their
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the
Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by
such laws and regulations.
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47.4

Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 47.1 &
47.2 if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as mentioned
in Sub-clause 47.1 & 47.2 pertains to indirect transactions between Contractor and any third party (e.g.
Tax(es) on Insurance Premium ).

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source from

47.6

47.7

the payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act or
Rule. The amounts so deducted shall be deposited by the Engineer-in-charge with the Tax authorities as
per Law. Immediately thereafter, the Engineer-in-charge shall inform the Contractor of the detailed
calculations of such deductions and shall provide the Contractor with the corresponding receipts from
the tax authorities. It is for the Contractor to deal with the Tax authorities directly in respect of any
claim or refund relating to the above deductions and the Employer shall not be liable or responsible for
any claims or payments or reimbursement in this regard.

Invoices and other documents submitted by contractor for payment under Interim Payment
Certificate/Final Payment Certificate, or any other payment under the contract shall be in accordance
with the GST Law.

The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment Certificate
that GST payable by him has been deposited / will be deposited to the Govt. Treasury.

CLAUSE-48 : PAYMENT OF FINAL BILL:

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the
Work or of the date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim in
this regard unless as specified herein under shall be entertained. Payment shall be made within 03
months, of the submission of Final bill. The clarification, if any, required on any item of final bill, shall be
sought by the EIC within a period of 45 days. The Contractor shall be required to submit his clarifications
within next 45 days. If there shall be any dispute about any item or items of the work then the undisputed
item or items only shall be paid within the said period of three months. The Contractor shall submit a list
of the disputed items within thirty days from the disallowance thereof and if he fails to do so, his claim
shall be deemed to have been fully waived and absolutely extinguished. Provided further the Employer
shall not be liable to the Contractor for any matter or thing arising out of or in connection with the
Contract or execution of the Works, unless the Contractor shall have included a claim in respect thereof
in his Final Bill.

The contractor with RA bill / Final Bill shall submit a certificate for compliance of integrity pact & provisions
of contract and certificate for compliance of BRSR Policy of Employer in the format prescribed at Schedule-
D.

CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT:

49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under

this Contract against the Contractor, the same may be deducted by the Employer from any sum then due
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49.2

or which at any time thereafter may become due to the Contractor under this Contract and failing that
under any other contract with the Employer or from any other sum whatsoever due to the Contractor from
the Employer or from his security deposit, or he shall pay the claim on demand.

The Employer reserve the right to carry out post- payment audit and technical examination of the final bill
including all supporting vouchers, abstracts, etc. The Employer further reserves the right to enforce
recovery of any overpayment when detected, notwithstanding the fact that the amount of the final bill
may be included by one of the parties as an item of dispute before an arbitrator appointed under clause
55 of this Contract and notwithstanding the fact that the amount of the final bill figures in the arbitration
award.

49.3 If as a result of such audit and technical examination any overpayment is discovered in respect of any work

49.4

done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by
the Employer from the Contractor by any or all of the methods prescribed above, and if any
under-payment is discovered, the amount shall be duly paid to the Contractor by the Employer.

Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the
Contractor under any other contract with the Employer shall not extend beyond the period of two years
from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount
payable by the Contractor under the MINUS final bill is communicated to the Contractor.

49.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to him)

under the Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer
against any claim of the Employer or such other person or persons in respect of payment of a sum of
money arising out of or under any other contract made by the Contractor with the Engineer-in-Charge or
Employer or with such other person or persons.

The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will be
kept withheld or retained as such by the Engineer-in- Charge or Employer or till his claim arising out of in
the same Contract or any other contract is either mutually settled or determined by the arbitrator under
Clause 55 hereof, or by the competent court.

CLAUSE-50 : TRAINING OF APPRENTICES:

The Contractor shall, during the currency of the Contract, engage and also ensure engagement by his sub-
contractor and other employed by the Contractor in connection with the Works, such number of
apprentices and in such categories for such periods as may be required under the Apprenticeship Act 1961
as amended in 2014 and he shall be responsible for all obligations of the Employer under the aforesaid Act,
including the liability to make payment to Apprentices as required under the Act.

CLAUSE-51 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL:
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51.1

51.2

All documents, correspondence, decisions and orders concerning the Contract shall be considered as
confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to them
by any unauthorised person.

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such Works under the Contract.

CLAUSE-52 : LAWS GOVERNING THE CONTRACT:

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws
of India.

CLAUSE-53 : PROCEDURE FOR CLAIMS:

If the Contractor considers himself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give notice to the Engineer, describing the
event or circumstance giving rise to the claim. The notice shall be given as soon as
practicable, and not later than 15 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 15 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Employer shall be discharged from all liability in connection with the claim. Otherwise,
the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Engineer. Without admitting
the Employer's liability, the Engineer may, after receiving any notice under this Sub-Clause,
monitor the record-keeping and/or instruct the Contractor to keep further contemporary
records. The Contractor shall permit the Engineer to inspect all these records, and shall (if
instructed) submit copies to the EIC/Engineer.

Within 90 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/or
additional payment claimed.

If the event or circumstance giving rise to the claim has a continuing effect:
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a) This fully detailed claim shall be considered as interim.

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed and such further particulars as the Engineer may reasonably
require; and

c) The Contractor shall send a final claim within 15 days after the end of the effects resulting from
the event or circumstance or within such other period as may be proposed by the Contractor and
approved by the Engineer.

If the Contractor fails to submit the fully detailed claim which includes full supporting particulars of the
basis of the claim and of the extension of Time for Completion within such period as specified above, the
Time for Completion shall not be extended and the Contractor shall not be entitled to additional
payment/claim and the Employer shall be discharged from all liability in connection with the claim.

Within 45 days after receiving all particulars supporting claim or within such other period as may be
proposed by the Engineer and approved by the Contractor, the Engineer shall respond with approval or
with disapproval and detailed comments on the admissibility of claim. If the Contractor does not receive
the approval or disapproval from the Engineer on the admissibility of the Claim within such time, then
the claim made by the Contractor will be deemed to have been considered admissible. The detailed
evaluation of Claim (if considered admissible) shall be done by the Engineer in due course of time.

Each Payment Certificate shall include such amounts for any claim as have been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim under the contract, the Contractor shall
only be entitled to payment for such part of the claim as he has been able to substantiate.

Further, the resources (Equipment/Manpower) are solely the Contractor’s estimate and the Contractor
has committed to deploy the resources to complete the Works within the Time for Completion. No
claims will be entertained on the grounds that there has been less progress than anticipated using these
resources. The causes or hindrances would have to be established by the Contractor independently. No
payments would be made towards the expenses incurred on deploying the additional resources as such
unless expressly agreed by the Employer in writing.

No interest shall be paid by the Employer on the disputed/ claimed amount for the period up to
determination and notification of the same to the Contractor by the Engineer.

The Engineer shall proceed in accordance with Sub-Clause to agree or determine (i) the extension (if
any) of the Time for Completion (before or after its expiry) in accordance with Sub-Clause 39 [Time for
Completion and Extensions] to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub- Clause in relation to any claim, any
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extension of time shall take account of the extent (if any) to which the failure has prevented or
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph
of this Sub-Clause.

CLAUSE-54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE WITHOUT
REFERENCE TO ACTUAL LOSS:

All sums payable by way of compensation to the Employer under any of these conditions shall be
considered as reasonable compensation without reference to the actual loss or damage sustained and
whether or not damage shall have been sustained.

CLAUSE -55: SETTLEMENT OF DISPUTES

55.1 Amicable Settlement

55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether
during the execution of the Works or after their completion and whether before or after the repudiation
or after termination of Contract, including any disagreement by either Party with any action, inaction,
opinion, instruction, determination, certificate or valuation of the Employer, an attempt shall be made
to resolve the matter in dispute amicably.
Any dispute, in respect of which the Employer and the Contractor have failed to reach at an amicable
settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to Commercial /
Competent Court.

55.2: Settlement of commercial disputes between Central Public Sector Enterprises CPSE(s) / Port Trusts inter
se and also between CPSEs and Government Departments /Organizations (excluding disputes related to
Railways, Income Tax, Customs & Excise Departments) - Administrative Mechanism for Resolution of
CPSEs Disputes (AMRCD).

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and
also between CPSEs and Government Department(s)/Organization(s) (excluding disputes related to
Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by
either party for its resolution through AMRCD as mentioned in DPE OM No. 05/0003/2019-FTS-10937
dated 14t December, 2022 (copy enclosed) and the decision of AMRCD on the said dispute will be
binding on both the parties.

This provision is applicable to disputes with Central PSEs / Port Trusts / Government Department(s) /
Organization(s) (excluding disputes related to Railways, Income Tax, Customs & Excise Departments)
only.

CLAUSE 56: DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS:

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been
signed by the Engineer-in-Charge and delivered to the Contractor, stating the date on which the
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Contractor shall have completed his obligations to execute and complete the Works and remedy any

defects therein to the Engineer-in-Charge's satisfaction. The Defects Liability Certificate shall be given by
the Engineer-in-Charge within 28 days after the expiration of the Defects Liability Period.

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall

remain liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to
the issue of the Defects Liability Certificate which remains unperformed at the time such Defects Liability
Certificate is issued and, for the purposes of determining the nature and extent of any such obligation,
the Contract shall be deemed to remain in force between the parties to the Contract.

CLAUSE 57: ECOLOGICAL BALANCE

57.1 The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or
his labourers or their family members and he will be solely responsible for their acts in this regard. The

Contractor shall try to maintain ecological balance by preventing deforestation, water pollution and

defacing of natural landscape in the vicinity of work areas. The Contractor shall so conduct his

construction operations as to prevent an unnecessary destruction of, scarring or defacing the natural

surroundings in the vicinity of the work area. In order to maintain the ecological balance, the Contractor

shall specifically observe the following instructions:

a)

b)

d)

Where unnecessary destruction, scarring, damage or defacing may occur as a result of the
Contractor's operation, the same shall be repaired, replanted or otherwise corrected at the
Contractor's expense. The Contractor will prevent scattering of rocks and other debris outside the
work areas. All work areas shall be smoothed and graded in a manner to conform to the natural
appearance of the landscape as directed by the Engineer-in-Charge.

All trees and shrubs, which are not specifically required to be cleared or removed for construction
purposes, shall be preserved and shall be protected from any damage that may be caused by the
Contractor's construction operation and equipment. The removal of trees or shrubs will be
permitted only after prior approval by the Engineer-in-charge. Special care shall be exercised where
trees or shrubs are exposed to injuries by construction equipment, blasting, and excavating,
dumping, chemical damage or other operation and the Contractor shall adequately protect such
trees by use of protective barriers or other methods approved by the Engineer-in-Charge. Trees shall
not be used for anchorage.

The Contractor's construction activities shall be performed by methods that will prevent entrance or
accidental spillage of solid matter contaminants, debris and other objectionable pollutants and
wastage into river. Pollutants and wastes shall be disposed of in a manner and at sites approved by
the Engineer in-Charge. The Contractor shall fully comply with Water (Prevention and Control of
Pollution) Act, 1974 section -33(A).

In the Conduct of construction activities and operation of equipment, the Contractor shall utilise such
practicable methods and devices as are reasonably available to control, prevent and otherwise
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57.2

minimise air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution)
Act, 1981 section -31(A).

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and

rubbish may be permitted only when atmospheric conditions for burning are considered favourable.

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. Necessary

retaining structures like walls/crates etc shall be constructed for the purpose. The Contractor shall
also stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in the
muck dumpsites before handing it over to the Employer at the end of construction period.

g) All the equipment which are likely to generate high noise levels are to be fully equipped (with noise

reduction measures) to meet the ambient noise control standards.

Separate payment will not be admissible to the Contractor for complying with the provisions of this

clause except the protection work as specially provided for in BOQ. All other costs shall be deemed to
have been included in the items mentioned in the Bill of Quantities. If any provision(s) is not complied
with, within a reasonable time even after issue of a notice in this respect, the necessary operations
would be carried out by the Engineer-in-charge at the cost of the Contractor.

CLAUSE 58 : GENERAL:

Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and
liabilities for the completion of the Works in accordance with the Contract and/or for the due and
faithful performance and/or the fulfillment of all of the Contractor’s obligations under the Contract
including furnishing of bank guarantees / Insurance Surety Bonds to the Employer pursuant to the
Contract shall be to the account of and be borne by the Contractor and shall be deemed to be
included in the unit rates provided for in the Bill of Quantities and the Employer shall not be liable in
any manner whatsoever therefore.

Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or
under this contract against the Contractor, the same may be deducted by the Employer from any sum
then due or which at any time thereafter may become due to the Contractor under this Contract and
failing, that under any other contract between the Employer and the Contractor or from any other
sum whatsoever due to the Contractor from the Employer or from his Security Deposit or he shall pay
the claim on demand.

Clause 59: Employment of Skilled/Semiskilled workers:

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and
possess certificate in particular trade from CPWD Training Institute/Industrial Training
Institute/National Institute of construction Management and Research (NICMAR)/ National Academy
of Construction, CDIC or any similar reputed and recognized Institute managed/certified by
State/Central Government. The number of such qualified tradesmen shall not be less than 20% of
total skilled/semi-skilled workers required in each trade at any stage of work.
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The Contractor shall submit number of man days required in respect of each trade, it’s scheduling and
the list of qualified tradesmen along with requisite certificate from recognized Institute to Engineer in
charge for approval. Notwithstanding such approval, if the tradesmen are found to have inadequate
skill to execute the work of respective trade, the contractor shall substitute such tradesmen within
two days of written notice from Engineer-in-Charge. Failure on the part of contractor to obtain
approval of Engineer-In-Charge or failure to deploy qualified tradesmen will attract a compensation to
be paid by contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of compensation in
case of default shall be final and binding.
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HINDRANCE REGISTER
Annexure-|
Refer Clause 39.20f GCC)
NAME OF PROJECT:
1. Name of Work:
2. Agreement No.
3. Executing Agency:
SI. Nature | Item/Compo | Date of | Date of | Overlappi Net Signature | Signatu | Rem
No. | /Reaso | nent of works | Start of | removal | ng period | Hindr of re of arks
n of which could | Hindra of (if any) ance | Engineer’s | Contra
Hindra not be nce Hindran in Represent ctor
nce executed on ce days ative
account of
this
Hindrance
1 2 3 4 5 6 7 8 9 10
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Schedules

Schedule-A Schedule of Quantities and Prices

Schedule-B  Issue-of Departmental-materialsto-the Contractor

Schedule-C Compensation for delay

Schedule-D Schedule for chargeable interest rates against advances,
completion time, defect liability period, percentages of various
components for price variation/adjustment

Schedule-E Construction Schedule
Schedule-F Construction Plant, Equipment & machinery and its Planning
Schedule

Schedule-G Construction methodology duly supported with broad
calculations ( separate sheet to be attached)
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SCHEDULE-A

GENERAL SUMMARY

ABSTRACT

SCHEDULEOF QUANTITIESANDPRICES (BILL OF QUANTITIES)

Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as Section-VII of Bid
document and shall be filled by the Bidder in E-Tendering mode.

Signature of Bidder
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SCHEDULE-B
ISSUE-OF DERARTMENTAL-MATERIALS TO-THECONTRACTOR
(Refer Cl 23 of G | Conditi ‘
Contract)
S Particulars-ef-materialste Unit Stocklssue Place-ofissue:
{Rs}
Not Applicable

Note:

Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more than
the prevailing stock issue rates at the time of invitation of bids. Depending upon time required for
award works as well as duration of construction period for the work in question the escalation
factor shall be duly accounted for while working out the penal recovery rate.

Penal recovery rate shall be filled in by the Project at the against each of the material to be issued
free of cost by the Employer and the above remarks be deleted in the Bid document.
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SCHEDULE-C
SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY

(Refer Clause-40 of General Conditions of Contract and Schedule-E)

Schedule completion
Sl. No. Description Mile Stones period from the date Compensation for delay
of issue of LOA '

0.035% of Contract Price
per day of Delay
1. Completion of works as a whole 30 days maximum up to
10% of Contract
sum
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SCHEDULE -D

Schedule for chargeable interest rates against advances, completion time, defect liability period,
percentages of various components for price variation/adjustment

S.NO. CLAUSE DESCRIPTION STIPULATION
No.
1 3.2 Performance Security Deposit 2% of Contract Price
2 33 Retention Money 3% of Contract Price
3 13.1.1 Mobilisation Advance Limit 5% of Contract Price Sub Clause
13.1.1 Applicable for Works with
Estimated Cost of more than 1.0 Cr.
4 13.1.1(i) Simple interest per Annum on State Bank of India MCLR for 3 years
Mobilization Advance plus margin of 150 basis points as on
28 days prior to Price Bid submission
date.
5 13.1.1(ii) Initial limit 2% of contract Price
6 13.1.2 Advance for Construction Equipment 10% of contract Price Sub Clause
limited to 13.1.2 Applicable for Works with
Estimated Cost of more than 1.0 Cr.
7 13.1.2(i) | Simple interest per Annum on sum State Bank of india MCLR for 3 years
advanced for purchase of new equipment | plus margin of 150 basis points as on
28 days prior to Price Bid
submission date
8 18.2, (iii) Contractor’s Overheads,*percent Profits, 15% per cent*
GCC and Supervision Charges
9 344{a} | AnadditiontoContractPricetoaccount —25% — percent
the Contractorfree of cost by-the
Employer
10 34.4{b} | Deductibles: 5% of eachlosssubjectto
11 34.9 GCC | Public Liability Limits plus Property 10% of Contract Price In case, the total
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Liability Limits not exceeding liability exceeds the limit of 10% of
contract price, the minimum liability as
mentioned under Clause 34.9(i) &
34.9(ii) shall be applicable.
12 39.1 Time allowed for execution of the Work as 30 days
a whole
13 43 Defects Liability Period 12 Months from the certified date
of completion of work
14 45.7 Interest Rate for Delayed Payment 6%___ per Annum
15 45.8 Materials intended for the Works Cement & Steel
16 45.12 Certificate for compliance of BRSR Policy Placed at Annexure-II
17 46.1 Price Adjustment/Variation Applicable for Works having original
completion Time of more than 18
(Eighteen) months
i) Percentage of labour component (other per cent
than unskilled)in the Value of Work (L)
ii) Percentage of labour component per cent
(unskilled) in the Value of work (U)
iii) Percentage of Material component in per cent
the Value of Work(excluding
Departmental material) (C, S, E & M)
iv) percentage of POL component in the per cent
value of work(P) (Place of Nearest Indian
Oil Depot for Diesel Price)
18 48 i) Certificate for compliance of Integrity Placed at Annexure-lll
Pact & Provisions of Contract,
ii) Certificate for compliance of BRSR
i Placed at Annexure-I|
Policy

* Shall not be more than 20.
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Annexure-l|

Certificate for compliance of BRSR Policy

[Certificate to be submitted by Contractors on their letter head on quarterly basis with every RA
Bill and Final bill]

Name of the Work: ......ooveeeoiii i,
RA Bill No. ............ (Period .......... ) / Final Bill
It is certified that;

We, M/s .......... (Name of Contractor) have complied with all the provisions of Business
Responsibility and Sustainability Reporting (BRSR) Policy of Employer as per following details:

Topic . Questions Response If Yes, provide
link for

supporting
documents

Does your company have an environment or
sustainability policy?

Does your company have Environment

2 Management System (ISO 14001 or
equivalent) in place

Does your company have climate change
strategy in place?

Has your company taken any initiatives to
ensure that the energy mix has a dominance
4 of cleaner sources of energy? Has your
company set targets on renewable energy
Energy & procurement?

Emission Does your company assess, monitor and
report its carbon and/or other GHG

5 Emissions (Scope 1, 2 and 3 emissions)
through recognised greenhouse gas
emission calculation methodology?

Does your company have written policy/
procedures on waste management?

Environment
al Policies
and
Processes

Environment
D

Does the company have targets on resource
7 efficiency such as waste minimization, water
recycle and reuse?

Waste Does your company maintain records and
Management monitor the trends of different streams of
8 waste generated inlcuding hazardous
wastes, plastic waste, batteries waste, e-
Waste, etc.
Has your company identified and signed
9 formal agreements with authorised agencies
for disposal of such wastes?
Does your company maintain records of
10 | water use and the various water sources?

Water
Management Does your company have adequate
11 | treatment facilities for raw water, process
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Questions Response If Yes, provide
link for

supporting
documents

effluent and sewage?

Does your company conduct periodic quality
12 | monitoring of treated wastewater and treated
raw water from accredited laboratories?

Does your company have in place a formal

13 health and safety policy?

Is your company certified to ISO 45001/

14| 18001/ 90012

Does your company have formal procedure
15 | to record, track and monitor accident/
incident that occur in their premises?

Health and

Safety 16 Does your company have an onsite

Emergency Response plan (ERP)?

Does your company regularly inspect the
17 | available firefighting equipment such as
extinguishers, hydrant system, etc.?

Does your company conduct regular medical
18 | examination for all its employees and
workers?

Does your company maintain legal register
19 | or tracker to ensure statutory compliances?

Has your company obtained valid operating
licenses, as required under the national and
local laws of the region where they are
operating:
- Consent to Establish and Operate
- Waste Authorization

Legal - Factory License
Compliance - Fire NOC

20

Does your company conduct periodic
monitoring of emissions such as stack
monitoring, ambient noise level monitoring,
etc.?

21

Did your company receive any showcause or
closure notices/ penalties/ fines for non-
compliance with respect to EHS and social
regulatory requirements?

22

Does your company have a documented
policy on the following aspects:

- Prohibition of child and forced labour

- Sexual harassment

- Code of Conduct

- Equal Opportunities and non-discrimination
- Working hours

- Fair and equal wages

- Leave policy

Social
(Community 23
engagement
and labour
conditions)

Does your company pay overtime under

24 legal rate to employees?
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Questions Response If Yes, provide
link for

supporting
documents

Did your company experience any human
25 | rights violation against the surrounding
communities in last 5 years?

Does your company provide communication

26 | channel/ grievance and remediation action to
Customer customers?

Welfare Does your company train its employees in
27 | handling and resolving customer complaints?

Does your company has formal programs on:
- Induction training

28 | - Refresher training

- On job training

Employee

Engf’:lgem_ent Does your company have KPIs on diversity
, Diversity 29 and inclusion that needs to be achieved
and during hiring, performance and development

Inclusion / appraisals etc.?

Does your company conduct a periodic pay
equity survey as well as employee
satisfaction survey? If yes, how often is this
conducted?

30

Does your company follow a sustainable
31 | procurement plan or responsible sourcing
Supply program?

Chain Is there an environment and social criteria for
32 | screening the suppliers and vendors?

Does the organization have a formal board
diversity policy that clearly requires diversity
factors such as gender, race, ethnicity,
country of origin, nationality or cultural
background in the board nomination
process?

33
Policy and

Strategy

Does your company have a specific ESG
34 | budget and ESG training programs?

Do your company have written procedures
on:

35 | - Confidentiality of information

- Conflicts of interest

- Antitrust/anti-competitive practices

()
%)
c
@©
c
S
()
>
o
O]

Did your company face any criminal charges/
) litigations/ penalties associated with issues
Business 36 | such as anti-bribery, fraud, corruption, unfair

Ethics labour practices, human rights abuses, and
other malpractices?

Was your company subjected to negative
37 | publicity in light of breach of integrity?

Is your company presently involved in any
38 | litigation that could impact its financial
stability?
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We M/s ..... ...oooeeiee. (name of company) hereby confirm that the above declared information is true. We M/s
........ (name of company) declare that we accept and are in compliance with the requirements stated in the
terms of engagement with NHPC.

Authorized Representative of Contractor.
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Annexure-Il|

Authorized Representative of Contractor.
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SCHEDULE-E

(To be enclosed on separate sheet)

Applicable

CONSTRUCTION SCHEDULE
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SCHEDULE-F
CONSTRUCTION PLANT, EQUIPMENT & MACHINERYAND ITSPLANNINGSCHEDULE
(To be furnished by the Tenderer)
No. to be
deployed
Sl. ploy
No ; for
Name of | Make Capacit | Total No. of | Source/ Year of | Whethe | Hour | No. of Value of Remarks
. . Month
. & y equipment purchas |r srun | overhaulin | spares
Equipmen sources of . wise
¢ Model e New/Ol g already | availabl o
Mobilisation q e phasing in
accordanc
done e with
1 2 3 4 5 6 7 8 9 10 11 12 13
Applicable
Note Under the head "source/sources of mobilisation", the Contractor would clearly indicate the source(s) of equipment and the time
when it could be released from his existing works (s) /contract (s) for work (s) / contract (s) in question For the new equipment
the Contractor would indicate the source of purchase and the likely delivery after placement of order.
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SCHEDULE-G

CONSTRUCTION METHODOLOGY

(To be submitted in separate sheet)

Applicable
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SECTION V
FORMS

Form-1: Agreement Form
Form-2: Bank Guarantee format for Earnest Money.
Form-3: Format of Insurance Surety Bond for Earnest Money.
Form-4: Bank Guarantee format for Performance Security.
Form-5: Format of Insurance Surety Bond for Performance Security.
Form-6: Bank Guarantee format for Advance Payment.
Form-7: Bank Guarantee format for Release/Payment of Retention Money.
Form-8: ECS FORM
Form-9 Indenture for Secured Advances
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FORM-1
AGREEMENT FORM
(To be executed on non-judicial Stamp paper of appropriate value)
AGREEMENT
This agreement is made on day of Two Thousand ------- between

the NHPC LIMITED, registered under the Laws of India and having its registered Office at NHPC
Office Complex, Sector-33, Faridabad (Haryana)-121 003. (hereinafter referred to as the
'Owner' which expression shall unless repugnant to the context or meaning thereof, called the
'Employer' which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns) of the one part and M/s registered
under the Act and having its principal / registered office at
(herein after called "the Contractor" which expression shall unless
repugnant to the context or meaning thereof, include its successors and permitted assigns) of
the other part.

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, viz:

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz:
a) the Agreement

b) the Letter of Acceptance issued by Employer;

c) the Special Conditions of Contract (SCC);

d) the General Conditions of Contract (GCC);

e) the Technical Specifications;

f) the Schedule of Quantities and Price(Bill of Quantities);
g) the Tender Drawings;

h) the Information for Bidder(s)

i) the Safety Manual.

j) any other document forming part of the Contract

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal.”

Page | 164



F;;W‘ﬂm &t sratag-RIeSt )Regional Office-Siliguri) drelt gFards) Bid Document)
HPC

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy the defects therein in conformity in all respect in
accordance with the provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and remedying of defects therein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the
time and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day
and year first before written, at (name of place).

The Common Seal of was

hereunto affixed in the presence of:

For and on behalf of the Contractor For and on behalf of NHPC Limited
Signature Signature
(Designation)---------------- (Designation) -------------------
Place: Place:

Witnessed by: Witnessed by:

Name & Address Name & Address
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FORM-2

Bank Guarantee Format for Earnest Money

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Date:

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date
of bid) for the performance of the above named Contract (hereinafter called “the Bid”)

KNOW ALL PERSONS by these present that We (name of Bank) of (address of bank) (hereinafter
called “the Bank”), are bound unto NHPC Limited (a Govt. of India Enterprises) (hereinafter
called “the Employer”) for the sum of: (amount), for which payment well and truly to be made
to the said Employer, the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the
period of bid validity.

a) fails or refuses to sign the Contract Agreement when required, or
b)  fails or refuses to submit the performance security in accordance with the Tender
Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand
the Employer will mention that the amount claimed by it is due, owing to the occurrence of
one or both of the two above-named CONDITIONS, and specifying the occurred condition or
conditions.
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The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of

M/S oo (name of contractor).

This guarantee will remain in force up to and including (date 90 days after the period of bid

validity), and any demand in respect thereof must reach the Bank not later than the above
date.

For and on behalf of the Bank

in the capacity of

Common Seal of the Bank with complete address including Tel./fax. Nos.

Staff Authority No. of the officer of the Bank/Signatory

INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT

1.

2.

Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular
state of Indian Union country of executing Bank, where executed. In case the same is issued
by a first class International bank, the law prevalent in the country of execution shall prevail
for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the Bank
Guarantee for Earnest Money Deposit shall be got confirmed by the Bidder through any
Indian Scheduled/Nationalized Bank.

The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly
indicate in (block letters) his name, designation, Power of Attorney No. / Signing Power No.
as well as telephone/ fax numbers with full correspondence address of the issuing
Guarantee etc.

Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initialed
by the executing officers and the last page shall be signed in full, indicating the particulars
as aforesaid (sub-para 2) under the seal of the Bank.
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4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after the
date ‘Notice Inviting Tender’, not more than six (6) months prior to execution/ issuance of
the Bank Guarantee. The name of the purchaser should appear at the back side of stamp
paper in the Vendors Stamp. The issuing Bank shall be requested independently for
verification/confirmation of the Bank Guarantee issued, non-confirmation of which may
lead to rejection of ‘Bid Security’.

5. lIrrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of
Employer) issued by any scheduled bank approved by the Reserve bank of India which is
acceptable to the Employer. The Bank Guarantee issued by a Foreign Bank shall be routed
through the corresponding branch of such scheduled foreign banks in India or any
scheduled Bank, acceptable to the employer.

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. However,
the issuing Bank shall submit an unstamped duplicate copy of Bank Guarantee directly by
registered post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter.
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FORM-3

Format of Insurance Surety Bond for Earnest Money Deposit

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Insurance Surety Bond No...........

Date:

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date
of bid) for the performance of the above named Contract (hereinafter called “the Bid”)

KNOW ALL PERSONS by these present that We .......... (name of Insurance Company) of ..........
(address of Insurance Company) (hereinafter called “the Surety”), are bound unto NHPC
Limited (a Govt. of India Enterprises) (hereinafter called “the Employer”) for the sum of ...........
(amount), for which payment well and truly to be made to the said Employer, the Surety binds
itself, its successors and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the
period of bid validity.

a. fails or refuses to sign the Contract Agreement when required, or
b. fails or refuses to submit the performance security in accordance with the Tender
Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand
the Employer will mention that the amount claimed by it is due, owing to the occurrence of
one or both of the two above-named CONDITIONS, and specifying the occurred condition or
conditions.
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The Surety declares that this Insurance Surety Bond is issued by the .......... (name of Insurance
Company) as per the applicable rules and regulations of Insurance Regulatory Development
Authority of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the
period of bid validity), and any demand in respect thereof must reach the Surety not later than
the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos. / e-Mail Id.

Staff Authority No. of the officer of the Insurance Company /Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular
state of Indian Union country of executing Insurance Company, where executed. In case the
same is issued by an International Insurance Company (it should be registered under
Insurance Act 1938 or as amended from time to time and approved by the Insurance
Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond.
However, in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be got
confirmed by the Bidder through any Indian Scheduled/Nationalized Insurance Company.

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall
clearly indicate in (block letters) his name, designation, Power of Attorney No. / Signing
Power No. as well as telephone/ fax numbers with full correspondence address of the
issuing Guarantee etc.

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly
signed/initialed by the executing officers and the last page shall be signed in full, indicating
the particulars as aforesaid (sub-para 2) under the seal of the Insurance Company.

4. Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance
Surety Bond, after the date ‘Notice Inviting Tender’, not more than six (6) months prior to
execution/ issuance of the Insurance Surety Bond. The name of the purchaser should
appear at the back side of stamp paper in the Vendors Stamp. The issuing Insurance
Company shall be requested independently for verification/confirmation of the Insurance
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Surety Bond issued, non-confirmation of which may lead to rejection of ‘Insurance Surety
Bond’.

6. lIrrevocable, valid and fully enforceable Insurance Surety Bond in favor of the Employer
(Name of Employer) issued by any Insurance Company registered under Insurance Act 1938
or as amended from time to time and approved by the Insurance Regulatory Development
Authority of India (IRDAI) in Indian currency (INR) only is acceptable to the Employer.

6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid.
However, the issuing Insurance Company shall submit an unstamped duplicate copy of
Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting
tenders) with a forwarding letter.
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FORM-4

BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Date....oooeeeeieeiieieeieeeeeees
To,
[Employer's Name & Address]
Dear Sirs,
In consideration of the ... [Employer's Namel]........ (hereinafter referred to as the ‘Employer’

which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators and assigns) having awarded to M/s ...... [Contractor's Name]............
with its Registered/Head Office at ......cccocevverinennne. (hereinafter referred to as the
‘Contractor’, which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns), a Contract by issue of Employer’s
Letter of Acceptance No................ dated......... and the same having been acknowledged by the
contractor, for --------------- [Contract sum in figures and words] for ......... [ Name of the work] and
the Contractor having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to ....... (*)ereeeanns of the said value of the
aforesaid work under the Contract to the Employer.

We e, [Name & Address of the Bank].......... having its Head Office
At (hereinafter referred to as the ‘Bank’, which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) do hereby guarantee and undertake to pay the Employer, on demand any and all
monies payable by the Contractor to the extent of ................. Sl IO as aforesaid at
any time upto ...ceceeveeeeennnn. (@)eeeeeeeeeeieiinnns [days/month/year] without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any
such demand made by the Employer on the Bank shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not
to revoke this guarantee during its currency without previous consent of the Employer and
further agrees that the guarantees herein contained shall continue to be enforceable till the
Employer discharges this guarantee or till ... (+)eernnns [days/month/year] whichever is
earlier.
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The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank
under this guarantee, from time to time to extend the time for performance of the Contract by
the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to
postpone from time to time the exercise of any powers vested in them or of any right which
they might have against the Contractor, and to exercise the same at any time in any manner,
and either to enforce or to forbear to enforce any covenants, contained or implied, in the
Contract between the Employer and the Contractor or any other course or remedy or security
available to the Employer. The Bank shall not be released of its obligations under these
presents by any exercise by the Employer of its liberty with reference to the matters aforesaid
or any of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the Employer or by
any other matter or thing whatsoever which under the law would, but for this provision have
the effect of relieving the Bank.

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of
M/S oo (name of contractor) and also agrees that the Employer at its option shall be
entitled to enforce this Guarantee against the Bank as a principal debtor, in the first instance
without proceeding against the Contractor and notwithstanding any security or other
guarantee the Employer may have in relation to the Contractor’s liabilities.

i) Our liability under this Bank Guarantee shall not exceed (*)

i) This Bank Guarantee shall be valid upto (+)

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only and only if Employer serves upon Bank a written claim or demand on or
before (@)

Dated this .....cccovvevveeereennnnnn. day of .......... 20 e, F]

WITNESS

................................................ (Signature)......cccveeeeeeeennennns
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(Official Address) (Designation with Bank Stamp)/with staff
Authority no.

Complete Address of the Bank with Tele-Fax

Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated in
the types and proportions of currencies.

(@) This date will be Ninety (90) days beyond the issue of Defects liability
Certificate as specified in the Contract.

(+) This date will be the date of issue of Defects Liability Certificate.

2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such
stamp paper should be purchased in the name of Issuing Bank, not more than six (6)
months prior to execution / issuance of Bank Guarantee. The name of the purchaser
should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee
should contain rubber stamp of the authorized signatory of the bank indicating the
name, designation and signature/ power of attorney number as well as telephone/ fax
numbers with full correspondence address of the Bank.

In case the same is issued by a first class International Bank, the law prevalent in the
country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee.
However, in such a case, the bank Guarantee shall be got confirmed through any Indian
Scheduled/Nationalized Bank.

3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank
(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an
advance copy of Bank Guarantee to the Engineer.

4, The issuing bank shall write the name of bank’s controlling branch/ Head Office along

with contact details like telephone/ fax and full correspondence address in order to get
the confirmation of BG from that branch/ Head office, if so required.
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FORM-5

FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE SECURITY

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

D) = U
To,
[Employer's Name & Address]
Dear Sirs,
In consideration of the ... [Employer's Name]........ (hereinafter referred to as the ‘Employer’

which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators and assigns) having awarded to M/s ...... [Contractor's Name]............
with its Registered/Head Office at ......ccccoeeeiveeennee. (hereinafter referred to as the
‘Contractor’, which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns), a Contract by issue of Employer’s
Letter of Acceptance No................ dated......... and the same having been acknowledged by the
contractor, for --------------- [Contract sum in figures and words] for ......... [ Name of the work] and
the Contractor having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to ....... () IO of the said value of the
aforesaid work under the Contract to the Employer.

We e, [Name & Address of the Insurance Company].......... having its Head Office
At (hereinafter referred to as the ‘Surety, which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators, executors
and assigns) do hereby guarantee and undertake to pay the Employer, on demand any and all
monies payable by the Contractor to the extent of ................. Sl PUU as aforesaid at
any time upto ...ceceeeeeeeennnn. (@)eeeeeeeeeeieiinnns [days/month/year] without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any
such demand made by the Employer on the Insurance Company shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes
not to revoke this guarantee during its currency without previous consent of the Employer and
further agrees that the guarantees herein contained shall continue to be enforceable till the
Employer discharges this guarantee or till ... (+)eeeeee.. [days/month/year] whichever is
earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the
Insurance Company under this guarantee, from time to time to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest liberty,
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without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The Insurance Company
shall not be released of its obligations under these presents by any exercise by the Employer of
its liberty with reference to the matters aforesaid or any of them or by reason of any other act
or forbearance or other acts of omission or commission on the part of the Employer or any
other indulgence shown by the Employer or by any other matter or thing whatsoever which
under the law would, but for this provision have the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the .......... (Name of Insurance
Company)as per the applicable rules and regulations of Insurance Regulatory Development
Authority of India (IRDAI) and also agrees that the Employer at its option shall be entitled to
enforce this Guarantee against the Insurance Company as a principal debtor, in the first
instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Employer may have in relation to the Contractor’s liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed (*)

iii) This Insurance Surety Bond shall be valid upto (+)

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance
Surety Bond only and only if Employer serves upon Surety a written claim or demand on
or before (@)

Dated this .......cccevevvrrrvreennenn. dayof .......... 20 e, F-] S

WITNESS

(Official Address) (Designation with Stamp of Insurance
Company)/with staff Authority no.

Complete Address of the Insurance Company with Telephone No. and e-Mail Id.
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Notes: 1. (*) This sum shall be five percent (2%) of the Contract Price denominated in the
Indian currency.

(@) This date will be Ninety (90) days beyond the issue of Defects liability
Certificate as specified in the Contract.

(+) This date will be the date of issue of Defects Liability Certificate.

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite
value, such stamp paper should be purchased in the name of Issuing Insurance Company,
not more than six (6) months prior to execution / issuance of Insurance Surety Bond. The
name of the purchaser should appear at the back side of stamp paper in the Vendors
Stamp. Insurance Surety Bond should contain rubber stamp of the authorized signatory
of the Insurance Company indicating the name, designation and signature/ power of
attorney number as well as telephone numbers / e-Mail I|d with full correspondence
address of the Insurance Company.

In case the same is issued by an International Insurance Company (it should be
registered under Insurance Act 1938 or as amended from time to time and approved by
the Insurance Regulatory Development Authority of India (IRDAI)), the law prevalent in
the country of execution shall prevail for the purpose of Stamp Duty on the Insurance
Surety Bond. However, in such a case, the Insurance Surety Bond shall be got confirmed
through any Indian Scheduled/Nationalized Insurance Company.

5. Insurance Surety Bond is required to be submitted directly to the Employer by the
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). The
Contractor can submit an advance copy of Insurance Surety Bond to the Engineer.

6. The issuing Insurance Company shall write the name of Insurance Company’s controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full
correspondence address in order to get the confirmation of Insurance Surety Bond from
that branch/ Head office, if so required.
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FORM-6
BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Date...cccceeeeieeeeenne.
To,
[Employer's Name & Address]
Dear Sir,
In consideration of the [Employer's Namej.......... (hereinafter referred to as the ‘Employer’,
which expression shall, unless repugnant to the context or meaning thereof include its
successors, administrators and assigns) having awarded to M/s........ [Contractor's Name].........
with its Registered/Head Office at .....ccccevvvecieeinnenne, (hereinafter referred to as the

‘Contractor’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns), a Contract, by issue of

Employer’s Letter of Acceptance NoO. .....ccccceevevvvieeennns dated ............... and the same having
been acknowledged by the Contractor, resulting into a Contract bearing No.
................................ dated........cc.cccveeenunee.nnnevalued Al e
............. for iiieveeveeeeeeeee [Name  of Contract] ...........................(hereinafter called the

‘Contract’) and the Employer having agreed to make an advance payment to the Contractor for
performance of the above Contract amounting ........cccccceeeeeeeennnn. (in words and figures) as an
Advance against Bank Guarantee to be furnished by the Contractor.

We........ [Name and address of the Bank]........... having its Head Office at
.................................................... (hereinafter referred to as the ‘Bank’, which expression shall,
unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns) do hereby guarantee and undertake to pay the Employer, immediately
on demand any or, all monies payable by the Contractor to the extent of ..... [advance
amountj......... as aforesaid at any time upto ....cccceeeeeeeiieiiiiiinnnns (@) ST without any
demur, reservation, contest, recourse or protest and/ or without any reference to the
Contractor. Any such demand made by the Employer on the Bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that
the guarantee herein contained shall be irrevocable and shall continue to be enforceable till
the Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee, from time to time to vary the advance or to extend the time for
performance of the Contract by the Contractor. The Employer shall have the fullest liberty
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without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The Bank shall not be
released of its obligations under these presents by any exercise by the Employer of its liberty
with reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Employer or any other
indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would but for this provision have the effect of relieving the Bank.

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of
M/s .. (name of contractor) and also agrees that the Employer at its option shall be
entitled to enforce this Guarantee against the Bank as a principal debtor, in the first instance
without proceeding against the Contractor and notwithstanding any security or other
guarantee that the Employer may have in relation to the Contractor’s liabilities.

Notwithstanding anything contained herein:

i) Our liability under this Bank Guarantee shall not exceed.

ii) This Bank Guarantee shall be valid upto

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only and only if Employer serve upon Bank a written claim or demand on or

before (@)
Dated this .....ccoeeecvvrriiiienenn. day of v, at .ol .
WITNESS
..................................................... (Signature)....cccceeeeeeccieeeeeeecieee.
(Signature)
"""""""" W 8]
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(Official Address)

Notes:1.

(Designation with Bank Stamp)/Staff Authority No.

Complete Address of the Bank with Tele-Fax

(@) This date shall be ninety (90) days beyond the date of Completion of the
Works.

Bank Guarantee should be executed on appropriate stamp paper of requisite
value, such stamp paper should be purchased in the name of Issuing Bank, not
more than six (6) months prior to execution / issuance of Bank Guarantee. The
name of the purchaser should appear at the back side of stamp paper in the
Vendors Stamp. Bank guarantee should contain rubber stamp of the authorized
signatory of the bank indicating the name, designation and signature/ power of
attorney number as well as telephone/ fax numbers with full correspondence
address of the Bank.

In case the same is issued by a first class International Bank, the law prevalent in
the country of execution shall prevail for the purpose of Stamp Duty on the Bank
Guarantee. However, in such a case, the bank Guarantee shall be got confirmed
through any Indian Scheduled/Nationalized Bank.

Bank Guarantee is required to be submitted directly to the Employer by the
issuing bank (on behalf of Contractor) under registered post (A.D.). The Contractor
can submit an advance copy of Bank Guarantee to the Engineer.

The issuing bank shall write the name of bank’s controlling branch/ Head Office
along with contact details like telephone/ fax and full correspondence address in
order to get the confirmation of BG from that branch/ Head office, if so required.
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FORM-7

BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION MONEY

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

Date....ccooevvvvnnnen,
To,
[Employer's Name & Address]
1. We....... [Name and address of the Bank] ........ having our Registered/Head Office at

.................................................... (hereinafter referred to as the ‘Bank’, which expression
shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby undertake and agree to indemnify and
keep indemnified the........... [Employer's Name] ............. (hereinafter referred to as "the
Employer " which expression shall, unless repugnant to the subject or context, include its
administrators, successors and assigns), to the extent of .....[amount]......... on behalf of

(hereinafter referred to as “the Contractor) in lieu of an equal cash amount of Retention
Money deposited by the Contractor and/or deducted by the Employer from the bills of the
Contractor and which the Employer has agreed to substitute with a bank guarantee as

hereunder, under the provisions of Contract No........... o | R which the Contractor has
entered into with the Employer in connection with the construction of..........cccvvveeeeenneeane.
(Name of Work) at a total cost of........cccveeerieennennee. (Contract Sum) (hereinafter called the °
Contract').

2. We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately on
demand, in writing, from the Employer, of any amount upto and not exceeding
..... [amount]......... to the Employer for any purpose or cause or on any account whatsoever
under the provisions of the Contract in which respect the decision of the Employer shall be
final and binding on us.
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3. We, the Bank, further agree that this guarantee shall be valid and binding on us upto and
including .......... (@)............ and shall not be terminable by notice or any change in the
constitution of the said Bank or the Contractor or by any other reasons whatsoever and our
liability hereunder shall not be impaired or discharged by any extension of time or
variations made, given conceded, or agreed with or without our knowledge or consent, by
or between the parties to the Contract.

4. We also undertake not to revoke this guarantee during its currency except with the
previous consent, in writing, of the Employer.

5. Our liability under this guarantee is restricted to ............... [amount]............ Our guarantee

6. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of
M/S oo (name of contractor) and also agrees that the Employer at its option shall be
entitled to enforce this Guarantee against the Bank as a principal debtor, in the first
instance without proceeding against the Contractor and notwithstanding any security or
other guarantee the Employer may have in relation to the Contractor’s liabilities

In the presence of

Witness For and on behalf of the Bank with Staff Authority No.

......................... Bank's common seal with complete address including
Tel./fax. Nos.

Dated this.....cccceeevereennnnee. dayof ceoeeeeeeeei. 20

Notes:
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4.

(@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate
as specified in the Contract.

Bank Guarantee should be executed on appropriate stamp paper of requisite value, such
stamp paper should be purchased in the name of Issuing Bank, not more than six (6)
months prior to execution / issuance of Bank Guarantee. The name of the purchaser
should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee
should contain rubber stamp of the authorized signatory of the bank indicating the
name, designation and signature/ power of attorney number as well as telephone/ fax
numbers with full correspondence address of the Bank.

In case the same is issued by a first class International Bank, the law prevalent in the
country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee.
However, in such a case, the bank Guarantee shall be got confirmed through any Indian
Scheduled/Nationalized Bank.

Bank Guarantee is required to be submitted directly to the Engineer by the issuing bank
(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an
advance copy of Bank Guarantee to the Engineer.

The issuing bank shall write the name of bank’s controlling branch/ Head Office along
with contact details like telephone/ fax and full correspondence address in order to get
the confirmation of BG from that branch/ Head office, if so required.
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FORM-8
ECS

N.H.P.C. Limited.
ELECTRONIC CLEARING SERVICE (CREDIT CLEARING)
(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM)

No. :

1. BIDDER’S NAME

Address

Phone/Mobile No.

2. PERTICULARS OF BANK ACCOUNT

A.  BANK NAME

B. BRANCH NAME

Address

Telephone No.

C. IFSC code of the Bank

(For payments through RTGS)

D. ACCOUNTTYPE

(S.B. Account/Current Account or Cash Credit with Code
10/11/13)

E. ACCOUNT NUMBER

(As appearing on the Cheque Book)

| hereby declared that the particulars given above are correct and complete. If the transaction is delayed or not effected at all
for reasons of incomplete or incorrect information, | would not hold the user Company responsible.

Date: (coererrreerrerenerere s )

Certified that the particulars furnished above are correct as per our records.

(Bank’s Stamp) (erereeremrerere et )
Signature of the Authorised

Date: Official from the Bank

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal.”

Page | 184



F;;W‘ﬂm &t sratag-RIeSt )Regional Office-Siliguri) drelt gFards) Bid Document)
HPC

FORM-9

INDENTURE FOR SECURED ADVANCES

(To be executed on Non-Judicial Stamp Paper of Appropriate value)

DIVISION oottt Sub —division .........cooeeiiiiiii...

THIS INDENTURE made the ........cccooiiiiiiiiiiiiiiiinnnn BETWEEN M/s ........
(hereinafter called the contractor, which expression shall where context so admits or implies be deemed
to include his executors, administrators and assigns) of the one part and the NHPC Ltd. (hereinafter called
the Corporation which expression shall where the context so admits or implies be deemed to include its
successors in office and assigns) of the other part.

WHEREAS by an agreement no............ dated .......ooiiiiiiiinl, (hereinafter called the said
agreement) the Contractor has agreed.

AND WHEREAS the Contractor has applied to the Corporation that he may be allowed advances
on the security of materials absolutely belonging to him and brought by him to the site of the works the
subject of the said agreement for use in the constructions of such of the works as he has undertaken to
execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other
charges) AND WHEREAS the Corporation has agreed to advance to the Contractor the sum of Rupees
..................................... on the security of material the quantities and other particulars of which are
detailed in part 1l of the Running Account Bill (B) for the said works signed by the Contractor on
................... and the Corporation has reserved to itself the option of making any further advance or
advances on the security of other materials brought by the Contractor to the site of the said works.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ........................... on or before the execution of these presents
paid to the Contractor by the Corporation (the receipt whereof the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby
covenant and agree with the Corporation and declare as follows:

(1) That the said sum of Rupees ..................cooeiiinn so advanced by Corporation to the Contractor
as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Running Account Bill (B) which have been offered to and
accepted by the Corporation as security are absolutely the Contractor’s own property and free from
encumbrances of any kind and the Contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnifies the Corporation against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal.”

Page | 185



F;;W‘ﬂm &t sratag-RIeSt )Regional Office-Siliguri) drelt gFards) Bid Document)
HPC

(3) That the materials details in the said Running Account Bill (B) and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer-in-charge and in the terms of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe-custody and protection against all risks or the said materials and that until used in
construction as aforesaid said materials shall remain at the site of the said works in the Contractor’s
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
charge In the event of the materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will
forthwith replace the same with other materials of like quality or repair and make good the same as
required by the Engineer-in-charge.

(5) That the said materials shall not on any account be removed from the site of the works except with the
written permission of the Engineer-in-charge .

(6) That the advance shall be repayable in full when or before Contractor receives payment from the
Corporation of the Price payable to him for the said works under the terms and provisions of the said
agreement. Provided that if any intermediate payment are made to the Contractor on account of work
done then on the occasion of each such payment the Corporation will be at liberty to make a recovery
from the Contractor’s bill for such payment by deducting there from the value of the said materials than
actually used in the construction and in respect of which recovery has not been made previously the value
for this purpose being determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in any
respect of any of the terms and provisions of the said agreement or of these presents the total amount of
the advance or advances that may still be owing to the Corporation shall immediately on the happening of
such default be repayable by the Contractor to the Corporation together with interest thereon at twelve
percent per annum from the date or respective dates of such advance or advances to the date of repayment
and with all costs, charges, damages, and expenses incurred by the Corporation in or for the recovery
thereof or the enforcement of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the Corporation to repay and pay the same respective to him
accordingly.

(8) That the Contractor hereby charges all the said materials with the repayments to the Corporation of
the said sum of Rs................ooevivn, and any further sum or sums advanced as aforesaid and all
costs, charges, damages and expenses payable under there presents PROVIDED ALWAYS and it is
hereby agreed and declared that not withstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the convenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance there with the
Corporation may at any time thereafter adopt all or any of the following courses as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the contractor with the actual cost of effecting such completion and the amount
due in respect of advances under these presents and crediting the Contractor with the value of work
done as if he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor he is to pay the same to the Corporation on
demand.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal.”

Page | 186



F;;W‘ﬂm &t sratag-RIeSt )Regional Office-Siliguri) drelt gFards) Bid Document)
HPC

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the Corporation under
these presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

(9) That except in the event of the default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not

been hereinbefore expressly provided for the same shall be referred to the Engineer-in-charge whose
decision shall be final and the provision of the Indian Contract Act for the time being in force shall apply
to any such reference. IN WITNESS whereof the said ........................... and ... by
the order under the direction of the Corporation have hereunto set their respective hands the day and year
first above written.

Signed, sealed and delivered by...................

The said Contractor

in the presence of ----

SIGNAture .....coovieiiiii i

WINESS NAIMIE ..ottt e

AdAressS oo,

Signed by ......coovviiiiiiiiii

by the order and direction of the NHPC Limited in the presence of —

SIGNALUIE ...t

WINESS NAIMIE ..ottt
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SECTION-VI

SPECIAL CONDITIONS OF CONTRACT (SCC)
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NAME OF WORK: - Renovation/Beautification of Garden Lights and replacement of other
Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri,
Dist.-Jalpaiguri, West Bengal.

INFORMATION TO BIDDERS: - Regional Office, NHPC Ltd., Vidyut Nagar, Siliguri is a very
important place as it has been playing the role of a connecting point for all the projects in the
North Eastern Region including Bengal, Sikkim for a long time. Apart from this, Quality Control
Laboratory department is also functioning here for various tests like sampling etc.

Regional Office, NHPC Ltd., Vidyut Nagar Complex, PO: - Satellite Township, Siliguri, Dist.-
Jalpaiguri, West Bengal, Pin: 734015 is situated approximately 5.00 Km from NJP Rly Station.

The bidders are requested to before submitting of bid, visit the work location to access the exact
over all aspects and accordingly bid submission for timely execution of the proposed work.

Upon submission of the bid, it will be deemed that the bidders have thoroughly familiarized
themselves with the work site before submitting the bid and have found the work site to be in a
workable condition.

Terms & Conditions: -

1.The entire work shall be executed as per technical specification of items in the BOQ and All
materials provided by the contractor should be as per our technical specification and standard
IS make.

2. The contractor, their employees, Sub/Contractor and their labour shall at all times respect the
law of land.

3. The contractor shall at his own expense arrange for the safety provision in respect of all
labour directly or indirectly employed for execution of the work and shall provide all facilities in
connection therewith.

4. NHPC have no liabilities for the personnel of contractor’s sub agencies, immunity from legal
process in respect of all act performed by them in their official capacity for the execution of the
work.

5. Engineer-in-charge: Sr. Manager (Elect.), Regional Office-Siliguri, NHPC Ltd., Vidyut Nagar.
6. The contractor has to take care of all security and safety aspect during execution of work.

7.The contractor/supplier shall ensure that no minor labour and above of age of 60 years
engaged for the execution of the work.

8. The contractor has to make his own arrangement for accommodation of men and material.

9. The contractor/supplier shall be fully responsible for any first aid emergency medical
treatment to his employees. Necessary arrangement for this purpose shall be made by the
contractor at the site.

10.The contractor/supplier has to remove all unwanted material after completion of work.

11. Completion Period: - The complete work shall be completed within 30 days from the date of
start of work.

12. Labour insurance is mandatory during the period of work execution.

13. The contractor has to engage only valid license holder electrician for the execution of work.
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14. All T&P against this works have to provide by contractor.

15. The work should be carried out very carefully and during the execution of work, it should
be ensured that there should not be any damage/dismantling/accident mishappening of any
man, materials, structures, building and installation. In case of any damage, dismantling,
accident, mishappening, man, material, structures, building and installations the contractor shall
be fully responsible and make good free of cost.

16. Payment Terms: Running Account / Interim bills shall be submitted by the Contractor of the
completed work on or before the date fixed by the Engineer-in-Charge for the work executed.
The Engineer-in-Charge shall then verify the bills with reference to the measurements recorded
in the measurement book(s).

17. Paying Authority: General Manager (Finance), NHPC Ltd., Regional Office-Siliguri.

18. Taxes/Duties/Levies: Income tax and other tax/duties/levies if applicable in the work area
shall be deducted as per rules from the bills of the contractor by our Finance division, NHPC
Ltd., R.O-Slg. Service Tax (as applicable) shall be reimbursed to the contractor on submission
of documentary proof.

19. Defect Liability Period: The work shall be covered under defect and liability of 01 Year from
the date of completion of the work entirely.

20.Inspection: - The inspection of Installation of entire earthing work shall be done by the
authorised representative of engineer-in-charge during execution of work.

21. Compensation for Delay: If the work is not completed within stipulated completion period,
compensation for delay in completion of work will be charged @ %% per day subject to
maximum of 5 % of the total value of the work.

22.The Corporation reserves the right to cancel / amend the contract / scope of work wholly or
partly without assigning any reason whatsoever. However, the contract can be terminated at
any time giving seven days notice.
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Technical Specification and Scope of Work

NAME OF WORK: - Renovation/Beautification of Garden Lights and replacement of other
Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri,
Dist.-Jalpaiguri, West Bengal.

Scope of Work: - This works mainly include Supply and Fixing/Laying of PVC insulated
Armoured cable, Supplying and Fixing LED Bollard Light, LED Post Top Lights, High
performance floodlight luminaire and earthing related protection works etc.

The items of BOQ are to be executed as per specification laid down in WBSOR 2017
(Electrical) specifications/Rate analysis items specifications and the drawings as per
satisfaction of Engineer-in-charge.

Tender Documents for “Renovation/Beautification of Garden Lights and replacement of other Electrical
cables etc. at VIP Guest House, NHPC Ltd., Regional Office, Vidyut Nagar, Siliguri, Dist.-
Jalpaiguri, West Bengal.”

Page | 191



F;;W‘ﬂm &t sratag-RIeSt )Regional Office-Siliguri) drelt gFards) Bid Document)
HPC

NAME OF WORK: -RENOVATION/BEAUTIFICATION OF GARDEN LIGHTS AND
REPLACEMENT OF OTHER ELECTRICAL CABLES ETC. AT VIP GUEST HOUSE, NHPC
LTD., REGIONAL OFFICE, VIDYUT NAGAR, SILIGURI, DIST.-JALPAIGURI, WEST
BENGAL.

TECHNICAL SPECIFICATIONS

Aluminium conductor of size Twin Core 10 sgmm

PARAMETER DETAILS SPECIFICATIONS
Make Polycab, KEI Industries, RR Kabel, Finolex Cables, Havells India or Any
Reputed Make
Cable Type Round Armoured Low Tension (LT) Power Cable
Nominal Area 10 sg.mm
Core 02 Cores
Conductor Stranded Aluminium (Al) Flexible
Voltage Rating 1100V (or 1.1 kV)
Insulation PVC or XLPE (Cross-linked Polyethylene)
Armour Steel Wire Armoured (SWA) for durability

Polymers inner sheath with high quality of PVC which
Sheath acts as bedding for steel wire / strip armouring
PVC Outer Sheath (Black)

Conforms to relevant Indian Standards

Standards (e.g., IS 7098 for armoured types or 1S:1554 for PVC)
Current Ratings 50-57 Amp./Phase
Warranty Standard 1-year replacement warranty.
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NAME OF WORK: -RENOVATION/BEAUTIFICATION OF GARDEN LIGHTS AND
REPLACEMENT OF OTHER ELECTRICAL CABLES ETC. AT VIP GUEST HOUSE, NHPC
LTD., REGIONAL OFFICE, VIDYUT NAGAR, SILIGURI, DIST.-JALPAIGURI, WEST
BENGAL.

TECHNICAL SPECIFICATIONS

(A) Boundary Light Fitting - LED Bollard Light 15 Watt type

PARAMETER DETAILS SPECIFICATIONS
Make Bajaj ,Crompton, Havells ,Philips or
Any Reputed Make
Design Unique triangular design
Protection IP65
Height 800-1000 mm
Colour Preference Metallic Silver
CCT 3000k
Star Rating 3-5 Star
Wattage 15-Watt LED Bollard Type
Working Voltage 230-250 Volt
Extra Arrangement in fitting for Making suitable hole ,bending ,tie with clamp nut bolts in
installations fittings etc complete for installation purpose
Warranty on Light Fitting 01 Year or more

(B) Garden Light Fitting - LED Bollard Light 9 Watt type

PARAMETER DETAILS SPECIFICATIONS
Make Bajaj ,Crompton, Havells ,Philips or
Any Reputed Make
Design Cylindrical shape type
Protection IP66
Height 1000 mm
Colour Preference Metallic Silver
CCT 5700k
Star Rating 3-5 Star
Wattage 9 Watt LED Bollard Type
Working Voltage 230-250 Volt
Extra Arrangement in fitting for Making suitable hole ,bending ,tie with clamp nut bolts in
installations fittings etc complete for installation purpose
Warranty on Light Fitting 01 Year or more
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(C) Gate Light Fitting - LED Post Top 25 Watt Light

PARAMETER DETAILS SPECIFICATIONS
Make Bajaj ,Crompton,Havells ,Philips or
Any Reputed Make
Design Spherical shape polycarbonate opal and clear diffuser
Protection IP66
Efficacy 85 Im/W
Colour Preference Metallic Silver
CCT 3000k
Star Rating 3-5 Star
Wattage 25 Watt LED Type
Working Voltage 210-250 Volt
Extra Arrangement in fitting for Making suitable hole ,bending ,tie with clamp nut bolts in
installations fittings etc complete for insttalation purpose
Warranty on Light Fitting 01 Year or more

(D) Flood Light Fitting - Floodlight luminaire 120W(168-LED type)

PARAMETER DETAILS SPECIFICATIONS
Make Bajaj ,Crompton,Havells ,Philips or
Any Reputed Make
Design Rectangular/Square shape
Protection IP66
Efficacy 140 Im/W

Housing Type

pressure die-cast housing, toughened glass and secondary
lens optics type

CCT 5700k
Star Rating 3-5 Star
Wattage 120 Watt
Working Voltage 210-250 Volt

Extra Arrangement in fitting for
installations

Making suitable hole ,bending ,tie with clamp nut bolts in
fittings etc complete for insttalation purpose

Warranty on Light Fitting

01 Year or more
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SECTION-VII

SCHEDULE-A

SCHEDULE OF QUANTITIES AND PRICES
(BILL OF QUANTITIES)
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SECTION - VII

SCHEDULE OF QUANTITIES AND PRICES (BILL OF QUANTITIES)

(Schedule-A)

Name of work: “Renovation/Beautification of Garden Lights and replacement of other
Electrical cables etc. at VIP Guest House, NHPC Ltd., Regional Office,

Vidyut Nagar, Siliguri, Dist.-Jalpaiguri, West Bengal.”

SI. No.

Description

Unit

Qty

Rate in
figures

Total
Amount

Providing and Fixing/Laying of 1.1 kv. Grade PVC
insulated Armoured cable with Aluminium conductor of
size Twin Core 10 sgmm. of ISI marked.

a) On wall/surface incl. S & F MS saddles with
earthing attachment in 10 SWG Gl (Hot Dip)
Wire, making holes etc. as necy. mending good
damages and painting.

Mtr.

460

421.90

194072.71

Providing and Fixing/Laying of 1.1 kv. Grade PVC
insulated Armoured cable with Aluminium conductor of
size Twin Core 10 sgmm. of ISI marked.

b) at an average depth of 75 mm in
floor/pavement/wall etc. after cutting
floor/pavement /wall/ and making holes incl.,
embedding the cable at an average depth as
below and mending good the damages to original
finish Inc. Removing the rubbish.

Mtr.

434

505.32

219310.27

Supplying and fixing compression type gland complete
with brass gland, brass ring & rubber ring for dust &
moisture-proof entry of XLPE/PVC armoured cables upto
10 sgmm 2 Core.

Each

16

137.06

2192.91

Finishing the end of core 10 sqmm cable XLPE/PVC
armoured cables by crimping method incl. supplying and
fixing solderless socket (Dowels make), tapes,
anticorrosive paste & jointing materials.

SET

178

40.52

7212.77

Supplying and Fixing LED Bollard 15W,240V,50Hz CCT
3000k in unique triangular design(800-1000 mm Height)
with IP65 protection,Colour-Metallic Silver,making
suitable hole ,bending ,tie with clamp nut bolts in fittings
etc complete..

SET

36

11828.62

425830.14

Supplying and Fixing LED Bollard 9W,240V,50Hz CCT
5700k in cylindrical shape (1000mm Height) with opal
PC diffuser and IP66 protection,Colour-Metallic
Silver,making suitable hole ,bending ,tie with clamp nut
bolts in fittings etc complete.

SET

53

5727.79

303572.91

Supplying and Fixing LED Post Top 25W,240V,50Hz
CCT 3000k in in spherical shape polycarbonate opal and
clear diffuser with IP65/66 protection,Colour-Metallic
Silver,making suitable hole ,bending ,tie with clamp nut

SET

6197.36

12394.72
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bolts in fittings etc complete.

Supplying and Fixing High performance floodlight luminaire
120W,240V,50Hz CCT 5700k (168-LED ) with pressure die-
cast housing, toughened glass and secondary lens optics with
IP66 ingress protection. Efficacy 140 Im/W.in making suitable
hole ,bending ,tie with clamp nut bolts in fittings etc complete.

SET

14174.08

56696.31

Supplying and fixing double-door SPN MCB Distribution
Board with 1P-42/43 protection, concealed in wall after
cutting the wall & mending good the damages to

original finish incl. Inter connection with 2+12 way size of
copper wire and neutral link & provision for earthing
attachment.

Each

2093.99

4187.99

10

Supplying and fixing 16/20A 240/415 V MCB of Breaking
capacity 10kA & C characteristics on din rail of existing DBs
and necessary connection.

Each

12

226.44

2717.30

11

Supplying and fixing 63 Amp 240/415 V MCB Isolator on
din rail of existing DBs and necessary connection.

Each

562.53

1125.06

12

Supplying, installing, testing and commissioning of Main
Switches 100/125 Amp 415V TPN on angle iron frame on wall.

Each

7684.73

7684.73

13

Earthing arrangement

(a) Earthing with 50mm dia Gl pipe 3.64 mtrxX3.04 mtr long
and 1X4SWG Gl (hot Dip) wire(4 mtr long).13mm DiaX80 mm
long GI bolt,double nut,double washers incl.S&F 15 mm dia Gl
pipe protection(1lmts.long) to be filled with bitumen partly under
ground leveland partlyabove ground level driven to an average
depth of 3.65 mts below the ground level & restoring surface
duly rammed TATA-Medium Gl pipe

Set

1816.30

1816.30

14

Earthing arrangement

(b) Excavation of soft soil for installation of Earth Electrode
and filling & ramming.

Cu-m

3.65

256.24

935.27

15

Earthing arrangement

(c) Extra for providing masonery enclosure on the top of the
earth electrode of overall size 86.36cmX46cm deep(bellow
ground level)complete with cemented brick work(1:6) of 25 cm
width duly plastered with cement mortar(inside)Cl
hingeinspection cover of size 36.56X35.56 cm with locking
arrangement, Gl reducer including drilling 46 nos 12 mm dia
holes on the Gl pipe

Iltem

1090.50

1090.50

16

Earthing arrangement

(d) Extra for treatment of soil by using salt& charcoal or coke
for pipe electrode (for morrum soil)

Iltem

632.85

632.85

17

Earthing arrangement

(e) Connecting the equipment to the earth bus bar incl.

S&F Gl (Hot Dip) wire of size 6SWG on wall/floor with staples
buried inside wall/floor as required and making connection to
equipment with bolt,nuts,washers,cable lugs etc as required

Meter

15

15.49

201.41
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and mending good damages

Total 12,41,705/-

% QUOTED BY BIDDER %
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SECTION-VIII

TECHNICAL SPECIFICATION AND SAFETY MANUAL

(Safety manual is the part of tender document. The same is available with NHPC &
which can be seen with Engineer- in -charge after award of work.)

SECTION-IX

DRAWINGS
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