
Page 1 of 215 
 

 

                              एनएचपीसी लिलिटेड 

         (भारत सरकार का एक नवरत्न उद्यम( 

                      NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

        STANDARD BIDDING DOCUMENT  

                                                                  FOR 

              DOMESTIC COMPETITIVE BIDDINGS 

 

 

कार्य का नाि:       सिाि पावर से्टशन के बााँध के्षत्र िें स्पििवे की िूि प्रोफाइि को बनाए रखने के लिए एचपीसी 

एि65 गे्रड कंक्रीट के साथ स्पििवे बकेट 01 की िरम्मत और सीिेंटरु्क्त िोटायर (आर-4) के 

साथ कंक्रीट बांध और लसल्ट गैिरी के स्पििवे के पैच की िरम्मत कार्य।  

 

Name of Work: Repair of Spillway bucket 01 with HPC M65 grade Concrete for maintaining 

original profile & repair of patches of spillway of concrete dam and Silt 

gallery with Cementitious mortar (R-4).

 
 
 

Tender Reference No.: NH/SPS/P&C/NIT-114/26-27/39-48                    Dated: 28/04/2026   
 



Page 2 of 215 
 

TABLE OF CONTENTS 
 
 
Tender Document for “Repair of Spillway bucket 01 with HPC M65 grade Concrete for 

maintaining original profile & repair of patches of spillway of concrete dam and Silt gallery 

with Cementitious mortar (R-4).”. 

 

Section Description Page 

Section -I Press Notice & Notice Inviting E-Tenders 3 

Section -II Instructions to Bidders (ITB), Bidding data, IFB 15 

Section -III Letter of Tender Form, Qualification 

Information, Form of declaration, 

48 

Section -IV General Conditions of Contract and Schedules 89 

Section -V Forms 166 

Section -VI Special Conditions of Contract 192 

Section -VII Schedule of Quantities and Prices, Scope of Work and 

Technical specifications 

196 

Section -VIII Safety Manual 212 

Section -IX Drawings 213 



Page 3 of 215 
 

 
 
 
 

                        एनएचपीसी लिलिटेड 

            (भारत सरकार का एक नवरत्न उद्यम)                                  

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

खण्ड-I 

SECTION-I 
 
 

                                                   ई -लनलवदा आिंत्रण सूचना 

NOTICE INVITING E-TENDER 
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Regd. Office: NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana) 

(ISO 9001:2015,14001:2015 & 45001:2018 Certified) 

Tender Reference No NH/SPS/P&C/NIT-114/26-27/39-48                    Dated: 28/04/2026               

 

SECTION-I 

Notice Inviting E-Tender (Press Note if required) 
 

 
Online Bids are invited for and on behalf of NHPC Ltd. through eligible domestic bidders for 

“Repair of Spillway bucket 01 with HPC M65 grade Concrete for maintaining 

original profile & repair of patches of spillway of concrete dam and Silt gallery 

with Cementitious mortar (R-4).” Complete bid document can be downloaded and 

submitted through the portal https://eprocure.gov.in/eprocure/app. The site can also be 

viewed through e-procurement corner of NHPC website www.nhpcindia.com and CPP 

Portal. The last date of submission of online bids is 19/05/2026. For further details, please 

visit https://eprocure.gov.in/eprocure/app. Subsequent amendments, if any, shall be posted 

only on the aforesaid websites. 

 

https://eprocure.gov.in/eprocure/app
http://www.nhpcindia.com/
https://eprocure.gov.in/eprocure/app
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Regd. Office: NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana) 

(ISO 9001:2015,14001:2015 & 45001:2018 Certified) 

 
Tender Reference No NH/SPS/P&C/NIT-114/26-27/39-48                          Dated: 28/04/2026     

Domestic Competitive Bidding 
   (E-tendering-Web Notice) 

1. Online “Item Rate/Percentage Rate” (to strike out which is not applicable) bids are invited through 

Domestic Competitive Bidding in Single Stage -Two Part Bidding Basis {i.e. Part-I (Cover-I): 

Technical- Bid and Part-II (Cover-II): Financial Bid} for and on behalf of NHPC Ltd. (A Govt. of India 

Enterprise) from eligible Sole Bidders for the work of Repair of Spillway bucket 01 with HPC M65 

grade Concrete for maintaining original profile & repair of patches of spillway of concrete 

dam and Silt gallery with Cementitious mortar (R-4). 

  

A. Brief details of the tender: 

Sl. No. Item Description 

i) नननवदा की नवनि/ Mode of 
Tendering 

e-Procurement System 

Cover-I: Online Techno-Commercial Bid Cover-II: 

Price Bid 

ii) नननवदा आईडी  संख्या/ 
Tender ID No. at CPP 
Portal 

   2026_NHPC_906224_1 (System Generated)  

iii) नननवदा नवननदेश सं./ Tender 
Reference No. 

NH/SPS/P&C/NIT-114/26-27/39-48     Dated: 

28/04/2026               

iv) नननवदा प्रपत्र रानश/ Cost of 
Bidding Document 

₹1770/- in the form of Crossed Demand Draft only 

in favour of “NHPC Limited” payable at ‘SBI 

Jyotipuram’ towards the cost of bidding document. 

The bidder shall fill the Cost of bidding document 

details in his online bid and submit DD details to 

Tender Inviting Authority on or before the date as 

specified in NIT with offline submissions. 

 

v) िरोहर रानश/ Bid Security 
(EMD) 

₹ 5,70,000/- payable in favour of “NHPC Limited” 

payable at ‘SBI Jyotipuram’ in the form of 

Crossed Demand Draft Or Insurance Surety 

Bond or in the form of Bank Guarantee issued 
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by an Indian Nationalized Bank. Bank guarantee 

shall be valid up to three months beyond the Bid 

validity period as per format appended as Form-2 

of Section-V. Failure to do so may prevent a tender 

from being considered. The bidder shall fill the 

EMD details in his online technical bid and submit 

DD to Tender Inviting Authority on or before the 

date as specified in NIT.   

Bank Details for EMD is as follow: 

Name of the beneficiary: NHPC Limited 

Account No.: 11391767764 

IFSC Code: SBIN0003704 

Address of the Bank: SBI Jyotipuram 

 

vi) बोली की अपेनित वैिता / 

Period of Bid Validity 

120 days 

 

vii) आंकनलत लागत/ Estimated 
cost   

₹ 2,84,91,838/- (including GST@18% & 1% Cess) 

viii) कार्य करने के नलए नदर्ा गर्ा 

समर्/ Completion Period  

 (120 days) 

ix) नननवदा आमंत्रण अनिकारी/ 
Tender Inviting Authority 

General Manager(Electrical) 

B. Critical dates of tender: 

x) नननवदा प्रकाशन की  नतनि और 
समर्/ Publishing Date & 
Time 

28/04/2026     (17:00 Hrs) 

xi) नननवदा प्रपत्र बेचनें/ डाउनलोड 
प्रारंभ करने की नतनि/ 
Document Download Start 
Date & Time 

28/04/2026     (17:00 Hrs) 

xii) Pre bid meeting Date & Time N/A 

xiii) Last date of Receipt of 

clarification of Bid 

N/A 

xiv) ऑनलाइन नबड जमा प्रारंभ 
करने की नतनि और समर्/ Bid 
Submission Start Date & 
Time 

28/04/2026     (17:00 Hrs) 

xv) ऑनलाइन बोली प्रसु्तत करने 
की अंनतम नतनि और समर्/ 
Online Bid Submission 
Closing Date & Time  

 

 

19/05/2026 (17:00 Hrs) 
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1.1 Complete Bid Document /Tender Document can be viewed and down loaded from Central Public 

Procurement (CPP) Portal https://eprocure.gov.in/eprocure/app. The site can also be viewed 

through e-procurement corner of NHPC website www.nhpcindia.com and CPP Portal. Any Bidder 

who wishes to quote for this Tender can download the Tender Document from aforesaid portal 

after online Bidder registration for e-tendering. 

2. Eligible Bidders 

         

2.1  This Invitation for Bid is open to: 

a) The bidders who are incorporated legal entity and are legally and financially autonomous 

and operate under commercial law of their respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause 3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in 
India), Order-2017 issued by the Department of Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce and Industry vide No.P- 45021/2/2017-PP (BE-II) dated 
16.09.2020 or as amended from time to time. Bidders shall submit undertaking/self-
certificate regarding Local content in the format provided. Bidder shall also give details of 

xvi) ऑफलाइन दस्तावेज़ (नननवदा 
प्रपत्र रानश, िरोहर रानश एवं 
अन्य सहार्क दस्तावेज़ आनद )
जमा करने की अंनतम नतनि/ 
Offline submission 
closing (address, date & 
time) 

25/05/2026 (17:00 Hrs) 

िहाप्रबंधक (लवद्रु्त(, प्रापण एवं संलवदा लवभाग/ 

General Manager (Elect.), P&C Division, 
Salal Power Station, Jyotipuram, Reasi, 
(J&K), PIN-182312,  
Email: salal-procurement@nhpc.nic.in 

Phone No. 01991-255459/255481 

Or 
Additional Venue for Submission of Offline 

documents: 

 
Coordinator-Offline bids, Manager 
(C&P), Contract & Procurement Wing, 
O/O Executive Director, NHPC Ltd., JDA 
Commercial Complex, Narwal, Jammu, 
Distt. – Jammu, (J&K)-180006 

 

xvii) Online Bid Opening of 

Technical Bid (Cover-I) 

Venue: O/o General Manager (P&C), Salal Power 

Station. 

Date & time:   26/05/2026 (17.00 Hrs) 

 

xviii) Price bid Opening (Cover-II) Venue, Date & time to be intimated later to the 

bidders whose Techno- commercial Bids will be 

found responsive 

 

xix) Date & Time of Start of e- 

Reverse Auction (if applicable) 

NA 
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the location(s) at which the local value addition is made. 

Public Procurement (Preferences to Make in India) Policy (including its latest 

modifications/amendments) as may be prevailing on the date of Price Bid Opening shall 

be applicable against this tender. Bidders are requested to go through the Public 

Procurement (Preferences to Make in India) policy available on concerned ministry 

website. 

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the General 

financial Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of Finance 

dated 23.07.2020 and subsequent amendments. 

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting / 

debarment from business on the ground mentioned in para 6 of Guidelines on Banning of 

Business dealings (Annexure-A) to Integrity Pact at the time of submitting the bid and shall 

intimate immediately of any such banning / delisting / blacklisting / debarring after submission 

of bid till award of tender. Self- Declaration in this regard is to be submitted as per the enclosed 

proforma (Form-6, Section-III). 

2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance by 

employer in past, shall not be allowed to participate in the bidding process till completion of the 

ineligibility period.  

2.4 To improve transparency and fairness in the tendering process the Employer is implementing 

Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 

persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive 

practices in the Tendering process and also during implementation of the Contract. Only those 

Bidders who have entered into Integrity Pact with the Employer shall be eligible to participate in 

the bidding process. 

All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the 

Employer at the time of submission of their Bids. The Integrity Pact digitally signed / signed on 

behalf of the Employer shall be as per Form-7 Section-III. The Integrity Pact shall be 

downloaded, printed and signed by the Applicant and to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of 

appropriate value prior to signing of Contract Agreement. 

To oversee the compliance of obligation under the Integrity Pact, (name of IEM ) has been 
appointed as Independent External Monitor (IEM) by the Employer. The Contact address of IEM 
is as under: 

1. Dr. Vinod Aggarwal, 
B-103, Sarvodaya 
Enclave, 2nd Floor, 
New Delhi-110017, 
e-mail: 
arsv50@gmail.com    

 

2. Sh. Prabhash Singh, 
E7M702, Housing 
Board Colony, Arera 
Colony, Bhopal 
Madhya Pradesh-
462016, e-mail: 
srgmhrbpl@gmail.com   

 

3. Shri Upendra Malik, B-108, 

NSG Society, Plot-2, Pocket-

6, Builders Area Greater 

Noida-201315 (UP) Email: 

upendra.malik@gmail.com  

 

mailto:arsv50@gmail.com
mailto:srgmhrbpl@gmail.com
mailto:upendra.malik@gmail.com
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(Note: Integrity pact to be included /excluded as per threshold limit circulated by NHPC 

Corporate office time to time. Guidelines for Banning of Business Dealings shall be part of all 

contracts) 

 

3.       Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, 

Qualification Information unless otherwise stated in the ITB: 

a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the Bidder. Additional information as sought in the 

Form-1 General Information, Section-III shall be provided; 

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) 

shall be provided in Form -3 work experiences record, Section-III. The work 

experience shown shall be supported with certificate(s) from the Engineer-in- 

charge/Project head of the concerned work. In case of experience certificates 

produced by the contractors for having executed works for Private Organizations, 

TDS Certificates / Form 26AS / Annual Information Statement (AIS) shall also be 

produced along with experience certificate. 

 

c)  Information on financial criteria stipulated in clause 3.2A (a) shall be furnished in 

Form -4, Annual construction turnover, Section-III. Copy of affidavit/Certificate of 

CA mentioning Annual Construction Turnover of last 3 (three) years. Printed 

Annual reports or financial statements of the Bidder, such as balance sheet, profit 

and loss statements and auditor's reports as the case may be for the past three 

years shall be submitted to ascertain bidder’s meeting the financial criteria. The 

CA Certificate should have the Unique Document Identification Number (UDIN) 

as per Gazette Notification No. 1- CA (7)/192/2019 dated 02.08.2019. 

d) the proposed methodology (Schedule- G in separate sheets) and programme of 

construction (in Schedule- E), backed with equipment planning and deployment 

(in Schedule-F), duly supported with broad calculations , justifying their capability 

of execution and completion of the work as per technical specifications and within 

the stipulated period of completion. 

Note:- Schedule E,  F, G can be deleted by projects for small value of works and 

depending upon the nature of works. 

 

3.2 A To qualify for award of the Contract, each bidder should have: 

a) Achieved in any one year in last three years a minimum Annual turnover of at 

least equivalent to the estimated cost of works for which bid has been invited. 

 
b) Satisfactorily completed, in last seven years ending on last day of month previous 

to one in which applications are invited, at least one similar work costing not less 

than the amount equal to 80% of the estimated cost of work or two similar works 

costing not less than the amount equal to 50% of estimated cost of work or three 
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similar works not less than the amount equal to 40% of the estimated cost of works. 

For arriving at the cost of similar work, the value of work executed shall be brought 

to current costing level by enhancing the actual value of work at simple rate of 

seven percent per annum, calculated from the date of completion to the date of 

bid opening. 

Note: Similar work means, “Any civil work including repair of hydraulic 

structures with Cementitious mortar (R-4) & High Performance 

Concrete (HPC)” 

Note- In support of qualification criteria, bidder have to submit self-attested copies 
of WO/LOA along with completion certificate issued by concerned authority.             
 

     3.2 B.  Each bidder must also submit with their Bid: 

i) Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration 

No. (As applicable). 

ii) A declaration that the information furnished with the bid documents is correct in all 

respects in form-5, form of declaration, Section-III. 

iii) Such other certificates if any as defined in the ITB. 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the 

bidder must demonstrate having work experience, financial capability and resources 

sufficient to meet the aggregate of the qualifying criteria. Failure to produce the 

certificates and documents in clauses 3.1 and 3.2(A) & (B) shall make the bid non-

responsive. 

 3.2D   JVs or any other arrangement other than sole bidder is not allowed.  Experience and 

resources of proposed sub-contractor, if any shall not be taken into account in 

determining the bidder’s compliance with the qualifying criteria. However, 

experience of bidder as sub- contractor approved by Project developer shall be 

considered. Experience of bidders as member of Consortium/Joint Venture shall be 

considered as per distribution of work against the member of the Consortium/Joint 

Venture. In case where distribution of Consortium/JV members is not specified in 

Consortium/JV agreement then the experience credential shall be considered for all 

members of JV with minimum 35% participation share. 

3.2 E  All Startups (whether MSEs or otherwise) registered for similar nature of work falling 

within the definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as 

amended from time to time are exempted from meeting the qualification criteria in 

respect of Prior Experience-Prior Turnover as per para 3.2 A subject to their meeting 

the quality and technical specification. However, the Employer reserves the right to 

deny such exemptions to Startups in case of circumstances like procurement of 

items related to public safety, health, critical security operations and equipment, etc. 

3.2 F Insolvency 
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The Bidder against whom an application for initiating corporate insolvency resolution 

process has been admitted by the Adjudicating Authority under the Insolvency and 

Bankruptcy code 2016 or as amended from time to time shall not be eligible for 

bidding. The same shall also be applicable to the bidder company who has taken 

unconditional technical and/or financial support from their Parent/ Holding Company, 

against whom an application for initiating corporate insolvency resolution process 

has been admitted by the Adjudicating Authority under the Insolvency and 

Bankruptcy Code 2016, or as amended from time to time (IBC 2016 hereafter). 

In case, bidder in respect of whom any application for initiating corporate insolvency 

resolution process was not admitted at the time of submission of bid but 

subsequently during the period of evaluation of bids or any time before the work is 

awarded, any such application is admitted by the Adjudicating Authority under the 

IBC 2016, the bidder shall be considered as ineligible and his bid shall be rejected. 

An undertaking that “no insolvency proceedings is admitted by the Adjudicating 

Authority against bidder under the IBC 2016” shall be submitted on letter head duly 

signed by the authorized representative of bidder. 

Further, the bidder after submitting the bid till the time of award of work, shall inform 

NHPC regarding any admission of application for corporate insolvency resolution 

process by the Adjudicating Authority under the IBC 2016 against bidder and any 

suppression of such fact shall render the bidder liable for rejection of his bid and 

banning of business dealing as per terms and conditions of the Bid Document. 

3.3 Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i). made misleading or false representations in the forms, statements, affidavits, 

declarations and attachments submitted in proof of the qualification requirements; and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and had quoted 

abnormally high or low bid prices and could not furnish rational justification for it to the 

Employer, 

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory performance 

by employer in past, shall not be allowed to participate in the bidding process till 

completion of the ineligibility period. In such case the bid shall be considered as non-

responsive. 

 

Note: - qualification criteria given above is illustrative and can be modified /adapted with 

proper reasons and justification to suit specific needs of the Project by Head of the 

Project/Region in case of award falling in the competence of Project and Head of the Region 

in case of award falling in the competence of Region ED. 

 

4.0  Time for Completion 

The successful bidder shall complete the entire work within the time specified at SI. No-1, to 

be reckoned from the cut-off date as specified in prior intimation letter issued by EIC to start 

the work post issue of Letter of award to successful bidder. 
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5.0   Tenders must be accompanied by the earnest money of the amount specified for   the work in 

the table. 

 

6.0 Pre-Bid Meeting 

a) If required, a Pre-Bid meeting open to all the prospective Bidder(s) will be held at venue, 

date and time as per SI. No.-1 wherein they shall be given an opportunity to obtain 

clarifications, if any, regarding the work and Bid conditions. 

b) Prospective Bidder(s) may submit their queries, if any, by email / courier / at address stated 

at Para – 1(A)(ix) of NIT at least 03 days before the pre-Bid meeting so that the same can 

be replied during the meeting. 

 

7.0 Bid submission 

i) Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II i.e. ITB) and Price Bid 

(Cover-II) electronic format) complete in all respect must be uploaded at the aforesaid portal 

before the specified date & time as per SI. No. 1. 

 

ii) Offline Bid Submission (Refer Section- II i.e ITB) complete in all respect must be delivered in 

sealed envelopes to the address, up to the specified date & time as per SI. No. 1 

 

In the event of the specified date or amendment if any for the submission of bids being declared 

a holiday for the Employer, the hard copy of the documents will be received up to the specified 

time on the next working day. Similarly, in the event of the specified date or amendment if any 

for the opening of bids being declared a holiday for the Employer, the opening shall be carried 

out at the specified time on the next working day. However, the date and time for online 

submission of the Bids shall continue to be the date and time specified or amendment if any. 

 

8.0 The currency for the Bid shall be Indian Rupee only. 
 
9.0  Bids shall be valid for a period as mentioned in Sl no. 1 after the deadline for Bid submission. 

If any Bidder withdraws his Bid before the said period or makes any modification in his Bid, the 

Earnest Money deposit of the Bidder shall be forfeited. Prior to the expiry of bid validity period, 

Employer may request Bidders to extend the Bid validity period. The request and the response 

shall be made in writing. An extension of the bid validity period will not entitle a Bidder to modify 

its Bid. In case Bidder fails to extend the bid validity upon employer’s request, the 

corresponding Bid shall be rejected as being non-responsive. 

 

10.0    The Techno-commercial Bid shall be opened online at venue date & time as per Sl. No.-1. The 

time and date of opening of Financial Bid of bidders qualified the technical bid shall be 

communicated through portal at later date after evaluations of technical bids. The 

Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid 

simultaneously and evaluate the Bid completely. 

11.0      The Employer may impose certain restrictions on the foreign companies participating in any 

form and their employees in view of the National Security, in the Project situated in the sensitive 

region and border areas. The Employer shall obtain clearance of Govt. of India regarding 

security implications prior to qualification of such company. Further, bidders from countries 
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which share land border with India shall comply with Department of Expenditure, Ministry of 

Finance, GoI, OM No. F.No. 6/18/2019/PPD dt. 23.07.2020 & 24.07.2020. 

 

12.0  Any corrigendum, subsequent amendments and / or extension of date, if any, for submission 

of Bids shall be posted on the portal https://eprocure.gov.in/eprocure/app. Bidder(s) are 

advised to visit the portal regularly before the deadline for submission of Bids. 

 

 

13.0   The employer reserves the right to accept or reject any Bid and to cancel the  Bidding process 

and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidder(s). However, the Bidder(s) who wish to seek reasons 

for such decision of cancellation/rejection shall be informed of the same by Employer unless 

its disclosure reasonably could be expected to affect the sovereignty and integrity of India, the 

security, strategic, scientific or economic interest of the state or lead to incitement of an 

offence. 

 

14.0 In case of any difference between wordings of English and Hindi, version of ‘Notice Inviting 

Tender’, English version shall prevail. 

 
 

(For & on behalf of NHPC Ltd.) 
 

 
-sd- 

(िहाप्रबंधक- लवद्रु्त) 

प्रापण एवं संलवदा लवभाग, सिाि पावर से्टशन 

   Email: salal-procurement@nhpc.nic.in  
Phone No. 01991-255459/255481 

https://eprocure.gov.in/eprocure/app
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प्रलतलिलप: 

 

1. महाप्रबंिक (तकनीकी), कार्ायलर् गु्रप महाप्रबंिक, सलाल पावर से्टशन, ज्योनतपुरम,सूचनािय । 

2. महाप्रबंिक (नवद्रु्त(, पावर हाउस नवभाग, सलाल पावर से्टशन, ज्योनतपुरम,सूचनािय । 

3. महाप्रबंिक (नवद्रु्त(, प्रापण एवं संनवदा, सलाल पावर से्टशन, ज्योनतपुरम, सूचनािय । 

4. उप-महाप्रबंिक (नसनवल), डैम नवभाग, सलाल पावर से्टशन, ज्योनतपुरम,सूचनािय । 

5. उप-महाप्रबंिक (मानव संसािन) सलाल पावर से्टशन, ज्योनतपुरम, सूचनािय । 

6. उप-महाप्रबंिक (नवत्त (सलाल पावर से्टशन, ज्योनतपुरम, सूचनािय । 

7. पररर्ोजना सतकय ता अनिकारी, सलाल पावर से्टशन, ज्योनतपुरम, सूचनािय ।  

8. आर्कर अनिकारी, िार रोड, उिमपुर सूचनािय । 

9. सहार्क श्रमारु्क्त (Assistant Labour Commissioner)/सैस कलेक्टर “for Building and other 

constructions Workers Act, 1996” ररर्ासी, जे एंड के, सूचनािय । 

10. अपर आरु्क्त (Additional Commissioner), कमनशयर्ल टैके्सस (Commercial taxes), एक्साइज़ एंड टैके्सशन 

(Excise & Taxation) पररसर, रेल हेड, पनामा चौक, जमू्म, सूचनािय । 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

                                                                         खंड-2 

  बोिीदाताओ ंके लिए लनदेश (आईटीबी), बोिी िगाने का डेटा 

                                                                         और 

                                                     बोिीदाताओ ंके लिए जानकारी (आईएफबी) 

 

SECTION II 

 
 INSTRUCTIONS TO BIDDERS (ITB), BIDDING DATA 

                                                                         AND 
                                                 INFORMATION FOR BIDDERS (IFB) 
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Section II: Bidding Data and Instructions to Bidders 
 

Bidding Data 
 
Instructions to Bidders 

Clause A. General 16 Deadline for Submission of Bids 

 

1 Scope of Bid 17 Late Bids 

 

2 Eligible Bidders 18 Modification and withdrawal of Bids 

 

3 Qualification of the Bidder E. Bid Opening and Evaluation 

 

4 Cost of Bidding 19 Bid Opening 

 

5 Site Visit 20 Process to be Confidential 
 

B. Bidding Documents and 

Evaluation 

21 Examination of bids and Determination of 

Responsiveness 

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids 

7 Clarification of Bidding Documents 

and Pre Bid Meeting 

23 Preference for Domestic Bidders 

8 Amendment to Bidding Documents F. Award of Contract 

C. Preparation of Bids 24 Award Criteria 

9 Language of Bid 25 Employer's Right to Accept any 

Bid And to Reject any or all Bids 

10 Bid Prices 26 Notification of Award and Signing 

of Agreement 

11 Currencies of Bid and Payment 27 Performance Security Deposit 

12 Bid Validity 28 Advances 

13 Earnest Money 29 Corrupt or Fraudulent Practices 

 

14 Alternative Proposals by Bidders 30 General 

D. Submission of Bids 

15 Submission of Bids 
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Bidding Data 
 
 

 

Sl. 

No. 

Ref. 

Clause  

Description Particulars 

1 1.0 of NIT Name of Work: Repair of Spillway bucket 01 with HPC M65 
grade Concrete for maintaining original 
profile & repair of patches of spillway of 
concrete dam and Silt gallery with 
Cementecious mortar (R-4). 

2 2.4 of NIT Name of IEM   Dr. Vinod Aggarwal, IAS (Retd.), Sh. 
Prabhash Singh, ITS (Retd.) and Shri 
Upendra Malik, CES(Retd.) 
 

3 7.0 of NIT Pre-Bid Meeting: 

Venue ,Date & Time 

Venue .................... , Not Applicable 

Date: ……….---- 
Time Hours 

4 12 of ITB Bid Validity 120 Days 

5 13 of ITB Earnest Money 

Deposit: 

₹ 5,70,000/-. (Rupees Five Lakh Seventy 

Thousand only) (in the form of BG/ DD/ 

Insurance Surety Bond favoring “NHPC Ltd.” 

payable at SBI Jyotipuram). 

6 16 of ITB Deadline for 

online 

Submission of Bids : 

As per NIT 

7 16 of ITB Deadline for offline 

submissions of Bids: 

As per NIT 

8 19 of ITB Time and Date for 
opening Technical 
Bid/Bids: 

As per NIT 

9 19 of ITB Time and Date of 
opening Financial 
Bid/Bids: 

Shall be intimated separately to Bidders who’s 
Bid found to be Technically responsive. 

  Copies of Agreement 
to be provided by 
Contractor free of 
Charge 

Original- three (two for employer and one for 

contractor) 

True copies … ….. 

Original- three (two for employer and one for 

contractor) True copies … ….. 

10  26 of ITB 
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Section-II 

Instructions to Bidders (ITB) 

 

A. General 

1. Scope of Bid 

1.1 The NHPC Ltd. Hereinafter referred to as Employer invites bids for the construction of 

Works, as described in these documents and referred to as “the Works”. The name and 

identification number of the works is provided in the NIT/Bidding Data 

1.2 The successful Bidder will be required to complete the Works in the Time allowed for 

Completion specified in the Schedule D/ SCC in accordance with Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Eligible Bidders 

2.1 This Invitation for Bid is open to: 

a) The bidders who are incorporated legal entity may only participate in the bidding 

process if they are legally and financially autonomous and operate under 

commercial law of their respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make 

in India), Order-2017 issued by the Department of Promotion of Industry and Internal 

Trade (DPIIT), Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-

II) dated 16.09.2020 or as amended from time to time. Bidders shall submit self- 

certification that the item offered meets the local content requirement for 'Class-I local 

supplier in the format provided under Tender Form-11. 

Public Procurement (Preferences to Make in India) Policy (including its latest 

modifications/amendments) as may be prevailing on the date of Price Bid Opening 

shall be applicable against this tender. Bidders are requested to go through the Public 

Procurement (Preferences to Make in India) policy available on concerned ministry 

website. 

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the 

General Financial Rules (GFRs) 2017” issued by Department of Expenditure, 

Ministry of Finance dated 23.07.2020 and subsequent amendments. 

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting / 

debarment from business on the grounds mentioned in para 6 of Guidelines on Banning 

of Business dealings (Annexure-A) to Integrity Pact at the time of submitting the bid and 

shall intimate immediately of any such banning / delisting / blacklisting / debarring after 
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submission of bid till award of tender. Self-Declaration in this regard is to be submitted as 

per the enclosed proforma (Form-6-, Section-III). 

2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance by 

employer in the past, shall not be allowed to participate in the bidding process till completion 

of the ineligibility period. 

2.4 To improve transparency and fairness in the tendering process the Employer  is  

implementing Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit 

the persons/officials of both the parties, not to exercise any corrupt/ 

fraudulent/collusive/coercive practices in the Tendering process and also during 

implementation of the Contract. All Applicants shall enter into an Integrity Pact (to be 

executed on plain paper) with the Employer at the time of submission of their Bids. Only 

those Bidders who have entered into Integrity Pact with the Employer shall be eligible to 

participate in the bidding process. Entering into Integrity Pact as per Performa provided  in  

the Section Forms & Procedure is a basic qualifying requirement. 

The Integrity Pact digitally signed / signed on behalf of the Employer is provided as Form-

7 Section-III. The Integrity Pact shall be downloaded, printed and signed by the Applicant 

and   to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper 

of appropriate value prior to signing of Contract Agreement. 

To  oversee  the  compliance  of  obligation  under the  Integrity Pact,  following has been 

appointed  as  Independent External Monitor (IEM) by  the Employer. The Contact address 

of IEM is as under: 

 

1. Dr. Vinod Aggarwal, 
B-103, Sarvodaya 
Enclave, 2nd Floor, 
New Delhi-110017, e-
mail: 
arsv50@gmail.com    
 

2. Sh. Prabhash Singh, 
E7M702, Housing Board 
Colony, Arera Colony, 
Bhopal 
Madhya Pradesh-462016, 
e-mail: 
srgmhrbpl@gmail.com   

 

3. Shri Upendra Malik, B-108, 

NSG Society, Plot-2, Pocket-

6, Builders Area Greater 

Noida-201315 (UP) Email: 

upendra.malik@gmail.com  

3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, 

Qualification Information unless otherwise stated in the ITB: 

(a) Copies of original documents defining the constitution or legal status, place of registration, 

and principal place of business; written power of attorney of the signatory of the Bid to commit 

the Bidder. Additional information as sought in the Form-1 General Information, Section-III 

shall be provided; 

(b) Work experience to demonstrate meeting the criteria stipulated in NIT shall be provided in 

Form-3 work experiences record, Section-III. Any work experience (not specified in Form-3) 

claimed afterwards during clarification shall not be considered for evaluation. The work 

experience shown shall be supported with certificate(s) from the Engineer-in-charge/Project 

head of the concerned work: 

(c) Information on financial criteria stipulated in NIT shall be furnished in Form -4, Annual 

mailto:arsv50@gmail.com
mailto:srgmhrbpl@gmail.com
mailto:upendra.malik@gmail.com
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construction turnover, Section-III. Copy of affidavit/Certificate of CA mentioning Financial 

Turnover of last 3 (three) years. Printed Annual reports or financial statements of the Bidder, 

such as balance sheet, profit and loss statements and auditor's reports as the case may be for 

the past three years shall be submitted to ascertain bidder’s meeting the financial criteria. 

(d) the proposed methodology ((Schedule- G in separate sheets) and programme of construction 

(in Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly 

supported with broad calculations, justifying their capability of execution and completion of the 

work as per technical specifications and within the stipulated period of completion. 

Note:- Schedule E, F, G can be deleted by projects for small value of works and depending upon 

the nature of works. 

3.2 For Qualification criteria refer Clause 3.2A to 3.2 F of NIT. 

 
3.3 Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

(i). Made misleading or false representations in the forms, statements, affidavits, declarations 

and attachments submitted in proof of the qualification requirements; and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and had quoted 

abnormally high or low bid prices and could not furnish rational justification for it to the 

Employer, 

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory performance by 

employer in past, shall not be allowed to participate in the bidding process till completion of 

the ineligibility period. In such case the bid shall be considered as non-responsive. 

 

4. Cost of Bidding 

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs, regardless of the outcome of the 

Bidding process. 

 

5. Site Visit 

5.1 The tenderers, in their own interest, should inspect and examine the site and its surroundings and 

satisfy themselves, before submitting their tender, in respect of the site conditions including but not 

restricted to the following which may influence or affect the work or cost thereof under the Contract: 

a) Site conditions including access to the site, existing and required roads and other means of 

transport/communication for use by them in connection with the works; 

b) Requirement and availability of land and other facilities for their enabling works, colonies, 

stores and workshops etc.; 

c) Ground conditions including those bearing upon transportation, disposal, handling and 

storage of materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water, etc. and labour (skilled 

and un- skilled), required for work and Laws and Regulations governing their use and 

employment; 

e) Geological, meteorological, topographical and other general features of the site and its 

surroundings as are pertaining to and needed for the performance of the work; 
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f) The limit and extent of surface and sub-surface water to be encountered during the 

performance of the work and the requirement of drainage and pumping; 

g) The type of equipment and facilities needed, preliminary to, for and in the performance of the 

work; and 

h) All other information pertaining to and needed for the work including information as to the 

risks, contingencies and other circumstances which may influence or affect the work or the 

cost thereof under this contract. 

5.2 The tenderers should note that information, if any, in regard to the site and local conditions, in 

these tender documents, except for the material agreed to be supplied by the Employer, has been 

given merely to assist the tenderers and is not warranted to be complete. 

5.3 The tenderers should note and bear in mind that the Employer shall bear no responsibility for the 

lack of acquaintance of the site and other conditions or any information relating thereto, on their 

part. The consequences of the lack of any knowledge, as aforesaid, on the part of the tenderers 

shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of 

any information, knowledge or understanding shall be entertained or payable by the Employer. 

5.4 The Bidders should note and bear in mind that the cost of visiting the site shall be at the Bidder’s 

own expenses. The confirmation of the site visit by the bidder shall be submitted as per Schedule 

….. Section ....... 

5.5 Contact detail for site visit and related queries is: Engineer-in-charge: DEPUTY GENERAL 
MANAGER (Civil), Dam Complex.  

 

B. Bidding Documents and Evaluation 

6. Content of Bidding Documents 

6.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 8 of ITB. 

 

Section I Notice Inviting E-Tender 

Section II Instructions to Bidders(ITB), Bidding Data and Information for Bidders(IFB) 

Section III Tender Form, Form of declaration and Qualification Information 

Section IV General Conditions of Contract (GCC) and Schedules 

Section V Forms 

Section VI Special Conditions of Contract (SCC) 

Section VII Schedule of Quantities and Prices 

Section VIII Technical Specifications (TS) and Safety Manual 

Section IX Drawings 

 

6.2 The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities and 

Price, qualification information and other schedules, General and Special conditions of contract, 
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specifications, and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 21 hereof, bids, which are not 

substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 

7. Clarification of Bidding Documents and Pre-bid Meeting 

7.1 A prospective Bidder requiring any clarification of the bidding documents may notify to Tender 

Inviting Authority in writing or by e-mail at the address indicated in the Bidding Data. The 

Employer will respond to such requests for clarification which are received 3 days prior to the pre- 

bid meeting or 10 days from the date of issue of NIT. Any clarification requiring an amendment 

to the Bidding Documents shall be issued as Addenda as per the Clause 8. Employer’s response 

(including an explanation of the inquiry, but without identifying its source) will be uploaded on 

portal https://eprocure.gov.in/eprocure/app at least 10 days prior to the deadline for submission 

of bids, where the bidder can see clarification/reply to query/ amendment to the Bidding 

Documents, if any. The Employer shall not be obliged to respond to any request for clarification 

received later than the above said period. Further, the mere request for clarification from the 

bidder(s) shall not be a ground for seeking extension in the deadline for submission of bids. 

7.2.1 Pre bid conference will be held at venue, date & time mention in NIT/Bidding Data where intending 

bidders may obtain necessary clarifications to their queries, if any, from Employer. All such 

queries seeking clarification on the bid documents shall be made in writing or by e-mail to 

Tender Inviting 

Authority at the address indicated in the Bidding Data so as to reach the Employer not later than 

3 days before the pre-Bid meeting so that the same can be replied during the meeting. 

7.2.2 The prospective bidder or his authorized representative may attend the pre-bid meeting as 

indicated above. The purpose of the meeting will be to clarify issues and to answer questions on 

any matter related to the bid that may be raised at that stage. 

7.2.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through 

the issue of an Addendum pursuant to Clause 8 of ITB. 

7.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
 

8. Amendment to Bidding Documents 

8.1 Before the deadline for submission of bids, the Employer may for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the bidding 

documents by issuing addenda. 

8.2 In case the Schedule of Quantities and Price (Schedule–A) is revised through 

corrigendum/addendum, in such a case submission of revised financial bid will become 

mandatory, and the financial bid submitted earlier (i.e before corrigendum) will become invalid. 

8.3 Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP portal 

https://eprocure.gov.in/eprocure/appas well as NHPC website www.nhpcindia.com. Any 

addenda/corrigenda/clarifications thus issued shall be part of the bidding documents. The 

prospective bidders have to check aforesaid portal for any amendment/corrigenda/clarifications 

periodically and before submission of their bids. All prospective bidders are presumed to have 

examined all amendments/corrigenda/clarifications published on the website and have submitted 

their bids accordingly. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.nhpcindia.com/
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8.4 To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 

bids, in accordance with Clause 16 of ITB. 

C. Preparation of Bids 

9. Language of Bid 

All documents relating to the Bid shall be in English language. 

10. Bid Prices 

10.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

Schedule of Quantities and Prices submitted by the Bidder. 

10.2 The Bidder shall adopt the Item rate method or Percentage Rate Method for Price Bids as 

specified in Schedule D. 

 Item rate method requires the bidder to quote rates and prices for all items of the Works described 

in the Schedule of Quantities and Prices. The item for which no rate or price or zero is entered by 

the Bidder will not be paid for by the Employer when executed and shall be deemed covered by 

the other rates and prices in the Schedule of Quantities and Prices. 

 Percentage Rate Method requires the bidder to quote a percentage above / below / at par of the 

rates specified in the Schedule of Quantities and Prices prepared on the basis of Project Schedule 

of Rates. 

10.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any 

other cause, as applicable 28 days prior to deadline for submission of Bid, shall be included in the 

rates, prices, and total Bid price submitted by the Bidder. All applicable taxes / duties including GST 

as applicable and assessed 28 days prior to bid submission date on the Employer shall also be included in 

the final bid prices, which shall be deducted from the Contractor and deposited to the concerned authority 

by the Employer. Employer will not entertain any claim whatsoever on this account. 

 All the bidders should ensure that they are GST compliant and their quoted tax structure /rates are as 

per GST Law. As per the GST Act the bid must show the GST Tax Rates and GST Amount explicitly. 

The bidder has to declare the applicable/considered GST Tax structure in ‘Letter of Tender Form’ (Form-

2) 

 GST has been implemented by the Government w.e.f. 01.07.2017. The Contractor, except for the 

supplies for the categories mentioned at Section 9(3) of GST Act, shall submit GSTIN and shall 

quote his prices in accordance with GST provisions after considering the benefit of Input Tax Credit 

etc. 

10.4 The rates and prices quoted by the Bidder shall be subject to price adjustment as per the formula 

provided in the clause 46 of General Conditions of Contract. 

 

11. Currencies of Bid 

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

12. Bid Validity 

12.1 Bids shall remain valid for a period as mention in NIT/Bidding data, after the deadline date for 
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online bid submission specified in Clause 16 of ITB or amendment thereof. 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

the bidders to extend the period of validity for a specified additional period. The request and the 

bidders’ response shall be made in writing or by e-mail. A bidder may refuse the request without 

forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his earnest money for a period of the 

extension, and in compliance with Clause 14 of ITB in all respects. 

13.  Earnest Money Deposit (EMD) 

13.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the 

NIT/Bidding data either in the form of Demand draft in favor of ‘NHPC Ltd’ payable at place 

mentioned in NIT/Bidding data or irrevocable Bank Guarantee valid for a period of 90 days beyond 

the validity period of the bid issued by any Indian Nationalized Bank/Scheduled Commercial Bank 

in the prescribed format (Forms of Bank Guarantees) or irrevocable Insurance Surety Bond valid 

for a period of 90 days beyond the validity period of the bid issued by any Indian Insurance 

Company registered under Insurance Act 1938 or as amended from time to time and approved by 

the Insurance Regulatory Development Authority of India (IRDAI) in the prescribed format (Form 

of Insurance Surety Bond). Earnest Money if submitted by the Bidder in the form of Bank Guarantee 

/ Insurance Surety Bond, the original Bank Guarantee / Insurance Surety Bond shall be submitted 

along with the bid. However, the issuing Bank / Insurance Company shall submit an unstamped 

duplicate copy of Bank Guarantees / Insurance Surety Bond directly by registered post (A.D.) to 

the Employer (authority inviting tenders) with a forwarding letter. 

  However, in case Earnest Money has been submitted by the bidder in the form of Demand draft, 

the information relating to particulars of the bidders bank shall be submitted by the bidder along 

with the bid in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders shall be 

remitted by the Employer in the above account through ECS mode, the Earnest Money submitted 

in the shape of Bank Guarantee / Insurance Surety Bond shall be returned in original by speed 

post. 

13.2 Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer 

as non- responsive. However, the bidders recognized as startup for the works covered under 

the tender by the Department of Industrial Policy & Promotion (DIPP) are exempted from 

furnishing the Bid Security /Earnest Money Deposit, such bidders shall require to submit 

notarized copy of valid certificate of recognition for the works covered under the tender issued 

by the DIPP. 

13.3 The Earnest Money of bidders who are not qualified for opening of price bid shall be returned within 

15 days after such notification. The Earnest Money of unsuccessful bidders will be returned within 

15 days of opening of price bids. 

13.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security Deposit. 

13.5  The Earnest Money may be forfeited: 

a) if the Bidder withdraw or modify/revise the bid in the interval between the Bid submission deadline 

and the expiration of the Bid validity period; or 

b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults under 

Integrity Pact: or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
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i. sign the Agreement; and/or 

ii. Furnish the required Performance Security Deposit. 

13.6 Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest 

Money Deposit. 

13.7 Bidder shall communicate the following bank details of NHPC LTD to the issuing Bank for online 

confirmation of Bank Guarantee to be submitted in terms of this clause: 

Name of beneficiary: NHPC LTD 
ACCOUNT No- 11391767764 
IFSC Code:  SBIN0003704 

Address of Bank:  State Bank of India, Jyotipuram, Reasi (J&K). 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG 

Confirmation. 

14. Alternative Proposals by Bidders 

Bidder(s) shall submit offers that comply with the requirements of the bidding documents, including 

the Schedule of Quantities and Price, and the basic technical design as indicated in the drawings 

and specifications. Further, failure to furnish all information required by the Bid Document or 

submission of incomplete offers, conditional Bid and proposals containing deviations from the Bid 

Document shall be rejected as non-responsive. 

D.     Submission of Bids 

15. Submission of Bids 

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids 

by any other means shall not be accepted by the Employer in any circumstances. In case of Pre-

bid meeting to be held as per clause 7.0 of ITB, the start date of submission of bids and the deadline 

for submission of bids is indicated in Bidding Data/NIT. 

The bidder shall ensure that all uploaded documents/ offline documents of bid shall be 

duly signed along with seal of the authorized person of the bidder having valid power of 

attorney. 

 

15.1    Online Submission: 

15.1.1 Cover –I: This shall be named “Technical Bid”. No bid price related information shall be 

mentioned in the Technical Bid. Techno-commercial Bid shall comprise; 

i). Dully filed Letter of Tender (Form- 2) (without indicating the quoted price) 

ii). Scanned copy of DD towards cost of Tender fee in favor of “NHPC Ltd.” payable at SBI, 
Jyotipuram. 

iii). Scanned copy of DD/Bank Guarantee / Insurance Surety Bond towards Earnest Money 
Deposit (EMD) / notarized copy of valid registration certificate from DIPP Certificate as per 
ITB Clause 13. 

iv). Duly filled General Information (Form-1), and Scanned copies of original documents defining 

the constitution or legal status, Memorandum of Understanding/ Articles of Association, place 

of registration, and principal place of business; notarized power of attorney of the signatory 

of the Bid to commit the Bidder with authority of the executant to execute the same; 

v). Duly filled Form of Declaration (Form-5) 
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vi). Duly filled Declaration of Ineligibility Form6) 

vii). Scanned copy of PAN No. 

viii). Scanned copy of GST Registration No. 

ix). Scanned copy of EPF Registration No. & ESIC Registration No. (as applicable). 

x). Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned copies of 

documentary evidence. 

xi). Scanned copies of Annual Construction Turnover in (Duly filled in Form–4) (Copy of 

affidavit/Certificate of CA mentioning Annual Construction Turnover of last 3 (three) years, 

 Printed Annual reports or financial statements of the Bidder, such as balance sheet, profit 

and loss statements and auditor's reports as the case may be for the past three years.) 

xii). The proposed methodology (in separate sheets), Schedule F & G. 

xiii). Scanned copy of duly signed Integrity Pact as per Clause 2.4 of ITB (If applicable)  

xiv).  Form-11, Certificate of Local Content in accordance to Public Procurement (Preference 

to Make in India) Order 2017 

xv). Form-12, Declaration on Compliance under Rule 144 (xi) of GFR-2017 

xvi). Such other certificates/documents as defined in the ITB. 

 
15.1.2 Cover-II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of 

Quantities and Prices (Schedule A). 

Financial Bid shall be submitted in Electronic Form on the portal by the date & time as specified 

in NIT. Submission of the “Financial Bid” by any other means shall not be accepted by the 

Employer in any circumstances. In case, if any cell is left blank and no rate is quoted against any 

of the item(s) by the bidder, rate of such item(s) shall be treated as"0" (Zero) and considered 

included in the cost of the Bid and no separate claim whatsoever will be entertained on this 

account. 

15.1.3 Submission of revised financial bid will be mandatory, in case the same is desired by Employer 

through corrigendum/addenda. In such a case the financial bid submitted earlier will become 

invalid. 

15.2 Offline Submission: 

Bidder shall be submit the hard copy(ies) of documents as mention at sub para 15.2.1 in (one) 

sealed envelope, which must be either delivered by hand or by registered mail, and submitted 

by the date and time as specified in NIT/Bidding data. The envelope received late or after the 

prescribed due date and time will not be entertained. NHPC will not be responsible for any 

postal delay. 

 

15.2.1 The sealed Envelope containing hard copy of documents shall be marked as “Repair of Spillway 

bucket 01 with HPC M65 grade Concrete for maintaining original profile & repair of patches 

of spillway of concrete dam and Silt gallery with Cementecious mortar (R-4).” 

i). Cost of Tender Documents (in original) of Rs (as specified in NIT/Bidding Data). 

ii). Demand draft/BG / Insurance Surety Bond (in original) towards Earnest Money Deposit of 
Rs.--------( as specified in Bidding Data/NIT). 

iii). Power of Attorney along with a copy of the Board resolution. In case of a General Power of 

Attorney, a true copy of the POA shall be duly notarized by Notary and in case of a specific 

Power of Attorney, the original POA. If a proprietary firm is bidding and proprietor of the firm 

is signing the bid, notarized copy of ownership of firm shall be submitted. 

iv). Such other certificates/ documents as defined in the ITB. 
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15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents as 

uploaded at the time of submission of bid (clause 15.1.1) and hard copies as submitted physically 

to the Tender Inviting Authority (clause 15.2.1). 

 

16. Deadline for Submission of Bids 

16.1 Complete Bids must be uploaded at the portal, and hard copy (ies) of the document as 

mentioned in Clause 15.2 of ITB must be submitted at the address specified, by the date and 

time as stipulated in the Bidding Data/NIT. 

In the event of the specified date for the submission of bids being declared a holiday for the NHPC 

Ltd., the hard copy (ies) of the documents will be received up to the specified time on the next 

working day. However, the date and time for online submission of the Bids shall continue to 

be the date and time specified in the Bidding Data/NIT or any amendment for the same. 

16.2 The Employer may, in the exceptional circumstances and at its discretion, extend the deadline for 

submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case 

all rights and obligations of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and 

registration etc. at the portal. It will deemed that the legally authorized signatories of the Bidder 

having DSC has carried out bidding process through portal. 

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the Bid 

after period of bid submission, unless the same has been expressly sought for by the Employer, 

shall be disregarded. 

17. Late Bids 

Online submission of the bid will not be permitted on the portal after expiry of submission time 

and the bidder shall not be permitted to submit the same by any other mode. Similarly, hard 

copies of the Off line documents, if received by the Employer after the deadline for submission of 

Bids prescribed in Bidding Data/NIT, then it will be considered as ‘Late Bid’ notwithstanding the 

fact that the bidder has uploaded the bid online within the stipulated deadline. In such a case, the 

uploaded online bid on the portal shall be considered as non-responsive and shall not be 

processed further. 

18.0 Modification and Withdrawal of Bid 

18.1 After submission of the bid the contractor can re-submit revised bid any number of times but before 

stipulated deadline for submission of bid. 

18.2 In case Employer desired through amendment/corrigendum to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. In such case the bid submitted before 

amendment/corrigendum shall become invalid. 

18.3 The server time (which is displayed on the bidders' dashboard) will be considered as the standard 

time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 

The bidders should follow this time during bid submission. 

18.4 No Bid shall be withdrawn or modified/revised after Bid submission deadline. Withdrawal or 

modification of a Bid after Bid Submission deadline will result in the Bidder's forfeiture of its Bid 

security and further their Bid shall be considered non-responsive. 
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E. Bid Opening and Evaluation 

19. Bid Opening 

19.1  The Employer/ Authority inviting Tender will open the bids received (except those received late) 

in the presence of the bidders / bidder’s representatives who choose to attend at the time, date 

and place specified in the Bidding Data/NIT. The Bidders/ Bidder’s representatives who are 

present shall sign a register evidencing their attendance. Bidder(s) can also view Bid opening 

online on the CPP portal https://eprocure.gov.in/eprocure/app at their end. 

In the event of the specified date for the opening of bids being declared a holiday for the Employer, 

the Bids will be opened at the appointed time and location on the next working day. 

19.2 Online Cover-I i. e Technical Bids shall be opened first. 

19.3      Cover-I i. e Technical Bids shall be evaluated for establishing eligibility of the bidder as per 

clause 2 & 3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and a list 

will be drawn up of the responsive bids whose financial bids are eligible for consideration. 

19.4  The Cover-II i.e. Financial Bid of only of those Bidder(s), who are found to be meeting the eligibility 

criteria as well as techno-commercially responsive for the subject Works shall be opened 

thereafter. The date of opening of the Financial Bid shall be notified separately to all the eligible & 

techno-commercial responsive Bidder. The Financial Bid shall be opened online in presence of 

Bidder’s representatives who wish to be present at the notified time and place. Bidder(s) can also 

view Bid opening online on the CPP portal https://eprocure.gov.in/eprocure/app at their end. 

19.5 The Financial Bids of Bidder(s), who are not considered eligible and techno commercial     

responsive, shall not be opened and will be archived’ unopened. The decision of the Employer will 

be final and binding in this regard. 

19.6 The Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid    

simultaneously and evaluate the Bid completely. 

20. Process to be Confidential 
Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidder(s) or any other persons 
not officially concerned with such process until the award to the successful Bidder has been 
announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions 
may result in the rejection of his Bid. 

21. Examination of Bids and Determination of Responsiveness 

21.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid: 

(a) meets the eligibility criteria defined in Clauses 2 and 3; 

(b) has been properly signed; 

(c) is accompanied by the required securities; and 

(d)  Is substantially responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Financial Bids”, the resf the bids will be further determined with respect to 

the remaining bid conditions, i.e., priced Schedule of Quantities and Prices, Technical 

Specifications and Drawings. 



Page 29 of 215 
 

21.2 A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material 

deviation or reservation is one: 

(a) which affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the 

Contract; or 

(c)  whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids or 

(d) which is inconsistent with the bidding documents. 

21.3  If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder for 

a clarification of its Bid. The request for clarification and response shall be in writing or e-mail or 

through the portal, however, no change in the price or substance of the Bid shall be sought, offered 

or permitted. Reply shall be submitted by Bidder within a stated reasonable period of time. If Bidder 

does not provide clarifications of the information requested by the date and time set in the 

Employer’s request for clarification, its Bids may be rejected. 

22. Evaluation and Comparison of Bids 

22.1 The Employer will evaluate and compare the Cover II i.e Financial Bid of bidders whose bids are 

determined to be substantially techno-commercially responsive in accordance with Clause 21 of 

ITB. 

22.2 In case bids are invited on Item Rate Method and if the bid of the successful bidder is front loaded 

(i.e. the items which are to be executed in earlier part of construction period, are quoted high or 

bid with low rated items to be executed in the later part of contract period) in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract, the Employer may 

require that the amount of the performance security set forth in Clause 27 of ITB be increased to 

a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. The amount of the increased performance security shall be 

decided at the sole discretion of the Employer, which shall be final, binding and conclusive on the 

bidder. 

 
The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be valid 

up to completion of work under the scope of the contract. 

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its Bid, including breakdowns of unit rates. The request 

for clarification and the response shall be through letter/e-mail but no change in the price or 

substance of the bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetical errors discovered by the Employer in the evaluation of the Bids in 

accordance with Sub- Clause 21.4 of ITB. 
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22.3 e-Reverse Auction (e-RA) (if applicable) 

22.3.1 e-RA shall be followed after e-tender only if number of eligible bidders at price bid stage 

are at least 2 (two). Following Procedure shall be followed for e-RA: 

a. If the discovered price is upto 105% of the estimated cost, no e-RA will be conducted. 

b. If the discovered price is above the price mentioned in (a) above, then following 

procedure of e-RA shall be followed: 

 In case the number of eligible Bidders is 3 or less than 3, then e-RA shall be 

conducted among all the bidders. 

 In case the number of eligible Bidders are 4, then e-RA shall be conducted 

among the bidders except H1. 

 In case the number of eligible Bidders are more than 4, then the bidders 

quoting higher rates shall be eliminated as per below formula, and e-RA 

shall be conducted among the remaining bidders: 

Numbers of eliminated bidders = (n-3) x 0.5 where n = total bidders 
(In case “Numbers of eliminated bidders” is a fraction, it shall be rounded off to 

lower whole number.) 

 

22.3.2 In case of e-Reverse Auction, the procedure of e-RA shall be as hereunder: - 

i) Conditions of conducting e-RA after e-tendering (enclosed as Appendix-I) 

ii) Business Rule for e-RA (enclosed as Appendix-II) 

iii) Process Compliance form (enclosed as Appendix-III) 

iv) Price Confirmation form for e-RA (enclosed as Appendix-IV) 

 

23. 1 Public Procurement (Preference to Make in India), Order 2017: 

Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), 

Order-2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry 

of Commerce and Industry vide No.P-45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended 

from time to time. 

Definition of Make in India: 

A) Definitions 

Local content: means the amount of value added in India which shall, unless otherwise 

prescribed by the Nodal Ministry, be the total value of the item procured (excluding net domestic 

indirect taxes) minus the value of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent. 

 

Class-I local supplier: means a supplier or service provider, whose Goods/ Services /Works 

offered for procurement, meets the minimum local content as prescribed for “Class-I local 

supplier” under this order. 

For procurement of Goods / Services / Works, irrespective of purchase value where there is 

sufficient local capacity and local competition, only Class-I local supplier shall be eligible to bid. 

 

Minimum local content: Nodal ministry/department may prescribe only a higher percentage of 

minimum local content requirement to categorize a supplier as Class-I local supplier / Class-II 

local supplier / Non local supplier. For the items, for which Nodal ministry/department has not 

prescribed higher minimum local content notification under the order, it shall be 50% and 20% 
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for Class-I local supplier / Class-II local supplier respectively. 

 

B) Verification of local content: 

a) The 'Class-I local supplier' at the time of tender, bidding or solicitation shall be required to 
indicate percentage of local content and provide self-certification that the item offered meets 
the local content requirement for 'Class-I local supplier'. They shall also give details of the 
location(s) at which the local value addition is made. 

b) In cases of procurement for a value in excess of INR 10.00 Crores, the 'Class-I local 
supplier'/ 'Class-II local supplier' shall be required to provide a certificate from the statutory 
auditor or cost auditor of the company (in the case of companies) or from a practicing cost 
accountant or practicing chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content. 

 
c) False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the 

General Financial Rules for which a bidder or its successors can be debarred for up to two 
years as per Rule 151(iii) of the General Financial Rules along with such other actions as 
may be permissible under law. A supplier who has been debarred by any procuring entity 
for violation of this Order shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of the debarment. The debarment 
for such other procuring entities shall take effect prospectively from the date on which it 
comes to the notice of other procurement entities. 

 

23.2 Restrictions under Rule 144(xi) of the General financial Rules (GFRs) 2017: 

i. Any Bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if bidder is registered with the Competent Authority {i.e Registration Committee 

constituted by the Department of Promotion of Industry and Internal Trade(DPIIT), Govt. of 

India}. However, the said requirement of registration will not apply to bidders/sub-contractors 

from those countries (even if sharing a land border with India) to which the Government of 

India has extended lines of credit or in which the Government of India is engaged in 

development projects. Bidders may apprise themselves of the updated lists of such countries 

available in the website of the Ministry of External Affairs (23.07.2020, order (PP no.2). 

ii. Such registration should be valid for the entire period of bid validity or any extension thereof. 

However, in case the validity period of registration is less than bid validity period, the Bidder 

shall be required to submit the extension of the validity period of registration before the opening 

of price bids. (point 13, 23.07.2020, Order (PP no.1) 

iii. Further the successful bidder shall not be allowed to sub-contract works to any “Subcontractor” 

from a country which shares a land border with India unless such Subcontractor is registered 

with the competent Authority {Registration Committee constituted by the Dept of Promotion of 

Industry and Internal Trade (DPIIT), Govt. of India}. (point 11, 23.07.2020, Order (PP no.1) 

iv. A bidder is permitted to procure raw material, components, sub-assemblies, etc. from the 

vendors of countries sharing a land border with India without getting registered with the 

Competent Authority, i.e. Registration Committee constituted by DPIIT, as it is not regarded 

as “sub-contracting” (circular 12.03.2021) 
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v. However, in case a bidder proposes to supply finished goods procured directly/indirectly from 

the vendors of the countries sharing land border with India, such vendors will be required to 

get registered with the Competent Authority, i.e. Registration Committee constituted by DPIIT. 

circular 12.03.2021) 

vi.  Bidders have to submit certificate in accordance with Application Form 12 (as per 

applicability). If such certificate given by a bidder whose bid is accepted is found to be false, 

this would be a ground for termination and further legal action in accordance with law. 

vii. “Bidder” for the purpose of above referred order (including the term 'tenderer', 'consultant', 

‘vendor’ or 'service provider' in certain contexts) means any person or firm or company, 

including any member of a consortium or joint venture ( that is an association of several 

persons, or firms or companies) , every artificial juridical person not falling in any of the 

descriptions of bidders stated hereinbefore, including any agency, branch or office controlled 

by such person, participating in a procurement process. 

viii. Bidders from a country which shares a land border with India” mentioned in para above means; 

(point 8, 23.07.2020, Order (PP no.1): 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; 
or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g.  A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

ix. The bidder shall comply with all the term and condition of the OM issued by the Department of 

Expenditure, Ministry of Finance, Govt. of India vide F. No 6/18/2019-PPD dated 23.07.2020 

& 24.07.2020 read with its amendments thereof. 

F. Award of Contract 

24. Award Criteria 

Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered the 

lowest evaluated Bid price after e tendering and / or e-Reverse Auction (as the case may be), 

provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 

of Clause 2 & 3 of ITB; (b) determined substantive responsive and (c) who has offered the lowest 

Evaluated Bid Price pursuant to Clause 22. 
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25. Employer’s Right to accept any Bid or Reject any or all Bids 

Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, and 

to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected bidder or bidders However, the Bidder(s) who wish to 

seek reasons for such decision of cancellation/ rejection shall be informed of the same by Employer 

unless its disclosure reasonably could be expected to affect the sovereignty and integrity of India, 

the security, strategic, scientific or economic interest of the state or lead to incitement of an offence. 

26. Notification of Award and Signing of Agreement. 

26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period through the “Letter of Acceptance”, which will state the sum that 

the Employer will pay to the Contractor in consideration of the execution, completion by the 

Contractor as prescribed by the Contract. 

26.2. The notification of award will constitute the formation of the Contract until the Formal Agreement is 

signed pursuant to clause 26.3 of ITB and further subject only to the furnishing of a performance 

security deposit in accordance with the provisions of Clause 27 of ITB. Within 28 days of date of 

issue of Letter of Acceptance, Contract Agreement shall be drawn with the successful bidder on 

prescribed Form. 

26.3. The Agreement will incorporate all agreements between the Employer and the successful bidder. 

It will be signed by the Employer and the successful bidder after the performance security deposit 

is furnished. Till signing of Contract Agreement between the Employer and successful bidder, 

provision under Clause 55.2 ‘Arbitration’ of GCC shall not be applicable. 

26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The 

language of the contract shall be English. 

26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer as 

mentioned in Bidding Data. 

 

27. Performance Security Deposit 

27.1 Within 28 (twenty-eight) days after issue of the Letter of Acceptance, the successful bidder shall 

deliver to the Employer Performance Security in accordance with Clause 3 of General Conditions 

of Contract valid till 90 days beyond the end of Defect Liability Period. Additional performance 

security shall also required to be given for front loaded bid or bid with low rated items to be executed 

in the later part of contract period as per clause -3 of GCC which shall be valid till the time of 

completion of works. The performance security shall not be released till liquidated damages, if any, 

is pending for recovery. If the contractor does not submit the performance security within the 

stipulated period due to any valid reason, Tender Inviting Authority may grant time extension for 

submission of performance security based on the request of contractor. 

 
In case, the contractor does not submit performance security without a valid reason, the Employer 

shall impose simple interest @12% per annum on the full amount of applicable performance 

security (alongwith applicable taxes, if any) for the period of delay in submission of performance 

security. The interest on delayed period shall be calculated on pro rata basis for number of delayed 

days. 

 
The interest accrued shall be payable by the Contractor within 14 days from the date of intimation 
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by Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC 

Ltd’, otherwise the same shall be recovered from any payment due or become due against bills / 

any other amount lying with NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in substantial 

completion and final completion certificates. Further, no claim for extension of time for completion 

period or any other type of claim on account of delayed submission of performance security shall 

be entertained. 

27.2 If contractor fails to submit the Performance Security within 45 days (for the contracts having time 

for completion - upto 12 months) or 60-days (for the contracts having time for completion - more 

than 12 months) from the date of issue of Letter of Award (LOA), then following actions shall be 

taken against such Contractor: 

i) Award shall summarily be terminated 

ii) EMD/ Bid security shall be forfeited. 

iii) The bidder shall be debarred / banned to participate in the business dealings with NHPC 
for a period of one year. 

iv) The name of the Contractor shall be hosted on the NHPC website etc. as per existing 
norms of NHPC / Govt. of India. 

v) Such defaulted contractor shall not be eligible to participate in the bidding process of re- 
tender of this work. 

 

27.3 Bidder shall communicate the following bank details of NHPC Ltd. to the issuing Bank for online 
confirmation of Bank Guarantee to be submitted in terms of this Clause: 

 

Name of beneficiary:  NHPC LTD 

            ACCOUNT No- 11391767764 

            IFSC Code : SBIN0003704 

            Address of Bank : State Bank of India, Jyotipuram, Reasi (J&K). 

 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for 

BG Confirmation. 

28. Advances 

The Employer will provide Mobilization Advance and Advance for procurement of new equipment 

as provided in General Conditions of Contract. 

29 Corrupt or Fraudulent or Collusive or Coercive Practices 

29.1 The Employer requires the bidders/contractors under this contract observe the highest standard of 

ethics during the procurement and execution of this contract. In pursuance of this policy, the 

Employer: 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 
 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in contract 

execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, 

and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 
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(iii) “collusive practices” means a scheme or arrangement between two or more Bidders 

with or without the knowledge of the Borrower, designed to establish Bid prices at 

artificial, non- competitive levels; 

(iv) “coercive practice” means harming or threatening to harm, directly or indirectly, persons 

or their property to influence their participation in a procurement process, or affect the 

execution of a contract.  

(v) “Integrity Pact” means an agreement signed between the Contractor and the Employer 

committing the persons/officials of both the parties, not to exercise any corrupt influence 

on any aspect of the Tender/Contract. 

(b) An agreement called Integrity Pact between the prospective Bidders and the Employer 

shall be signed committing the persons/officials of both the parties, not to exercise any 

corrupt influence on any aspect of the Tender/Contract. The Independent External 

Monitor(s) (IEM) appointed by the Employer shall oversee the compliance of obligation 

under the Integrity Pact. 

(c) A Bid may be rejected by the Employer if it is determined at any stage that the respective 

Bidder has engaged in corrupt or fraudulent or collusive or coercive practices or defaulted 

commitments under Integrity Pact in competing for or in executing the contract in question 

and his Bid Security shall be forfeited. The Contractor shall not be entitled for any 

compensation whatsoever under this clause. 

(d) The Employer will declare a Bidder ineligible for a stated period of time to award a 

contract/contracts as per Guidelines on Banning of Business Dealings if he at any time 

determines that the Bidder has engaged in corrupt or fraudulent or collusive or coercive 

practices in competing for, or in executing, the contract. 

(e) The documents/information submitted by Contractor may be verified by the officials of the 

Employer for its authenticity at any time and the Contractor shall provide all facilities/co- 

operation in this regard. If it is found that any of the documents/information submitted by 

the Contractor is not genuine, the Employer shall have full rights to cancel his Bid, forfeit 

the bid security and terminate the Contract, if awarded. 

 
30.0 PERMANENT ACCOUNT NUMBER (PAN) AND GSTIN 

The Bidder shall furnish to the Employer his Permanent Account Number issued by the Income 

Tax Authorities in India and Goods and Services Tax Identification number issued by the 

concerned Authorities in India. No payment shall be made to the Contractor unless he submits 

his Permanent Account Number (PAN) and Goods and Services Tax Identification number 

(GSTIN). 

 

31.0 General 

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to work 

as a contractor/ contractor’s employee for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in writing. The bid 

shall become invalid and/or contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the contractor's 

service. 
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Bidder shall also intimate the names of persons who are working with him in any capacity who 

are near relatives to any official of the Employer. Any breach of this condition by the 

bidder/contractor would render him liable to be removed from this contract. An undertaking in this 

regard shall be submitted by the bidder in its letter head as per format placed at Form-9. 
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E- TENDERING INFORMATIONS 
 

REGISTRATION: 

(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal by using the “Online Bidder Enrollment” option available on the home page. Enrolment on 

the CPP Portal is free of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information including 

valid email-id & mobile no. All the correspondence shall be made directly with the contractors/ 

bidders through email-id provided. 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts. 

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III Certificates 

with signing key usage) is mandatory which can be obtained from SIFY/ n-Code/e-Mudra or any 

Certifying Authority recognized by CCA India on e-Token/ Smart-Card. 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 

Signature Certificate with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that they 

do not lend their DSCs to others which may lead to misuse and should ensure safety of the same. 

(vii) Bidders can than log into the site through the secured login by entering their user ID/ password 

and the password of the DSC/ eToken. 

Searching for Tender documents: 
 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, Organization Name, Location, 

Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may 

combine a number of search parameters such as Organization Name, Form of Contract, Location, 

Date, Other keywords etc. to search for a tender published on the CPP Portal. 

b) Once the bidders have selected the tenders they are interested in, they may download the required 

documents/ tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 

This would enable the CPP Portal to intimate the bidders through SMS/ e-mail in case there is any 

corrigendum issued to the tender document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 

to obtain any clarification/ help from the Helpdesk. 

 

Preparation for submission of Bid: 

Technical Bid and Price Bid to be submitted on-line at https://eprocure.gov.in/eprocure/app. 

 
 

(i) For preparation of bid Bidders shall search the tender from published tender list available on site 

https://eprocure.gov.in/eprocure/app
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and download the complete tender document and should take into account corrigendum if any 

published before submitting their bids. 

After selecting the tender document same shall be moved to the ‘My favourite’ folder of 

bidders account from where bidder can view all the details of the tender document. 

(ii) Bidder shall go through the tender document carefully to understand the documents required to 

be submitted as part of the bid. Bidders shall note the number of covers in which the bid 

documents have to be submitted, the number of documents – including the names and content 

of each of the document that need to be submitted. Any deviations from these may lead to 

rejection of the bid. 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender site, 

or through the contact details given in the tender document. 

(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender document/schedule. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size 

of the scanned document. 

(v) To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents 

(e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has been provided to the bidders. 

Bidders can use “My Space” or “Other Important Documents” area available to them to upload 

such documents. These documents may be directly submitted from the “My Space” or “Other 

Important Documents” area as per tender requirements while submitting the bid, and need not be 

uploaded again and again. This will lead to reduction in the time required for bid submission 

process. 

SUBMISSION OF BIDS: 

Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The Bidder shall 

accordingly prepare and submit the bids containing the required documents up to the date and time 

given in NIT. The bidder shall prepare the bid and submit the bid in following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the bid in 

time i.e. on or before the bid submission time. 

ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BC/BG/ others physically sent, should tally with the details available 

in the scanned copy and the data entered during bid submission time. Otherwise the uploaded bid 

will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) and 

accepts the same in order to proceed further to submit their bid. 

iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details of the 
DD/BC/BG/others. 

 

v) Bidder shall digitally sign and upload the required bid documents one by one as indicated in the 
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tender document. 

vi) Bidders shall note that the very act of using DSC for downloading the tender document and 

uploading their offers is deemed to be a confirmation that they have read all sections and pages of 

the tender document without any exception and have understood the complete tender document 

and are clear about the requirements of the tender document. 

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 MB. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size 

of the scanned document. For the file size of less than 1 MB, the transaction uploading time will be 

very fast. 

viii) If price quotes are required in XLS format, utmost care shall be taken for uploading Schedule 

of quantities & Prices and any change/ modification of the price schedule shall render it unfit 

for bidding. 

Bidders shall download the Bill of Quantities, in XLS format and save it without changing the 
name of the file. Bidder shall quote their rate in figures in the appropriate cells, thereafter 
save and upload the file in financial bid cover (Price bid) only. If the template of Bill of 
Quantities file is found to be modified/corrupted in the eventuality by the bidder, the bid will 
be rejected and further dealt as per provision of clause no 14.0 of ITB including forfeiture of 
EMD. 

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 2 

will result in rejection of the tender. 

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting Authority 

(TIA) well before the bid submission end date & time (as per Server System Clock). The TIA will 

not be held responsible for any sort of delay or the difficulties faced during the submission 

of bids online by the bidders at the eleventh hour. 

x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the bidders 

shall take print out of system generated acknowledgement number, and keep it as a record of 

evidence for online submission of bid, which will also act as an entry pass to participate in the bid 

opening. 

xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of the tender 

site, which shall be considered valid for all actions of requesting, bid submission, bid opening etc., 

in the e-tender system. 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 

Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids is 

maintained using the secured Socket Layer 128 bit encryption technology. 

ASSISTANCE TO BIDDERS: 

xiii) Any queries relating to the tender document and the terms and conditions contained therein should 

be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 

in the tender. 
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xiv) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed to the 24X7 CPP Portal Helpdesk No.0120-4200462, 0120-4001002, 0120- 

4001005, 0120-6277787, E-mail: support-eproc [at]nic[dot]in.. 

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
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Appendix-I Cl 22.3.2 

Conditions for conducting e-RA 

1) e-RA shall be implemented at Application Service Provider’s Portal intimated by NHPC. 

2) e-RA shall be followed after e-tender as per provision of ITB. 
 

3) The Start Bid Price for Reverse Auction shall be the L1 Bidder’s total evaluated Bid Price 

(including taxes & duties etc.) as per ITB Clause 22. The bidder shall modify their Bid Price 

in the decremented slab in terms of 0.1% or its multiples. 

4) e-RA will be done on total evaluated Bid Price and the unit rates of the winning bidder 

quoted in e-tender shall be reduced on pro-rata basis (excluding fixed rate items and 

abnormally low rated items) to match with the e-RA bid price. 

 

The rates/prices quoted by the bidder in Bill of quantities for certain items (considering 

online price bid submitted through e-tender) which are found to be having negative 

variation of 25% & more in relation to the estimate shall be identified as Abnormally Low 

Rate (ALR) items. 

5) In cases where no bidder accepts to quote lower than the Base Price (Start Bid Price) , e- 

RA is to be treated as failed and in such cases, tender shall be evaluated based on already 

opened e-tender. 

 

6) After e-Reverse Auction and evaluating the lowest bid, the award shall be processed as 

per bid conditions. 

 

7) In case of failure of e-RA process for any reasons, e-tender results will be processed for 

award. Further, NHPC shall reserve the right to call the L1* bidder for further 

process/negotiation/cancel the e-reverse auction process/ re-tender at any time. 

 

Note: The estimated cost shall be converted to a common base for comparison considering TT 

Selling exchange rate established by State Bank of India as on date of submission of 

Price Bid 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case may be) 
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Appendix-II 

Business Rules for e-Reverse Auction 
 
 

1. e-RA shall be implemented at Application Service Provider Portal intimated by NHPC. NHPC 

has made arrangements with a Service Provider, who will be NHPC’s authorized Service 

Provider for e-Reverse Auction. Please go through the guidelines given below and submit 

your acceptance to the same. 

 

2. Bidders who are found technically and commercially acceptable, after e-tender are eligible to 

participate in e-RA. The intimation of schedule date & time to conduct e-RA shall be sent to 

eligible bidders in advance. e-Reverse Auction (e-RA) shall be conducted by the service 

provider on scheduled date and time. Eligible bidders shall participate from their own offices/ 

place of their choice. Internet connectivity shall be ensured by the respective bidders 

themselves. Designated officials i.e., Tender Inviting Authority of NHPC shall have access to 

portal and shall witness e-RA process. 

The Service Provider (for e-RA) shall arrange to demonstrate/ train (if not trained earlier) 

bidders’ nominated person(s), without any cost. They will also explain all the Rules related to 

e-Reverse Auction/Business Rules Document to be adopted along with training manual. The 

Application Service Provider (ASP) shall arrange to demonstrate/ train (if not trained earlier) 

bidders’ nominated person(s) through ONLINE training by ppts /Audio Visual file without any 

cost. These training materials are available on the portal all the time whenever bidders 

access the portal for such purposes. If bidders require any explanation in regard to the Rules 

related to e-Reverse Auction/ Business Rules Document to be adopted along with bid 

manual, the same shall be explained to the bidder through any means of communication i.e. 

telephonic/email. 

For addressing any queries relating to the process of e-RA, the name and contact number of 

NHPC Authorized Service Provider for e-Reverse Auction shall be intimated in  due course 

of time. 

 
Any queries relating to the process of e-RA or in general, Tender Inviting Authority may be 

contacted. 

 
3. Before start of e-RA process, NHPC will provide the template calculation sheet (Excel Sheet) 

which will help bidders to arrive at “modified Bid Price” for the total scope as per BOQ. 

Rank of the bidders would be displayed as per the “modified Bid Price” i.e., including Taxes 

and Duties as per the provisions of the Bidding Document. 

 
4. The start bid price (SBP) for e-Reverse AucPtiaogne s4h5aollfb2e16lowest bidder’s total evaluated bid 

price after e-tender (including taxes & duties) arrived as per relevant ITB Clause defined in 

Appendix-I of ITB. 

5. Procedure of e-Reverse Auctioning: 
 

Dynamic Template Bidding (Rank Disclosed) 
 

i) In ‘Dynamic Template Bidding (Rank Disclosed)’, bidders shall enter the Lump sum price 
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in line with Clause 4 above for the total scope for subject Package. The value of 

decrement must be in decremented slab of minimum 0.1% and its multiple in terms of 

lowest bidder’s total evaluated bid price after e-tender (SBP). 

ii) In the “Dynamic Bidding” tie bid is not allowed on lowest price at e-RA Portal, i.e. if any 

higher price ranked vendor places bid equal to lowest price in e- reverse auction, their 

bid will be rejected. The bidder is required to click on “Rejected” to know the reason of 

bid rejection. In that case, the bidder will have to instantly reduce their price within 10 

minutes to submit lower quoted price otherwise the price will be considered as higher 

bid or rejected bid (system does not support tie bids in this type of auction). 

ii) The modified bid prices received under e-RA shall be evaluated on the basis of evaluation 

method specified in the bidding document and the final evaluated prices thus obtained 

shall be used for comparison of bids. 

6. Within one (1) hour after conclusion of e-RA, Successful bidder shall furnish confirmation of 

final price quoted in Reverse Auction in line with price schedule (already available with them), 

to NHPC, duly signed and stamped (without any new condition other than those already 

agreed before start of Reverse Auction) (Appendix-IV). In case, there is any variation 

between the final price quoted in Reverse Auction and the signed document received after 

Auction, the first i.e. Closing Price in Auction will be taken final offered price by the bidder. 

However, the detailed break-up of final prices as per price formats with pro rata reduction in 

unit rates (excluding fixed rate items and abnormally low rated items) without increase in unit 

rates of any items, shall be submitted by the successful bidder matching with the final price 

quoted during e-RA within 3 days from the date of conclusion of e-RA. 

7. Auction shall be for a period of 60 minutes. The bidding continues with an auto extension of 

15 min time if any Bidder quotes a further lower price within final 15 minutes of specified 

closing time of auction. 

In final countdown and auto extension time, the lowest price at e-RA Portal would be visible 

to all the vendors who have placed valid bids. However, real identity of the bidder would not 

be disclosed during entire e-reverse auction process. The bidding could continue 

even after the final run till the time there are no changes in prices within aforesaid final 15 minutes. 

8. During Auction, if no bid is received within the specified time, NHPC, at its discretion, may 

decide to close the reverse auction process and proceed with results of e-tendering. 

 

9. Each Bidder shall be assigned Unique User Name & Password by the service provider (for 

eRA). Bidders are advised to change the Password and edit the information in the 

Registration Page after the receipt of initial Password from the service provider (for e-RA) to 

ensure confidentiality. All bids made from the Login ID given to the bidder will be deemed to 

have been made by the bidder. 

10. Bidders shall be able to view the following on their screens along with the necessary fields 

during the auction. 

a) Rank of the respective bidder@ 

b) Bid Placed by the respective bidder. 

@ 
Price of Lowest bidders at e-RA Portal will be displayed in the last 15 minutes and 

in auto extension time 
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11. Consequent upon completion of e-Reverse Auction, NHPC’s decision on award of contract 

shall be final and binding on all the bidders. 

12. NHPC shall be at liberty to call the*L1 bidder for further process/ negotiation/ cancel the e- 

Reverse auction process/ re-tender at any time, without assigning any reason thereof. 

13. NHPC/ Service Provider shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. 

14. NHPC along with Service Provider can decide to reschedule or cancel any Auction; the 

bidders shall be informed accordingly. 

15. The bidder shall not involve himself or any of his representatives in price manipulation of any 

kind directly or indirectly by communicating with other bidders. The bidder shall also not 

divulge either his bid or any other exclusive details of NHPC to any other party. If it has come 

to notice of NHPC/Service Provider that bidders have colluded while submitting price in e-

RA, the same be dealt as per provision of Integrity Pact. 

16. Other terms and conditions shall be as per the bidding documents. 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case 

may be) 
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Appendix-III 

Process Compliance Form for e-Reverse 
Auction 

 

(Bidders are required to submit this on their Company’s Letter Head and sign & stamp) 

To, 

[Employer’s Name & Address] 
 
 

Sub: Agreement to the Process related Terms and 

Conditions Dear Sir, 

This has reference to the Terms & Conditions for the e-Reverse Auction mentioned in the 

Business Rules for  “ (Name of 

Work)” with Tender Specification No.: and Tender 

ID. 

This letter is to confirm that: 
 

1. The undersigned is authorized representative* of the Company. 

2. We have studied the e-Reverse Auction Terms & Conditions and the Business Rules governing 

the e-Reverse Auction as mentioned in your letter and confirm our agreement to them. 

3. We also confirm that we shall take the training on the auction tool and shall understand the 

functionality of the same thoroughly, before start of e-RA. 

4. We also confirm that we will submit price confirmation within an hour of conclusion of e- Reverse 

Auction through the Company email ID. However, break up of our final offered price in e-Reverse 

Auction as per NHPC’s Price format and as per Conditions of e-RA shall be submitted within three 

working days. We also confirm that we will not increase unit rate of any item submitted in our bids. 

We hereby confirm that we will honor the Bids placed by us during the auction process. 
 

With regards, 
 

Signature with company seal 

Name – 

Bidder /Company / Organization – Designation 

within Company / Organization – Address of 

Company / Organization – 

*Person having power of attorney for the subject package 
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Appendix-IV 

Format for submitting Price Confirmation for e-Reverse Auction 

 
(To be submitted on Company Letter Head duly signed and stamped within1 Hrs.) 

 
 

REF No. ………….. Date:……….. 
 

To, 
 

 
[Employer’s Name & Address] 

 
Contact Person: ………………….. 

E-mail: ……………………. 
 

 
Re: Price Confirmation for the e-Reverse Auction of….................................. 

 
Auction Notice Dated: …….. 

 
For Procurement of  :…..[...Name of work ..... ]. 

 
For M/s NHPC LIMITED:  Tender Specification No.: and Tender ID.    

 

Reference above, we hereby confirm that we have given our final offer in the e- 

Reverse Auction System as per the template, which is attached herewith duly  signed 

and stamped from our end. 

Signature: 

Name: 

Designation: 

Seal of the Bidder / Company: 
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Appendix-I to NIT Ref. Clause 3.2(C) of NIT 

Personnel Capabilities 

Qualification and Experience of Key personnel 
 
 

 

Sr. No. Key personnel position Qualification Experience 
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INFORMATION OF BIDDERS (IFB) 
 

Salal Power Station (6X115 = 690 MW) is located near Dhyangarh in Reasi district of Jammu & Kashmir. 

The project is on river Chenab.  

Before participating in this tender, bidders may visit the location site if they desire so. 

The distances between nearby places are given below: - 

From To Distance in 

Kms.(Approx.) 

Jyotipuram (Project H/Q) Reasi (Distt. H/Q) 8 

Jyotipuram (Project H/Q) Jammu (Airport) 75 

Jyotipuram (Project H/Q) Katra (Nearest Broad Gauge 

Railhead) 

40 

        
1. Site location-  Spillway glacis/bucket area at Salal dam.   

2.  Access to site - Site is accessible throughout the year. Execution site is spillway glacis/bucket area of 

Salal Dam . Site is connected with main road (Dhyangarh -Talwara road) by an approach road of Concrete 

and kachcha road of approx. 400mtr in length along right bank of Chenab River. 

3. Climate conditions – Normal climatic condition with normal rain fall. No snowfall observed in Salal Dam 

area. 

4. Power & water availability- Arranged by contractor itself. 

****************** 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

                              NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

     SECTION-III 
 

 

• LETTER OF TENDER FORM, 

• QUALIFICATION INFORMATION, 

• FORM OF DECLARATION, 
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SECTION III  

TABLE OF CONTENTS 

 

 

Letter of Tender Form 

Form-2 Letter of Tender Form 

Qualification 

Information 

Form-1 General Information 

Form-3 Work Experience Record 

Form-4 Annual Construction Turnover 

Form of Declaration 

Form-5 Form of Declaration 

Form-6 Declaration of Ineligibility 

Form-7 Form of Integrity Pact(Guidelines for banning of business dealings) 

Form-8 Form for Declaration of Start-up 

Form-9 Undertaking regarding near relative to official of the Employer 

 Form-10 Certificate of Insolvency 

Form-11 Certificate of Local Content 

Form-12 Declaration regarding Compliance of restrictions under Rule 

144(xi) of GFR-2017 regarding procurement from bidders from a 

country or countries sharing Land Border with India. 

Form-13 Checklist for Bidders 
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FORM – 1 
 

General Information 
 
 

Bidders are requested to complete the information 

 

1. Name of firm Corporate Identity No. (CIN):........................ 

2. Head office address Country: 

 
Principal Place of Business: 

3. Telephone 

Mobile No.Email 

Contact 

Person(s) Name 

Title/Position 

4. Place of incorporation / registration 

Date 

5. Legal status of firm 

 
Field of specialty in business 

6. Whether Start-up : 

   

  

7. Number of present permanent 

employees: 

 Detail Civil 

Engineers 

Other 

Engrs 

Non 

Engineering 

Nos.    

8. Quality assurance system in head office Certified by: 

9. Agent or representative in INDIA (if exists) 

Name 

Address 

Telephone Fax & Email 
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10 Authorization of Person(s) signing the bid on behalf of the Bidder 

 
a) Full Name: ……………………………………………………………….. 

b) Designation: …………………………………………………………….. 

c) Signing as: ………………………………………………………………. 
 
 A sole proprietorship firm: The person signing the bid is the sole proprietor/ 

constituted attorney of the sole proprietor, 

 A partnership firm: The person signing the bid is duly authorised being a partner 

to do so, under the partnership agreement or the general power of attorney, 

 A company: The person signing the bid is the constituted attorney by a resolution 

passed by the Board of Directors or in pursuance of the Authority conferred by 

Memorandum of Association. 

 A Society: The person signing the bid is the constituted attorney. 

Documents to be submitted: Registration Certificate/ Memorandum of Association/ 

Partnership Agreement/ Power of Attorney/ Board Resolution 

11 Following documents w.r.t. legal status of the firm / company shall be furnished by 

the bidder: 

I. In case of Sole Proprietorship Concern: 
 
i. The full name of an individual proprietor, his/her parentage, documentary proof of 

his/her age, permanent address and present postal address/ contact details. 

ii. A deed of declaration by the Proprietor, that no other individual or company has any 

share in the concern. 

II. In case of Partnership Firm: 
 
i. Certified photocopy of the Partnership Deed, with upto date amendments (if any). 

ii. Registration certificate issued by the Registrar of Companies concerned, if any. 

iii. In case of change in the constitution of the firm due to retirement or death or addition of 

an incoming partner, photocopy of Deed of Dissolution, fresh registration Certificate and 

the fresh / extant Partnership Deed, as applicable. 

III. In case of Private Limited Companies: 
 
i. Certified to be true and upto date amended copy of Memorandum and 

Articles of Association of the Company. 

ii. Certificate of incorporation of the Company. 

IV. In case of Public Limited Companies and Statutory Corporations: 

 
i. Certified to be true copy of Memorandum and Articles of Association of the 

Company and/or the relevant Statute/Act. 

ii. Certificate of Incorporation of the company - In case of public limited Co. only. 

iii. Certificate of Commencement of Business - In case of public limited Co. only. 

 

Date Signature 
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FORM-2 

Letter of Tender Form 
 

To, 

The General Manager (Electrical), 

Contract & Procurement Division  

NHPC Ltd., Salal Power Station 

Jyotipuram, Reasi 

UT of J&K-182312 

 We have read and examined the following tender documents relating to Repair of Spillway bucket 01 
with HPC M65 grade Concrete for maintaining original profile & repair of patches of spillway 
of concrete dam and Silt gallery with Cementitious mortar (R-4). 

i. a) Agreement form 

b) Notice Inviting Tender 

c) Information and Instructions to Tenderers 

d) Tender Forms, Form of Declaration and Qualification information 

e) General Conditions of Contract and Schedules A, B, C, D, E, F and G 

f) Forms 

g)  Special Conditions of Contract 

h)  Safety Manual 

ii. Technical Specifications 

iii. Drawings. 

iv. Amendment issued in pursuance to Clause No. 8 of ITB. 

2. We hereby tender for execution of the work referred to in the documents mentioned in paragraph 

one above upon the terms and conditions contained or referred to in the aforesaid documents 

and in accordance in all respects with the specifications, designs, drawings and other details 

given herein and at the rates contained in Schedule-A and within the period(s) of completion as 

given in Schedule-D and subject to such terms and conditions as stipulated in the Bid Document. 

3. We agree to keep this tender open for acceptance for 120 days from the last date of online bid 

submission thereof and also agree not to make any modifications in its terms and conditions on 

our own accord. 

4. A sum of ₹5,70,000/- (Rupees Five Lacs Seventy Thousand only) is hereby enclosed in form 

of Demand Draft/Bank Guarantee from a Nationalized or Scheduled Bank of India as Earnest 

Money. We agree that if we fail to keep the validity of tender open, as aforesaid, or make any 

modification in the terms and conditions of our tender on our own accord or fail to furnish the 

prescribed performance guarantee within prescribed period, after the acceptance of our tender, 

that Employer shall without prejudice to any other right or remedy available in law be at liberty to 
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forfeit the said earnest money absolutely. Further, we agree if we fail to commence the execution 

of the works as provided in the Bid Documents referred to in paragraph-1 above that Employer 

shall without prejudice to any other right or remedy available in law be at liberty to forfeit the said 

performance guarantee absolutely/EMD. 

Should this tender be accepted, we agree to abide by and fulfil all the terms and conditions 

and provisions of the above mentioned tender documents. 

We certify that the Tender submitted by us is strictly in accordance with the terms, conditions, 
specifications etc. as contained in Tender Documents, referred to in paragraph-1 above, and it 
does not contain any deviations to the aforesaid documents. It is further certified that information 
furnished in the Tender submitted by us i s correct to the best of our knowledge and belief. 

5. We hereby also declare that any of the firm/Company participating in this Tender have not 
been declared ineligible at the time of submitting the bid under Para-6 of Guidelines on 
Banning of Business Dealings, declaration in this regard is placed at Form-...... 

6. We also certify that the bidder is a ............(Class-I / Class-II / non-local supplier) supplier 
under Make in India Order-2017 or as amended from time to time, Undertaking in this regard 
is enclosed at Form-10. 

7. We also certify that the bidder is not ineligible under the reasons mentioned at Para 3.3 of 
NIT. 

8. We hereby declare the GST Tax structure considered (applicable and assessed 28days prior 
to bid submission date) in our bid for the present work. 

(Signature of person duly authorised to sign the Tender on behalf of the Bidder along with seal 
of company) 

 
 
  

 
Name_________________ Designation___________________ 

 

Signature______________ 

Date:____________________ 

 

Name of Company______________ 

Witness: 

Name & Address: __________________ 

__________________________________ 

__________________________________ 

 

Signature____________________ 

Date:_________________________ 
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FORM –3 

 

(Ref. NIT Clause-3.1(b)) 
 

Work Experience Record 
 
 
 
 

Name of Bidder:   
 
 

 

Sl. No. Name of 

Project 

Name & 

Address 

of Project 

Developer 

Description of 

Work & Contract 

no. 

Value of 

Work 

Date of 

Award/ 

Date of 

Start of 

work 

Date of 

completion 

of work 

Remarks 

1         

2         

3         

4         

5         

 

 

Note: Copies of Work experience certificates from appropriate authority of project Developer with regard to 

above to be submitted by bidder. 

Any addition work experience claimed after the bid submission shall not be considered during bid 
evaluation. 
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FORM –4 

 

(Ref. NIT Clause-3.1(c)) 
 

Annual Construction Turnover 
 
 
 
 

Name of Bidder:    
 
 
 
 
 

Fiscal Year Turnover (unit ) 

1. FY2022-23  

2. FY2023-24  

3. FY2024-25  

 

 

Fiscal year begins on ....... in each calendar year. 
 
 
 
 

 
Date Signature 
 
 
NB: To please attach detailed data sheet wherever possible. 
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FORM – 5 

 

(Ref. NIT Clause-2.1) 

 

FORM OF DECLARATION 

M/s ------------------------------------------------------------ (name of Tenderer) having its registered office at   

----------------------------------------- (hereinafter referred to as `the Tenderer') having carefully studied all the 

Tender documents, specifications, drawings, etc. pertaining to the Work for “Repair of Spillway bucket 

01 with HPC M65 grade Concrete for maintaining original profile & repair of patches of 

spillway of concrete dam and Silt gallery with Cementitious mortar (R-4)., the local and site 

conditions and having undertaken to execute the said works. It is declared without any reservation whatsoever 

that: 

1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are strictly in 

conformity with the documents issued by the Employer, 

2) in case any deviations are noticed which might have crept inadvertently, that such deviations without 

reservation of any kind are automatically deemed to have been withdrawn by us, 

 

3) we are familiar with all the requirements of the Contract and has not been influenced by any statement 

or promise of any person of the Employer, 

4) we are experienced and competent Bidder to perform the Contract to the satisfaction of Employer and 

are familiar with all general and special laws, acts, ordinances, rules and regulations of the Municipalities, 

District, State and Central Government of India that may affect the work, its performance or personnels 

employed therein, 

5) we hereby authorize the Employer to seek reference from our bankers for its financial position and 

undertake to abide by all labour welfare legislations, and 

6) we confirm that the provisions Start up India Initiative of GoI,, .............)are applicable to us.  Any change 
in the status of the organization occurring during the currency of the contract shall be informed to 
Employer. 

The above statement submitted by us is true and correct to our best knowledge. 
 
For and on behalf of the Tenderer 

 

Dated: 
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FORM – 6 

(Ref. NIT Clause-2.1(c)) 
 

FORM OF DECLARATION OF INELIGIBILITYUNDERTAKING 
 
 

I/ We, M/s …………………………………(Name of Bidder) hereby certify that I/we are not under the declaration 

of ineligibility for banning / delisting / blacklisting / debarment from business on the grounds mentioned in para 6 

of Guidelines on banning of Business dealings (Annex-A) to Integrity Pact, ITB Clause 2 of Tender Document at 

the time of submitting the bid and shall intimate immediately of any such banning / delisting / blacklisting / 

debarring after submission of bid till award of tender. 

 
 
 
 
 

(Seal & Signature of the Bidder) 
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Form- 7 

 

(To be executed on plain paper at the time of submission of bid/ and on Non-judicial stamp paper of 

appropriate value by successful Bidder (Contractor) prior to signing of Contract 

Agreement) 

 

 
(Format of Integrity Pact) 

PRE CONTRACT 

INTEGRITY PACT 

Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its registered office at NHPC 

Office Complex, Sector-33, Faridabad-121003 (Haryana), hereinafter referred to as “ The Employer” which 

expression shall mean and include, unless the context otherwise requires, his successors in office and assigns 

of the First Part. 

And 
 

M/s , a company/ firm/ individual (status of the company) and having its registered office at 

represented by Shri , hereinafter referred to as “The Bidder/Contractor” which expression shall mean 

and include, unless the context otherwise requires, his successors and permitted assigns of the Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational procedures, contract/s for -----------
-------------------(Name of the work/ goods/ services) and the Bidder/Contractor is willing to offer against NIT 
No. ………………….WHEREAS the Bidder/Contractor is a private company / public company/Government 
undertaking/partnership/consortium/joint venture constituted in accordance with the relevant law in the matter and 
the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 

with a view to:- 

Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and 

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt practice in order to  secure 

the contract by providing assurance to them that their competitors will also abstain from bribing and other corrupt 

practices and the Employer will commit to prevent corruption, in any form, by its officials by following transparent 

procedures. 
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1.0 Commitments of the Employer 

1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly with the contract, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, 

reward, favour or any material or immaterial benefit or any other advantage from the Bidder/Contractor, 

either for themselves or for any person, organization or third party related to the contract in exchange for 

an advantage in the bidding process, bid evaluation, contracting or implementation process related to the 

contact. 

1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, and will provide to 

all the Bidders/Contractors the same information and will not provide any such information to any particular 

Bidder/Contractor which could afford an advantage to that particular Bidder/Contractor in comparison to 

other Bidders/Contractors. 

 
 

1.3. All the officials of the Employer will report to the appropriate Authority any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such official(s) is reported  by  the  Bidder  to  the 

Employer with full and verifiable facts and the same is prima facie found to be correct by the Employer, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may 

be initiated by the Employer or Independent External Monitor and such a person shall be debarred from 

further dealings related to the contract process. In such a case while an enquiry is being conducted by the 

Employer the proceedings under the contract would not be stalled. 

3.0 Commitments of the Bidder(s)/Contractor(s) 
 

The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or post- 

contract stage in order to secure the contract or in furtherance to secure it and in particular commit 

themselves to observe the following principles during participation in the tender process and during 

contract execution:- 

3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favor, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Employer, connected directly or indirectly with the bidding process, or to 

any person, organization or third party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract. 

3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the Employer or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with Employer for showing or forbearing to show favour or disfavour 

to any person in relation to the contract or any other contract with Employer. 

 

3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and representatives and Indian 

Bidder(s)/Contractor(s) shall disclose their foreign principals or associates. 
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3.4 The Bidder(s)/Contractor(s) shall, when presenting their bid, disclose any /all payments made, is commited 

to or intends to make to agents, brokers or any other intermediaries, in connection with this bid/award of 

the contract 

3.5 Deleted. 

3.6 The Bidder, either while presenting their bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments made, is committed to or intends to make to officials of the Employer 

or their family members, agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments. 

 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation 

of the contract. 

 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

 

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information provided by the Employer as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in electronic data carrier. The 

Bidder/Contractor also undertakes to exercise due and adequate care lest any such information is divulged. 

 

3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 

3.12 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf of the 

Bidder/Contractor, either directly or indirectly, is a relative of any of the officers of the Employer, or 

alternatively, if any relative of an officer of the Employer has financial interest/stake in the 

Bidder(s)/Contractor(s) firm(excluding Public Ltd. Company listed on Stock Exchange), the same shall be 

disclosed by the Bidder/Contractor at the time of filling of tender. 

The term ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act 2013. 

3.13 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the Employer. 

3.14 The representative of the Bidders/Contractors signing Integrity Pact shall not approach the Courts while 

representing the matters to IEMs and he/she will wait their decision in the matter. 

3.15 In case of Sub-Contracting, the bidder shall take the responsibility of the adoption of Integrity Pact by the 

Sub-Contractor. 

4.0 Previous Transgression 
 

4.1  The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last three years 
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immediately before signing of this Integrity Pact, with any other company in any country in respect on any 

corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 

Department in India. 

5.0 Earnest Money (Security Deposit) 
 

The provision regarding Earnest Money/Security Deposit as detailed in the Notice Inviting Tender (NIT) 

and Instruction to Bidders (ITB) section of the Bid Document is to be referred. 

6.0 Sanctions for Violations 
 

6.1 Any breach of the aforesaid provisions, before award or during execution by the Bidder/Contractor or any 

one employed by it or acting on its behalf such as to put their reliability or credibility in question shall entitle 

the Employer to take action as per the procedure mentioned in the “Guidelines on Banning of 

Business Dealings” attached as Annexure-A and initiate all or any one of the following actions, wherever 

required: - 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 

compensation to the Bidder/Contractor. However, the proceedings with the other 

Bidder(s)/Contractor(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond (after 

the contract is Signed) shall stand forfeited either fully or partially, as decided by the Employer and the 

Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

Contractor. The Bidder/Contractor shall be liable to pay compensation for any loss or damage to the 

Employer resulting from such cancellation/rescission and the Employer shall be entitled to deduct the 

amount so payable from the money(s) due to the Bidder/Contractor. 

(iv) Deleted. 

(v) To encash the Bank guarantee, in order to recover the dues if any by the Employer, along with interest 

as per the provision of contract. 

(vi) Deleted . 

(vii) To debar the Bidder/Contractor from participating in future bidding processes of NHPC Ltd., as per 

provisions of “Guidelines on Banning of Business Dealings” of NHPC Ltd. (Annexure-A), which may 

be further extended at the discretion of the Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any middleman or agent 

or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by 

the Employer with the Bidder/ Contractor, the same shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

6.2 The Employer will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact 
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also on the Commission by the Bidder/Contractor or any one employed by it or acting on its behalf (whether 

with or without the knowledge of the Bidder/Contractor), of an offence as defined in Chapter IX of the Indian 

Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 

6.3 The decision of the Employer to the effect that a breach of the provisions of this Pact has been committed 

by the Bidder/Contractor shall be final and conclusive on the Bidder/Contractor. However, the 

Bidder/Contractor can approach the Independent External Monitor(s) appointed for the purposes of this 

Pact. 

 

7.0  Independent External Monitor(s) 
 

 

7.1 The Employer has appointed Independent External Monitors (hereinafter referred to as monitors) for this 

Pact after approval by the Central Vigilance Commission. 

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. The Monitors report to CMD, NHPC. 

 
7.4 Both the parties accept that the Monitors have the right to access all the Contract documents relating to 

the project/procurement, including minutes of meetings, whenever required. The right to access records 

should only be limited to the extent absolutely necessary to investigate the issue related to the subject 

tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he / she will so inform 

CMD, NHPC and request NHPC Ltd. to discontinue or take corrective action, or to take other relevant  

action. The Monitor can in this regard submit non-binding recommendations. Beyond this the Monitor has 

no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction, to all 

Project documentation of the Employer including that provided by the Bidder/Contractor. The 

Bidder/Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest, 

unrestricted and unconditional access to their project documentation. The same is applicable to 

Subcontractor(s). The Monitor shall be under contractual obligation to treat the information and documents 

of the Bidder/Contractor/Subcontractor(s) with confidentiality. The Monitor has also signed declaration on 

‘Non-Disclosure Agreement’ and of ‘Absence of Conflict of Interest’. In case of any conflict of interest 

arising at an later date, the IEM shall inform CMD, NHPC and recuse himself / herself from that case. 

 

7.7 The Employer will provide to the Monitor sufficient information about all meetings among the parties related 

to the project provided such meetings could have an impact on the contractual relations between the 

parties. The parties will offer to the Monitor the option to participate in such meetings as and when required. 

 

7.9 The Monitor will submit a written report to the CMD, NHPC Ltd., within 8 to 10 weeks from the date of 

reference or intimation to him by the Employer/Bidder and should the occasion arise, submit proposals 
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for correcting problematic situations. 

7.10 The word ‘Monitor’ would include both singular and plural. 
 

8.0 Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the Employer 

or its agencies shall be entitled to examine all the documents including the Books of Accounts of the 

Bidder/Contractor and the Bidder/Contractor shall provide necessary information and documents in English 

and shall extend all possible help for the purpose of such examination. 

 
9.0 Law and Place of Jurisdiction 

 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the Registered Office of the 

Employer, i.e. Faridabad (Haryana). The arbitration clause provided in the tender document/contract shall not 

be applicable for any issue/dispute arising under Integrity Pact. 

 
10.0 Other Legal Actions 

 

10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

10.2 Changes and supplements as well as termination notice need to be made in writing. 

10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all partners of 

the consortium/joint venture. 

11.0 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the Contractor 12 months 

after the last payment under the contract, and for all other Bidders 6 months after the contract has been 

awarded. Any violation of the same would entail disqualification of the bidders and exclusion from business 

dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain 

valid. In this case, the parties will strive to come to an agreement to their original intention. 

11.3 Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

11.4 In the event of any contradiction between Integrity Pact and its Annexure, the clause in the Integrity Pact will 

prevail. 

 
 

For & On behalf of the Employer 
 
 
 

(Office Seal) 

Place---------------

- 

Date   
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For & On behalf of the Bidder / 
Contractor 

 

 
(

Office Seal) 

Place-------------

- 

Date-------------- 

 

 
Witness1.   

(Name and address) 

2.   

(Name and address) 

 
Witness1.   

(Name and address) 

2.   

(Name and address) 
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Annexure-A 
 

Guidelines on Banning Business Dealings 
 

1. Introduction 

 
NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ bidders, who are 

expected to adopt ethics of highest standards and a very high degree of integrity, commitments 

and sincerity towards the work undertaken. It is not in the interest of NHPC to deal with Agencies 

who commit deception, fraud or other misconduct in the tendering process and/or during 

execution of work undertaken. NHPC is committed for timely completion of the Projects within 

the awarded value without compromising on quality. 

1.2       Since banning of business dealings involves civil consequences for an Agency concerned, it is 

incumbent that adequate opportunity of hearing is provided and the explanation, if tendered, is 

considered before passing any order in this regard keeping in view the facts and circumstances 

of the case. 

2.0 Scope 

 
2. 1 NHPC reserves its rights to remove from list of approved suppliers / contractors (if such list exists) or 

to Suspend/Ban Business Dealings if any Agency has been found to be non / poor performing or 

have committed misconduct or fraud or anything unethical or any of its action(s) which falls into 

any such grounds as laid down in this policy. 

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / contractors; (ii) 

Suspension and (iii) Banning of Business Dealing with Agencies, has been laid down in these 

guidelines. 

2.3 These guidelines shall apply to all the units of NHPC. 

 

2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of NHPC unless 

they are assignees, successors or executor. 

2.5 The suspension/banning except suspension/banning under Integrity Pact shall be with 

prospective effect, i.e. future business dealings. 

3.0 Definitions 

 
In these Guidelines, unless the context otherwise requires: 

 

i) “Agency /Party / Contractor / Supplier / Bidders/Vendors” shall mean and include a 

public limited company or a private limited company, a joint Venture, Consortium, HUF, a 

firm whether registered or not, an individual, cooperative society or an association or a 

group of persons engaged in any commerce, trade, industry, etc. “Party / Contractor/ 

Supplier / Bidder/Vendor” in the context of these guidelines is indicated as ‘Agency’. 

ii) “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional Office/ Liaison 

Office or any other office of NHPC. 
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iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following: 

 

a) For works awarded/under Tendering from corporate office (falling in the competency of 
CMD /Board of Directors) 

 
 Competent Authority: CMD 

 Appellate Authority: Board of Directors 

 

b) For works awarded/under Tendering from Corporate Office/Projects/ Power Stations/ 

Regional Offices/Liaison Offices (falling in the competency of Director /Executive 

Director) 

 
 Competent Authority: Concerned Director/Executive Director as the case may 

be 
 Appellate Authority: CMD /Concerned Director as the case may be 

 

c) For works awarded/under Tendering from Corporate Office / Regional Offices / 

Projects/ Power Stations/ Liaison Offices (falling in the competency of CGM and below) 

 
 Competent Authority in case of works awarded/under Tendering from Corporate 

Office/Regional office shall be CGM or GM of the concerned division as the case 

may be. 

 
 Competent Authority: Head of the Unit not below the rank of General Manager 

 Appellate Authority: Next higher authority 
 

iv) “Investigating Committee” shall mean a Committee appointed by Competent Authority to 

conduct investigation. 

4.0 Initiation of Suspension /Banning 

 
Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the 

department responsible for invitation of Bids/Engineer-in-charge after noticing the irregularities 

or misconduct on the part of Agency concerned. Besides the concerned department, Vigilance 

Department of each Unit/ Corporate Vigilance may also be competent to initiate such action. 

5.0 Suspension of Business Dealings. 

 
5.1  If the conduct of any Agency dealing with NHPC is under investigation, the Competent Authority 

may consider whether the allegations (under investigation) are of a serious nature and whether 

pending investigation, it would be advisable to continue business dealing with the Agency. If the 

Competent Authority, decides that it would not be in the interest to continue business dealings 

pending investigation, it may suspend business dealings with the Agency. The order of 

suspension would operate for a period not more than six months and may be communicated to 

the Agency as also to the Investigating Committee. The Investigating Committee may ensure 

that their investigation is completed and whole process of final order is over within such period. 

However if the investigations are not completed within six months ,the investigation committee 

shall put up the proposal to the competent authority for approval of extension of time maximum 
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up to further three months with in which the committee shall conclude the proceedings . 

 

5.2 The order of suspension shall be effective throughout NHPC in case of work falling in the 

Competency of CMD/ Board of Directors/Directors, in case of work falling in the competency of 

Executive Director suspension shall be effective throughout Region /Corporate office (in case the 

works awarded/under Tendering from Corporate office) .In case of work falling in the competency 

of HOP or below suspension shall be effective throughout the Project/Power Station and attached 

liaison offices/units and in case of work falling under the competency of CGM and below at 

Corporate office suspension shall be effective at Corporate office. During the period of 

suspension, no business dealing shall be held with the Agency. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed 

that its conduct is under investigation. It is not necessary to enter into correspondence or 

argument with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency before 

issuing the order of suspension. 

5.5 The format for intimation of suspension of business dealing is placed at Appendix– I 

 
6.0 Ground on which Banning of Business Dealings can be initiated 

 
6.1 If the security consideration, including questions of loyalty of the Agency to NHPC so warrants; 

 
6.2 If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court of 

Law for offences involving moral turpitude in relation to its business dealings with the Government 

or any other public sector enterprises, during the last five years; 

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including 

misrepresentation of facts and violation of the any provisions of the Integrity Pact provided in the 

Contract. 

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure on NHPC or its 

official for acceptance / performances of the job under the contract; 

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or damages the 

NHPC’s properties including land, water resources, forests / trees or tampers with 

documents/records etc. 

6.6 If the Agency does not fulfil the obligations as required under the Contract and Violates terms & 

conditions of the contract which has serious affect for continuation of the Contract. 

 
6.7 If the work awarded to the agency has been terminated by NHPC due to poor performance of 

the contract in the preceding 5 years. 

 
6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other Central 

Government investigation Agency recommends such a course in respect of a case under 

investigation or improper conduct on agency’s part in matters relating to the Company (NHPC) 
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or even otherwise; 

 
6.9 On any other ground upon which business dealings with the Agency is not in the public interest. 

 
6.10 If business dealings with the Agency have been banned by the Ministry of Power, Government 

of India OR any PSU/ any other authority under the MOP if intimated to NHPC or available on 

MOP Website, the business dealing with such agencies shall be banned with immediate effect 

for future business dealing except banning under Integrity Pact without any further investigation. 

 
(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority 

may decide to ban business dealing for any good and sufficient reason). 

 
7.0 Procedure for Banning of Business Dealings 

 
7. 1    An Investigating Committee shall be constituted by the authority competent to Ban the dealing 

comprising members from Engineering/Indenting department (convener), Finance, Law and 

Contract. The level of the committee members shall be CGM and above for works falling in 

the competency of CMD/Board of Directors, General Manager and above for the works falling 

in the competency of Director/ Executive Director and DGM/SM with at least one member of the 

level of General Manager for works falling in the competency of CGM and below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the NHPC. During the 

period of Banning of Business Dealings, no Business Dealing shall be held with the Agency. 

7.3 The functions of Investigating Committee in each Unit to be appointed by the competent 

authority in line with para 3 (iii) shall, inter-alia include: 

a) To study the report of the department responsible for invitation of bids and decide if a 

prima- facie case for banning exists, if not, send back the case to the Competent Authority. 

b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to the Agency 

by the concerned department as per clause 7.4 “Show Cause Notice”. 

c) To examine the reply to show-cause notice and call the Agency for personal hearing, if 

required. 

d) To submit final recommendations to the Competent Authority for banning or otherwise 

including the period for which the ban would be operative considering the implications for 

NHPC on account of the act/omission on the part of the agency, intention of the agency 

as established from the circumstances of the case etc. 

 
7.4 Show Cause Notice 

Once the proposal for issuance of Show Cause Notice is approved by  the Competent  Authority,  

a ‘Show Cause Notice’ (as per format at Appendix-II of these guidelines) s h a l l be issued to the 

delinquent Agency by the Competent Authority or by a person authorized b y t h e  Competent 

Authority for the said purpose. The Agency shall be asked to submit the reply  to the Show  Cause  

Notice within 15 days of its issuance. Further, the Agency shall be given an opportunity for Oral 

hearing to present its case in person, if it so desires, and the date for Oral Hearing shall necessarily 

be indicated in the Show Cause Notice. 
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The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be given 

an opportunity to explain their stand before any action is taken. The grounds on which action is 

proposed to be taken shall be disclosed to the Agency inviting representation and after considering 

that representation, orders may be passed. Such orders require only the satisfaction of the 

authority that passed the final orders. 

If the Agency requests for inspection of any relevant document in possession of NHPC, necessary 

facility for inspection of documents may be provided. 

During the conductance of oral hearing, only the regular duly authorized employees of Agency will 

be permitted to represent the Agency and no outsider shall be allowed to represent the Agency 

on its behalf. 

Reply to the Show Cause Notice given by the Agency and their submissions in oral hearing, if 

any, will be processed by the Committee for obtaining final decision of the Competent Authority in 

the matter. 

In case, no reply to Show Cause Notice is received from the Agency within stipulated time, further 

reminder shall be given with further period of 10 days thereafter if no reply is received action for 

processing ex-parte against the concerned Agency shall be initiated. 

7.5 Speaking Order 

The speaking order (reasoned order) for banning the business dealing with the Agency shall be 

issued by the Competent Authority or by a person authorized for the said purpose. 

The decision regarding banning of business dealings taken after the issue of a Show Cause Notice 

and consideration of representation, if any, in reply thereto, shall be communicated to the Agency 

concerned along with a reasoned order. The fact that the representation has been considered 

shall invariably be mentioned in the communication. Also the fact that if no reply was received to 

the Show Cause Notice shall invariably be indicated in the final communication to the Agency. 

The format for intimation of banning of business dealing is placed at Appendix– III. 

7.6 Period of banning 

In case banning is processed for violation of provisions of Integrity pact or due to corrupt or 

fraudulent practices, the Competent Authority shall decide on the period of banning on case to 

case basis depending on the gravity of the case and considering the implications for NHPC on 

account of the act/omission on the part of the Agency, intention of the Agency as established from 

the circumstances of the case etc. The period of banning shall not be less than 6 months and shall 

not exceed 2 years and in case termination of contract due to poor performance the period of 

banning shall be for 5 years. For contracts awarded to JV/Consortium, a constituent of the JV 

shall be permitted to participate in the bidding process if it has not been banned on grounds of its 

role and responsibility in the tendering process for which the Joint Venture has been banned in 

Past. In case if the Joint Venture which has been banned does not indicate the roles and 

responsibility of individual Partner(s) then, the partner of the banned Joint Venture shall only be 

allowed to participate in the bidding process if its participation share is less than 35%. 

In case the information/documents submitted by Agency in competing for the tender found to be 
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false/forged then NHPC, without prejudice to any other rights or remedies it may possess, shall 

recover from Agency the cost incurred in carrying out physical assessment for establishing 

veracity of such information/documents. In case Agency refuses to reimburse such cost to NHPC 

then banning period of Agency shall be extended by another one year. 

7.7 Effect of Banning 

As far as possible, the existing ongoing contract(s) with the Agency may continue unless the 

Competent Authority, having regard to the circumstances of the case, decides otherwise, keeping 

in view contractual and legal issues which may arise thereof. In case the existing Contracts are 

allowed to continue, the suspension/Banning of Business Dealing along with default of the 

Contractor shall be recorded in the experience certificate issued for the work. 

The Agency, (after issue of the order of banning of business dealings) would not be allowed to 

participate in any future tender enquiry and if the Agency has already participated in tender 

process as stand-alone OR constituent of joint venture and the price bids are not opened, his 

techno-commercial bid will be rejected and price bid will be returned unopened. However, where 

the  price  bids  of Agency have been opened prior to order of banning, bids of Agency shall not 

be rejected and  tendering process shall be continued unless Competent Authority having regard 

to the circumstances of the case decides otherwise keeping in view the Contractual, Legal issues 

which may arise thereafter. However, in case the suspension /Banning is due to default of an 

Agency for the provisions under Integrity Pact and the Agency happens to be Lowest Bidder (L1), 

the tendering process shall be annulled and fresh tenders shall be invited. 

During the Suspension/ Banning period, if it is found at any stage that Agency has participated 

in tender enquiry under a different name then such Agency would immediately be debarred 

from the tender/contract and its Bid Security/Performance Security would be forfeited. 

Payment, if any, made shall also be recovered. 

After Suspension/ Banning order, the Suspended/ Banned Agency shall not be allowed to 

participate as Sub-Vendor/Sub-Contractor in the tenders. 

Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract for 

such equipment/component/service, the Main Contractor shall not be permitted to place work 

order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor /Sub-

Contractor after the date of Suspension/ Banning even though the name of the party has been 

approved as a Sub-Vendor /Sub-Contractor earlier. 

There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they 

have been banned provided the Equipment has been supplied by such Agency. 

Banning of business dealing shall not be applicable to the Subsidiary Company of the Banned 

agency provided subsidiary company has not participated on the strength of the Banned agency. 

However, in case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-

Contractor as well as the Lead Partner of the concerned JV or the Sole bidder as the case may 

be. 
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7.8 Hosting at NHPC website 

The concerned unit shall forward the name and details of the Agency (ies) banned along with 

period and reasons of banning to IT&C Division of Corporate Office for displaying the same on 

the NHPC website. 

8.0        Appeal against the Decision of the Competent Authority. 

The Agency may file an appeal against the order of the Competent Authority banning of business 

dealing before Appellate Authority. Such an appeal shall be preferred within 30 (Thirty) Days 

from the date of receipt of the order of banning of business dealing. Appellate Authority would 

consider the appeal if convinced may constitute another committee for further investigation. The 

investigation Committee constituted by the Appellate Authority shall study the report of the 

previous investigating committee and reply submitted by the Agency while filing its case for 

appeal and call the Agency for personal hearing , if requested by the Agency. Based on the 

recommendation of the committee Appellate Authority shall pass appropriate Speaking 

(Reasoned) order in line with Sub-Para 7.5 above which shall be communicated to the Agency 

as well as the Competent Authority (as per format enclosed as Appendix-IV with these 

guidelines). 

 

 
9.0 Circulation of the names of Agencies with whom Business Dealings have been banned 
 

The name of the concerned banned agency shall also be shared with MOP and other PSU in the 

sector and all the units of NHPC. The provisions of this policy supersede and will have overriding 

effect on all earlier guidelines, procedures & system issued for the similar purpose. 
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Appendix –I 
 
 

(Format for Intimation of Suspension of business dealing) 
 
 

BY REGD. POST/SPEED POST/COURIER 
 

 
No………. Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business 

Dealings Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dt….. amounting to 
Rs.
 .............................................................................................................................................................. 
OR 

In response to  NHPC NIT (e-tender /  physical tender)   no ………dt.

 you have submitted your bid . 

(strike out whichever is not applicable ) 

 

 
Whereas the conduct of your firm in respect of the following is under investigation: 

 

 
Brief of the default 

 
“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a 

serious nature and decided pending investigation, it is not in the interest of the corporation to continue 

business dealing with your firm 

This order shall have the following effects: 

 
(i) Further business dealings with your firm is Suspended within Region/Project/Unit/wide NHPC. The 

order of Suspension is effective with immediate effect and would operate for a period of six months 

or till the investigation is completed and whole process of final order is over within such period. 

However, if investigations are not completed in six months’ time, the Competent Authority may 

extend the period of Suspension 
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(ii) During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid 

/ tender shall be issued to your firm nor will the bids submitted by your firm be entertained. 

(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, the 

Price Bid submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be 

returned. 

(iv) In cases where tenders have already been issued to you and Price Bids have already been opened 

, the tendering process shall be continued 

(v) In case of ongoing contracts between you & NHPC, (including cases were contract has already 

been awarded before the issue of Suspension order) you will be required to continue with the 

execution and perform as per terms of the contract. 

 
(vi)(a) In case the Firm is in Joint Venture the following would also be applicable: 

 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders 

and price bids have been opened prior to Suspension of your firm in such cases the tendering 

process shall not be annulled on this ground and the Agency shall be permitted to continue as 

Partner in the Joint Venture for such bidding. However where event of Price Bid opening has 

not taken place prior to Suspension/Banning of Agency then in such case Agency shall not be 

permitted to participate as Partner in the Joint Venture. 

 
ii) Banning of joint Venture: 

 
As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 

process then it shall be permitted to participate in the bidding process if it has not been Banned 

on grounds of its role and responsibility in the tendering process for which the Joint Venture 

has been Banned in Past. In case if the Joint Venture which has been Banned does not indicate 

the roles and responsibility of individual Partner(s) then, the partner of the Banned Joint Venture 

shall only be allowed to participate in the bidding process if its participation share is less than 

35%. 

 

(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 
 

Further if your firm is an approved Sub-vendor under any Contract for such 

equipment/component/service, the Main Contractor shall not be permitted to place work 
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order/Purchase order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date 

of Suspension/ Banning even though the name of the party has been approved as a Sub-

Vendor/Sub-Contractor earlier. 

 
(c) There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which 

they have been Banned provided the Equipment has been supplied by such Agency. 

 
(d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned 

agency provided subsidiary company has not participated on the strength of the Banned 

agency. 

On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the concerned 

procurement department), with request for revocation of the order mentioning inter-alia the steps taken 

by you to avoid recurrence of misconduct which has led to Suspension. 

Yours faithfully, 
 

 

For & On behalf of  NHPC. 

Note: Strike out whichever is not applicable 
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(Format of Show Cause Notice) 
 
 

BY REGD. POST/SPEED POST/COURIER 
 

 
No………….
 Date………
…. 

To 

M/s …………………………… 

…………………………

…..……… Attn.: Shri 

……………….. 

Appendix –II 

 
 

Sub: Show Cause Notice 

Ref : 
 

 

Dear Sir, 

You are hereby required to Show Cause in writing within 15 days from the date hereof why Business 

Dealing with your firm should not be banned / your firm is placed in the Banning List (as the case may 

be) and be debarred from entering into any contracts with NHPC for the following reasons: 

(Give Reasons) 

Your reply (if any) should be supported by documents and documentary evidence which you wish to 

rely in support of your reply. In case you desire to present your case in person to NHPC, a personal 

hearing shall be conducted on --- 

------ at ---------- Hours for which prior intimation be furnished to this office. Should you fail to reply to this 

Show Cause Notice within the time and manner aforesaid, it will be presumed that you have nothing to 

say and we shall proceed accordingly. 

 
Your reply, if any, and the documents / documentary evidence given in support shall be taken into 

consideration prior to arriving at a decision. 

Yours faithfully, 
 
 
 

 
For & On behalf of NHPC. 
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Appendix –III 
 

(Format for Intimation of Banning of Business Dealing) 

BY REGD. POST/SPEED POST/COURIER 

 
No………. Date……… 

To 

M/s ……………………… 
 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business 

Dealings Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dtd….. amounting  to 

Rs.

 ................................................................................................................................................................... 

OR 

In response to NHPC NIT (e-tender / physical tender) no ………dt. you have submitted your bid 

.(strike whichever is not applicable) 

Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a 

serious nature and decided to conduct investigation. 

“ Brief of the Default may be mentioned” 
 

Whereas show cause notice vide no … dtd…  was served upon you. (whereas in spite of the opportunity 
given to you, 

you failed to submit the reply to the show cause notice within the time period mentioned there upon or 

further extended period, if any). Whereas you submitted the reply along with documents vide your 

letter 

no. 

dt. 

  and presented your case in the personal hearing dated …………… (if any) . After considering 

the allegations made in the show cause notice, your reply to the show cause notice 

documents/documentary evidence in support thereof and personal hearing dated (if any), it has been 

decided to Ban the Business  Dealing 

with you and you are hereby debarred from entering into contracts with NHPC. 

 
(In order to make the Intimation of Banning of Business Dealing Speaking Order (reasoned order), the 

issue of a Show Cause Notice and consideration of representation in reply to show cause notice , 

opportunity of personal hearing, if any, shall be communicated to the Agency concerned along with a 

reasoned order. The  order  for Banning should also contain the reasons with detailed justification for 

conclusion of decision to Ban the Agency. Also the fact that if no  reply to  the  Show  Cause  Notice was 

received or request for personal hearing was not made shall invariably be indicated in the communication 

to the Agency. The above order shall mention the grounds considering violation of any provision of 

Integrity Pact, any ground mentioned in Guidelines of Banning of Business Dealings, default by the 

agency under fraudulent practice / or any unethical practice and/or violation of any provision of 

Tender/Contract Condition having serious implications.) 
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This order shall have the following effects: 

 
i) Further business dealings with your firm is banned with immediate effect . The order of Banning would 

operate for a period of …….years/month Competent Authority may extend the period of Banning. 

ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / 

Tender shall be issued to your firm nor will the bids submitted by your firm be entertained. 

iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, 

the

Price Bid submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be 

returned. 

iv) In cases where tenders have already been issued to you and price bids have already been opened, 

the Tendering Process shall be continued. 

(v) In case of ongoing contracts between you & NHPC, (including cases where contract has already 

been awarded before the issue of Banning order) you will be required to continue with the 

execution and perform as per terms of the contract. 

(vi) (a) In case the Firm is in Joint Venture the following would also be applicable: 
 

i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders 

and price bids have been opened prior to Banning of your firm in such cases the tendering 

process shall not be annulled on this ground and the Agency shall be permitted to continue as 

Partner in the Joint Venture for such bidding. However where event of price bid opening has 

not taken place prior to Banning of Agency then in such case Agency shall not be permitted to 

participate as Partner in the Joint Venture. 

ii) Banning of joint Venture: 

 
As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 

process then it shall be permitted to participate in the bidding process if it has not been banned 

on grounds of its role and responsibility in the tendering process for which the Joint Venture 

has been banned in Past. In case if the Joint Venture which has been banned does not indicate 

the roles and responsibility of individual Partner(s) then, the partner of the banned Joint Venture 

shall only be allowed to participate in the bidding process if its participation share is less than 

35%. 

 
(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 
Further     if your firm is an approved Sub-vendor under any Contract for such 

equipment/component/service, the Main Contractor shall not be permitted to place work  

Order/Purchase Order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date 

of Banning even though the name of the party has been approved as a Sub-Vendor/Sub-

Contractor earlier. 

 
( c) There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on  Agencies  pertaining  to  the  packages  for  which  

they  have  been banned provided the Equipment has been supplied by such Agency. 
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(d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned 

Agency provided subsidiary company has not participated on the strength of the Banned 

Agency. However, in case of a default by a Sub-Contractor, the banning shall be applicable to 

the Sub-Contractor as well as  the Lead Partner of the concerned JV or the Sole bidder as the 

case may be. 

On expiry of the above period of Banning, you may approach…… (Indicate the concerned 

procurement department), with request for revocation of the order mentioning inter-alia the steps 

taken by you to avoid recurrence of misconduct which has led to Banning. 

 

 
Further if you desire to appeal against this order you may do so within 30 days from the date of issue 

of this order to the appellate authority as here under: 

 
 

Appellate Authority : …… 
 
 

Designation: 

Address:….. Ph . no. 

e-mail : 

 
Yours faithfully, 

 

 

For & On behalf of  NHPC. 

Note: Strikeout whichever is not applicable 
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Appendix –IV (Format 

for communication of Appellate Decision on Suspension/Banning Order) 

BY REGD. POST/SPEED POST/COURIER 

No………. Date……… 
To 
M/s ……………………… 
Attn.: Shri ……………….. 

Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate Authority 

Ref: 1. Order dated .......... Placing M/s on Suspension/Banning List by NHPC; 

2. Your Appeal reference ………. Dt……. 

Dear Sir, 
 
This has reference to the order dt……… placing you on Suspension/Banning List and your appeal petition 

reference ….. dt…. on the same. 

After considering the findings of the Original Authority in order and submissions made by you in your appeal , and 

the documents/documentary evidences available on record, it has been decided finally that : 

 There is no infirmity in the order of the Original Authority, and the allegations stand substantiated and the 

Suspension/Banning for the period of …… years/month from the date of order, as ordered by the original 

Authority is upheld, 

 Considering your submissions, the order of Suspension/Banning passed by the original authority is upheld , 

but with a reduction in period of Suspension/Banning for years/months from the date of order of original 

authority; 

 Considering your submissions and the evidence available on record, there is enough justification to annul the 

order of the original authority. 

 
(*** Incorporate any one of the above as applicable 
##In order to make the Communication of Appellate Authority  on Banning of Business Dealing Speaking Order 

(reasoned  order), the fact that the representation of the agency has been considered and reference of 

grounds brought forward  by  the  Agency in his defense  and if any opportunity of personal hearing has 

been given to the Agency as a part  of principle of natural justice shall invariably be mentioned in the 

communication, The order for Banning should also contain  the reasons with detailed justification for conclusion 

of decision to Ban the Agency. Also the fact that if no sufficient ground   has been furnished shall invariably be 

indicated in the final communication to the Agency. In case the option for Banning of Agency or reduction of Time 

Period for Banning of Agency is exercised then the above order shall mention the grounds considering violation 

of any provision of Integrity Pact, any ground mentioned in Guidelines of Banning of Business Dealings, default 

by the agency under fraudulent or any unethical practices and/or violation of any provision of Tender/Contract 

Condition having serious implications.) 

Yours faithfully, 

For & On behalf of NHPC. 
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FORM -8 

(Ref. NIT Clause-3.2(E)) 

 

 

DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA INITIATIVE 
 
To, 

Name & Address of the Employer 
 
 
Subject: Declaration as regard to applicability of Startup India Initiatives 

 

Startup India Initiative has been introduced by the Government of India and their revised definition has been 

notified in the Gazette notification-G.S.R. 127(E) dated 19.02.2019. In this notification an entity shall be 

considered as a startup:- 

a) If it is incorporated as a private limited company (as defined in the Companies Act, 2013) or registered 

as a partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability 

partnership (under the Limited Liability Partnership Act, 2008) in India; and 

b) up to ten years from the date of its incorporation/ registration; and 

c) If its turnover for any of the financial years since incorporation/ registration has not exceeded Rupees 

100  crores; and 

d) If it is working towards innovation, development or improvement of products or processes or services, 

or if it is a scalable business model with a high potential of employment generation or wealth creation. 

 

Provided that any such entity formed by splitting up or reconstruction of a business already in existence shall not 

be considered a “startup”. 

 

As such, it is requested to provide the confirmation as regard to applicability of Startup India Initiative to 

your firm by submitting the declaration/undertaking by (last date of bid submission). 

 

-------Sd----- 

(Contract & Procurement Division) 

Declaration/Undertaking 

A) I/We confirm that the provisions of Startup India Initiatives are: 

[ ] Applicable to us and our organization falls under the definition of Startups for the tendered work. 

[ ] Not Applicable to us and our organization does not fall under the definition of Startups for the tendered 

work. 

Please (tick) the appropriate box [ ] and attach documents / certificates, as applicable 

B) I/We also undertake to inform the change in this status as aforesaid during the currency of the contract, if 

any. 
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Form-9 

        (Authorized Representative of Firm) 

(Ref. ITB Clause 31) 

 

Undertaking regarding near relative to any official of the Employer 

(To be submitted on letter head) 
 
 

I / We .............                                      (Name of bidder) confirms that following persons are near relatives to the 
officials of the Employer working with our firm / company: 

 
 

 

Sr. No. Name and Designation of 

Employee of Bidder 

Name and designation of 

near relative working with 

Employer 

Relation 

1    

2    

3    

 
 
 
 

(Authorised Representative of Bidder) 

Name Designation 
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Form-10 
 

(Ref. NIT Clause no 3.2(F)) 

DECLARATION REGARDING INSOLVENCY PROCEEDINGS UNDER INSOLVENCY AND BANKRUPTCY 
CODE 2016 
 
 
Subject: In respect of Domestic Competitive Bidding for .. (name of work). 
 

 
It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against 
………………………. 

(name of the bidder) under the IBC 2016”. 
 
 
Further, it is declared that after submitting the bid till the time of award of work, .................. (name of the 

bidder)  shall inform NHPC regarding any admission of application for corporate insolvency resolution process 

by the Adjudicating Authority under the IBC 2016 against ………………………. (Name of the bidder) and any 

suppression of such fact shall render the ………………………. (name of the bidder) liable for rejection of our 

bid and banning of business dealing as per terms and conditions of Guidelines of banning of business dealings 

under Integrity Pact. 

 

 
(To be submitted on letter head duly signed by the authorized representative of the Bidder ) 
 

 
.................................................................. 

.................................................................. 

................................................................. 

.................................................................. 

.................................................................. 

................................................................. 
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Form-11 
 

(Ref. NIT Clause-2.1(b)) 

 

(To be submitted by the bidder on the Companies Letter head duly signed by the authorized 

Signatory) 
 
 

(Format for Self-declaration for Local Content in accordance with Public Procurement 

(Preference to Make in India) Order 2017 and as amended from time to time) 

 

 
We  M/s         (name of Bidder) having registered office at  ………………….. 

  (Address of the Company) confirm that , we have examined the Make In  India  

provisions circulated by Government of India, Ministry of Commerce and Industry , Department for  

Promotion of Industry and Internal trade (DPIIT), vide  order  no.  P-45021/2/2017-PP(BE-II)  dated  

04.06.2020 , MoP order No.  11/05/2018-Coord.  dated  28.07.2020,  MoP  order  no. 11/05/2018-Coord 

dated 17.09.2020 and MoP order no. A-1/2021-FSC/Part-5 dated 16.11.2021 and its amendment thereof 

related to “Local content”, “Class-I local supplier”, “Class-II local supplier” & “Local content percentage” 

and other provision mentioned therein Further, we also acknowledge that in case, it has been found that 

the declaration against local content percentage given by us is false then action can be initiated against 

us as per Govt. Guidelines under Make in India issued from time to time. 

 
Name of 
the 
bidder 

Country of 
origin 

(% of local content to be 
mentioned by bidder) 

   

   

Further we declare that cyber security/safety of the equipment/ process to be supplied / services 

to be rendered as safe to connect. 

Note: 

1. The responsibility of e-waste and its recycling/disposal shall be the responsibility of the 
registered e- waste handlers/Manufacturers/ Suppliers. The list of
 registered e-waste handler’s /Manufacturers/ Suppliers for the corresponding items is to be given by 
the contractor. 
 

2. All the items/components shall be supplied in compliance to cyber security policies/guidelines 2021 issued 
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by CEA and any amendments thereof. The applicable security standards already specified in the contract. 
 

3.  Further, all bidders shall keep on visiting website of department for promotion of Industry and Internet Trade 
(DPIIT), Ministry of Commerce & Industry i.e.  https://dpiit.gov.in  to get updated/latest information regarding 
public procurement (Preference to Make in India) Order 2017. 

 

4.  
 

( ) 

Signature of Authorised Signatory of Company 
Note: 

In case of Procurement for a value in excess of Rs.10 crores, the Class-I local supplier/Class-II Local 

supplier' shall be required to provide a certificate from the statutory auditors or cost auditors of the company 

(in the case of companies) or from a practicing cost accountant or practicing chartered accountant (in 

respect of suppliers other than companies) giving the percentage of local content. 

https://dpiit.gov.in/
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Form-12 
 

(Ref. NIT Clause no. 11.4.2) 

Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017 regarding 

procurement from bidders from a country or countries sharing Land Border with India. 

 

 
I/We ................... (name of bidder)  have read the clause no. of NIT regarding restrictions on procurement 
from 

a bidder of a country which shares a land border with India ; I hereby certify that this bidder is not from such 

a country and is eligible to be considered. 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder 

of a country which shares a land border with India; I certify that this bidder is not from such a country or, if 

from such a country, has been registered with the Competent Authority. I hereby certify that this bidder 

fulfills all requirements in this regard and is eligible to be considered [Where applicable, evidence of valid 

registration by the Competent Authority shall be attached.] 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder 

of a country which shares a land border with India and on sub-contracting to contractors from such countries; 

I/we certify that this bidder is not from such a country or, if from such a country, has been registered with 

the Competent Authority and will not sub- contract any work to a contractor from such countries unless such 

contractor is registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements 

in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the 

Competent Authority shall be attached.] 

Evidence of valid registration by the Competent Authority is hereby attached. (Strikeout whichever is not 

applicable) 

 

Duly authorized to sign bid for and on behalf of 

………………………………………. 

………………………………………. 

[name & address of Bidder and seal of company] 
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Form-13 

Checklist for Bidders 

(To be submitted as part of Technical bid) 

(On Company Letter-head) 

Bidder’s Name   
 

[Address and Contact Details] 

Bidder’s Reference No.   Date………. 

 

Tender Document No.  

Tender No.  

Tender Title: 

Note to Bidders: This check-list is merely to help the bidders to prepare their bids, it does not over-ride 
or modify the requirement of the tender. Bidders must do their own due diligence also. 

 
 

Sr. No. Documents submitted, duly filled, signed Yes/ No/ NA 

1. Form 1 : General Information  

2. Form 2 : Letter of Tender Form  

3. Form 3 : Work Experience Record  

4 Form-4 : Annual Construction Turnover  

5 Form-5 : Form of Declaration  

6 Form-6 : Declaration of Ineligibility  

7 Form-7 : Form of Integrity Pact duly signed  

8 Form-8 : Form for Declaration of Start-up  

9 Form-9 Undertaking regarding near relative to official of the Employer  

10 Form-10 : Certificate of Insolvency  
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11 Form-11 : self-Certificate of Local Content under Make in India 

policy, or from auditors/ cost accountant in case of Tenders above 

estimated cost Rs 10 Crore 

 

12 Form-12 : Declaration regarding Compliance of restrictions under Rule 

144(xi) of GFR-2017 regarding procurement from bidders from a 

country or countries sharing Land Border with India. 

 

13 Bid Security  

14 Power of Attorney (if applicable)  

15 Price Schedule (BOQ) Excel Sheet downloaded from the Portal 

and filled and uploaded 

 

16 Any other requirements, if stipulated in NIT/ ITB; or if considered relevant 
by the 
Bidder 

 

17 Form 13: This Checklist  

 

 

…………………….. 

(Signature with date) 

……………………….. 

(Name and designation) 

 

Duly authorized to sign bid for and on behalf of………………………. 
 

 
[name & address of Bidder and seal of company]
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 
 
 

    SECTION -IV 

                                 GENERAL CONDITIONS OF CONTRACT (GCC) 

                              AND SCHEDULES 
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SECTION -IV 

 

GENERAL CONDITIONS OF CONTRACT 

 

CLAUSE-1: DEFINITIONS: 

In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby 

respectively assigned to them: 

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 

between the NHPC Limited and the Contractor, together with documents referred to therein. 

(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by 

the respective item rates as included in the Letter of Acceptance. 

(iii) Contractor: means the successful tenderer who is awarded contract to perform the work covered under 

these tender documents and shall be deemed to include the contractor's successors, executors, 

representatives or assigns. 

(iv) Corporation or Employer: means the NHPC Limited having its registered office at Sector 33, Faridabad 

(Haryana), Pin-121003 and includes therein legal representatives, successors and assigns. 

(v) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender 

document. 

(vi) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer and 

issued for actual construction of the Works from time to time by the Engineer-in-Charge. 

(vii) Drawing: means and shall include Tender drawing and Construction Drawing. 

(viii) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the Employer or its duly 

authorised representative to direct, supervise and be incharge of the works for the purpose of this contract. 

(ix) Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

(x) Specifications: means the Technical Specifications of the Works included in the Contract and any 

modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and 

approved by the Engineer. 

(xi) Sub-contractor: means any person named in the Contract as a Subcontractor for a part of the Works or 

any person to whom a part of the Works has been subcontracted with the consent of the Employer and 

the legal successors in title to such person, but not any assignee of any such person. 

(xii) Cost: means all expenditure properly incurred, whether on or off the Site, including overhead and other 

charges properly allocable thereto but does not include any allowance for profit. 

(xiii) Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed Schedule 

of Quantities & Prices or bill of Quantities forming part of the Contract. 

(xiv) Time for Completion: means the time for completing the execution of and passing the Tests on 

Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated from the 

date of Letter of Acceptance. 
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(xv) Works: means the works to be executed (including Plant) and remedying of defect therein in accordance 

with the Contract. 

(xvi) Contractor’s Equipment or Construction Equipment or Equipments: means all appliances and things 

of whatsoever nature (other than Temporary Works) required for the execution and completion of the 

Works, but does not include Plant, materials or other things intended to form or forming part of the Works. 

(xvii) Site: means the land and/or other places, on or through which the Works are to be executed including any 

other lands or places which may be allotted for the purpose of the Contract. 

(xviii) Plant: means machinery, apparatus and like intended to form or forming part of Works. 

(xix) Base Date: means the Date 28 days prior to the latest date of submission of the Tender.  

(xx)Party: means the Employer or the Contractor as the context requires. 

 

CLAUSE-2: INTERPRETATIONS: 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this 

is repugnant to the context. Unless specifically defined, words shall have normal meaning under the 

language of Contract. 

 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation or construction thereof of the Contract. 

 

2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate 

the Contract or release the Contractor from execution of the whole or any part of the Works comprised 

therein according to drawings and Specifications or from any of his obligations under the Contract. 

 

2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and figured 

dimensions in preference to scaled dimensions. In the case of discrepancy between the Letter of 

acceptance issued by Employer, Special Conditions of Contract, Technical Specifications, General 

Conditions of Contract, the Tender Drawings and/or Bill of Quantities and other documents of Contract the 

following order of precedence shall prevail: 
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a) Agreement; 

b) Letter of Acceptance ; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Bill of Quantities; 

f) Technical Specifications; 

g) Contractor’s Bid; 

h) Tender Drawings; 

i) Safety Manual. 

j) Any other document forming part of the Contract 
 

CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE: 

3.1 The Security Deposit shall comprise of following 

i) Performance Security Deposit to be furnished by the Contractor at the time of Award of Work. 

(ii) Retention Money to be recovered from Running Account bills of the Contractor. 

3.2 The Contractor within 28 (twenty eight) days from the date of issue of Letter of Acceptance, shall furnish a 

Performance security deposit of 2% (two percent) of the Contract Price including additional Security Deposit for 

front loaded bid or bid with low rated items to be executed in the later part of contract period for due 

performance of contract, in any one of the following forms: 

(a) Demand draft on any Nationalized/scheduled Bank of India in the name of Employer; or 

(b)  Bank Guarantee issued / confirmed from an Indian Nationalized/Scheduled Bank of India acceptable to 

Employer in the prescribed Proforma. 

(c)  Insurance Surety Bond issued / confirmed by Insurance Company registered in India under Insurance Act 

1938 or as amended from time to time and approved by the Insurance Regulatory Development Authority 

of India (IRDAI) acceptable to Employer in the prescribed proforma. 

If the contractor does not submit the performance security within the stipulated period due to any valid reason, 

Tender Inviting Authority may grant time extension for submission of performance security based on the 

request of contractor. 

In case, the contractor does not submit performance security without a valid reason, the Employer shall 

impose simple interest @12% per annum on the full amount of applicable performance security (alongwith 

applicable taxes, if any) for the period of delay in submission of performance security. The interest on 

delayed period shall be calculated on pro rata basis for number of delayed days. 



Page 96 of 215  

The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by Tender 

Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC Ltd’, otherwise the 

same shall be recovered from any payment due or become due against bills / any other amount lying with 

NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in substantial 

completion and final completion certificates. Further, no claim for extension of time for completion period 

or any other type of claim on account of delayed submission of performance security shall be entertained. 

If contractor fails to submit the Performance Security within 45 days (for the contracts having time for 

completion - upto 12 months) or 60-days (for the contracts having time for completion - more than 12 

months) from the date of issue of Letter of Award (LOA), then following actions shall be taken against such 

Contractor: 

 
 

i) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a period 
of one year. 

ii) The name of the Contractor shall be hosted on the NHPC website etc. as per existing norms of NHPC 

/ Govt. of India. 

iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of this 

work. 

3.3 Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3% 

(three percent) of the total value of each bill of the work done (including those of price variation) towards 

Security Deposit. 

3.4 If the Contractor expressly requests in writing, he will be permitted to convert the amount of Retention Money 

deducted from his interim bills into Bank Guarantee as per prescribed proforma. 

3.5 All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 

Contract or any other contract or on any other account whatsoever, may be deducted from Security Deposit. 

Also in the event of the contractor's Security Deposit being reduced by reasons of such deductions, as 

aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge, 

make good the deficit in Security Deposit. 

3.6 Should there arise any occasion under the Contract due to which the periods of validities of Bank 

Guarantees / Insurance Surety Bond as may have been furnished by the Contractor from time to time, are 

required to be extended/renewed, the Contractor shall get the validity periods of such guarantees or bonds 

extended/renewed, and furnish these to the Engineer-in-Charge one month before the expiry date of the 

aforesaid Guarantees / Bonds originally furnished failing which the existing Bank Guarantees / Insurance 

Surety Bonds shall be invoked by the Engineer – in – charge. Also in case of any deficit in securities on 

any account as might occur or is noticed, the Contractor shall forthwith recoup/replace the same with 

acceptable Security Deposit. 

3.7  Bank Guarantees / Insurance Surety Bonds as aforesaid shall be valid till 90 days beyond the date of issue of 

Defects Liability Certificate under the Contract (Clause 43). In case the bid of the successful Contractor is front 

loaded (i.e. the items which are to be executed in earlier part of construction period, are quoted high or low 

rated to be executed in the later part of contract period) in relation to the Employer’s estimated rates for such 
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items, the Employer may require the Contractor to submit additional performance security in the form as stated 

above, to a level sufficient to protect against financial loss in the event of default of the successful Contractor 

under the Contract. The amount of the increased performance security shall be decided at the sole discretion 

of the Employer, which shall be final, binding and conclusive on the Contractor. The Bank Guarantee 

/ Insurance Surety Bond for the additional performance security shall be valid up to completion of work under 

the scope of the contract. 

 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT: 

The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days of 

issue of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However the Security Deposit 

shall not be released till Liquidated Damages, if any, is pending for recovery. Additional Security Deposit for 

front loading shall be refunded within 30 days of completion of works. No interest on the amount of Security 

Deposit (including for the additional security for the front loaded bid) shall be paid to the Contractor at the 

time of release of Security Deposit. 

CLAUSE-5 : SUFFICIENCY OF TENDER: 

5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the 

Tender and of the rates and prices stated in the Schedule of Quantities and Prices all of which shall, 

except insofar as it is otherwise provided in the Contract, cover all his obligations under the Contract and 

all matters and things necessary for the proper execution and completion of the Works and the remedying 

of any defects therein. 

5.2 If, however, during the execution of the Works the Contractor encounters on ground physical obstructions 

or physical conditions, other than climatic conditions on the Site, which obstructions or conditions were, 

in his opinion, not foreseeable by an experienced Contractor, the Contractor shall forthwith give notice 

thereof to the Engineer-in-Charge. Physical obstruction or conditions shall mean physical ground 

conditions existing at site and does not include man made conditions as well as climate conditions. On 

receipt of such notice, the Engineer-in-Charge shall, if in his opinion such obstructions or conditions could 

not have been reasonably foreseen by an experienced contractor shall determine any extension of time 

to which the Contractor is entitled to under Clause 39.2 shall notify the Contractor accordingly, with 

approval of the Employer. Such determination shall take account of any instruction which the Engineer-

in-Charge may issue to the Contractor in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer-in-Charge which the Contractor may take in the absence of specific 

instructions from the Engineer-in-Charge. 

 

CLAUSE-6: CONTRACT DOCUMENTS: 

6.1 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his representatives or 

by other Inspecting Officers. 

6.2 None of these Documents shall be used by the Contractor for any purpose other than that of this contract. 
 
 

CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 
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For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit 

to the Engineer-in-Charge, a breakdown for each of the lump sum items contained in the Tender. Such 

breakdowns shall be subject to the approval of the Engineer-in-Charge 

 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in connection with the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers 

and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of all such 

written delegation of powers and authorities. Any written instruction or written approval given by the 

representative of the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 

the Contractor and the Employer as though it has been given by the Engineer-in-Charge. 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be 

without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or materials 

and to order the pulling down, removal or breaking up thereof. The Contractor shall, at his own expense, 

again carry out such works as directed by the Engineer-in-Charge. 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will 

be entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary 

such decision and the decision of the Engineer-in-Charge in this regard shall be final and binding on the 

contractor. 

8.5 Engineer shall act in accordance with the Contract 

Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be entirely 

an internal matter between the Engineer and the Employer. The recommendations and determinations 

by the Engineer are subject to review and finalization by the employer. The same shall not be subject 

to matter of reference either by the Contractor or any arbitral tribunal. The Employer shall nominate one 

of its employees as Engineer. The Engineer shall obtain the specific approval of the Employer before 

taking action under the following Sub-Clauses of GCC and these Conditions: 

(a) consenting to the subletting of any part of the Works; under Clause 9; 

(b) determining an extension of Time for Completion under Clause 39; 

(c) evaluation of deviations under Clause 18; 

(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1: 

(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC; 

(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 

an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, 

without relieving the Contractor of any of his duties and responsibility under the Contract, instruct the 

Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, 

be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence 

of approval of the Employer, with any such instruction of the Engineer. 
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CLAUSE 9: ASSIGNMENT AND SUB-LETTING: 

The Contractor shall not sub-let/sub-contract, transfer or assign the whole or any part of the work under 

the Contract. Provided that the Engineer-in-Charge may, at his discretion, approve  and authorise  the 

Contractor to sub-let any part of the Work, which, in his opinion, is not substantial, after the Contractor 

submits to him in writing (at least 21 days before the contractor intends to sublet part of the work ) the 

details of the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof 

together with his past experience in the said work/trade and the form of the proposed sub-contract. 

Nevertheless any such approval or authorisation by the Engineer-in-Charge shall not relieve the Contractor 

from his any or all liabilities, obligations, duties and responsibilities under the Contract. The Contractor shall 

also be fully responsible to the Employer for all the acts and omissions of the sub-contractor, his employees 

and agents or persons directly employed by the Contractor. However, the employment of piece-rate workers 

and purchase of material shall not be construed as sub-letting. Request for sub- contracting shall contain. 

 

a) Contractor’s certification regarding the financial soundness of the proposed Sub-contractor for 

the work; 

b) its scope and estimated value in relation to the Contract Price; 

c) experience of the Sub-contractor, in the related areas of work; 

d) the manpower, equipment, material and other resources available with the Sub-contractor for the 

work; 

e) domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, 

in India. 

 

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 

10.1 The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-

Charge, afford all reasonable facilities to other contractors engaged contemporaneously on separate 

contracts and for departmental labour and labour of any other properly authorised authority or statutory 

body which may be employed at the site for execution of any work not included in the Contract or of any 

contract which the Employer may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be final and 

binding on the parties. 

10.2 If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-in- 

Charge: 

(a) make available to any such other contractor, or to the Employer or any such authority, any roads 

or ways the maintenance of which is the responsibility of the Contractor , 

(b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or 

(c) provide any other service of whatsoever nature for any such, 

the Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other 

contractors or Employer as the case may be. 
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CLAUSE-11: CHANGES IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be 

obtained before any change is made in the constitution of the firm. Where the Contractor is an individual 

or a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained 

before the Contractor enters into any partnership firm which would have the right to carry out the work 

undertaken by the Contractor. If prior approval as aforesaid is not obtained, the Contract shall be deemed 

to have been assigned in contravention of Clause 38 hereof and the same action will be taken and the 

same consequences shall ensure as provided for in the said Clause 38. 

 

CLAUSE-12: POSSESSION AND USE OF SITE: 

12. 1 Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 

(b) the order in which such portions shall be made available to the Contractor, and, subject to any 

requirement in the Contract as to the order in which the Works shall be executed, the Engineer in 

charge will give to the Contractor possession of so much of the Site, and such access as in 

accordance with the Contract, is to be provided by the Engineer as may be required to enable the 

Contractor to commence and proceed with the execution of the Works in accordance with the 

programme referred to in Clause 14, if any, and otherwise in accordance with such reasonable 

proposals of the Contractor. The Engineer will, from time to time as the Works proceed, give to the 

Contractor possession of such further portions of' the Site as may be required to enable the 

Contractor to proceed with the execution of the Works in accordance with such programme or 

proposals, as the case may be. 

12.2  If the Contractor suffers delay from failure on the part of the Engineer in charge to give possession in 

accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, determine any extension 

of time to which the Contractor is entitled under Clause 39 and shall notify the Contractor accordingly, 

with approval of the Engineer in charge. The contractor shall be responsible to arrange the land for 

Contractor's infrastructure works namely field office(s), colony, workshop(s), stores, magazines for 

explosives in isolated locations, assembly-yard, and access thereto over routes as may be required for 

execution of the Works at his own cost and Engineer in charge shall not be responsible for making available 

the same. 

 

12.3 The Contractor shall provide at his own cost all temporary pathways/roads required at site or to quarries 

or borrow areas and shall alter, adopt and maintain the same as required from time to time and shall bear 

all expenses and charges for special or temporary way leaves required by him in connection with access to 

the site and shall take up and clear them away and make good all damages done to the site as and when 

no longer required and as and when ordered by the Engineer-in-Charge. The Contractor shall also obtain 

at his risk and cost, any additional facilities outside the site which he may require for the purpose of the 

Works. 

12.4 The Contractor shall not interfere unnecessarily or improperly with: 

a) the convenience of the public, or . 

b) the access to and use and occupation of all roads and footpaths, irrespective of whether they are 
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public or in the possession of the Engineer in charge or of others. 

 

The Contractor shall indemnify and hold the Employer harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference. 

12.5 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 

to the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged 

by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 

appropriate vehicles and routes. 

12.6 To transport the goods, unless otherwise stated: 

a) the Contractor shall give the Engineer not less than 21 days notice of the date on which any Plant 

or a major item of other Goods will be delivered to the Site, 

b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, storing 

and protecting all Goods and other things required for the Works, and 

c) the Contractor shall indemnify and hold the Employer harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods, 

and shall negotiate and pay all claims arising from their transport. 

If it is found necessary for the Contractor to move one or more loads of Goods over roads, highways, 

bridges on which such oversized and overweight items are not normally allowed to be moved, the 

Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying with the requirements, if 

any, for protection of or strengthening of the roads, highways or bridges shall be made by the Contractor 

and such expenses shall be deemed to be included in the Contract Price. 

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 2011 

notified on 28.02.2011. The Contractor shall use only registered common carriers for transport of goods. 

 

CLAUSE-13: ADVANCES AND RECOVERY THEREOF: 

13.1 Financial assistance in the shape of recoverable advance on written request from the Contractor, may be 

provided to the Contractor for augmenting/supplementing his resources in the manner indicated hereunder. 

13.1.1 Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works 

Interest bearing Advance upto a maximum of ............... (as mentioned in Schedule D) of the Contract Price 
may 

be given to the Contractor for his preliminary mobilisation, subject to the following conditions: 

(i) The advance shall bear simple interest @ percent per annum (as mentioned in Schedule ‘D’). The  

monthly interest shall be calculated on outstanding balance of advance on the last day of the previous 

calendar month. However, for calculation of interest for the month, in which such advance has been 

released, the period from the day of release of advance up to the last day of the calendar month 

(both days inclusive) shall be considered. Similarly for calculation of interest for the month, in which 

such advance is fully repaid, the period from 1st day of the calendar month upto the day of 

repayment of final installment of advance shall be considered. 
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(ii) Initially a lump sum advance upto percent (refer Schedule D)of the Contract Price, shall be 

paid within one month of the signing of the agreement and on Contractor's furnishing the requisite 

Bank Guarantee on the approved form incorporated in the contract from a Nationalised Bank or a 

Scheduled Bank in India. 

(iii) The balance advance shall be released upon mobilization of resources at site on production of 

utilization certificate by the Contractor and on the satisfaction of the Engineer-in-charge and on 

furnishing the requisite Bank Guarantee from an Nationalised or Scheduled Bank. 

(iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the advance and 

shall be valid till the said advance alongwith interest there upon has been fully recovered, but the 

amount thereof shall be progressively reduced by the amount repaid by the Contractor as indicated in 

Interim Payments. Should there arise any occasion under the Contract due to which the period of 

validities of such Bank Guarantees, are required to be extended or the same be renewed, the 

Contractor at his own cost shall get the validity period of such guarantees extended or the same be 

renewed, as the case may be, and furnish the same to the Engineer-in-Charge before the due expiry 

date of the aforesaid guarantees failing which the Engineer-in-Charge shall be at liberty, to invoke the 

existing Bank Guarantee or to withhold the 

payments of the Interim bills till such time the amount of outstanding advance including interest 

thereupon is fully recovered. 

(v) The recovery of advance shall start after the Contractor has received a gross payment equivalent to 

10% of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such 

a way that the full advance with interest thereupon is recovered by the time 90% of the Contract Price 

is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each month. The 

recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% of 

the Contract Price and interest as accrued/accruing till the time 10% of Contract Price is paid shall be 

recovered in suitable instalments in such a way that the above said accrued interest is fully recovered by 

the time the Contractor receives a gross payment equivalent to 10% of the Contract  Price and thereafter 

the interest as   may be due on 1st of each month will be recovered from the Running Account bills of the 

Contractor to be paid during that month. Recoveries will first be credited to interest due and residual applied 

to the principal. 

 

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT: 

Interest bearing advance upto a  maximum of .............. percent (refer Schedule ‘D’) of the Contract Price 
will be 

paid to the contractor against Bank Guarantee for procurement of new Construction Equipment subject to 

the following conditions: 

i) The advance shall bear simple interest @ ............. percent per annum (as mentioned in Schedule `D') 
The 

monthly interest shall be calculated on outstanding balance of advance on the last day of the previous 

calendar month. However, for calculation of interest for the month, in which such advance has been 

released, the period from the day of release of advance up to the last day of the calendar month (both 

days inclusive) shall be considered. Similarly for calculation of interest for the month, in which such 
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advance is fully repaid, the period from 1st day of the calendar month upto the day of repayment of 

final installment of advance shall be considered. 

The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and shall be 

valid till the said advance along with interest there upon has been fully recovered, but the amount thereof 

shall be progressively reduced by the amount repaid by the Contractor as indicated in Interim Payments. 

Should there arise any occasion under the Contract due to which the period of validities of such Bank 

Guarantees, are required to be extended or the same be renewed, the Contractor at his own cost shall 

get the validity period of such guarantees extended or the same be renewed, as the case may be, and 

furnish the same to the Engineer-in-Charge before the due expiry date of the aforesaid guarantees failing 

which the Engineer- in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to withhold 

the payments of the Interim Payment till such time the amount of outstanding advance including interest 

thereupon is fully recovered. 

ii) The Construction Equipment, as are required for the actual execution of the  works Construction  

Equipment must reach the Site before release of advance payment. 

Further provided that Advance for Construction Equipment shall be released only after signing of 

agreement and submission of Performance Security as per Clause 3.2. 

iii) The Construction Equipment for which the advance is to be granted shall be of unencumbered ownership 

of the Contractor. The Contractor shall also get such Construction Equipment insured under CPM Policy 

in the joint name of the Contractor and the Employer for full value against all risks at his cost.  The 

insurance policy shall be valid till such time the advance is recovered/repaid in full. 

The Insurance Policy shall be deposited by the Contractor with the Engineer-in-Charge before the 

advance is released. 

iv) Subject to the maximum limit fixed for such advances as above and conditions thereto, the advance 

shall be granted to the extent of 90% of the cost of new Construction Equipment purchased by him duly 

supported by due proof of payment, purchase vouchers and other connected documents. The advance 

can be taken by the contractor at any time during the contract subject to condition that full advance is 

recovered by the time 90% of Contract price is paid . 

v) In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do so with 

the written permission of the Engineer-in-Charge and after repaying the outstanding advance of that 

particular Equipment. 

vi) The recovery of principal shall start after the Contractor has received a gross payment equivalent to 

10% of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such 

a way that the full advance is recovered by the time 90% of the Contract Price is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each month. The 

recovery of interest shall be started when the Contractor has received a gross payment equivalent to 

5% of the Contract Price and the interest as accrued/accruing till the time 10% of the Contract Price 

is paid shall be recovered in suitable installments in such a way that the above said accrued interest is 

fully recovered by the time the Contractor receives a gross payment equivalent to 10% of Contract 

Price and thereafter the interest as may be due on 1st of each month will be recovered from the 

Running Account bills of the Contractor to be paid during that month. Recoveries will first be credited 

to interest due and residual applied to the principal. 
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vii) The cost of the new Equipment for the purpose of this clause shall mean the cost as invoiced by the 

suppliers of the Construction equipment, inclusive of taxes and duties. 

In respect of imported equipment, C.I.F. cost plus customs duty shall be deemed to be the cost of 

Equipment for the purpose of this clause. 

13.2 The gross value of work billed/gross payment shall mean to include payment towards scheduled items, 

extra items, varied items, substituted items, altered items and price escalation bills for the purpose of this 

clause. 

 
CLAUSE-14: COMMENCEMENT OF WORK: 

14.1 The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall 

proceed with the same with the expedition and without delay as may be expressly sanctioned or ordered 

by the Engineer-in-charge. If the Contractor commits default in the commencement of work within 30 days 

of issue of Letter of Acceptance, the Engineer-in-Charge shall without prejudice to any other right or remedy 

be at liberty to cancel the Contract and forfeit the earnest money/Performance Guarantee. 

14.2 The Contractor shall submit along with his tender, the construction planning, phasing & sequence of 

construction, time & progress chart within the framework of construction schedule, i.e. Schedule `E' for 

achieving the completion targets of Work(s) as a whole and also of each group/sub- group of work(s) as 

stipulated in Schedule `E', showing the order or procedure and a statement showing the method and 

techniques of construction by which the contractor proposes to carry out the Works. Such charts or 

programme shall be prepared in direct relation to the construction schedule i.e. schedule `E' as well as the 

time stated in the Contract for completion of part of Works stipulated in Schedule `C'. It shall indicate the 

commencement and completion of various trades or sections of the Works, distribution and balancing of 

work-load pertaining to construction activities in various structures/component parts of Works into working 

seasons duly taking into account working months available in each working season and number of working 

days available for working months, to arrive at seasonal monthly average and seasonal monthly peak 

progress with corresponding time periods. 

Contractor shall follow such an agreed planning & scheduling. However, Contractor shall not be relieved 

from any of his duties, obligations or responsibilities under the Contract. 

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his consent 

Master Control Network including but not limited to comprehensive bar chart stipulating quantities of work 

to be executed supported by machinery deployment schedule for the execution of Works within the overall 

time frame included in the schedule incorporated in the Contract. 

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual progress of works does 

not conform to the programme consented by him Engineer- in charge under sub-clause 14.3 above,  the 

Contractor shall produce a revised programme dealing modifications to such programme necessary for 

ensuring completion of works within Time for Completion. 

14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each financial 

year duly revised at quarterly intervals if required so by the Engineer- in – charge. 

 

14.6 The submission to and consent by the Engineer-in-charge of such programmes or the provision of such 

general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties or 

responsibilities under the Contract. 
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CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND 
ORDERS, ETC: 

15.1 The Contractor shall execute the Works in the most substantial and workmanlike manner and both as 

regards material and otherwise in every respect in strict conformity with the Specification. The Contractor 

shall also conform exactly, fully and faithfully to the designs, drawings, Specifications and instructions in 

writing in respect of the work, duly signed by the Engineer-in-Charge issued from time to time. The 

Contractor shall take full responsibility for the adequacy of all the site operations and methods of 

construction. 

The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any 

error, omission, fault or other defect in the design of or Specifications for the Works which he discovers 

when reviewing the Contract or executing the Works. 

15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of the 

Contract: 

a. Construction drawings and revisions thereto 3 sets 

b. Specifications or revisions thereof other than 2 sets standard 

printed Specifications. 

c. Explanations, instructions etc. 1 copy 

 
 

Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue 

to  the Contractor from time to time in respect of the Work, shall be deemed to form integral part of the 

Contract and the Contractor shall to carry out the Work accordingly. 

15.3 The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) whenever 

planning or execution of the Works is likely to be delayed or disrupted unless any further Construction 

Drawing or instruction is issued by the Engineer-in-Charge within a reasonable time. The notice shall 

include details of the Construction Drawing or instruction required and of why and by when it is required 

and of any delay or disruption likely to be suffered if it is late. 

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all 

the circumstances, any drawing or instruction for which notice has been given by the Contractor in 

accordance with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after 

approval of the Employer determine any extension of time to which the Contractor is entitled under 

Clause 39 and shall notify the Contractor accordingly, with approval of the Employer. 

 
CLAUSE-16: SETTING OUT THE WORKS: 

16.1 The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to 

Contractor immediately after Letter of Acceptance. Engineer in-charge shall be responsible for correctness 

of such data / bench marks conveyed to the Contractor. 

16.2 The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the 

afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all 

components of the work; and for the provisions of all instruments, appliances, materials and labour required 
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in connection therewith. If at any time during the progress of Works, any error shall appear or arise in the 

location, grades, dimensions, or alignment of any part of the Works, the Contractor on being required to 

do so by the Engineer-in-Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify such 

error to the satisfaction of the Engineer-in-Charge. 

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for checking 

the setting out and lines and grades established by the Contractor. The checking of any setting out or of 

any line and grade by the Engineer-in-Charge shall not in any way relieve the contractor of his responsibility 

for the correctness thereof. 

 

CLAUSE-17: URGENT WORKS: 

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, become 

necessary at the time of execution and/or during the progress of work to obviate any risk of accident or 

failure or to obviate any risk of damage to the structure, or required to accelerate the progress of work or 

which become necessary for security or for any other reason the Engineer-in-Charge may deem expedient. 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 

becomes necessary, the Contractor shall execute the same as may be directed. 

 
CLAUSE-18:  DEVIATIONS: 

18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings 

or designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the 

course of execution of the Works.  For the aforesaid purpose or for any other reason, if it shall, in the 

opinion of the Engineer-in-Charge, be desirable, he shall also have the powers to make Deviations, such 

as (i) Variations in BOQ quantities (ii) Extra and (iii) Alterations or Substitutions of any kind. No such 

Deviations in the Specifications or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the 

Contract and any such Deviations which the Contractor may be directed to do shall form integral part of 

the Contract as if originally provided therein and the Contractor shall carry out the same on the same terms 

& conditions in all respects on which he agreed to do the works under the contract subject to clause 18.2 

ibid. 

 

18.2 The rates for such items of work as are required to be executed due to Deviations, as stated in sub-clause 

18.1 above shall be payable in the manner as stated hereunder 

a) (i) this item is not specified in the Contract as a “fixed rate item” 

 

(ii) this variation in quantity (in respect of BoQ quantity) multiplied by such specified (BoQ) rate 

for this item exceeds 0.25% of the Accepted Contract Amount, and 

 

(iii) the measured quantity of the item varies by more than 25% from the quantity of this item in 

the Bill of Quantities or other Schedule, 

 
The rates already provided in the Bill of Quantities, shall apply in respect of the same item(s) of work to 

be executed due to Variation, in respect of quantities of individual items appearing in the Bill of Quantities. 

In case of items for which rates are not available in the Bill of Quantities, the rates of such items as far 

as practicable shall be derived from the rates of analogous item(s) in the Bill of Quantities after 

submission of details by the Contractor on actual observance at Site. The decision to select analogous 
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item(s) shall be taken by the Engineer, which shall be conclusive and binding on the Contractor. 

In the cases, where analogous items are not available in the Bill of Quantities, such items shall be termed 

as extra item and the rates for such items and also for items exceeding the prescribed limits as mentioned 

in Sub Para (a) above due to increase in quantity(ies), the Contractor, within 15 days (or as agreed by the 

Engineer) from the receipt of order to execute such items shall submit rate analysis to the Engineer 

supported by documentary evidence of basic rates adopted therein, notwithstanding the fact that the rates 

for such items exist in the Contract; having regard to the cost of Materials, actual wages of labour and 

ownership & operational cost of Construction Equipment required as per standard norms or if standard norms 

are not specified/available then on the basis of labour/Materials/Construction Equipment actually engaged 

for the particular work. The Engineer-in-Charge shall within 16 weeks of receipt of the such request 

supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates based on the norms as mentioned in this clause. The standard norms for including 

indirect charges for labour and Materials specified herein shall mean as those specified in “Guidelines for 

preparation of Project Estimates for River Valley Projects (latest version)'' of Central Water Commission, 

Govt. of India, and if not available therein, then those of State’s Public Works Department. Standard norms 

for Construction Equipment use shall mean those of Bureau of Indian Standards (IS : 11590 : 1995 – latest 

version) and if not available therein, then those specified in “Guidelines for preparation of Project Estimates 

for River Valley Projects (latest version)” of Central Water Commission, Govt. of India. 

Over and above the cost of labour, Materials arranged by the Contractor and ownership & operational cost 

of Construction Equipment, an element of 20% shall be allowed to cover the Contractor's overheads, 

profits, and supervision charges. 

However, for materials issued by the Employer to the Contractor and/or Construction Equipment supplied 

on rental charge(s) by Employer to the Contractor during the course of execution of Works, the Contractor 

shall be entitled to only 10% (ten percent) of such costs to cover local transportation / handling, overheads, 

supervision, profits etc. 

The new rate derived as above shall be payable only for the quantities in excess of 125% (one hundred 

twenty five percent) of BOQ quantities as worked out after meeting conditions (ii ) and ( iii) at para (a) above 

For items exceeding the prescribed limits as mentioned in sub para (a) above due to decrease in quantity 

(ies), compensation equivalent to 20% of the amount derived by multiplying (BOQ rate plus applicable 

escalation on the date of completion of whole of the work) by the quantities decreasing in excess of 25% 

of the BOQ shall be paid. 

 

Illustration: 

 

Prescribed limit 25% 

Quantities executed 70% 

Quantity admissible for compensation = 5% {i.e (100% - 70% - 25%) subject to prescribed limits as 

mentioned in sub para (a) above.} 

Amount admissible = 20% of {5% of quantity x (BoQ rate + applicable escalation on the date of 

completion of whole of the work)} 

The compensation for negative deviations shall not be applicable if the item has been substituted. 



Page 108 of 215  

The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates 

accordingly whose decision shall be conclusive, final and binding on the Contractor. 

18.3 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation  

resulting in additional cost over the Contract Price, be extended in the proportion which the Deviation bears 

to the Contract Price plus such further additional time as may be considered reasonable by the Engineer-

in- Charge and shall notify the Contractor accordingly. 

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-settlement of rates of 

such Deviated items. 

18.5 Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 18.1 shall 

be valid under Clause 18.2 unless within 15 days of the date of such instruction before the commencement 

of execution of deviated items, notice shall have been given either ; 

a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied rate or 

price or 

b) by Engineer-in- charge to the Contractor of his intention to vary a rate or price for the deviated items. 

18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items 

shall be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity. 

These “Fixed Rate Items” items are those whose rates are indicated by Employer in the BOQ. 

 

CLAUSE-19: CONTRACTOR’S SUPERVISION: 

19.1 The Contractor shall appoint at his own expense adequate number of engineers with sufficient experience 

to supervise the Works. 

The contractor or his authorized representatives present at the Site shall superintend the execution of the 

Works with such additional assistance in each trade, as the work involved shall require and considered 

reasonable by the Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the 

Contractor's authorized representatives shall be considered to have the same force as if these had been 

given to the Contractor himself. 

19.2  The Contractor shall communicate in writing to the Engineer-in-charge, the name of the accredited 

representative(s) who would be responsible for taking instructions from the Engineer-in-charge. 

 
CLAUSE-20: INSTRUCTIONS AND NOTICES: 

20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for 

the time being entrusted with the functions, duties and powers of the Engineer-in-Charge. 

20.2 All instructions, notices and communications etc. under the Contract shall be given in writing and any such 

oral orders/instructions given shall be confirmed in writing and no such communication which is not given 

or confirmed in writing shall be valid. Further, if the Engineer in Charge or his representative gives an oral 

instruction and receives a written confirmation of the instruction from (or on behalf of ) the Contractor within 

2 working days after giving the instruction and Engineer in Charge does not reply by issuing a written 

rejection and/or instruction within 7 working days after receiving the confirmation then the confirmation shall 

constitute the written instruction of the Engineer in Charge or authorized representative as the case may 

be. 
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20.3 Either Party may change a nominated address to another address by prior notice to the other Party. 

20.4 The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the 

execution of work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or his 

representative and the Contractor or his authorised representative shall confirm receipt of such instructions 

by signing the relevant entries in this book. If required by the Contractor, he shall be furnished a certified 

true copy of such instruction(s). 

 
CLAUSE-21: CONSTRUCTION EQUIPMENT: 

21.1 The Contractor shall provide and install all necessary Construction Equipment required for the execution of 

the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of 

all the operations connected with the Work covered by the Contract which shall ensure the completion of 

Work(s) within the specified Time for Completion. 

21.2 The tenderer shall submit as per Schedule ‘F’, full details of Construction Equipment proposed to be 

deployed for the Work along with its planning schedule showing month wise phasing in accordance with 

the Construction schedule i.e. Schedule ‘E’. The Schedule ‘F’ submitted by the tenderer should conform 

to the Construction Schedule i.e. Schedule ‘E’. 

The Contractor shall deploy Construction Equipment as per Schedule. 

Provided further that in case of slow rate of progress of Works, the Contractor shall supplement the 

Schedule ‘F’ Equipment with additional Equipment so as to ensure completion of Works within Time for 

Completion at no extra cost to Employer. 

21.3 The Contractor shall not remove Construction Equipment, except for purpose of removing it from one part 

of the Site to another, without written consent of the Engineer. 

Provided always that any such approval of Construction Equipment schedule in 21.2 shall not absolve 

the Contractor of his obligations for due execution of the Works within the Time for Completion as per 

the Contract. 

Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor, 

such, Equipment may be issued to the Contractor on hire for being deployed on the Work contracted for, 

at pre-determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 

 

CLAUSE-22: PATENT RIGHTS: 

The Contractor shall indemnify the Employer, its representatives or its employees against any action, 

claim or proceedings relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties or other charges which may be payable in respect of any article 

or material or part thereof included in the Contract. In the event of any claim being made or action being 

brought against the Employer or any agent, servant or employee of the Employer in respect of any such 

matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such indemnity 

shall not apply when such infringement has taken place in complying with the specific directions issued 

by the Employer, but the Contractor shall pay any royalties or other charges payable in respect of any 

such use, the amount so paid being reimbursed to the Contractor only if the use was the result of any 

drawings and/or specifications issued after submission of the tender. 
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CLAUSE-23: MATERIALS: 

23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for 

the bonafide use on Works under the Contract except those listed and specified in Schedule `B'. The 

quantity of such materials as stipulated in the aforesaid schedule to be issued by the Employer will be 

that as may be actually required for the work and shall be subject to the terms and conditions as set 

forth in the sub-clause 

23.4 ibid. 

23.2 All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in 

the Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the 

materials as may be specified by the Engineer-in-Charge for his approval before use in the Works. The 

Engineer-in-Charge shall also have powers to have such tests, in addition to those specified in the 

Contract, as may be required and the Contractor shall carry out the same. The cost of materials 

consumed in such tests and also expenses incurred thereon shall be borne by the Contractor in all cases 

except when the materials are agreed to be issued by the Employer under the Contract and also where 

such tests which are in addition to those provided in the Contract. 

23.3 The Contractor shall maintain an account of receipt and use of materials brought by Contractor for 

incorporation in the Works for the purpose of check and accounting and same shall be available for 

inspection of Engineer-in-charge. 

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any  

materials intended to be used in or on the works, either on the site or at factory or workshop or other 

place(s) where such materials are assembled, fabricated, manufactured, or at any place where these are 

lying or from where these are being obtained. For this purpose, the Contractor shall afford such facilities 

as may be required for such inspection and examination. 

23.4 For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor for use 

in the work under the Contract free of cost, the Contractor shall, before 90(ninety) days of the requirement 

in accordance with the agreed phased programme of the construction of work(s), send a requisition in 

writing to the Engineer-in-Charge. The issue of such materials shall be subject to the following terms and 

conditions: 

 

(i) All materials issued by the Employer to the Contractor for use in the work shall vest in the Employer 

and the Contractor shall hold all such items of materials as mere custodian in trust on behalf of the 

Engineer- in-Charge. 

(ii) All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be required 

for the following activities shall be borne by the Contractor: 

(a) from the place/point of issue by the Employer to the ultimate use for/in the works and/or 

(b) in connection with the return of materials by the Contractor to the Employer stores, wherever 

necessary under the provisions of the Contract. 

(iii) The Contractor shall maintain an account of receipt and use of materials issued  by the Employer 

each day and submit the same monthly to the Engineer-in-Charge in the form as may be prescribed 

by Engineer-in-Charge for the purpose of check and accounting. The Contractor shall also, from 
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time to time, render proper account of all materials issued by the Employer. 

(iv) CEMENT: 

a) Cement will be issued to the Contractor in bags as received from the suppliers or by weight 

and will be consumed in work as per mix-design approved by the Engineer-in-Charge. 

b) In case cement is issued by bags in numbers as received from the supplier(s) and consumed 

by weight, a variation of 3% (three percent) of the quantity of cement issued will be allowed to 

account for the difference between the quantity issued and that consumed. 

c) The variation as mentioned in (b) above shall be considered as inclusive of all wastages on 

account of handling, rehandling, transportation, storage or any other account whatsoever as 

may be involved at any stage and such variation shall be to the Contractor's account. However, 

if the consumption of cement exceeds the aforesaid permissible limits, the recovery shall be 

effected for such excess quantity at the penal recovery rate(s) indicated in Schedule `B' from 

the Contractor. 

 

v) STEEL: 

a) Reinforcement steel 

Reinforcement steel shall be issued to the Contractor on weighment basis. All untampered and 

cut pieces of 3(three) meter in length or more shall be returned by the Contractor to the 

Employer which shall be taken back on weighment basis and shall be duly accounted for against 

materials issued and will not be treated as wastage/scrap. 

The consumption of reinforcement steel shall be accounted on sectional weight basis (based on 

linear measurement multiplied by corresponding unit weight as specified in relevant Technical 

Specifications). For calculation of theoretical consumption, reinforcement steel laid at site as 

measured for payment according to the bar-bending schedule including lappages as authorised by 

the Engineer- in-charge shall be taken into account. In addition to above, an allowance of 3% of 

above quantity shall be considered at Contractor's cost in theoretical consumption for chairs, pins 

and spacers, cut-pieces less than 3 mtrs, (non-returnable) rolling margin, scrap and wastage. 

The difference between the reinforcement steel actually issued minus the credit given for the 

reinforcement steel returned and steel theoretically consumed as worked out in accordance with 

above, shall be recoverable at the penal recovery rate(s) specified in Schedule `B' from the 

Contractor. 

The Contractor is deemed to have accounted for in his quoted price all variations arising on 

account of variation in the unit weight of manufactured sections and that specified in the Technical 

Specifications and no claim on account of any such variations shall be admissible. 

b) Structural steel 

Structural steel shall be issued to the Contractor on weighment basis. This shall be used by the 

Contractor most economically and strictly in accordance with the approved construction drawings or 

as per written instructions of the Engineer-in-Charge. All untampered pieces and cut pieces of 1 

(one)  meter in length or more and plates of size 1 (one) meter x 0.3 (point three) meter or more 

shall be returned by the Contractor to Employer which shall be taken back on weighment basis and 
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shall be duly accounted for against material issued and will not be treated as wastage/scrap. 

For calculation of theoretical consumption weight of finished product as measured for payment shall 

be considered. In addition to above, an allowance of 3% (three percent) of above measured quantity 

shall  be considered at Contractor's cost in theoretical consumption to cover all wastages and the 

rolling margin. 

The difference between the structural steel actually issued minus the credit given for the structural 

steel returned and the steel theoretically consumed as worked out in accordance with above shall 

be recoverable at the penal recovery rate specified in Schedule `B` from the Contractor. 

 

The Contractor is deemed to have accounted for in his quoted price all variations arising on account 

of rolling margin/variation in the weight of manufacture sections and that specified in Technical 

Specification and no claim on account of any variation other than as specified above shall be 

admissible. 

(vi) Explosives, Detonators 

Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine only after 

the contractor has constructed the magazine(s) or has arranged portable magazines, obtained 

license for storage and use of the same, arranged licensed blaster and complied with all the relevant 

provisions of Indian Explosives Act, 1940 with amendments thereto. Proper account of receipt & 

consumption shall be maintained on daily basis, which can be checked, by Engineer-in-Charge or 

his representative at any time. 

(vii) All materials issued by the Employer shall be for the purpose of the Contract only. At the time of 

submission of interim payments, the Contractor shall properly account for the materials issued to 

him to the satisfaction of the Engineer-in-Charge and certify that balance of materials issued is 

available at the site. 

(viii) Materials issued by Employer as per Schedule `B' which are rendered surplus shall, on completion 

of the works or on foreclosure of work or cancellation of Contract, be promptly returned by the 

Contractor at his expense at the place from where the same was issued by the Employer. If the 

Contractor is advised to return such material at a place other than from where it was issued, the 

Contractor shall deliver the material accordingly and in that case, the Employer shall bear the extra 

charges, if any, on this account. Surplus stores and/or materials returned by the Contractor will be 

accounted for giving due regard to the condition of stores and/or material. In case the Contractor 

fails to return materials after accounting for the theoretical consumption plus authorized 

allowances/wastages specified in this clause Engineer-in- Charge shall be at liberty to effect 

recovery at penal recovery rates as specified in Schedule 'B'. 

(ix) The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' shall be 

reconciled every year and the outcome of such reconciliation shall be jointly signed by the Engineer-

in-Charge and the Contractor for accounting. On reconciliation, if it is found that the actual 

consumption exceeds the theoretical consumption including admissible allowances as specified in 

sub-Clause 23.4 (iv) & (v) above, the cost of such excess materials shall be recovered from the 

Running Account bills of the Contractor at the penal recovery rate(s) specified in Schedule 'B'. 

23.5  The Engineer-in-Charge shall have full powers for removal of any or all materials brought to site by the 
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Contractor, which are not in accordance with the Contract Specifications or samples, approved by him. 

Should the Contractor fail to remove the rejected materials, the Engineer-in-Charge shall be at liberty to 

have them removed by other means at the Contractor's cost. The Engineer-in-Charge shall have full 

power to procure other proper materials to be substituted at Contractor's costs. 

23.6(a) If construction material like cement, steel, etc. are required by the Contractor for the bonafide use in his 

preliminary, enabling and ancillary works (relating to the works under the Contract) and if such materials 

are available and can be spared by the Employer, the Engineer-in-Charge may issue the same to the 

Contractor at the prevailing stock issue rates at the time of issue of material. For the purpose of this sub-

clause the 

prevailing stock issue rates shall mean the cost of material to the Employer at the Project store plus 

10% towards overhead thereupon. 

(b) The issue of the materials as per the approved/finalised plans, programme/requirement shall be regulated  

with reference to the availability and depending on the priorities with respect to various other works of the 

Project, as may be fixed by the Engineer-in-Charge and the Contractor shall have no right or claim in this 

regard. 

23.7 The Contractor shall take proper care of the materials issued by the Employer and shall protect the same 

from damage and weathering. The Contractor shall be solely responsible for the safety of the materials 

issued by the Employer. 

 

23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of the project 

Site. 

 

23.9 It may be clearly understood by the Contractor that any material not duly accounted for under the Contract 

either in the Contractor's store or returned to the Employer shall be treated as unaccounted material and 

recoveries for the same shall be made from the Running Account bills of the Contractor at the penal 

recovery rates indicated in schedule ̀ B'. 

 
23.10 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the Contract 

in any manner whatsoever. 

 

CLAUSE-24: POWER SUPPLY: 

24.1 The Employer, if requested by the Contractor will provide full assistance to the Contractor to obtain 

construction power from grid to meet part requirement as standby arrangement. Contractor will not have 

any claim, if construction power is not available from the grid. The Contractor will also be responsible 

for making all payments to the concerned authorities and will make no claims if the power is not 

available due to grid failure or otherwise. The Contractor shall make arrangements for the full  

anticipated requirement of construction power by installing Diesel Generating sets and operate these 

sets for generation of power required for execution of Works under the Contract, at no extra cost to the 

Employer. 

24.2  No payment shall be made by the Employer for generation, distribution and consumption of electricity in 

execution of Works by the Contractor. 
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CLAUSE-25: SUPPLY OF WATER: 

The Contractor shall make his own arrangements for water required for and in connection with the work 

at his cost. It shall be the responsibility of the Contractor to satisfy himself that the water arranged by him 

is fit for construction & consumption & he shall adequately treat such water whenever it is not found fit 

for the said purposes. 

 

CLAUSE-26: WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when 

and where necessary or as required by the Engineer-in-Charge for the protection of the works or for the 

safety and convenience of those employed on the works or the public. 

 

CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to 

carry out the works continuously during night, Sunday or holidays, without any additional cost to Employer. 

 

CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OFNUISANCE: 

28.1 The Contractor shall, throughout the execution and completion of the Works and remedying of any defects 

therein have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so 

far as the same is under his control) and the Works (so far as the same are not completed or occupied 

by the Employer) in an orderly state appropriate to the avoidance of danger to such persons. 

28.2 The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-Charge at 

the site of work or in the lands licensed to him for use under the contract. Where necessary, the contractor 

shall provide at his expense temporary fencing to protect such trees. No tree shall be cut unless authorised 

by Engineer-in-Charge in writing to do so. 

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall 

cause unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants 

of adjacent properties. 

 

CLAUSE-29: LABOUR: 

29.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and 

quality to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ 

in connection with the works any person who has not completed fourteen years of age in terms of Child 

Labour (Prohibition and Regulation) Act 1986. The Contractor is encouraged, to the extent practicable 

and reasonable, to employ staff and labour with appropriate qualifications and experience from the 

region of the project. Unskilled labour shall be recruited from local region only. 

29.2 The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of the 

number and description by trades of the works of people employed on the works. The contractor shall 

also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in 

respect of the second half of the preceding month and the first half of the current month. 
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i)  The accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and 

 

ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity 

Benefit Act, 1961 or Rules made thereunder. 

29.3 The Contractor including its subcontractor shall have the registration with EPFO and ESIC. Further all 

the workers deployed by Contractors or sub-contractors shall be members of Provident Fund and 

should be given the Universal Account Number (UAN). The EPF and ESI contribution on the part of 

employer in respect of this contract shall be paid by the contractor. 

The Contractor including its subcontractor shall ensure that the payment is being made to contract 

workers through bank and shall submit the account statement in respect of salary paid to workers if 

required by Employer. The Contractor including its subcontractor should produce the documentary 

proof of depositing the ESI & EPF to the concerned departments along with monthly bills. 

 

29.4  During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by 

all existing labour enactments and rules made thereunder, regulations, notifications and bye laws of 

State or Central Government or local authority and any other labour law (including rules), regulations, 

bye laws that may be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. The Contractor shall keep the Principal 

Employer indemnified in case any action is taken against the Principal Employer by the competent 

authority on account of contravention by the Contractor of any of the provisions of any Act or rules made 

thereunder, regulations or notifications including amendments. If the Principal Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if 

any, on the part of the Contractor, the Engineer/Principal Employer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or damage 

suffered by the Principal Employer. 

The employees of the Contractor and his sub-contractor in no case shall be treated as the employees 

of the Principal Employer at any point of time. 

 
Salient features of some of the major labour laws that are applicable to construction industry are given 

below. 

(i)  Employee Compensation Act 1923 or as amended. 
 

The Act provides for compensation in case of injury or death by accident arising out of and 

during the course of employment. 

(ii) Payment of Gratuity Act 1972 
 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on 

separation if an employee has completed 5 years service or more or on death or on retirement or 

superannuation at the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 
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(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 
 

The Contractor is required to possess PF Code from the concerned Regional Provident Fund 

Commission. The benefits payable under the Act are: 

(a) Pension or family pension on retirement or death as the case may be. 
 

(b) Deposit linked insurance on the death in harness of the worker. 
 

(c) Payment of PF accumulation on retirement/death etc. 
 

(iv) Maternity Benefit Act 1961 (Amended) 
 

The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as 
amended. 

 

The Act provides for certain welfare measures and wages to be provided by the Contractor to 

contract labour and in case the Contractor fails to provide, the same are required to be provided 

by the Principal Employer by Law and recover the same from the Contractor from any 

amount/monies due to him. The principal employer is required to take Certificate of Registration 

and the Contractor is required to take a License from the designated Officer. The Act is applicable 

to the establishments of contractor if they employ 20 or more contract labour. 

(vi) Minimum Wages Act 1948 (Amended) 
 

The  Contractor  is to pay  not  less  than  the  Rate  of  Minimum Wages  notified  by the 

appropriate Government as per provisions of the Act. 

(vii) Payment of Wages Act 1936 (Amended) 

It lays down as to by what date the wages are to be paid, when it will be paid and what 

deductions can be made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 
 

The Act provides for payment of equal wages for work of equal nature to male and female workers 

and not for making discrimination against Female employees in the matters of transfers, training 

and promotions etc. 

(ix) Payment of Bonus Act 1965 and any further amendments thereof. 
 

The Act is applicable to all establishments employing 20 or more workmen. The Act provides for 

payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of 

wages to employees drawing ₹ 21,000/- P.M. or less. The bonus to be paid to employees getting 

₹ 7,000/- P.M. or above upto ₹ 21,000/- P.M. shall be worked out by taking wages as ₹ 7,000/- 

P.M. or the minimum wages for the scheduled employments as fixed by the appropriate Govt. 

whichever is higher. All amounts of Bonus are required to be paid within eight months of closing 
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of financial year. The Act does not apply to certain establishments, classes of employees. The 

newly set up establishments are exempted for five years in certain circumstances. 

 

(x) Industrial Disputes Act 1947(Amended) 
 

The Act lays down the machinery and procedure for resolution of industrial disputes, in what 

situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 
 

It is applicable to all establishments employing 100 or more workmen (employment size reduced 

by some of the States and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Contractor on matters provided in the Act and get 

the same certified by the designated Authority. 

(xii) Trade Unions Act 1926 
 

The Act lays down the procedure for registration of trade unions of workmen and employers. The 

trade unions registered under the Act have been given certain immunities from civil and criminal 

liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 

The Act prohibits employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other occupations and 

processes. Employment of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979 
 

The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The inter-state migrant workmen, in an establishment to 

which this Act becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back, etc. 

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 

 

All the establishments who carry on any building or other construction work and employs 10 or 

more workers are covered under this Act. All such establishments are required to pay cess @ 

1%of the cost of construction. The Contractor to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

(xvi) The Factories Act 1948 
 

The Act lays down the procedure for approval of plans before setting up a factory, health and 

safety provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 or more persons 
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without the aid of power engaged in manufacturing process. 

 

(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof 

and rules made there under from time to time. 

(xviii) Employees’ State Insurance Act, 1948: 

The Act provides for certain benefits to employees in case of sickness, Maternity and 

Employment injury and for certain other matter in relation thereto. 

The compliance of the labour laws/acts shall be along with amendments (if any) of the 
respective acts. 
The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

 
The definition of ‘Principal Employer’ for this Clause shall be as per Contract Labour (Regulation 

and Abolition) Act 1970. 

29.5 The Engineer-in-Charge shall on a report having been made by an authorised Inspecting Officer as defined 

in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal 

Employer, have the power to deduct from the amount due to the Contractor any sum required or 

estimated to be required for making good the loss suffered by worker(s) by reasons of non-fulfilment of 

the conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made 

by him from wages which are not justified by the terms of the contract or non-observance of the relevant 

Acts and Rules with amendments made from time to time. If the Employer makes payment to 

Contractor’s labour due to non- payment of wages to labour by the Contractor, the Employer shall 

recover the amount thus paid from the next Interim Payment of the Contractor. 

29.6 The Contractor shall indemnify the Employer against any payments to be made under and for observance 

of the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim  

indemnity from his sub-contractors. In the event of the Contractor's failure to comply with the provisions 

of sub-clause 29.4 or in the event of decree or award or order against the Contractor having been 

received from the competent authority on account of any default or breach or in connection with any of 

the provisions of sub-clause 29.4 above, the Engineer-in-Charge, without prejudice to any other right or 

remedy under the Contract, shall be empowered to deduct such sum or sums from the bills of the 

Contractor or from his Security Deposit or from other payments due under this contract or any other 

Contract to satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as 

mentioned under sub-clause 29.4 above, on the part of the Contractor under the Contract on behalf of 

and at the expenses of the Contractor and make payment and/or provide amenities/facilities/services 

accordingly. In this regard, the decision of the Engineer- in-Charge shall be conclusive and binding on 

the contractor. 

29.7 The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules 

provided for welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act 

and other relevant Acts and Rules framed thereunder or any other instructions issued by the Employer in 

this regard for the protection of health and for making sanitary arrangements for workers employed directly 

or indirectly on the works. In case, the Contractor fails to make arrangements as aforesaid, the Engineer-

in- Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

29.8  The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-

in- Charge, in respect of all labour directly or indirectly employed for performance of the Works and shall 
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provide all facilities in connection therewith. In case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the Contractor of his responsibility or otherwise 

thereof. 

29.9  In the event of any injury, disability or death of any workmen in or about the work employed by the 

Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify and save 

harmless the Employer against all claims, damages and compensation under the Employee 

Compensation Act, 1923 as amended from time to time or in other law for the time being in force and rules 

there under from time to time and also against all costs, charges and expenses of any smooth action by 

proceedings arising out of such accidents or injury, disability or death of a workmen and against all sum 

or sums which may with the consent of the Contractor be paid to compromise or compound any claim in 

this regard. If any award, decree or order is passed against the Contractor for recovery of any 

compensation under the Employee  Compensation Act, 1923, for any injury, disability or death of a 

workman by any competent court, the said sum or sums shall be deducted by the Engineer-in- charge 

from any sum then due or that may become due to the Contractor or from his Security Deposit or sale 

thereof in full or part under the Contract or any other contract with the Employer towards fulfillment of the 

said decree, award or orders. 

29.10 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account 

of his compliance with his obligations under this clause and Labour Regulation and the same are deemed 

to be covered in unit rates of BOQ. 

 

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN: 

The Contractor shall employ on the execution of the Works only such persons as are skilled and 

experienced in their respective trades and the Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any persons employed by the Contractor on the execution 

of the works who, in the opinion of the Engineer-in-Charge, misconducts himself or is incompetent or 

negligent in the proper performance of his duties. The contractor shall forth-with comply with such 

requisition and such person shall not be again employed upon the works without permission of the 

Engineer-in- charge. Any person so removed shall be replaced immediately. 

 

CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 

31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the Employer and 

shall be disposed off as directed by the Engineer-in-Charge. 

 

31.2  However, if any of the materials thus obtained from excavation on the site is such as can be used in the 

execution of the Works under the Contract, the Contractor will be allowed to use the same free of cost 

(except that any amount of royalty, levies are paid by the Contractor) for the aforesaid purposes provided 

the same is found suitable and is approved by the Engineer-in-Charge. 

31.3 Fossils, coins, articles of value, structures and other remains or things of geological or archeological 

interest discovered on the site shall be the absolute property of the Employer. The Contractor shall take 

reasonable precautions to prevent his labour or any other person from removing or damaging any such 

article or thing and shall immediately upon the discovery thereof and before removal acquaint the 

Engineer-in-Charge with such discovery and carry out the Engineer-in-Charge's directions as to the 
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disposal of the same at the expense of the Employer. 

 

CLAUSE-32: FORCE MAJEURE: 

32.1 The term "Force Majeure" shall herein means an exceptional event or circumstance: 

 

a) which is beyond a Party's control. 

b) which such Party could not reasonably have provided against before entering into the Contract. 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 
 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 

iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and other 

employees of the Contractor and Subcontractors, 

iv) ionising radiation or contamination by radio-activity, and 

v) pressure waves caused by air craft or other aerial devices travelling at sonic or super sonic speed. 

vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

vii) Spread of pandemic in the country where works are being executed. 

32.2 If a Party is or will be prevented from performing any of its obligations under the Contract by Force 

Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 

Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice  

shall be given  within 14 days after the Party became aware, or should have become aware, of the 

relevant event or Circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused performance of such obligations for so long as such 

Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations of either 

Party to make payments to the other Party under the Contract. 

32.3 Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of 

the Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4 On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance with the 

provisions of sub-clause 34.2 

32.5 Should there be a request for extension of time arising out of "Force Majeure" the same shall be considered 

in accordance with clause 39. 
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CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS 
THEREOF: 

33.1 If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water 

pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 

area in which they may be working or in the areas contiguous to the premises on which the work or any 

part of it is being executed or if any damage is caused during the progress of work, the Contractor shall 

upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make the same good at his 

costs. 

 

33.2  If it appears to the Engineer-in-Charge or his representative at any time during construction or 

reconstruction or prior to the expiration of the Defects Liability Period that any work has been executed with 

unsound, imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for 

execution of the Works are unsound or of a inferior quality, or otherwise not in accordance with the 

Contract, or that any defect, shrinkage or other faults found in the work arising out of defective or improper 

materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the 

Engineer-in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as 

the case may be, and/or remove the materials/articles so specified and provide other proper and suitable 

materials at his own expense. 

33.3  If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, 

the Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by any 

means or through any other agency or by himself at the risk and cost of the Contractor. In such a case the 

value of such rectification/replacement, reconstruction through such agencies shall be recovered from the 

Contractor from any amount due to him. The decision of Engineer-in-Charge in this regard shall be final 

and binding on the contractor. 

 

CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 

34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage. He shall be liable for any 

damage or loss that may happen to the Works or any part thereof and to the Employer’s Plant, Equipment 

and Material (hired or issued to the Contractor). Any such loss or damage shall be restored in good order 

and condition and in conformity in every respect with the requirements of the Contract Technical 

specifications and instructions of the Engineer-in-Charge. 

 

34.2 i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which may 

occur or arise out of "Force Majeure" to the Works or any part thereof or to any material or article 

at site but not incorporated in the Works or to any person or anything or material whatsoever of either 

Party provided such a loss or damage could not have been foreseen or avoided by a prudent person 

and the either Party shall bear losses and damages in respect of their respective men and materials. 

As such liability of either Parties shall include claims/compensation of the third Party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following provisions 

shall also have effect: 
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(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the 

erection and completion of the works under and in accordance with the Contract Specifications; and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works 

lost or damaged, remove from the site any debris and so much of the works as shall have been 

damaged and carry the Employer’s Material etc, to the Employer’s stores. The cost of such re- 

execution of the works, removal of damaged works and carrying of Employer’s store shall be 

ascertained in the same manner as for deviations and this shall be paid separately to the Contractor. 

 

Provided always that the Contractor shall, at his own cost, repair and make good so much of the 

loss or damage as has been by any failure on his part to perform his obligations under the Contract 

or not taking precautions to prevent loss or damage or minimize the amount of such loss or damage. 

 

34.3 The Contractor shall indemnify and keep indemnified the Employer against all losses and claims for death, 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence 

of the construction and maintenance of works during the Time for Completion and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto, and such liabilities shall include claims/compensations of the third Party. 

 

34.4  Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way limiting his 

obligations and responsibilities under this condition, insure and pay all costs and maintain the insurance 

premium throughout the period of Contract, with the following coverage: 

 

(a) the Works, together with materials and Plant for incorporation therein, to the full replacement cost 

(the term "cost" in this context shall include profit), (CAR / EAR Policy) an additional % (as 

mentioned in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement 

cost, to account for the materials which is to be issued to the Contractor free of cost by the Employer. 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional 

costs of and incidental to the rectification of loss or damage including professional fees and the cost 

of demolishing and removing any part of the Works and of removing debris of whatsoever nature 

(CAR / EAR Policy). The deductibles shall be as mentioned in Schedule D. 

 

(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) 

of GCC., and 

(d) the contractor's workmen, property and public liability. 
 

34.5 Scope of Cover: 

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of the 

Contractor and the Employer and shall cover: 

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising other 

than as provided in Sub-Clause 34.6 from the Commencement date until the date of issue of the 
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relevant Completion Certificate in respect of the Works, and 

 

(b) the Contractor for his liability: 

(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to 

the commencement of the Defects Liability Period, and 

(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out 

by him for the purpose of complying with his obligations under Clauses 43. 

The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge 

before release of any settled claim by insurance company to the Contractor. 

34.6 There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage caused 
by: 

(a) war, hostilities (whether war be declared or not), invasion act of foreign enemies. 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war. 

(c) ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any nuclear 

waste from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear component thereof or 

(d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds. 

(e) defects in design in the scope of Engineer. 

34.7 If the Contractor receives instructions from the Employer to insure against any of the risks mentioned in 

sub- clause 34.6, or any other risk, such insurance if available shall be effected, at the cost of the 

Employer. 

34.8  In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of loss and 

amount realized from Insurance Company including deductibles shall be borne by the Contractor. 

34.9 The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, insure, in 

the joint names of the Contractor and the Employer, against liabilities for death of or injury to any person 

or loss of or damage to any property (other than the Works) arising out of the performance of the 

Contract for at least the amount stated here under: 

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5, 

00,000 per person for each accident. 

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs). 
 

Limit of total liability both for Public and Property under sub-clause 34.9 (i) and 34.9(ii) shall be 10 % 

of Contract Price, In case, the total liability exceeds the limit of 10% of contract price, the minimum 

liability as mentioned under Para (i) & (ii) shall be applicable.” 

34.10 The insurance policy shall include a cross liability clause such that the insurance shall apply to the 

Contractor and to the Employer as separate insured. 

34.11 The Employer shall not be liable for in respect of any damages or compensation payable to any 

workman or other person in the employment of the Contractor or any subcontractor, other than death 
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or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall 

indemnify and keep indemnified the Employer against all such damages and compensation, other than 

those for which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, 

charges and expenses whatsoever in respect thereof or in relation thereto. 

34.12 The Contractor shall insure against such liability and shall continue such insurance during the whole of 

the time and that any persons are employed by him on the Works. Provided that, in respect of any 

persons employed by any subcontractor, the Contractor's obligations to insure as aforesaid under this 

liability in respect of such persons in such manner that the Employer is indemnified under the policy, 

but the Contractor shall require such sub-contractor to produce to the Employer, when required, such 

policy of insurance and the receipt for the payment of the current premium. 

34.13 Before Commencement Date, the Contractor shall provide the insurance policies / evidence of 

insurance to Engineer-in-charge. Such insurance policies shall be consistent with the general terms 

agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for which 

he is responsible with insurers and in terms approved by the Employer. 

34.14 The Contractor shall notify the insurers of changes in the nature, extent or Program for the execution 

of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of 

the Contract and shall, when required, produce to the Employer the insurance policies in force and the 

receipts for payment of the current premiums. 

34.15 If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or 

fails to provide the policies to the Engineer-in-charge within the period required by Sub-Clause 34.12 

then and in any such case the Engineer-in-charge may affect the recovery of such premium on pro-rata 

basis from the Running Account bills of the Contractor. Additionally, the payment of Running Account 

bills may also be suspended until the Contractor complies with the requirements of sub clause 34.12 of 

these conditions. If non-insurance prolongs for a period of continuous 2 months, the Employer may 

treat it as Default of Contractor as per the provisions of clause 38 of GCC. 

34.16 In the event that the Contractor or the Employer fails to comply with conditions imposed by the 

insurance policies effected pursuant to the Contract, each shall indemnify the other against all losses 

and claims arising from such failure. 

34.17 The Contractor shall at his own expense arrange for the safety provisions as laid down in applicable Law 

& Regulations and in Safety Manual of the Employer in respect of the works covered under this Contract.  

In case, the Contractor fails to comply with the provisions of the safety manual, the Engineer-in-Charge 

shall be entitled to and make the necessary arrangement at the risk and cost of the Contractor. This will, 

however, not absolve the Contractor of his overall responsibility to execute the works under the Contract. 

 

 
CLAUSE 35: SUSPENSION OF WORKS: 

35.1 The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any 

part thereof for such time or times and in such manner as the Engineer-in-Charge may consider 

necessary and shall during such suspension properly protect and secure the work so far as is necessary 

in the opinion of the Engineer-in- charge. If such suspension is: 

(a) provided for in the Contract, or 
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(b) necessary for the proper execution of the Works or by reason of weather conditions or by some default 

on the part of the Contractor, or 

(c) necessary for the safety of the Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension 

of the works; but in the event of any suspension ordered by the Engineer-in-Charge for reasons other 

than aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be 

entitled to such extension of Time for Completion of the Works as the Engineer-in-Charge may consider 

proper having regard to the period or periods of such suspensions under clause 39 and shall notify the 

Contractor accordingly, with approval of the Employer . 

 

35.2 If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge for more 

than three months at a time the Contractor may serve a written notice on the Engineer-in-Charge requiring 

permission within 15 days from the receipt thereof to proceed with the Works or that part thereof in regard 

to which progress is suspended and if such permission is not granted within that time the Contractor by a 

further written notice so served may (but is not bound to) elect to treat the suspension where it affects 

part only of the Works as an omission of such part or where it affects the whole of the Works as an 

abandonment of the Contract by the Employer. 

 

CLAUSE 36:  FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK: 

36.1  If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of 

the Works for reason whatsoever and hence does not require the whole or any part of the Works to be 

carried out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor, and the 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the works in full but which he 

could not derive in consequence of the fore- closure of the whole or part of the Works. 

The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned 

which could not be utilised on the works to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labour huts, 

staff quarters and Site office; storage accommodation workshop, installation and dismantling of 

Construction Equipment (batching plant, crushing plant) and water storage tanks. 

(b) i) The Employer shall have the option to take over Contractor’s materials or any part thereof, either 

brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the Work), provided, however, the Employer shall be bound to take 

over the material or such portions thereof as the Contractor does not desire to retain. The cost  shall, 

however, take into account purchase price, cost of transportation and deterioration or damage which  

may have been caused to materials whilst in the custody of the Contractor. 

ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such 

materials from Site to Contractor's permanent stores or to his other Works, whichever is less. If 

materials are not transported to either of the said places, no cost of transportation shall be 

payable. 
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(c) If any materials issued by the Employer are rendered surplus, the same except normal wastage for 

the materials used in the works shall be returned by the Contractor to the Employer. 

(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his 

other works whichever is less. If T&P are not transported to either of the said places, no cost of 

outward  transportation shall be payable. 

36.2 The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage books, 

time sheets and other relevant documents as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

 

CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the 

Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is 

satisfied that the legal representatives of the individual Contractor or of the proprietor of the proprietary 

concern and in the case of partnership, the surviving partners are capable of carrying out and completing 

the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its uncompleted part 

without the Employer being in any way liable to payment of any compensation whatsoever on any account 

to the estate of the deceased Contractor and/or to the surviving partners of the Contractor's firm on 

account of termination of the Contract. The decision of the Engineer-in-Charge that the legal 

representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry 

out and complete the Works under the Contract shall be final and binding on the parties. In the event of 

such termination, the Corporation shall not hold the estate of the deceased Contractor and/or the surviving 

partners of the Contractors firm liable for damages for not completing the Contract. Provided that the 

power of the Engineer-in- charge of such termination of Contract shall be without prejudice to any other 

right or remedy, which shall have accrued or shall accrue to him under the Contract. 

CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN 
PART: 

38.1 If the Contractor: 

i) commits default in complying with or commits breach of any of the conditions of the Contract and does 

not remedy it or take effective steps to remedy it immediately after a notice in writing is given to him by 

the Engineer-in-Charge; or 

ii) fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any extended 

time under the Contract and does not complete the Work(s) or any item of Work(s) within the period 

specified in a notice given in writing by the Engineer-in-Charge; or 

iii) is engaged in corrupt or fraudulent or Collusive or Coercive practices in competing for or in the execution 

of the Contract, then the Employer may, after giving 14 days notice to the Contractor, terminate the 

contract and expel him from the Site. The Contractor shall not be entitled for any compensation 

whatsoever under this clause. For the purpose of this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of any-thing of value to influence the 

action of a public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering process 

or the execution of a Contract and includes collusive practice among bidders (prior to or after bid 
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submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition. 

c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without 

the knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non-competitive 

levels. 

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their 

property to influence or affect the execution of Contract, 

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any proceedings 

for liquidation for the purpose of amalgamation or reconstruction under any insolvency Act for the time 

being in force or make any conveyance or assignment of his effective or composition or arrangement for 

the benefit of his creditors or purport as to do, or if any application be made under any insolvency Act for 

the time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors; or 

v) being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs 

or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall 

arise which entitle the Court or debenture holders to appoint a receiver or manager; or 

vi) shall suffer an execution in an execution being levied on his goods; or 

vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 

being incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or 

sublet the entire works or any portion thereof without the prior written approval of the Engineer-in-Charge, 

Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid without 

prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation 

notice in writing to the Contractor under the hand of the Engineer- in-charge shall be conclusive evidence. 

viii) the Employer has in place a Policy for suspension and Banning of Business Dealings as provided on 

NHPC Website www.nhpcindia.com , the business dealings may be suspended or banned with the 

Contractor on account of any default by the Contractor under GCC Clause 38.1 

38.2 The Employer shall, on such termination of the Contract, have powers to take possession of the site of 

work under the contract as well as the land/premises allotted to the contractor for his preliminary, enabling 

and ancillary works and any materials, constructional equipment, implements, stores, structures etc. 

thereon. The Employer shall also have powers to carry out the incomplete work by any means or through 

any other agency or by himself at the risk and cost of the Contractor. 

38.3  If the expenses incurred or to be incurred by the Employer for carrying out and completing the incomplete 

work or part of the same, are in excess of the value of the work credited/to be credited to the Contractor, 

the difference shall be paid by the Contractor to the Employer. If the Contractor fails to pay such an 

amount, as aforesaid, within thirty days of receipt of notice in writing from the Engineer-in-Charge, the 

Engineer-in-Charge shall recover such amount from any sums due to the Contractor on any account 

under this or any other contract or from his Security Deposit or otherwise. 

38.4 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, 

Constructional Equipment, implements, temporary buildings/structures etc. and apply the proceeds of 

http://www.nhpcindia.com/
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sale thereof towards the satisfaction of any sums due from the Contractor under the Contract and if 

thereafter there may be any balance outstanding from the Contractor, the Employer shall have powers to 

recover the same as debt. 

38.5 All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and 

binding on the contractor. 

 

CLAUSE-39 : TIME FOR COMPLETION AND EXTENSIONS: 

39.1 Time for Completion allowed for execution of the Works is as specified in Schedule ̀ C’ of these conditions. 

39.2 However, if the work is delayed on account of: 

i) Delay in handing over of site to the Contractor as per clause 12; or 

ii) Delay in supply of construction drawings as per clause 15.4; or 

iii) Increase in the quantity of work to be done under the contract as per clause 18; or 

iv) Suspension of work as per clause 35; or 

v) Rebuilding of work as per clause 34; or 

vi) "Force Majeure" conditions as per clause 32 or 

vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, 
or 

viii) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control; 
 
 

then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the 

Engineer- in-charge accordingly, but the Contractor shall nevertheless use constantly his best 

endeavors to prevent and/or make good the delay and shall do all that may be required in this regard. 

The Contractor/Engineer-in-Charge is required to jointly maintain Hindrance Registers (Annexure-I) for 

recording hindrances if any, while executing the Works. The Contractor shall request, in writing, for 

extension of time, to which he may consider himself eligible under the Contract, within 14 (fourteen) days 

of the date of happening of any such events as indicated above failing which the same shall not be 

considered or taken into account for any purpose whatsoever. 

Provided further that no monetary claims shall be admissible to the Contractor for such extension of 

Time for Completion except for reimbursement of cost of extension of bank guarantee for security 

deposit and insurance policy(ies). 

39.3 In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought 

out by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time 

for Completion, after taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension. 

Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in 

writing. Provided that Engineer- in – charge is not bound to make any determination unless the Contractor 
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has; 

a) within 14 days after such event has first arisen notified the Engineer and 

b) within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge detailed 

particulars of any extension of Time for Completion to which the Contractor may consider himself 

entitled. 

CLAUSE-40: COMPENSATION FOR DELAY: 

40.1  If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the expiry of 

the period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under Clause 

39 as may be allowed, he shall without prejudice to any other right or remedy of the Employer on account 

of such default, pay as an ascertained/agreed compensation as stipulated in the aforesaid Schedule ‘C' 

not by way of penalty. However, maximum amount of compensation for delay on account of work as a 

whole shall not exceed 10% of the Contract Price. 

40.2 The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum due or 

payable to the Contractor under this or any other contract with the Employer. The payment or deduction 

of such damages shall not relieve the Contractor from his obligation to complete the Works or from any 

other obligations and liabilities under the Contract. 

CLAUSE-41: INSPECTION AND APPROVAL: 

41.1 All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised 

representative, when each stage is ready. In default of such notice, the Engineer-in-Charge shall be 

entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this 

regard shall be final and binding. 

 

41.2 No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his 

authorised representative and the Contractor shall afford full opportunity for examination of foundations 

before permanent work is placed thereon. The Contractor shall give due notice to the Engineer-in-Charge 

or his authorised representative whenever any such work or foundation is ready for examination and the 

Engineer-in- charge or his representative shall, without unreasonable delay, unless he considers it 

unnecessary and advises the Contractor accordingly, examine and measure such work or such 

foundations. In the event of the failure of the contractor to give such notice, he shall, if required by the 

Engineer-in-Charge, uncover such work at the Contractor's expense. 

41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any 

part of the works and Contractor shall give such facilities as may be required for such inspection and 

examination. 

41.4  The Contractor shall uncover any part of the Works and/or make opening in or through the same as the 

Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good 

such part to the satisfaction of the Engineer-in-Charge. If any such part has been covered up or put out 

of view after being approved by the Engineer-in-Charge and is subsequently found, on uncovering, to be 

executed in accordance with the contract, the expenses of uncovering and/or making openings in or 

through, reinstating and making good the same, shall be borne by the Employer. In any other causes all 

such expenses shall be borne by the Contractor. 
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CLAUSE-42: COMPLETION CERTIFICATE: 

42.1 The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with 

the time mentioned in Schedule `D' and terms and conditions mentioned in clause-39. As soon as the 

Works under the Contract is completed as a whole, the Contractor shall give notice of such completion 

to the Engineer-in-Charge. The Engineer-in-Charge, within two week of receipt of such notice, shall 

inspect  the Works and shall satisfy himself that the Work(s) has been completed in accordance with the 

provisions of the Contract and then issue to the Contractor a certificate of completion indicating the date 

of completion except for any minor outstanding works and minor defects which will not substantially affect 

the use of Works for their intended. Should the Engineer-in-Charge notice that there are major defects in 

the Works or the Works are not considered to be substantially complete, he shall issue a notice in writing 

to the Contractor to rectify/replace the defective Works or any part thereof or complete the Works, as the 

case may be, within such time as may be notified and after the Contractor has complied with as aforesaid 

and gives notice of completion, the Engineer-in-Charge shall inspect the work and issue the completion 

certificate in the same manner as aforesaid. 

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be 

completed unless the Contractor shall have removed from the work site and/or premises all his 

belongings/temporary arrangements brought/made by him for the purpose of execution of the work and 

clean the site and/or premises in all respects and made the whole of the site and or premises fit for 

immediate occupation/use to the satisfaction of the Engineer-in-Charge. If the Contractor fails to comply 

with the above mentioned requirements on or before the date of completion of the Work, the Engineer-

in-Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfill such requirements and 

remove/dispose off the Contractor's belongings/temporary arrangements, as aforesaid, and the 

Contractor shall have no claim in this respect except for any sum realized by the sale of Contractor's 

belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount 

that may be due from the Contractor. Should the expenditure on the aforesaid account exceed the amount 

realised by sale of such Contractor's belongings/temporary arrangements than the Contractor shall on 

demand, pay the amount of such excess expenditure. 

 

CLAUSE-43: DEFECTS LIABILITY PERIOD: 

43.1 The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified date of 

completion as per clause 42. 

43.2 If during the Defects Liability Period any portion of the Works is found defective or deficient in any manner 

and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects 

Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein, 

be operative for a further period of 6 months from the date of such repair/rectification/ replacement but 

shall  not in any case be operative for more than 18 months from the date of completion stated in the 

Completion Certificate. 

 

CLAUSE-44: MEASUREMENTS: 

44.1 The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the 

value of work done in accordance with the Contract. 
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44.2 Notwithstanding any provision in the relevant standard method of measurement or any general or local 

custom, measurement of work done under the Contract shall be taken in accordance with the procedure 

set forth in the Technical Specifications or Bill of Quantities under the Contract. In the case of items of 

work, which are not covered by the Technical Specifications or Bill of Quantities, measurement shall be 

taken in accordance with the relevant standard methods of measurements laid down by the Bureau of 

Indian Standards (BIS). 

44.3 All items having a financial value shall be entered in measurement book, level book, etc., prescribed by 

the Employer so that a complete record is maintained of all work performed under the Contract. 

44.4 Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the Contractor 

or his authorised representative. 

44.5 Before taking measurement of any works, the Engineer-in- charge or his representative, shall give a 

reasonable notice to the Contractor. If the Contractor fails to attend or send an authorised representative 

for measurement after such a notice or fails to countersign or to record the objection within a week from 

the date of taking the measurements, then in that event the measurements taken by the Engineer-in- 

charge shall be taken to be correct and final measurements of such work. 

44.6  The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 

appliances (theodolite, level etc.) and things necessary for measurement. 

44.7 Measurement shall be signed and dated by both parties on the Site on completion of measurement. If the 

Contractor objects to any of the measurements recorded by the representative of the Engineer-in-Charge 

a note to that effect shall be made in the measurement book against the item objected to and such note 

shall be signed and dated by both parties engaged in taking the measurement. The decision of the 

Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding on the 

contractor in respect of all contract items, substituted items, extra items and deviations. Provided that 

items of work which are not susceptible to measurement at the later date must be measured jointly and 

signed accordingly by both the parties at the time of execution of such items. 

 

CLAUSE-45: PAYMENT ON ACCOUNT: 

45.1  Running Account bills shall be submitted by the Contractor monthly on or before the date fixed by the 

Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then verify the bills with 

reference to the measurements recorded in the measurement book(s). 

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum 

to which the contractor is considered entitled by way of interim payment for the work executed, after 

deducting therefrom the amounts already paid, the security deposit and such other amounts as may be 

withheld/deductable or recoverable in terms of the Contract. 

45.3 Payment of the Contractor's bills shall be made by the Employer within 28 days from the date of 

submission of the bill subject to the acceptance of the Engineer-in- charge. 

In case of any disagreement between EIC and Contractor on any part of the bill, such part shall be 

severed from the rest and payment of such part shall be withheld by the EIC and payment of balance 

admissible part of Contractor’s bill shall be processed and released within specified 28 days. The 

clarification on disagreed part, if any, required on any item of Contractor’s bill shall be sought by the EIC 

within 21 days of bill submission and except in exceptional circumstances, these clarification shall be 
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sought in one go. Similarly, the Contractor shall also be required to submit the clarification sought within 

next 21 days. 

45.4 Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer-in-

Charge or his representative. Such cheques shall be issued direct to the Contractor on furnishing a 

stamped receipt for the amount of the cheque or to his constituted attorney duly authorised to receive 

such payments from the Engineer-in- charge. 

45.5 Any Running Account bills given relating to work done or materials delivered, may be modified or corrected 

by any subsequent Running Account bills or by the final bill. No certificate(s) of the Engineer-in-Charge 

supporting an Running Account bill shall itself be conclusive evidence that any work or materials to which 

it relates is/are in accordance with the Contract. 

45.6 Should there be a request for extension of Time for Completion, pending its consideration, interim 

payments shall continue to be made as provided herein. 

 

45.7 After receipt of clarifications as per Clause 45.3 / modifications furnished by contractor as per Clause 45.3 

and acceptance thereof by the Employer, payment in respect of such withheld items shall be released to 

the contractor through next Running Account bill. 

45.8 With respect to non-perishable materials which are not combustible, fragile or perishable in nature (listed 

in the Schedule-D) and brought by the Contractor to the Site for incorporation in the Permanent Works, 

the Contractor shall receive a credit in the month in which these materials are brought to the Site and be 

charged a debit in the month in which they are incorporated in the Permanent Works which shall not be 

more than 90 days from release of advance payment, both such credit and debit to be determined by the 

Engineer-in-Charge in accordance with the following provisions: 

 

(a)  no credit shall be given unless the following conditions shall have been met to the Engineer-in-

Charge’s satisfaction: 

(i) the materials are in accordance with the Specifications for the Works; 

(ii) the materials have been delivered to the Site and are properly stored and protected against 

loss, damage, or deterioration; 

(iii) the Contractor’s record of the requirements, order, receipts and use of materials are kept in 

a form approved by the Engineer, and such records are available for inspection by the 

Engineer; 

(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the materials 

to the Site, together with such documents as may be required for the purpose of evidencing 

such cost ; 

(v) the materials are to be used within a reasonable time; 
 
 

(b) the amount to be credited to the Contractor shall be the equivalent of 75%(seventy five percent) of 

the Contractor’s reasonable cost of materials delivered to the Site, as determined by the Engineer-

in- 

Charge after review of the documents listed in sub-para (a)(iv) above and submission of 

indenture bond as prescribed in the Contract hypothecating the materials to the Employer; 
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(c) the amount to be debited to the Contractor for any materials incorporated into the Permanent Works 

shall be equivalent to the credit previously granted to the Contractor for such materials pursuant to 

Sub- Clause (b) above, as determined by the Engineer-in-Charge. 

 

45.9 The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill amount, 

after due recoveries within 10 days of submission of Running Account bill. The balance due amount under 

the Running Account bill shall be paid to the Contractor within 28 days of submission of bills after due 

certification by the Engineer-in-charge. 

45.10 Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise shall 

neither vitiate nor make the contract void. Further, no claim for interest or damages will be entertained 

or payable by the Employer upon 

i).    any Bank Guarantee or 

ii).   payments in arrears or 

iii).   any balance which may become due on final settlement/re-conciliation of the account or iv).   

withheld by the Employer owing to any dispute or difference between the parties. 

 

45.11 DELAYED PAYMENT: 

All the undisputed payments for the works performed by Contractor under the Contract shall be released 

within twenty eight days from the receipt of invoice/bills from the Contractor complete in all respect. 

In case, payment are not released as mentioned above, the Employer shall pay the principal amount plus 

simple interest from the date immediately following the date agreed upon @ 6% p.a. 

 

45.12 Compliance of BRSR Policy: 
In order to comply with Policy on Business Responsibility and Sustainability Report (BRSR) of Employer 

(available at Employer’s website ‘www.nhpcindia.com’), the contractor as a Value Chain Partner shall 

submit disclosures with every RA Bill and Final Bill during execution of contract in the format prescribed 

at Schedule- D certifying their compliances towards Sustainability Standards based on Environment, 

Social and Governance (ESG) Parameters. The contractor shall provide free and smooth access to the 

authorized person(s) of Employer in its premises (office/assets/locations/units etc.) to confirm /evaluate 

/ rectify the same, as and when required. 

CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS: 

46.1 Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of Labour, 

Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants 

(POL) according to the procedure mentioned hereunder:- 

A) LABOUR: 
 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the cost 

of labour as reflected in the " All India Consumer Price Index” and minimum wages for unskilled labour 

notified by State 

http://www.nhpcindia.com/
http://www.nhpcindia.com/


Page 134 of 215  

Government (Where work is being executed)", the corresponding increase or decrease in the payments 

to the Contractor on this account shall be calculated by the formula:- 
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
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Where: - 

V1 = Amount to be adjusted in Contractor's payment for the work done during the month under 

consideration. 

L = Percentage of Labour component (other than unskilled) in the value of work as mentioned in 

Schedule `D'. 

U = Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule 
`D'. 

R= Value of work done and payable during the month under review (excluding those extra, additional, 

substituted and altered items of work, whose rates have been worked out and paid on the basis 

of actual analysis of costs or based on the current market rates). 

lo = All India Consumer Price Index for Industrial Workers, General Index (Base 2016= 100) for the 

previous month in which price bids were submitted as published in the Indian Labour Journal of 

'Labour Bureau', Ministry of Labour, Government of India. 

l = All India Average Consumer Price Index for Industrial Workers (General Index) with respect to the 

same base, as above, for the month under consideration. 

u0 = Rate of Minimum wage applicable for unskilled labour notified by the State Government for the 

previous month in which price bids were submitted. 

u = Rate of Minimum wage applicable for unskilled labour notified by the State Government for the 

month under consideration. 

 

B) MATERIALS AND MACHENRY: 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the 

prices of materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale 

prices in India (Base 2011-12 =100) under sub-group/group (as mentioned in schedule D), the 

corresponding increase or decrease in the payments to the contractor shall be made according to the 

following formula:- 
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Where:- 
 
 

V2 = Amount of variation payable to or recoverable from the Contractor during the month under review, 

based on monthly average and adjusted along with the bill. 

R = Value of work done and payable during the month under review (excluding those extra, additional, 

substituted and altered items of work, whose rates have been worked out and paid, on the basis 

of actual analysis of costs or are based on the current market rates). 

C,S,E & M = Percentage of Material component : C for “Cement”; S for “Reinforcement Steel”; E for “Other 

Material component” & M for “ Construction Machinery” in the value of work as mentioned in 

Schedule `D'. 

c0 = Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, Lime and 

Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral 

Products’, for the previous month in which price bids were submitted as published in the monthly 

Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New 

Delhi. 

c = The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, 

Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic 

Mineral Products’, prevailing one month prior to last day of the period under consideration as 

published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 

Government of India, New Delhi. 

s0  =   Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product”  (Base 

2011- 12 =100) under head (N) ‘Manufacture of Basic Metals’, for the previous month in which 

price bids 

were submitted as published in the monthly Bulletin issued by the Office of Economic Adviser, 

Ministry of Industry, Government of India, New Delhi. 

s= The monthly Index Number of the Wholesale prices in  India  for  sub  head  (d)  “Mild  Steel-Long 

Product” (Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, prevailing one 

month prior to last day of the period under consideration as published in the monthly Bulletin 

issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e0 = Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12 =100) for the 

previous month in which price bids were submitted as published in the monthly Bulletin issued by 

the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 
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e =    The monthly Index Number of the Wholesale prices in India for “All Commodities” ( Base 

2011-12 =100) , prevailing one month prior to last day of the period under consideration as  

published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 

Government of India, New Delhi. 

m0= Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for Mining, 

Quarrying and Construction” (Base 2011-12 = 100) under head (R) ‘Manufacture of Machinery 

and Equipment’ for the previous month in which price bids were submitted as published in the 

monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of 

India, New Delhi. 

m = The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture  of 

Machinery for Mining, Quarrying and Construction”( Base 2011-12 =100) under head (R) 

‘Manufacture of Machinery and Equipment’, prevailing one month prior to last day of the period 

under consideration as published in the monthly Bulletin issued by the Office of Economic Adviser, 

Ministry of Industry, Government of India, New Delhi. 

 

 

C) PETROL, DIESEL, OIL AND LUBRICANTS: 

If after, Base Date and during the currency of the contract, there is any price variation (increase or 

decrease)  in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or recovered from the 

Contractor in accordance with the following formula: - 

 
 

 
 

 

 

Where: - 

V3 = the increase or decrease in the total payment to be made to the Contractor during the month 
under review, based on monthly average and adjusted along with the bills. 

R = Value of work done and payable during the month under review (excluding those extra, additional, 

substituted and altered items of work, whose rates are based on actual analysis or the current 

market rates). 

P = component of POL as percentage in the value of work as indicated in Schedule `D'. 

xo = All inclusive official price of Diesel as notified by Indian Oil Corporation for bulk supply applicable 

on 28th day before the last date of submission of price bids for the State where work is 

undertaken. 

x =    Average all inclusive official bulk price of Diesel on last day of previous month. As notified by 
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Indian    Oil Corporation for bulk supply in the State where work is undertaken from time to time 

during the month. 

46.2 Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be subject to 

the following: 

(a) In the case of material brought to site for which any secured advance is includes in the Running 

Account bills according to Clause 45.9, the amount of such secured advance considered as a credit 

shall be added to the value of work done (R) for operation of this clause. Similarly, when such 

material are incorporated in the work and the secured advance is debited, the amount of secured 

advance originally considered for operation of this clause should be deducted from the value of work 

done (R). 

 

 

b) Price adjustment shall be applicable only for the work that is carried out within the Time for Completion 

as in Schedule `D' or extended time if any under clause 39 of GCC for which no damages are leviable 

on the Contractor. 

c) Variations arising on account of payment related to rates for extra, altered and substituted items whose 

cost has been worked out on actual analysed cost or on market price basis as envisaged in Clause 

18.2 shall be regulated with reference to such variations in cost as are subsequent to the date of 

settlement of the rates, instead of the date of submission of price bids. 

 

d) No separate escalation whatsoever shall be payable for reimbursement of any statutory or otherwise, 

increase in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials and on labour under 

Clause 

47.2 required for the execution of the work over and above the provisions made in this clause. 

e) No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above shall be 

entertained. 

46.3  To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the 

provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall of costs. 

46.4 Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account of Price 

Variation on contract rates will be made to the Contractor alongwith the running account bills for works on 

the basis of latest available provisional price indices and the same shall be adjusted as and when the final 

indices  of that period are available. 

46.5 If the Contractor fails to complete whole of the Works within the Time for Completion, adjustment of 

prices thereafter until the date of completion of the Works shall be made using either the indices or 

prices relating to the Time for Completion, or the current indices or prices, whichever is more favourable 

to the Employer, provided that if an extension of time is granted pursuant to Clause 39 the above 

provision shall apply only to adjustments made after the expiry of such extension of time. 

 

46.6 In case the Government of India stops publishing any of the Price indices at any time during the course 



Page 139 of 215  

of execution of the contract and announces a new series with a linking factor for conversion of index of 

new series to the old series, regulation of price variation will be done using the indices of new series 

along with linking factor, as published by the relevant Authority, from the date, the indices of old series 

become unavailable 

The price variation calculation will be done using the indices of old series, till the date the indices of the 

old series are available. 

In case the Government of India stops publishing any of the Price indices at any time during the course 

of execution of the contract and announces a new series without a linking factor for conversion of index 

of new series to the old series or allows use of any method for linking the two series (Old and New), 

regulation of price variation will be done using the indices of new series along with linking factor to be 

derived using arithmetic conversion method based on monthly indices of the last 36 months of the old 

series and the same period for new series: 

Linking Factor for a commodity = (Arithmetic mean of the monthly indices of the old series of the 

concerned commodity for the last 36 months of the old series)/ (Arithmetic mean of the monthly indices 

of the new series of the same commodity for the same period i.e. the last 36 months of the old series) 

The price variation calculation shall be done using the indices of new series along with this linking 

factor, in the Price Variation Formula from the date, the old series is discontinued. 

The index value at four digit level of aggregation shall be used in case of non availability the two digit 

level of aggregation shall be used. 

In case a particular commodity is removed from the basket for the old WPI series, then appropriate 

commodity in the new series corresponding to the commodity in the old series is selected based on the 

similarity of the basket/ trend of the indices of the concerned commodities in the common/ overlapping 

period. The most similar commodity item in the new series shall then be used in the Price Adjustment 

Formulae. In such case the contractor shall submit the proposal for adoption of new commodity for 

approval of Engineer, the new commodity shall be adopted in the price adjustment formulae after 

approval of Engineer. 

 

CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 

47.1 All existing customs duty, Goods and Service Tax (GST), business taxes, Income tax or any other 
applicable indirect / direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in 
accordance with laws and regulation in force as on 28 days before the last date of submission of price bid 
that the Contractor has to pay on the Contractor’s Equipment, Plant, materials and supplies (permanent, 
temporary and consumables) acquired for the purpose of the Contract and for the services performed 
under the Contract shall be payable by the Contractor, and the Employer shall not entertain any claim in 
this regard. The Contract unit rates shall be deemed to be inclusive of all such taxes, duties, levies etc. 
including those assessed on the Employer. The Contract unit rates shall also be inclusive of GST liability 
of the Employer on works (service recipient), if any, which shall be recovered from the Contractor. The 
Contract unit rates shall also be after taking into account the Input Tax Credit (ITC) and other benefits. 
Any statutory variation in the rate of aforesaid taxes if any, during the currency of the Contract including 
extension thereof shall be to the account of Employer provided the amount thus claimed is not paid under 
price variation clause 46. 

Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate 
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authorities shall not be construed as a change in the rate(s) of taxes and will not be subject to 

adjustment. 

47. 2  However, if a new tax or duty or levy, other than those existing on 28 days before the last date of submission  

of price bid i.e (date to be entered in Agreement)is imposed in India under a statute or law during the 

currency of the Contract and the Contractor becomes legally liable thereunder to and actually pays the 

same for bonafide use on the Works contracted, then the Contractor shall immediately inform the 

Engineer-in- Charge in this regard. The Employer will reimburse the same to the Contractor on production 

of satisfactory proof of payment, provided that the amount thus claimed is not paid under Price variation 

clause 46 of General Conditions of the Contract. Provided always that in the event of variation in the rates 

of royalty  charges/fresh levy of royalty on materials, the same shall be reimbursed to or recovered from 

Contractor upon submission of satisfactory documentary evidence of having made the payment at revised 

rates. 

47.3 The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such of their 

salaries and wages as are chargeable under the laws and regulations for the time being in force, and 

the Contractor shall perform such duties in regard to such deductions thereof as may be imposed on 

him by such laws and regulations. 

47.4 Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 47.1 & 

47.2 if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as mentioned 

in Sub- clause 47.1 & 47.2 pertains to indirect transactions between Contractor and any third party (e.g. 

Tax(es) on Insurance Premium ). 

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source from 

the payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act or 

Rule. The amounts so deducted shall be deposited by the Engineer-in-charge with the Tax authorities 

as per Law. Immediately thereafter, the Engineer-in-charge shall inform the Contractor of the detailed 

calculations of such deductions and shall provide the Contractor with the corresponding receipts from 

the tax authorities.  It is for the Contractor to deal with the Tax authorities directly in respect of any claim 

or refund relating to the above deductions and the Employer shall not be liable or responsible for any 

claims or payments or reimbursement in this regard. 

47.6 Invoices and other documents submitted by contractor for payment under Interim Payment 

Certificate/Final Payment Certificate, or any other payment under the contract shall be in accordance 

with the GST Law. 

47.7 The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment 

Certificate that GST payable by him has been deposited / will be deposited to the Govt. Treasury. 

CLAUSE-48 : PAYMENT OF FINAL BILL: 

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the 

Work or of the date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim 

in this regard unless as specified herein under shall be entertained. Payment shall be made within 03 

months, of the submission of Final bill. The clarification, if any, required on any item of final bill, shall be 

sought by the EIC within a period of 45 days. The Contractor shall be required to submit his clarifications 

within next 45 days. If there shall be any dispute about any item or items of the work then the undisputed 
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item or items only shall be paid within the said period of three months. The Contractor shall submit a list 

of the disputed items within thirty days from the disallowance thereof and if he fails to do so, his claim 

shall be deemed to have been fully waived and absolutely extinguished. Provided further the Employer 

shall not be liable to the Contractor for any matter or thing arising out of or in connection with the 

Contract or execution of the Works, unless the Contractor shall have included a claim in respect thereof 

in his Final Bill. 

The contractor with RA bill / Final Bill shall submit a certificate for compliance of integrity pact & provisions 

of contract and certificate for compliance of BRSR Policy of Employer in the format prescribed at 

Schedule-D. 

 

 
CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 

49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under 

this Contract against the Contractor, the same may be deducted by the Employer from any sum then due 

or which 

at any time thereafter may become due to the Contractor under this Contract and failing that under any 

other contract with the Employer or from any other sum whatsoever due to the Contractor from the 

Employer or from his security deposit, or he shall pay the claim on demand. 

49.2  The Employer reserve the right to carry out post- payment audit and technical examination of the final 

bill including all supporting vouchers, abstracts, etc. The Employer further reserves the right to enforce 

recovery  of any overpayment when detected, notwithstanding the fact that the amount of the final bill 

may be included by one of the parties as an item of dispute before an arbitrator appointed under clause 

55 of this Contract and notwithstanding the fact that the amount of the final bill figures in the arbitration 

award. 

49.3 If as a result of such audit and technical examination any overpayment is discovered in respect of any work 

done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered 

by the Employer from the Contractor by any or all of the methods prescribed above, and if any under-

payment is discovered, the amount shall be duly paid to the Contractor by the Employer. 

49.4 Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the 

Contractor under any other contract with the Employer shall not extend beyond the period of two years 

from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount 

payable by the Contractor under the MINUS final bill is communicated to the Contractor. 

49.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to him) 

under the Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer 

against any claim of the Employer or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the Contractor with the Engineer-in-Charge or 

Employer or with such other person or persons. 

The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will 

be kept withheld or retained as such by the Engineer-in- Charge or Employer or till his claim arising out 

of in the same Contract or any other contract is either mutually settled or determined by the arbitrator 
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under Clause 55 hereof, or by the competent court. 

 

CLAUSE-50 : TRAINING OF APPRENTICES: 

The Contractor shall, during the currency  of  the  Contract,  engage  and  also  ensure  engagement  by  

his  sub- contractor and other employed by the Contractor in connection with the Works, such number of 

apprentices and in such categories for such periods as may be required under the Apprenticeship Act 

1961 as amended in 2014 and he shall be responsible for all obligations of the Employer under the 

aforesaid Act,  including the liability to make payment to Apprentices as required under the Act. 

 

CLAUSE-51 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 

51.1  All documents, correspondence, decisions and orders concerning the Contract shall be considered as 

confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to them 

by any unauthorized person. 

 

51.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 

with this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and 

shall continue so to apply even after the execution of such Works under the Contract. 

 

CLAUSE-52: LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws 

of India. 

 

CLAUSE-53: PROCEDURE FOR CLAIMS: 

If the Contractor considers himself to be entitled to any extension of the Time for Completion 

and/or any additional payment, under any Clause of these Conditions or otherwise in connection 

with the Contract, the Contractor shall give notice to the Engineer, describing the event or 

circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 

later than 15 days after the Contractor became aware, or should have become aware, of the 

event or circumstance. 

 
If the Contractor fails to give notice of a claim within such period of 15 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 

and the Employer shall be discharged from all liability in connection with the claim. Otherwise, 

the following provisions of this Sub-Clause shall apply. 

 
The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

 
The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Engineer. Without admitting the 
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Employer's liability, the Engineer may, after receiving any notice under the is Sub-Clause, 

monitor the record-keeping and/or instruct the Contractor to keep further contemporary records. 

The Contractor shall permit the Engineer to inspect all these records, and shall (if instructed) 

submit copies to the EIC/Engineer. 

 

Within 90 days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim or within such other period as may be proposed by the Contractor 

and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which 

includes full supporting particulars of the basis of the claim and of the extension of time and/or additional 

payment claimed. 

If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim. 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed and such further particulars as the Engineer may reasonably 

require; and 

c) The Contractor shall send a final claim within 15 days after the end of the effects resulting from 

the event or circumstance or within such other period as may be proposed by the Contractor and 

approved by the Engineer. 

If the Contractor fails to submit the fully detailed claim which includes full supporting particulars of the 

basis of the claim and of the extension of Time for Completion within such period as specified above, 

the Time for Completion shall not be extended and the Contractor shall not be entitled to additional 

payment/claim and the Employer shall be discharged from all liability in connection with the claim. 

 
Within 45 days after receiving all particulars supporting claim or within such other period as may be 

proposed by the Engineer and approved by the Contractor, the Engineer shall respond with approval 

or with disapproval and detailed comments on the admissibility of claim. If the Contractor does not 

receive the approval or disapproval from the Engineer on the admissibility of the Claim within such time, 

then the claim made by the Contractor will be deemed to have been considered admissible. The 

detailed evaluation of Claim (if considered admissible) shall be done by the Engineer in due course of 

time. 

Each Payment Certificate shall include such amounts for any claim as have been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim under the contract, the Contractor shall 

only be entitled to payment for such part of the claim as he has been able to substantiate. 

Further, the resources (Equipment/Manpower) are solely the Contractor’s estimate and the Contractor 

has committed to deploy the resources to complete the Works within the Time for Completion. No claims 

will be entertained on the grounds that there has been less progress than anticipated using these 

resources.  The causes or hindrances would have to be established by the Contractor independently. 

No payments would be made towards the expenses incurred on deploying the additional resources as 

such unless expressly agreed by the Employer in writing. 

No interest shall be paid by the Employer on the disputed/ claimed amount for the period up to 
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determination and notification of the same to the Contractor by the Engineer. 

The Engineer shall proceed in accordance with Sub-Clause to agree or determine the extension (if any) 

of the Time for Completion (before or after its expiry) in accordance with Sub-Clause 39 [Time for 

Completion and Extensions] to which the Contractor is entitled under the Contract. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 

to a claim. If the Contractor fails to comply with this or another Sub• Clause in relation to any claim, any 

extension of time shall take account of the extent (if any) to which the failure has prevented or prejudiced 

proper investigation of the claim, unless the claim is excluded under the second paragraph of this Sub- 

Clause. 

 
CLAUSE-54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE 

WITHOUT REFERENCE TO ACTUAL LOSS: 

All sums payable by way of compensation to the Employer under any of these conditions shall be 

considered as reasonable compensation without reference to the actual loss or damage sustained and 

whether or not damage shall have been sustained. 

 

 
CLAUSE -55: SETTLEMENT OF DISPUTES 

55.1 Amicable Settlement 

55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether 

during the execution of the Works or after their completion and whether before or after the repudiation 

or after termination of Contract, including any disagreement by either Party with any action, inaction, 

opinion, instruction, determination, certificate or valuation of the Employer, an attempt shall be made to 

resolve the matter in dispute amicably. 

 
Any dispute, in respect of which the Employer and the Contractor have failed to reach at an amicable 

settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to Commercial / 

Competent Court. 

 

55.2 : Settlement of commercial disputes between Central Public Sector Enterprises CPSE(s) / Port Trusts 

inter se and also between CPSEs and Government Departments /Organizations (excluding disputes 

related to Railways, Income Tax, Customs & Excise Departments) - Administrative Mechanism for 

Resolution of CPSEs Disputes (AMRCD). 

In the event of any dispute or difference relating to the interpretation and application of the provisions 

of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and 

also between CPSEs and Government Department(s)/Organization(s) (excluding disputes related to 

Railways, 

 

Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by either 

party for its resolution through AMRCD as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 

14th December, 2022 (Annexure-IV) and the decision of AMRCD on the said dispute will be binding on 

both the parties. 
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This provision is applicable to disputes with Central PSEs / Port Trusts / Government Department(s) / 

Organization(s) (excluding disputes related to Railways, Income Tax, Customs & Excise Departments) 

only. 

 

CLAUSE 56: DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS: 

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been 

signed by the Engineer-in-Charge and delivered to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the Works and remedy any 

defects therein to the Engineer-in-Charge's satisfaction. The Defects Liability Certificate shall be given 

by the Engineer-in-Charge within 28 days after the expiration of the Defects Liability Period. 

 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall 

remain liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to 

the issue of the Defects Liability Certificate which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the nature and extent of any such obligation, 

the Contract shall be deemed to remain in force between the parties to the Contract. 

 

CLAUSE 57: ECOLOGICAL BALANCE 

57.1 The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or 

his labourers or their family members and he will be solely responsible for their acts in this regard. The 

Contractor shall try to maintain ecological balance by preventing deforestation, water pollution and 

defacing of natural landscape in the vicinity of work areas. The Contractor shall so conduct his 

construction operations as to prevent an unnecessary destruction of, scarring or defacing the natural 

surroundings in the vicinity of the work area. In order to maintain the ecological balance, the Contractor 

shall specifically observe the following instructions: 

 

a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the 

Contractor's operation, the same shall be repaired, replanted or otherwise corrected at the 

Contractor's expense.  The Contractor will prevent scattering of rocks and other debris outside the 

work areas. All work areas shall be smoothed and graded in a manner to conform to the natural 

appearance of the landscape as directed by the Engineer-in-Charge. 

 

b) All trees and shrubs, which are not specifically required to be cleared or removed for construction 

purposes, shall be preserved and shall be protected from any damage that may be caused 

by the Contractor's construction operation and equipment. The removal of trees or shrubs will be 

permitted only after prior approval by the Engineer-in-charge. Special care shall be exercised where 

trees or shrubs are exposed to injuries by construction equipment, blasting, and excavating, 

dumping, chemical damage or other operation and the Contractor shall adequately protect such 

trees by use of protective barriers or other methods approved by the Engineer-in-Charge. Trees 

shall not be used for anchorage. 

 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 



Page 146 of 215  

accidental spillage of solid matter contaminants, debris and other objectionable pollutants and 

wastage into river. Pollutants and wastes shall be disposed of in a manner and at sites approved 

by the Engineer in-Charge. The Contractor shall fully comply with Water (Prevention and Control of 

Pollution) Act, 1974 section -33(A). 

 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilise 

such practicable methods and devices as are reasonably available to control, prevent and otherwise 

minimise air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution) 

Act, 1981 section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and 

rubbish may be permitted only when atmospheric conditions for burning are considered favourable. 

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. Necessary 

retaining structures like walls/crates etc shall be constructed for the purpose. The Contractor shall 

also stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in 

the muck dumpsites before handing it over to the Employer at the end of construction period. 

 

g) All the equipment which are likely to generate high noise levels are to be fully equipped (with noise 

reduction measures) to meet the ambient noise control standards. 

57.2 Separate payment will not be admissible to the Contractor for complying with the provisions of this 

clause except the protection work as specially provided for in BOQ. All other costs shall be deemed 

to have been included in the items mentioned in the Bill of Quantities. If any provision(s) is not 

complied with, within a reasonable time even after issue of a notice in this respect, the necessary 

operations would be carried out by the Engineer-in-charge at the cost of the Contractor. 

 

CLAUSE 58: GENERAL: 

Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and 

liabilities for the completion of the Works in accordance with the Contract and/or for the due and 

faithful performance and/or the fulfillment of all of the Contractor’s obligations under the Contract 

including furnishing of bank guarantees / Insurance Surety Bonds to the Employer pursuant to the 

Contract shall be to the account of and be borne by the Contractor and shall be deemed to be 

included in the unit rates provided for in the Bill of Quantities and the Employer shall not be liable in 

any manner whatsoever therefore. 

 

Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of 

or under this contract against the Contractor, the same may be deducted by the Employer from any 

sum then due or which at any time thereafter may become due to the Contractor under this Contract 

and failing, that under any other contract between the Employer and the Contractor or from any other 

sum whatsoever due to the Contractor from the Employer or from his Security Deposit or he shall 

pay the claim on demand. 
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Clause 59: Employment of Skilled/Semiskilled workers: 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified 

and possess certificate in particular trade from CPWD Training Institute/Industrial Training 

Institute/National Institute of construction Management and Research (NICMAR)/ National Academy 

of Construction, CDIC or any similar reputed and recognized Institute managed/certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 20% of 

total skilled/semi-skilled workers required in each trade at any stage of work. 

The Contractor shall submit number of man days required in respect of each trade, it’s scheduling 

and the list of qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to have 

inadequate skill to execute the work of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of 

contractor to obtain approval of Engineer- In-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. 

Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding. 
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HINDRANCE REGISTER 

 

Annexure-I 
 
 

Refer Clause 39.2of GCC) 
 

 
NAME OF PROJECT:    

 

1. Name of Work:    
 

2. Agreement No.   
 

3. Executing Agency:    
 
 

Sl. 

No. 

Nature/ 

Reason 

of 

Hindranc

e 

Item/ 

Componen

t of works 

which 

could not 

be 

executed 

on account 

of this 

Hindrance 

Date of 

Start of 

Hindranc

e 

Date of 

removal 

of 

Hindranc

e 

Overlappin

g period (if 

any) 

Net 

Hindrance 

in days 

Signature of 

Engineer’s 

Representati

ve 

Signature 

of 

Contracto

r 

Remarks 

1 2 3 

 

4 5 6 7 8 9 10 
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Schedules 
 
 

Schedule-A Schedule of Quantities and Prices 
 
 

Schedule-B Issue of Departmental materials to the 

Contractor Schedule-C Compensation for delay 

Schedule-D Schedule for chargeable interest  rates  against  advances,  

completion time, defect liability period, percentages of various 

components for price variation/adjustment 

 

Schedule-E Construction Schedule 
 

 
Schedule-F Construction Plant, Equipment & machinery and its Planning  

Schedule 

 

Schedule-G  Construction  methodology  duly  supported  with   broad 

calculations ( separate sheet to be attached) 
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SCHEDULE-A 
 
 
 
 
 

GENERAL SUMMARY ABSTRACT 

 
 
 

SCHEDULEOF QUANTITIESANDPRICES (BILL OF QUANTITIES) 
 
 
 
 

Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as Section-VII of 

Bid document and shall be filled by the Bidder in E-Tendering mode. 

 
 
 
 
 
 
 
 
 
 

Signature of Bidder 
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SCHEDULE-B 
 
 

ISSUE OF DEPARTMENTAL MATERIALS TO THECONTRACTOR 

(Refer Clause 23 of General Conditions 

of Contract) 

 
 

 

Note: 

Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more than 

the prevailing stock issue rates at the time of invitation of bids. Depending upon time required for 

award works as well as duration of construction period for the work in question the escalation factor 

shall be duly accounted for while working out the penal recovery rate. 

Penal recovery rate shall be filled in by the Project at the against each of the material to be issued 

free of cost by the Employer and the above remarks be deleted in the Bid document. 

 

(Rs.) 

Place of issue. Stock Issue 

Rate 

Unit Particulars of materials to 

be issued. 

Sl. 

No. 
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SCHEDULE-C 
 

SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY 
 

(Refer Clause-40 of General Conditions of Contract and Schedule-E) 

 

Sl. 

No. 
Description  Mile Stones  Schedule 

completion 

period from the 

date of issue of 

Letter of 

Acceptance. 

Compensation for delay 

1. 

 

 

 

 

 

 

 

 

 

 

 

 

 Completion of works as a whole (120 days) 

 

 

 

 

 

 

 

 

 

 

 

 

 

0.035% of Contract 

Price per day of Delay 
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SCHEDULE - D 
 

Schedule for chargeable interest rates against advances, completion time, defect liability period, 

percentages of various components for price variation/adjustment 

 
 

 

S.NO. CLAUS

E 

No. 

DESCRIPTION STIPULATION 

1 3.2 Performance Security Deposit 2% of Contract Price 

2 3.3 Retention Money 3% of Contract Price 

3 13.1.1 Mobilisation Advance Limit 5% of Contract Price Sub Clause 

13.1.1 Applicable for Works with 

Estimated Cost of more than 1.0 

Cr. 

4 13.1.1(i) Simple interest per Annum on 

Mobilization Advance 

State Bank of India MCLR for 3 years 

plus margin of 150 basis points as on 

28 days prior to Price Bid submission 

date. 

5 13.1.1(ii) Initial limit 2% of contract Price 

6 13.1.2 Advance for Construction Equipment 

limited to 

10% of contract Price Sub Clause 

13.1.2 Applicable for Works with 

Estimated Cost of more than 1.0 

Cr. 

7 13.1.2(i) Simple interest per Annum on sum 

advanced for purchase of new 

equipment 

State Bank of India MCLR for 3 

years plus margin of 150 basis 

points as on 28 days prior  to Price 

Bid submission date 

8 18.2, (iii) 

GCC 

Contractor’s Overheads, Profits, and 

Supervision Charges 

 
Contractor’s Overheads, Supervision, 

Profits etc. on Material/Construction 

Equipment issued by Employer 

20 % 

 
 

10 % 

9 34.4(a) An addition to Contract Price to 

account for the materials which is to 

be issued to the Contractor free of 

cost by the Employer 

    25 % per cent 
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10 34.4(b) Deductibles: 5% of each loss subject  

  to minimum of Rs. ……….  

11 34.9 GCC Public Liability Limits plus Property 

Liability Limits not exceeding 

10% of Contract Price In case, the 

total liability exceeds the limit of 10% 

of contract price, the minimum liability 

as mentioned under Clause 34.9(i) & 

34.9(ii) shall be applicable. 

12 39.1 Time allowed for execution of the 

Work as a whole (Completion 

period) 

120 days 

13 43 Defects Liability Period 12 months 

14 45.7 Interest Rate for Delayed Payment   6% per Annum 

15 45.8 Materials intended for the Works Cement & Steel 

16 45.12 Certificate for compliance of 

BRSR Policy 

Placed at Annexure-II 

17 46.1 Price Adjustment/Variation Applicable for Works having original 

completion Time of more than 18 

(Eighteen) months 

i) Percentage of labour component 

(other than unskilled)in the Value of 

Work (L) 

  per cent 

ii) Percentage of labour component 

(unskilled) in the Value of work (U) 

  per cent 

iii) Percentage of Material 

component in the Value of 

Work(excluding Departmental 

material) ( C, S, E & M) 

  per cent 

 iv) percentage of POL component in 

the value of work(P) (Place of 

Nearest Indian Oil Depot for Diesel 

Price) 

  per cent 
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18 48 i) Certificate for compliance of 

Integrity Pact & Provisions of 

Contract, 

ii) Certificate for compliance of 

BRSR Policy 

Placed at Annexure-III 
 
 

Placed at Annexure-II 

* Shall not be more than 20. 

# Shall not be more than 10. 
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Annexure-II 

Certificate for compliance of BRSR Policy 

[Certificate to be submitted by Contractors on their letter head on quarterly basis with every RA Bill and Final bill] 

Name of the work: ……………………………..….. 

 RA Bill No. ………… (Period ………) / Final Bill 

  It is certified that; 

We, M/s ……….(Name of Contractor) have complied with all the provisions of Business Responsibility and Sustainability 

Reporting (BRSR) Policy of Employer as per following details: 

E/S/G Topic Sr. No. Questions Respons
e 

If Yes, provide 
link for 

supporting 
documents  

E
n

v
ir

o
n

m
e

n
t 

Environment
al Policies 

and 
Processes 

1 
Does your company have an environment 
or sustainability policy? 

    

2 
Does your company have Environment 
Management System (ISO 14001 or 
equivalent) in place  

    

3 
Does your company have climate change 
strategy in place? 

    

Energy & 
Emission 

4 

Has your company taken any initiatives to 
ensure that the energy mix has a 
dominance of cleaner sources of energy? 
Has your company set targets on 
renewable energy procurement? 

    

5 

Does your company assess, monitor and 
report its carbon and/or other GHG 
Emissions (Scope 1, 2 and 3 emissions) 
through recognised greenhouse gas 
emission calculation methodology? 

    

Waste 
Management 

6 
Does your company have written policy/ 
procedures on waste management? 

    

7 
Does the company have targets on 
resource efficiency such as waste 
minimization, water recycle and reuse? 

    

8 

Does your company maintain records and 
monitor the trends of  different streams of 
waste generated inlcuding hazardous 
wastes, plastic waste,  batteries waste, e-
Waste, etc. 

    

9 
Has your company identified and signed 
formal agreements with authorised 
agencies for disposal of such wastes? 

    

Water 
Management 

10 
Does your company maintain records of 
water use and the various water sources?  

    

11 
Does your company have adequate 
treatment facilities for raw water, process 
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E/S/G Topic Sr. No. Questions Respons
e 

If Yes, provide 
link for 

supporting 
documents  

effluent and sewage? 

12 

Does your company conduct periodic 
quality monitoring of treated wastewater 
and treated raw water from accredited 
laboratories? 

    

S
o

c
ia

l 

Health and 
Safety 

13 
Does your company have in place a formal 
health and safety policy? 

    

14 
Is your company certified to ISO 45001/ 
18001/ 9001? 

    

15 
Does your company have formal procedure 
to record, track and monitor accident/ 
incident that occur in their premises?  

    

16 
Does your company have an onsite 
Emergency Response plan (ERP)? 

    

17 
Does your company regularly inspect the 
available firefighting equipment such as 
extinguishers, hydrant system, etc.? 

    

18 
Does your company conduct regular 
medical examination for all its employees 
and workers? 

    

Legal 
Compliance 

19 
Does your company maintain legal register 
or tracker to ensure statutory compliances? 

    

20 

Has your company obtained valid 
operating licenses, as required under the 
national and local laws of the region where 
they are operating: 
- Consent to Establish and Operate 
- Waste Authorization 
- Factory License 
- Fire NOC 

    

21 

Does your company conduct periodic 
monitoring of emissions such as stack 
monitoring, ambient noise level monitoring, 
etc.?  

    

22 

Did your company receive any showcause 
or closure notices/ penalties/ fines for non-
compliance with respect to EHS and social 
regulatory requirements? 
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E/S/G Topic Sr. No. Questions Respons
e 

If Yes, provide 
link for 

supporting 
documents  

Social 
(Community 
engagement 
and labour 
conditions) 

23 

Does your company have a documented 
policy on the following aspects:  
- Prohibition of child and forced labour 
- Sexual harassment 
- Code of Conduct 
- Equal Opportunities and non-
discrimination 
- Working hours 
- Fair and equal wages 
- Leave policy 

    

24 
Does your company pay overtime under 
legal rate to employees? 

    

25 
Did your company experience any human 
rights violation against the surrounding 
communities in last 5 years? 

    

Customer 
Welfare 

26 
Does your company provide 
communication channel/ grievance and 
remediation action to customers? 

  

  

27 
Does your company train its employees in 
handling and resolving customer 
complaints? 

    

Employee 
Engagement, 
Diversity and 

Inclusion 

28 

Does your company has formal programs 
on: 
- Induction training 
- Refresher training 
- On job training 

    

29 

Does your company have KPIs on diversity 
and inclusion that needs to be achieved 
during hiring, performance and 
development / appraisals etc.? 

  

  

30 

Does your company conduct a periodic pay 
equity survey as well as employee 
satisfaction survey? If yes, how often is this 
conducted? 

    

Supply Chain 

31 
Does your company follow a sustainable 
procurement plan or responsible sourcing 
program? 

    

32 
Is there an environment and social criteria 
for screening the suppliers and vendors? 

    

G
o

v
e

rn
a
n

c
e
 

Policy and 
Strategy 

33 

Does the organization have a formal board 
diversity policy that clearly requires 
diversity factors such as gender, race, 
ethnicity, country of origin, nationality or 
cultural background in the board 
nomination process? 

    

34 
Does your company have a specific ESG 
budget and ESG training programs?  
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E/S/G Topic Sr. No. Questions Respons
e 

If Yes, provide 
link for 

supporting 
documents  

Business 
Ethics 

35 

Do your company have written procedures 
on: 
- Confidentiality of information 
- Conflicts of interest 
- Antitrust/anti-competitive practices 

    

36 

Did your company face any criminal 
charges/ litigations/ penalties associated 
with issues such as anti-bribery, fraud, 
corruption, unfair labour practices, human 
rights abuses, and other malpractices? 

    

37 
Was your company subjected to negative 
publicity in light of breach of integrity? 

    

38 
Is your company presently involved in any 
litigation that could impact its financial 
stability? 
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 ............................... We M/s (name of company) hereby confirm that the above declared information is 
true. We M/s 

……..(name of company) declare that we accept and are in compliance with the requirements 

stated in the terms of engagement with NHPC. 

 

 
Authorized Representative of Contractor. 
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Annexure-III 

Certificate for compliance of Integrity Pact and Provisions of Contract 

[Certificate to be submitted by Contractors on their letter head along with each and every 

bill (whether running or final)] 

“Repair of Spillway bucket 01 with HPC M65 grade Concrete for maintaining original profile & 
repair of patches of spillway of concrete dam and Silt gallery with Cementecious mortar (R-4).”  

RA Bill No. ………… (Period ) / Final Bill 

It is certified that; 

1. We, M/s ……….(Name of Contractor) and M/s ……… (Name of approved 

Sub- Contractor(s), if applicable) have complied with all the provisions of 

Integrity Pact contained in the contract agreement of the subject work. 

2. The work is being / has been carried out as per provisions of the Contract. 

 

 

 
Authorized Representative of Contractor. 
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Annexure-IV 
 
 
 
 
 
 
 
 
 
 
 
 
 

DPE OM No. 05/0003/2019-FTS-10937 dated 14th December, 2022 
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SCHEDULE–E 

Construction Schedule 
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SCHEDULF 

 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERYAND 
ITSPLANNINGSCHEDULE 

(To be furnished by the Tenderer) 

 

 

Sl. 

No 

. 

 
 
 
Name of 

Equipmen 

t 

 
 
 
Make 

& 

Model 

 
 
 
Capacity 

 
 
 
Total No. 

of 

equipmen 

t 

 
 
 
Source/ 

sources of 

Mobilisation 

 
 
 
Year of 

purchas 

e 

 
 
 
Whethe 

r 

New/Ol 

d 

 
 
 
Hour 

s run 

 
 
 
No. of 

overhaulin 

g already 

 

 
done 

 
 
 
Value of 

spares 

availabl 

e 

No. to be 

deployed 

for 

 
 
 
Remarks 

Month 

wise 

phasing in 

accordanc 

e with 

 
 

1 

 
 

2 

 
 

3 

 
 

4 

 
 

5 

 
 

6 

 
 

7 

 
 

8 

 
 

9 

 
 

10 

 
 

11 

 
 

12 

 

13 

 
Note Under the head "source/sources of mobilisation", the Contractor would clearly indicate the source(s) of equipment and the time when 

it could be released from his existing works (s) /contract (s) for work (s) / contract (s) in question For the new equipment  the 

Contractor would indicate the source of purchase and the likely delivery after placement of order. 
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SCHEDULE-G 
 
 
 
 
 
 
 
 
 
 
 
 

 

CONSTRUCTION METHODOLOGY 

(To be submitted in separate sheet) 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION V 
 

FORMS 
 
 

Form-1:                  Agreement Form 

Form-2:                  Bank Guarantee format for Earnest Money. 

Form-3:                  Format of Insurance Surety Bond for Earnest Money.  

Form-4:                  Bank Guarantee format for Performance Security. 

Form-5:                   Format of Insurance Surety Bond for Performance Security.  

Form-6: Bank Guarantee format for Advance Payment. 

Form-7:                  Bank Guarantee format for Release/Payment of Retention Money. Form-

Form-8: ECS FORM 

Form-9                    Indenture for Secured Advances 
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    FORM-1  

                                                           AGREEMENT FORM 

(To be executed on non-judicial Stamp paper of appropriate value) 

 
 

AGREEMENT 
 
 

This agreement is made on day of Two Thousand --------- between 

the NHPC LIMITED, registered under the Laws of India and having its registered Office at 

NHPC Office Complex, Sector-33, Faridabad (Haryana)-121 003. (hereinafter referred to as 

the 'Owner' which expression shall unless repugnant to the context or meaning thereof, called 

the 'Employer' which expression shall unless repugnant to the subject or context include its 

administrators, successors and assigns) of the one part and M/s    

registered  under  the  Act and having its principal / registered office 

at (herein after called "the Contractor" which expression shall 

unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) of the other part. 

 

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, 

viz: ……………………………………………………. and has accepted the Bid of the Contractor 

for the execution and completion of such Works and the remedying of any defects therein at the 

cost of RS. ------- (Rupees ). 

 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz: 

 

a) the Agreement 

b) the Letter of Acceptance issued by Employer; 

c) the Special Conditions of Contract (SCC); 

d) the General Conditions of Contract (GCC); 

e) the Technical Specifications; 

f) the Schedule of Quantities and Price(Bill of Quantities); 

g) the Tender Drawings; 

h) the Information for Bidder(s) 

i) the Safety Manual. 

j) any other document forming part of the Contract 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy the defects therein in conformity in all respect in 

accordance with the provisions of the Contract. 

 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and remedying of defects therein the Contract 

Price or such other sum as may become payable under the provisions of the Contract 

at the time and in the manner prescribed by the Contract. 

 
 

In Witness whereof the parties hereto have caused this Agreement to be executed the 

day and year first before written, at ----------------------- (name of place). 

 
 

The Common Seal of was 

hereunto affixed in the presence of: 

 
 
 

For and on behalf of the Contractor For and on behalf of NHPC Limited 
 

 
Signature-------------------- Signature------------------------- 

 

 
(Designation)---------------- (Designation) ------------------- 

 

 
Place: Place: 

 
 

Witnessed by: Witnessed by: 
 
 

Name & Address Name & Address 
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FORM-2 

Bank Guarantee Format for Earnest Money 
 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 

Date:   
 

(Name of Contract) 
 
 

To: (Name and address of Employer) 
 

 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date 

of bid) for the performance of the above named Contract (hereinafter called “the Bid”) 

 
 

KNOW ALL PERSONS by these present that We (name of Bank) of (address of bank) 

(hereinafter called “the Bank”), are bound unto NHPC Limited (a Govt. of India Enterprises) 

(hereinafter called “the Employer”) for the sum of: (amount), for which payment well and truly 

to be made to the said Employer, the Bank binds itself, its successors and assigns by these 

presents. 

THE CONDITIONS of this obligation are as follows: 
 

 
1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

 
 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

a) fails or refuses to sign the Contract Agreement when required, or 

b) fails or refuses to submit the performance security in accordance with the Tender 

Documents. 

 

We undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand 

the Employer will mention that the amount claimed by it is due, owing to the occurrence of one 

or both of the two above-named CONDITIONS, and specifying the occurred condition or 

conditions. 
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The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 

M/s ............ (name of contractor). 

This guarantee will remain in force up to and including (date 90 days after the period of bid 

validity), and any demand in respect thereof must reach the Bank not later than the above 

date. 

 

 
For and on behalf of the Bank 

 

 

 

in the capacity of 
 

 
 
 

Common Seal of the Bank with complete address including Tel./fax. 

Nos. Staff Authority No. of the officer of the Bank/Signatory 

 

INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT 
 
 

1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp 

papers of requisite value in accordance with the stamp Act if applicable to that particular 

state of Indian Union country of executing Bank, where executed. In case the same is issued 

by a first class International bank, the law prevalent in the country of execution shall prevail 

for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the Bank 

Guarantee for Earnest Money Deposit shall be got confirmed by the Bidder through any 

Indian Scheduled/Nationalized Bank. 

 

 

2. The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly 

indicate in (block letters) his name, designation, Power of Attorney No. / Signing Power 

No. as well as telephone/ fax numbers with full correspondence address of the issuing 

Guarantee etc. 

 

 

3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initialed 

by the executing officers and the last page shall be signed in full, indicating the particulars 

as aforesaid (sub-para 2) under the seal of the Bank. 

 

 

4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after 
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the date ‘Notice Inviting Tender’, not more than six (6) months prior to execution/ issuance 

of the Bank Guarantee. The name of the purchaser should appear at the back side of 

stamp paper in the Vendors Stamp. The issuing Bank shall be requested independently 

for verification/confirmation of the Bank Guarantee issued, non- confirmation of which may 

lead to rejection of ‘Bid Security’. 

 

 

5. Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of 

Employer) issued by any scheduled bank approved by the Reserve bank of India which is 

acceptable to the Employer. The Bank Guarantee issued by a Foreign Bank shall be routed 

through the corresponding branch of such scheduled foreign banks in India or any 

scheduled Bank, acceptable to the employer. 

 

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. However, 

the issuing Bank shall submit an unstamped duplicate copy of Bank Guarantee directly by 

registered post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter. 
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FORM-3 

Format of Insurance Surety Bond for Earnest Money Deposit 
 

 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 

 
 
 

 
(Name of Contract) 

 
 

To: (Name and address of 
Employer) 

Insurance Surety Bond No........... 

Date:   

 

 

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date 

of bid) for the performance of the above named Contract (hereinafter called “the Bid”) 

 
 

KNOW ALL PERSONS by these present that We   ..........                       (Name of Insurance 

Company) of                                                       .......... (Address of Insurance Company) 

(Hereinafter called “the Surety”), are bound unto NHPC Limited (a Govt. of India Enterprises) 

(hereinafter called “the Employer”) for the sum of (amount), for which payment well and truly 

to be made to the said Employer, the Surety binds itself, its successors and assigns by these 

presents. THE CONDITIONS of this obligation are as follows: 

 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

a. fails or refuses to sign the Contract Agreement when required, or 

b. fails or refuses to submit the performance security in accordance with the 

Tender Documents. 
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We undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand 

the Employer will mention that the amount claimed by it is due, owing to the occurrence of one 

or both of the two above-named CONDITIONS, and specifying the occurred condition or 

conditions. 

The Surety declares that this Insurance Surety Bond is issued by the .......... (name of 

Insurance Company) as per the applicable rules and regulations of Insurance Regulatory 

Development Authority of India (IRDAI). 

This Insurance Surety Bond will remain in force up to and including (date 90 days after the 

period of bid validity), and any demand in respect thereof must reach the Surety not later 

than the above date. 

 
For and on behalf of the Insurance Company 

 

 

in the capacity of 
 

 

 

Common Seal of the Insurance Company with complete address including Tel. Nos. / e-

Mail Id. 

Staff Authority No. of the officer of the Insurance Company /Signatory 
 

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR 

EANEST MONEY DEPOSIT 

 
 

 

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial 

Stamp papers of requisite value in accordance with the stamp Act if applicable to that 

particular state of Indian Union country of executing Insurance Company, where executed. 

In case the same is issued by an International Insurance Company (it should be registered 

under Insurance Act 1938 or as amended from time to time and approved by the Insurance 

Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of 

execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 

However, in such a case, the Insurance Surety Bond for Earnest Money Deposit shall be 

got confirmed by the Bidder through any Indian Scheduled/Nationalized Insurance 

Company. 

 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall 

clearly indicate in (block letters) his name, designation, Power of Attorney No. / Signing 

Power No. as well as telephone/ fax numbers with full correspondence address of the 

issuing Guarantee etc. 

 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly 

signed/initialed by the executing officers and the last page shall be signed in full, indicating 

the particulars as aforesaid (sub-para 2) under the seal of the Insurance Company. 

 

4. Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance 

Surety Bond, after the date ‘Notice Inviting Tender’, not more than six (6) months prior to 
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execution/ issuance of the Insurance Surety Bond. The name of the purchaser should 

appear at the back side of stamp paper in the Vendors Stamp. The issuing Insurance 

Company shall be requested independently for verification/confirmation of the Insurance 

Surety Bond issued, non-confirmation of which may lead to rejection of ‘Insurance Surety 

Bond’. 

 
6. Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the Employer 

(Name of Employer) issued by any Insurance Company registered under Insurance Act 
1938 or as amended from time to time and approved by the Insurance Regulatory 
Development Authority of India (IRDAI) in Indian currency (INR) only is acceptable to the 
Employer. 

 
6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid. 

However, the issuing Insurance Company shall submit an unstamped duplicate copy of 

Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting 

tenders) with a forwarding letter. 
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FORM-4 
 
 

BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 

Bank Guarantee No........... 

Date................................... 
 

To, 

[Employer's Name & Address] 
 
 

Dear Sirs, 

In consideration of the ... [Employer's Name]          (hereinafter referred to as the ‘Employer’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors,    administrators    and    assigns)    having    awarded    to    M/s        [Contractor's 

Name]............ with its Registered/Head Office at .............................. (hereinafter referred to 

as the ‘Contractor’, which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns), a Contract by issue of 

Employer’s Letter of Acceptance No................ dated......... and the same having been 

acknowledged by the contractor, for ---------------[Contract sum in figures and words] for 

………[ Name of the work] and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to 

.......(*). of the said value of the aforesaid work under the Contract to the Employer. 

We     ................[Name     &     Address     of     the     Bank]..........having     its     Head     Office 
at...........................(hereinafter referred to as the ‘Bank’, which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors 
and assigns) do hereby guarantee and undertake to pay the Employer, on demand any and 
all monies payable by the Contractor to the extent of ..................(*) as 
aforesaid at any time upto .........................(@). ..................... [days/month/year] without any 

demur, reservation, contest, recourse or protest and/or without any reference to the 

Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank 

undertakes not to revoke this guarantee during its currency without previous consent of the 

Employer and further agrees that the guarantees herein contained shall continue to be 

enforceable    till    the    Employer    discharges    this    guarantee    or    till      …………(+)…….. 

[days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank 

under this guarantee, from time to time to extend the time for performance of the Contract by 

the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which 

they might have against the Contractor, and to exercise the same at any time in any manner, 

and either to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Employer and the Contractor or any other course or remedy or security 
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available to the Employer. The Bank shall not be released of its obligations under these 

presents by any exercise by the Employer of its liberty with reference to the matters aforesaid 

or any of them or by reason of any other act or forbearance or other acts of omission or 

commission on the part of the Employer or any other indulgence shown by the Employer or by 

any other matter or thing whatsoever which under the law would, but for this provision have 

the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 

M/s ...........(name of contractor) and also agrees that the Employer at its option shall be entitled 

to enforce this Guarantee against the Bank as a principal debtor, in the first  instance without 

proceeding against the Contractor and notwithstanding any security or other guarantee the 

Employer may have in relation to the Contractor’s liabilities. 

 

 

i) Our liability under this Bank Guarantee shall not exceed 

  (*) . 

ii) This Bank Guarantee shall be valid upto (+) . 
 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serves upon Bank a written claim or demand on 

or before           (@)   

 

 

Dated this .............................day of ..........20_........................at.............. 
 
 

WITNESS 

................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 
 

.................................................. .......................................... 

(Official Address)  (Designation with Bank Stamp)/with 

staff Authority no. 

Complete Address of the Bank with Tele-Fax 

Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated in 

the types and proportions of currencies. 

 

 
(@) This date will be Ninety (90) days beyond the issue of Defects liability 

Certificate as specified in the Contract. 
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(+) This date will be the date of issue of Defects Liability Certificate. 
 

 

2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, 

such stamp paper should be purchased in the name of Issuing Bank, not more than six 

(6) months prior to execution / issuance of Bank Guarantee. The name of the purchaser 

should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee 

should contain rubber stamp of the authorized signatory of the bank indicating the 

name, designation and signature/ power of attorney number as well as telephone/ fax 

numbers with full correspondence address of the Bank. 

 
 

In case the same is issued by a first class International Bank, the law prevalent in the 

country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. 

However, in such a case, the bank Guarantee shall be got confirmed through any Indian 

Scheduled/Nationalized Bank. 

 

 

3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank 

(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an 

advance copy of Bank Guarantee to the Engineer. 

 

4. The issuing bank shall write the name of bank’s controlling branch/ Head  Office along 

with contact details like telephone/ fax and full correspondence address in order to get 

the confirmation of BG from that branch/ Head office, if so required. 
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FORM-5 
 

 

FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE 
SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
 
 
 

To, 

[Employer's Name & 
Address] 

Insurance Surety Bond No........... 

Date................................... 

 

 

Dear Sirs, 

In consideration of the ... [Employer's Name]          (hereinafter referred to as the ‘Employer’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors,    administrators    and    assigns)    having    awarded    to    M/s        [Contractor's 

Name]............ with its Registered/Head Office at .............................. (hereinafter referred to 

as the ‘Contractor’, which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns), a Contract by issue of 

Employer’s Letter of Acceptance No................ dated......... and the same having been 

acknowledged by the contractor, for ---------------[Contract sum in figures and words] for 

………[ Name of the work] and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to 

.......(*). of the said value of the aforesaid work under the Contract to the Employer. 

We  ................[Name  &  Address  of  the  Insurance  Company]..........having  its  Head Office 

at...........................(hereinafter referred to as the ‘Surety, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, executors 

and assigns) do hereby guarantee and undertake to pay the Employer, on demand any and 

all monies payable by the Contractor to the extent of ..................(*)  as aforesaid at any time 

upto .........................(@). [days/month/year] without any demur, reservation, contest, 

recourse or protest and/or without any reference to the Contractor. Any such demand made by 

the Employer on the Insurance Company shall be conclusive and binding notwithstanding any 

difference between the Employer and the Contractor or any dispute pending before any Court, 

Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee 

during its currency without previous consent of the Employer and further agrees that the 

guarantees herein contained shall   continue to   be enforceable till   the   Employer   discharges   

this   guarantee   or till …………(+)… [days/month/year] whichever is earlier. 
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The Employer shall have the fullest liberty, without affecting in any way the liability of the 

Insurance Company under this guarantee, from time to time to extend the time for performance 

of the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 

guarantee, to postpone from time to time the exercise of any powers vested in them or of any 

right which they might have against the Contractor, and to exercise the same at any time in any 

manner, and either to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Employer and the Contractor or any other course or remedy or security 

available to the Employer. The Insurance Company shall not be released of its obligations under 

these presents by any exercise by the Employer of its liberty with reference to the matters 

aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or 

commission on the part of the Employer or any other indulgence shown by the Employer or by 

any other matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving the Insurance Company. 

The Surety declares that this Insurance Surety Bond is issued by the ..........(Name of Insurance 

Company)as per the applicable rules and regulations of Insurance Regulatory Development 

Authority of India (IRDAI) and also agrees that the Employer at its option shall be entitled to 

enforce this Guarantee against the Insurance Company as a principal debtor, in the first instance 

without proceeding against the Contractor and notwithstanding any security or other guarantee 

the Employer may have in relation to the Contractor’s liabilities. 

i) Our liability under this Insurance Surety Bond shall not exceed (*) . 

iii) This Insurance Surety Bond shall be valid upto (+) . 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety 

Bond only and only if Employer serves upon Surety a written claim or demand on or 

before           (@)   
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Dated this .............................day of ..........20_........................at.............. 
 

 
WITNESS 

................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 
 

.................................................. .......................................... 

(Official Address) (Designation    with   Stamp   of Insurance 

Company)/with staff Authority no. 

Complete Address of the Insurance Company with Telephone No. and e-Mail 

Id. 

 
 

Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated in 

the Indian currency. 

(@) This date will be Ninety (90) days beyond the issue of Defects liability 

Certificate as specified in the Contract. 

 
 

(+) This date will be the date of issue of Defects Liability Certificate. 
 
 

2. Insurance Surety Bond should be executed on appropriate stamp paper of  requisite value, 

such stamp paper should be purchased in the name of Issuing Insurance Company, not 

more than six (6) months prior to execution / issuance of Insurance Surety Bond. The 

name of the purchaser should appear at the back side of stamp paper in the Vendors 

Stamp. Insurance Surety Bond should contain rubber stamp of the authorized signatory 

of the Insurance Company indicating the name, designation and signature/ power of 

attorney number as well as telephone numbers / e-Mail Id with full correspondence 

address of the Insurance Company. 

 
 

In case the same is issued by an International Insurance Company (it should be 
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registered under Insurance Act 1938 or as amended from time to time and approved by 

the Insurance Regulatory Development Authority of India (IRDAI)), the law prevalent in 

the country of execution shall prevail for the purpose of Stamp Duty on the Insurance 

Surety Bond. However, in such a case, the Insurance Surety Bond shall be got 

confirmed through any Indian Scheduled/Nationalized Insurance Company. 

 
 

5. Insurance Surety Bond is required to be submitted directly to the Employer by the 
issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). The 
Contractor can submit an advance copy of Insurance Surety Bond to the Engineer. 

 

6. The issuing Insurance Company shall write the name of Insurance Company’s 
controlling branch/ Head Office along with contact details like telephone no., e-Mail Id 
and full correspondence address in order to get the confirmation of Insurance Surety 
Bond from that branch/ Head office, if so required. 
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FORM-6 
 

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Bank Guarantee No........... 

Date....................... 

 

To, 

[Employer's Name & Address] 

Dear Sir, 

In consideration of the [Employer's Name] .......... (hereinafter referred to as the  ‘Employer’, 

which expression shall, unless repugnant to the context or meaning thereof include its 

successors,    administrators    and    assigns)    having    awarded    to    M/s        [Contractor's 

Name]......... with its Registered/Head Office at ................................. (hereinafter referred to 

as the ‘Contractor’ which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns), a Contract, by issue of 

Employer’s Letter of Acceptance No. ........................... dated ................ and the same having  

been  acknowledged  by  the  Contractor,  resulting  into  a  Contract  bearing  No. 

................................dated...............................valued at...................................................... 

………….for ............................[Name of Contract] ...........................(hereinafter called the 

‘Contract’) and the Employer having agreed to make an advance payment to the Contractor 

for performance of the above Contract amounting ................................ (in words and figures) 

as an Advance against Bank Guarantee to be furnished by the Contractor. 

We........[Name    and    address    of    the    Bank]............    having    its    Head    Office    
at 

.................................................... (hereinafter referred to as the ‘Bank’, which expression shall, 

unless repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Employer, immediately 

on demand any or, all monies payable by the Contractor to the extent      of      .....[advance      

amount].........      as      aforesaid      at      any      time      upto 

..............................(@)...................... without any demur, reservation, contest, recourse or 

protest and/ or without any reference to the Contractor. Any such demand made by the 

Employer on the Bank shall be conclusive and binding notwithstanding any difference between 

the Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator 

or any other authority. We agree that the guarantee herein contained shall be irrevocable and 

shall continue to be enforceable till the Employer discharges this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from time to time to vary the advance or to extend the time for 

performance of the Contract by the Contractor. The Employer shall have the fullest liberty 

without affecting this guarantee, to postpone from time to time the exercise of any powers 

vested in them or of any right which they might have against the Contractor, and to exercise 

the same at any time in any manner, and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the Contractor or 
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any other course or remedy or security available to the Employer. The Bank shall not be 

released of its obligations under these presents by any exercise by the Employer of its liberty 

with reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Employer or any other 

indulgence shown by the Employer or by any other matter or thing whatsoever which under 

law would but for this provision have the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 

M/s ...........(name of contractor) and also agrees that the Employer at its option shall be entitled 

to enforce this Guarantee against the Bank as a principal debtor, in the first  instance without 

proceeding against the Contractor and notwithstanding any security or other guarantee that 

the Employer may have in relation to the Contractor’s liabilities. 

Notwithstanding anything contained herein: 

i) Our liability under this Bank Guarantee shall not exceed. . 

ii) This Bank Guarantee shall be valid upto . 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serve upon Bank a written claim or demand on 

or before          (@)   

 

Dated this .............................day of .................................... at ............... . 
 

WITNESS 
 

..................................................... (Signature).................................... 

(Signature) 

.................................................... 

(Name) (Name)......................................... 
 

.................................................... .................................................... 

(Official Address) 

(Designation with Bank Stamp)/Staff Authority 

No. 

Complete Address of the Bank with Tele-

Fax Dated................................................ 

 
 
 

Notes:1. (@) This date shall be ninety (90) days beyond the date of Completion of 

the Works. 

 

 

2. Bank Guarantee should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Bank, not 

more than six (6) months prior to execution / issuance of Bank Guarantee. The 

name of the purchaser should appear at the back side of stamp paper in the 
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Vendors Stamp. Bank guarantee should contain rubber stamp of the authorized 

signatory of the bank indicating the name, designation and signature/ power of 

attorney number as well as telephone/ fax numbers with full correspondence 

address of the Bank. 

 

 
In case the same is issued by a first class International Bank, the law prevalent 

in the country of execution shall prevail for the purpose of Stamp Duty on the 

Bank Guarantee. However, in such a case, the bank Guarantee shall be got 

confirmed through any Indian Scheduled/Nationalized Bank. 

 

 

3. Bank Guarantee is required to be submitted directly to the Employer by the 

issuing bank (on behalf of Contractor) under registered post (A.D.). The 

Contractor can submit an advance copy of Bank Guarantee to the Engineer. 

 

4. The issuing bank shall write the name of bank’s controlling branch/ Head Office 

along with contact details like telephone/ fax and full correspondence address in 

order to get the confirmation of BG from that branch/ Head office, if so required. 
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FORM-7 
 
 

BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION 
MONEY 

 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 

Bank Guarantee No.............. 

Date....................... 

To, 
 

[Employer's Name & Address] 
 

1. We........[Name and address of the Bank] ........ having our Registered/Head Office at 

.................................................... (hereinafter referred to as the ‘Bank’, which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby undertake and agree to indemnify and keep 

indemnified the………..[Employer's Name] ……....... (hereinafter referred to as "the Employer 

" which expression shall, unless repugnant to the subject or context, include its administrators, 

successors and assigns), to the extent of .....[amount]......... on behalf of M/s........[Contractor's       

Name].........       with       its       Registered/Head       Office     at 

............................... (hereinafter referred to as “the Contractor) in lieu of an equal cash amount 

of Retention Money deposited by the Contractor and/or deducted by the Employer from the bills 

of the Contractor and which the Employer has agreed to  substitute with a bank guarantee as 

hereunder, under the provisions of Contract No...........dt. …........which the Contractor has 

entered into with the Employer in connection  with  the construction of............................…. 

(Name of  Work) at a total  cost of (Contract Sum) (hereinafter called the ` Contract'). 

2. We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately 

on demand, in writing, from the Employer, of any amount upto and not exceeding 

.....[amount]......... to the Employer for any purpose or cause or on any account whatsoever 

under the provisions of the Contract in which respect the decision of the Employer shall 

be final and binding on us. 

 

3. We, the Bank, further agree that this guarantee shall be valid and binding on us upto and 

including ..........(@)............and shall not be terminable by notice or any change in the 

constitution of the said Bank or the Contractor or by any other reasons whatsoever and 

our liability hereunder shall not be impaired or discharged by any extension of time or 
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variations made, given conceded, or agreed with or without our knowledge or consent, by 

or between the parties to the Contract. 

 

4. We also undertake not to revoke this guarantee during its currency except with the 

previous consent, in writing, of the Employer. 

 

 

5. Our liability under this guarantee is restricted to …….…..... [amount] ........... Our 

guarantee shall remain in force until ...........(@) ............ 
 

6. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit 

of M/s ............ (name of contractor) and also agrees that the Employer at its option shall 

be entitled to enforce this Guarantee against the Bank as a principal debtor, in the first 

instance without proceeding against the Contractor and notwithstanding any security or 

other guarantee the Employer may have in relation to the Contractor’s liabilities 

 
In the presence of 

 
Witness For and on behalf of the Bank with Staff Authority No. 

 
......................... Bank's common seal with complete address including 

Tel./fax. Nos. 

 
Dated this.........................day of ........................ 20 

 
 
 
Notes: 

1. (@) This date will be Ninety (90) days beyond the issue of Defects liability 

Certificate as specified in the Contract. 

 

 

2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, 

such stamp paper should be purchased in the name of Issuing Bank, not more than six 

(6) months prior to execution / issuance of Bank Guarantee. The name of the purchaser 

should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee 

should contain rubber stamp of the authorized signatory of the bank 

indicating the name, designation and signature/ power of attorney number as well as 

telephone/ fax numbers with full correspondence address of the Bank. 

 
In case the same is issued by a first class International Bank, the law prevalent in the 

country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. 

However, in such a case, the bank Guarantee shall be got confirmed through any Indian 

Scheduled/Nationalized Bank. 

 

3. Bank Guarantee is required to be submitted directly to the Engineer by the issuing bank 

(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an 

advance copy of Bank Guarantee to the Engineer. 
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4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along 

with contact details like telephone/ fax and full correspondence address in order to get 

the confirmation of BG from that branch/ Head office, if so required. 
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FORM-8 ECS 

N.H.P.C. Limited. 

ELECTRONIC CLEARING SERVICE (CREDIT 

CLEARING) (PAYMENT TO PARTIES THROUGH 

CREDIT CLEARING MECHANISM) 

No. : 

 
1. BIDDER’S NAME : 

 

Address : 

    

 

   

  

Phone/Mobile No. : 

  

   

2. PERTICULARS OF BANK ACCOUNT : 
 

   

A. BANK NAME : 
 

   

B. BRANCH NAME 
  

 
Address : 

 
   

  

Telephone No. : 

  

   

C. IFSC code of the Bank :   

 (For payments through RTGS)   

D. ACCOUNT TYPE :   

 (S.B. Account/Current Account or Cash 

Credit with Code 10/11/13) 

  

E. ACCOUNT NUMBER :     

 (As appearing on the Cheque Book)   

 
I hereby declared that the particulars given above are correct and complete. If the transaction is 

delayed or not effected at all for reasons of incomplete or incorrect information, I would not hold 

the user Company responsible. 

 
Date: ( ............................ ) 

Signature of the 

Bidder Certified that the particulars furnished above are correct as per our records. 

 
(Bank’s Stamp) 

 

Date: 

 
(……………………………….) 

Signature of the Authorised Official 

from the Bank 
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FORM-9 
 

 
INDENTURE FOR SECURED ADVANCES 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Division ………………………………………… Sub – division …………………… 

 
THIS INDENTURE made the ……………………………….. BETWEEN M/s ………. 

(hereinafter called the contractor, which expression shall where context so admits or implies 

be deemed to include his executors, administrators and assigns) of the one part and the NHPC 

Ltd. (hereinafter called the Corporation which expression shall where the context so admits or 

implies be deemed to include its successors in office and assigns) of the other part. 

 
WHEREAS by an agreement no………… dated .......................... (hereinafter called the 

said agreement) the Contractor has agreed. 

 
AND WHEREAS the Contractor has applied to the Corporation that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the 

site of  the works the subject of the said agreement for use in the constructions of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the 

cost of materials and labour and other charges) AND WHEREAS the Corporation has agreed 

to advance to the Contractor the sum of Rupees ………………………………. on the security 

of material the quantities and other particulars of which are detailed in part II of the Running 

Account Bill (B) for the said works signed by the Contractor on and the Corporation has 

reserved to itself the option of making 

any further advance or advances on the security of other materials brought by the Contractor 

to the site of the said works. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees ……………………….. on or before the execution of 

these presents paid to the Contractor by the Corporation (the receipt whereof the Contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as 

aforesaid the  Contractor doth hereby covenant and agree with the Corporation and declare 

as follows: 

(1) That the said sum of Rupees …………………………... so advanced by Corporation to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for 

no other purpose whatsoever. 

(2) That the materials detailed in the said Running Account Bill (B) which have been offered 

to and accepted by the Corporation as security are absolutely the Contractor’s own property 

and free from encumbrances of any kind and the Contractor will not make any application 

for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the Corporation against all claims 

to any materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials details in the said Running Account Bill (B) and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution 

of the said works in accordance with the directions of the Engineer-in-charge and in the terms 

of the said agreement. 
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe-custody and protection against all risks or the said materials and 

that until used in construction as aforesaid said materials shall remain at the site of the said 

works in the Contractor’s custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer-in- charge In the event of the materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same as required by the Engineer-in-

charge. 

(5) That the said materials shall not on any account be removed from the site of the works 

except with the written permission of the Engineer-in-charge . 

(6) That the advance shall be repayable in full when or before Contractor receives payment 

from the Corporation of the Price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payment are made to the 

Contractor on account of work done then on the occasion of each such payment the 

Corporation will be at liberty to make a recovery from the Contractor’s bill for such payment by 

deducting there from the value of the said materials than actually used in the construction and 

in respect of which recovery has not been made previously the value for this purpose being 

determined in respect of each description of materials at the rates at which the amounts of the 

advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owing to the Corporation shall 

immediately on the happening of such default be repayable by the Contractor to the 

Corporation together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages, and expenses incurred by the Corporation in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the Corporation to repay and pay the same 

respective to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayments to the 

Corporation of the said sum  of Rs… ...... and any further sum or sums advanced as 

aforesaid and 

all costs, charges, damages and expenses payable under there presents PROVIDED 
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said 
agreement and without prejudice to the powers contained therein if and whenever the 
convenant for payment and repayment herein before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Corporation may at any time 
thereafter adopt all or any of the following courses as he may deem best: 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due in respect of advances under these presents and 

crediting the Contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the Contractor he is to pay the same to the Corporation on demand. 

 
(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
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Corporation under these presents and pay over the surplus (if any) to the Contractor. 

 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

 

 
(9) That except in the event of the such default on the part of the Contractor as aforesaid 

interest on the said advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has 

not 

been hereinbefore expressly provided for the same shall be referred to the Engineer-in-charge 

whose decision shall be final and the provision of the Indian Contract Act for the time being in 

force shall apply   to    any   such   reference.    IN   WITNESS    whereof   the   said

 .......................................................................................................................................... an

d 

…………………….by the order under the direction of the Corporation have hereunto set their 

respective hands the day and year first above written. 

 
Signed, sealed and delivered by………………. 

The said Contractor 
 

in the presence of ---- 

 

Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 
 
 

Signed by …………….………….… 
 
 
 

 
by the order and direction of the NHPC Limited in the presence of – 

 
 

 
Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 
 

SECTION-VI 
 

 
    SPECIAL CONDITIONS OF CONTRACT (SCC) 

SCOPE OF WORK (SOW)                                                                                                                                              

TECHNICAL SPECIFICATIONS (TS) 
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  SECTION-VI 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

N.o.W: Repair of Spillway bucket 01 with HPC M65 grade Concrete for maintaining original 

profile & repair of patches of spillway of concrete dam and Silt gallery with 

Cementitious mortar (R-4) 

The following special conditions shall be read in conjunction with the corresponding relevant provisions 

made in the General Conditions of Contract and in case of any discrepancy or variation or contradiction 

between them, the provisions made under these Special Conditions of Contract, shall prevail. 

1. The contractor shall comply with the provisions of all Acts/Laws and regulations as per clause No.29 and 

34 of General conditions of N.H.P.C. contract for Civil works such as payment of wages Act/minimum 

wages Act/workmen compensation Act/Personnel Injuries (compensation Insurance Act) etc. and any 

modification thereof and rules made there-under from time to time, the contractor shall obtain the 

Insurance of labourers etc. to be deployed on work as per clause No.34. The contractor shall take into 

account all the above said financial liabilities and nothing extra whatsoever shall be payable to him on 

this account. Failure of complying with above Acts/Laws/Regulations etc. shall be responsibility of the 

contractor. The contractor is bound to take all liabilities and responsibility on account of any Labour 

accident, electrical shock etc. and department is nowhere responsible for such sort of faults. 

2. The contractor shall make payment to his workers deployed by him on the work before releasing 

running/final bill. The contractor is to pay not less than the rate of minimum wages notified by J&K 

Govt/Central Government as per provision of the minimum wages act whichever is applicable, failing 

which department will be free to pay the wages directly to the workmen without any consent of the 

contractor or without any obligation thereof. The amount paid for such wages shall be recovered from 

the bills of the contractor. 

3. The work shall be carried out strictly in accordance with Technical Specifications enclosed herewith and 

entire satisfaction of Engineer-in-charge. 

4. All the material required for execution of work shall have to be arranged by the contractor himself. 

5. Prior to procuring or dispatch of the materials to site, the contractor shall submit to the Engineer- in-charge 

manufacturer test certificate provided by the Manufacturer in respect of the properties of product along 

with third party test certificate from a reputed Laboratory. 

6. Store, if available, at site will be given for storing of material free of cost (if available). 

7. At any time during the execution of work, Engineer-in- charge shall have the sole discretion to test the 

material in any authorized lab at the cost of NHPC. 

8. In case any material/work is found substandard it should be rejected by the Engineer-in-charge. The 

contractor shall remove the same from the site within 48 hours. 

9. The contractor shall deploy sufficient skilled/unskilled manpower for the job so that there is no time 

over run. As such contractor may be asked to engage the labour crew in two shifts i.e. 
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morning as well as evening. The contractor has to make his own arrangement for transportation of labourers 

to/from the site of work. 

10. Three phase power supply as received by the corporation from the transmission system and required at 

work site for use by the contractor shall be supplied as per actual load requirement on the specific written 

request of the contractor on chargeable basis (on the commercial rates prevailing at Salal Power Station 

during execution of work). Consumption of the power shall be charged on meter reading basis. The power 

shall be provided only at one location at works site. 

11. Since the work is to be executed in the spillway glacis/bucket where there is every possibility of spillage 

of water through spillway gates at any time or spillway gates may be opened in condition of flash flood 

(depending upon inflow of water in the river), as such contractor shall keep himself constantly in touch 

about weather at execution site of work, rainfall in the catchment area of the reservoir as well as in the 

vicinity of execution site, water level of the reservoir, discharge in the river etc. and in the event of any 

unwarranted or unprecedented flood situation as brought out above, contractor shall make all 

arrangements at his own cost for shifting all plant, machinery, equipment, material, labour etc. from 

execution site to safe place during untimely and flash flood etc. The work shall have to be resumed 

immediately when the site for working is clear. During execution of work, all damages which may happen 

in any way shall be make good by the contractor at his own expenses. Suitable extension of time period 

shall however be granted on the request of the contractor in such occasions for the loss of working 

period. The contractor shall not be liable for any loss or damage to this effect and no compensation what-

so-ever in this regard shall be paid to the contractor. The corporation will not accept any liability; 

whatsoever for any damage of loss to men, material, machinery and work or for hindrance caused to the 

progress of work except as provided if any under clause contractor’s liability and insurance. 

12. Work is to be executed in spillway glacis/SEG as such there may be a leakage of water through gates. 

Contractor will make all necessary arrangement for diversion of all such water including dewatering of 

bucket at his own cost and insure execution of work strictly as per specifications or as directed by 

Engineer -in- charge or his authorized representative. 

13. If the inflow of water is Salal reservoir does not allow to continue the work and the work is carried over to 

next lean season, in that situation nothing extra shall be paid to the contractor. 

14. Scaffolding arrangement shall be made in such a manner so that work is inspected conveniently on 

routine basis by any superior officer of the Salal Power Station, Engineer in charge or his authorized 

representative. 

15. TDS on GST, Income tax, Cess, royalty charges etc. as applicable will be deducted from the bill. 

16. All arrangements in the shape of T&P items as required for executing the said work shall be arranged 

by the contractor himself. 

17. All the precautions related to the safety of man, material and equipment shall be ensured by the 

contractor at work place and provide any kind of medical aid to the workmen at site. 

18. The deposition of GST paid through the running/final bill is the sole responsibility of the contractor 

without any extra burden to NHPC. 
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19. Contractor shall provide Personal Protective Equipments to all his workers as per ISO-14001 guidelines 

and make safety arrangements for the personnel and equipment on the work as per the safety manual 

of the Corporation. 

20. As the work site is in prohibited area, the contractor, their employee and labourers will have to follow 

the security rules as may be imposed from time to time by the authorities of Salal Power Station. If 

contractor, their employees or labourers are found to be reluctant to follow the rules, Engineer-in 

charge will have the right to prohibit such employee from entering into the project area. 

21. Any damages caused by the Contractor in existing structure of dam while carrying out the work shall 

be made good by the contractor to the entire satisfaction of Engineer-in-charge at their own risk and 

cost. 

22. Unless provided otherwise, in the contract, the cost of all incidental , ancillary and other items of work 

which are not specifically mentioned in the tender document but are considered necessary to complete 

a certain item of work, shall be deemed to be included in the unit price of the respective items of work. 

Any replacement repair of damaged works and removal of defects, unless occurring due to instruction 

of Engineer -in-charge (EIC) shall be carried out at no extra cost to the Corporation. 

23. The cost of compliance of requirement of these special conditions & quality assurance shall be deemed 

to have been included in the prices of respective itemsof work quoted by the contractor and no 

additional payments towards compliance of these conditions and quality assurance shall be admissible 

to the contractor. 

24. Dy. General Manager, Dam Complex, shall be the Engineer-in-charge of the above said work. 

25. Paying Authority: DGM/HOD (F), Salal Power Station, NHPC Ltd., Jyotipuram. 

26. The BOQ shall not be used as basis for ascertaining the materials to be ordered. The contractor shall 

use his own recourses to access the quantities of materials to be ordered and shall be directly 

responsible for the same. 

27. The measurement and payment shall be regulated as per Technical Specification. 
 

 
 
 
 
 

sd/- 

 

िहा प्रबंधक  ( लव॰) 

   प्रापण एवं संलवदा लवभाग 
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Section -VII 

TECHNICAL SPECIFICATIONS(TS), 

SCOPE OF WORK(SOW) 

and 
Schedule of Quantities and Prices 
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      sd/- 

िहा प्रबंधक  ( लव॰) 

प्रापण एवं संलवदा लवभाग 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

 

SECTION-VII 
 
 
 

SCHEDULE-A 
 

 
SCHEDULE OF QUANTITIES 

AND 

PRICES (BILL OF QUANTITIES) 
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SECTION-VII 
 
  

BILL OF QUANTITY  

NoW- Repair of Spillway bucket 01 with HPC M65 grade Concrete for maintaining original profile & 
repair of patches of spillway of concrete dam and Silt gallery with Cementitious mortar (R-4) 

Item No Description of Item UoM Quantity 

Rate incl. 
of 18% GST 
& 1% Cess Amount 

1 
Removal of silt from dam bucket including cost of 
consumables, T&P items and carriages complete in all 
respect 

Cum 48.77     

2 

Chipping of old concrete to making correct grade and 
profile upto required depth using suitable equipment 
such as jack hammer/chipper including removal of 
unsound concrete surface as per technical specification 
and disposal of excavated material complete in all 
respect 

Cum 77.39     

3 

Drilling of 32mm dia, 500mm deep holes for fixing 25mm 
dia steel anchor bars by way of suitable equipment 
including providing and filling Epoxy resin system of 
(Sika/Fosroc/Mapei/BASF/ Pidilite/Henkel/ Huntsman 
make) in drilled holes for anchoring as per technical 
specification including cost of all material carriage, 
staging, scaffolding and labour etc. complete finished 
item. 

Nos. 1430     

4 
Providing and fixing 25mm dia steel bars for anchors, 
bend to required shape in drilled holes using suitable 
means as per technical specification 

kg 6606.6     

5 

Supply and apply to an even and smooth coat of epoxy 
based bond coat (Sika/Fosroc/ BASF/ Mapei/ 
Pidilite/Henkel/ Huntsman make) in between old and 
new concrete (consumption may be more due to uneven 
surface/undulation) as per technical specification 
including cost of all material carriage, staging, scaffolding 
and labour etc. complete finished item. 

SQM 1547.7     
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6 

Providing and laying high performance concrete 
M65/A20 as per technical specifications, proper 
compaction, curing including the cost of all materials( 
cement, sand, aggregates, admixtures, silica fume etc ) 
carriage, stacking  and labour etc. with all leads and lifts 
complete finished item. 

Cum 323.96     

7 

Providing and laying of (Steel/plywood) shuttering for 
laying of concrete with steel frames , its fixing to the 
correct grade and profile including the cost of all 
materials, carriage, drilling, grouting and anchoring for 
hoisting the channels, scaffolding and labour etc. 
complete items with all lead and lift 

SQM 1030.4     

8 

Providing and applying (spray application) high 
performance cementitious mortar conforming to 
EN1504-R4 (CE certified) on exposed/damaged concrete 
surface (invert/vertical walls/overt) as per technical 
specification including chipping of old concrete to correct 
profile using suitable equipment & scaffolding etc. 
including all lead and lifts complete finished item. 

KG 137459     

  Total Rs.   
 
  

 BOQ (Schedule-A)   Through E bidding only in CPPP portal 
(www. eprocure.gov.in/eprocure/app) 

 

 

Signature of Contractor 

Note:   

SOQ (Schedule ‘A’) is provided along with the tender on to the website in BOQ_XXXXXX.xls format. Bidders are 
advised to download the same and upload it after properly filled . 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION-VIII 
 

  SAFETY MANUAL 
 
 
 

 Safety manual is the part of tender document and can be seen in the P&C complex and with 

Engineer- in -charge after award of work. Further, I/We, hereby accept all Terms & Conditions of 

Safety Manual of NHPC Limited which is available in the Office of General Manager (E), Procurement 

& Contract Division, Salal Power Station, Jyotipuram, Reasi, UT of J&K. 

 

 

 

Contractor 

 

General Manager (E),  

Procurement & Contract Division 
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एनएचपीसी लिलिटेड 

(भारत सरकार का एक नवरत्न उद्यम( 

NHPC Limited 
(A Government of India Navratna Enterprise) 

 
 

SECTION-IX 

 
 DRAWINGS 
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