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एनएचपीसी लिलिटेड 
NHPC LIMITED 

(भारत सरकार का एक उद्यि) 

(A GOVT. OF INDIA ENTERPRISE) 
 

 
 

 

तीस्ता-VI जल विद्युत परियोजना, बालुताि 

Teesta-VI Hydro Electric Project, Balutar 
 

 

वनविदा दस्तािेज़ 

TENDER DOCUMENT 
 

कायय का नाम/ Name of Work: Renovation of Entrance Lobby of the HOP Office, Teesta-VI 

H.E. Project at Ground Floor of Administrative Building of 
Teesta-V Power Station, Balutar, Sikkim. 

 

अनुमावनत लागत / Estimated Cost  :  ₹19,92,211/- (including GST @18%.) 

 

जमानत िावि / Earnest Money        :  ₹40,000/- 

 

कायय पूिा किने की अिवि/ Completion Time: 04 (Four) Months 

 

वनविदा दस्तािेज़ की लागत / Cost of bid document: ₹590/- 
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अनुभाग – 1: लनलिदा आिंत्रण सूचना (एन आइ टी) 
 

SECTION – 1: NOTICE INVITING TENDER (NIT) 

 

As per Policy for Reservation of Works to be awarded on Local 
Competitive Bidding basis to PAFs and Locals residing near to the 
Project/ Power Station, this tender/works is reserved for PAFs 
(Project Affected Families) and / or Locals.  
 
For benefit of larger population of the nearby areas of 
Project/Power Station, at a time not more than 04 works/services 
be allotted/awarded to the same entity. The value of Works and 
Services to be awarded to any single entity at any point of time 
shall be limited to Rs. 125 Lakhs. 
 
The category wise documents to be submitted by bidders in 
support for their qualification in Local Competitive Bidding 
reserved for PAFs and/or Locals are mentioned at Clause No. 3.2G 
of NIT. 
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एनएचपीसी वलवमटेड 

NHPC LIMITED 

(भाित सिकाि का उपक्रम/A Government of India Enterprise) 

CIN: L40101HR1975GOI032564 

Regd. Office: NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana) 

तीस्ता-VI जलविद्युत परियोजना, बिुटार, लसंगति, पूिव लसक्किि – 737134 

TEESTA-VI HE PROJECT, Balutar, Singtam, East Sikkim-737134 
 

Reserved for PAFs (Project Affected Families) and / or Locals 
(E-Tendering-Web Notice) 

 

E-Proc. Notice No.: NH/Teesta-VI/P&C/2026/NIT-45                              Date: 30/07/2026 

 
ऑनिाइन लनलिदाएं आिंलत्रत की जाती हैं एनएचपीसी लिलिटेड की ओर से तथा उसके लिए, पात्र PAFs (Project Affected 

Families) and / or Local लनलिदाकार  ंसे "बालुताि, वसक्किम में तीस्ता-V पािि से्टिन की प्रिासवनक इमाित के 

ग्राउंड फ्लोि पि क्कित तीस्ता-VI H.E. प्रोजेक्ट के HOP कायायलय की प्रिेि लॉबी का निीनीकिण" के कार्व हेतु। पूणव 

लनलिदा दस्तािेज https://eprocure.gov.in/eprocure/app प टवि से डाउनि ड एिं प्रसु्तत लकए जा सकते हैं। र्ह साइट 

एनएचपीसी की िेबसाइट www.nhpcindia.com के ई -प्र क्य रिेंट कॉनवर एिं सीपीपी प टवि के िाध्यि  से भी देखी जा सकती 

है। लनलिदाएं जिा करने की अंलति लतलथ 20.08.2026 @ 17:00 Hrs. है । अलिक जानकारी के लिए कृपर्ा 

https://eprocure.gov.in/eprocure/app पर जाएं। लकसी भी प्रकार के बाद के संश िन केिि उपर क्त िेबसाइट्स पर ही 

प्रकालशत लकए जाएंगे 

 

Online Bids are invited for and on behalf of NHPC Ltd. through eligible PAFs (Project Affected Families) 

and / or Local bidders for “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at 

Ground Floor of Administrative Building of Teesta-V Power Station, Balutar, Sikkim”. Complete bid 

document can be downloaded and submitted through the portal https://eprocure.gov.in/eprocure/app. 

The site can also be viewed through e-procurement corner of NHPC website www.nhpcindia.com and the 

CPP Portal. The last date of submission of bids is 20.08.2026 @ 17:00 Hrs. For further details, please visit 

https://eprocure.gov.in/eprocure/app. Subsequent amendments, if any, shall be posted only on the 

aforesaid websites. 

 

 

 

 

 

 

 

 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.nhpcindia.com/
https://eprocure.gov.in/eprocure/app
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PAFs (Project Affected Families) and / or Local Competitive Bidding 
(E-Tendering-Web Notice) 

 

Tender Reference No.: NH/Teesta-VI/P&C/2026/NIT-45                                    Date: 30/07/2026 
 

Online “Item Rate/Percentage Rate” (to strike out which is not applicable) bids are invited through PAFs 

(Project Affected Families) and / or Local Competitive Bidding in Single Stage -Two Part Bidding Basis 
{i.e. Part-I (Cover-I): Technical- Bid and Part-II (Cover-II): Financial Bid} for and on behalf of NHPC Ltd. (A 
Govt. of India Enterprise) from eligible Sole Bidders for the work of “Renovation of Entrance Lobby of 
the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V Power 
Station, Balutar, Sikkim”. 
 
As per Policy for Reservation of Works to be awarded on Local Competitive Bidding basis to PAFs and 
Locals residing near to the Project/ Power Station, this tender/works is reserved for PAFs (Project 
Affected Families) and / or Locals.  
 
For benefit of larger population of the nearby areas of Project/Power Station, at a time not more than 
04 works/services be allotted/awarded to the same entity. The value of Works and Services to be 
awarded to any single entity at any point of time shall be limited to Rs. 125 Lakhs. 
 
The category wise documents to be submitted by bidders in support for their qualification in Local 
Competitive Bidding reserved for PAFs and/or Locals are mentioned at Clause No. 3.2G of NIT. 

 

Sl. 
No. 

Item Description 

i) Mode of tendering e-Procurement System 
Cover-I: Online Techno-Commercial Bid 
Cover-II: Price Bid 

ii) Tender ID No. 2026_NHPC_919735_1 

iii) Tender reference No. NH/Teesta-VI/P&C/2026/NIT-45 

iv) Cost of bid document ₹ 500/- include GST @18% in the form of Demand Draft in favour of 

“NHPC Limited” payable at Singtam, East Sikkim. 

v) Bid Security (EMD) ₹ 40,000/- may be deposited in the form of Crossed Demand Draft / 

Banker’s Cheque in favour of NHPC Limited” payable at SBI, Singtam, 

East Sikkim”  

OR, In the form of Bank Guarantee (BG) issued by an Indian Nationalized 

bank or any scheduled commercial bank of India  

OR, in the form of irrevocable Insurance Surety Bond issued by any Indian 

Insurance Company registered under Insurance Act 1938 or as amended 

from time to time and approved by the Insurance Regulatory Development 

Authority of India (IRDAI). Bank Guarantee/ Insurance Surety Bond shall 

be valid upto three months beyond the bid validity period as per 

  

 प्रापण ि संविदा विभाग 

तीस्ता-VI जलविद्युत परियोजना 

बािूटार,लसंगताि,गंगट क, लसक्किि-737134 

Procurement & Contracts Division 

TEESTA-VI HE PROJECT 
Balutar,Singtam, Gangtok, Sikkim-737134 

Email: pnc-teesta6@nhpc.nic.in 
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prescribed format. 

OR, Copy of the valid Certificate of Recognition issued by DPIIT to Start-

Ups as per ITB Clause 13. 
vi) Period of Bid Validity 120 days from the last date of online bid submission. 

vii) Estimated Cost ₹ 19,92,211/-  (including GST @18%.) 
viii) Completion Period 04 Months from the date of commencement of work as per Letter of 

Award. 

ix) Tender inviting Authority Group Sr. Manager(C) 

B. Critical dates of tender: 

x) Publishing Date & Time 30.07.2026 @ 17:00 Hrs 

xi) Document Download Start Date 
& Time 

30.07.2026 @ 17:00 Hrs 

xii) Pre bid meeting Date & Time Not Applicable 

xiii) Last date of Receipt of 

clarification of Bid 

…………………………. 

xiv) Bid Submission Start Date & 

Time 

20.08.2026 @ 17:00 Hrs 

xv) Online Bid Submission Closing 
Date & Time 

20.08.2026 @ 17:00 Hrs 

xvi) Offline submission closing 

(Address, Date & Time) 

Address: Procurement and Contracts Division, Teesta-VI HE 
Project, Balutar, Singtam, District: East Sikkim-737134 
Date & Time: 22.08.2026 @ 16:00 Hrs 

xvii) Online Bid Opening of Technical 

Bid (Cover-I) 

Venue: Teesta VI HE Project, Balutar, Sikkim 
Date & Time: 24.08.2026 @ 17:00 Hrs 

xviii) Price bid Opening (Cover-II) Venue, Date & time to be intimated later to the bidders whose 

Techno- commercial Bids will be found responsive. 

xix) Date & Time of Start of e- 

Reverse Auction (if applicable) 

NOT APPLICABLE 

 

1.1 Complete Bid Document /Tender Document can be viewed and down loaded from Central Public 

Procurement (CPP) Portal https://eprocure.gov.in/eprocure/app. The site can also be viewed through 

e-procurement corner of NHPC website www.nhpcindia.com and CPP Portal. Any Bidder who wishes 

to quote for this Tender can download the Tender Document from aforesaid portal after online Bidder 

registration for e-tendering. 

2. Eligible Bidders 
2.1 This Invitation for Bid is open to: 
a) The bidders who are incorporated legal entity and are legally and financially autonomous and operate 

under commercial law of their respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause 3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), Order-
2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 
Commerce and Industry vide No. P- 45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from 
time to time. Bidders shall submit undertaking/self-certificate regarding Local content in the format 

http://www.nhpcindia.com/
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provided. Bidder shall also give details of the location(s) at which the local value addition is made. 

 Public Procurement (Preferences to Make in India) Policy (including its latest 
modifications/amendments) as may be prevailing on the date of Price Bid Opening shall be applicable 
against this tender. Bidders are requested to go through the Public Procurement (Preferences to Make 
in India) policy available on concerned ministry website. 

d) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the General Financial 
Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of Finance dated 23.07.2020 and 
subsequent amendments. 

2.2 Bidders shall not be under declaration of ineligibility for banning / delisting/ blacklisting / debarment 

from business on the ground mentioned in para 6 of Guidelines on Banning of Business dealings 

(Annexure-A) to Integrity Pact at the time of submitting the bid and shall intimate immediately of any 

such banning / delisting / blacklisting / debarring after submission of bid till award of tender. Self- 

Declaration in this regard is to be submitted as per the enclosed proforma (Form-6, Section-III). 

2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance by employer 

in past, shall not be allowed to participate in the bidding process till completion of the ineligibility 

period.  

2.4 To improve transparency and fairness in the tendering process the Employer is implementing Integrity 

Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the persons/officials 

of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive practices in the 

Tendering process and also during implementation of the Contract. Only those Bidders who have 

entered into Integrity Pact with the Employer shall be eligible to participate in the bidding process. 

All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the Employer at the 

time of submission of their Bids. The Integrity Pact digitally signed / signed on behalf of the 

Employer shall be as per Form-7 Section-III. The Integrity Pact shall be downloaded, printed and 

signed by the Applicant and to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of appropriate value 

prior to signing of Contract Agreement. 

To oversee the compliance of obligation under the Integrity Pact, Dr. Vinod Aggarwal  (name of IEM ) has 
been appointed as Independent External Monitor (IEM) by the Employer. The Contact address of IEM is 
as under: 

Shri Upendra Malik, 
B-108, NSG Society, Plot-2, 
Pocket-6, Builders Area Greater 
Noida-201315 (UP) 

 

Email: upendra.malik@gmail.com  

Shri Prabhash Singh 
E7 M702, Housing 
Board Colony, Arera 
Colony, Bhopal, 
Madhya Pradesh-462016 
E-mail: srgmhrbpl@gmail.com 

 

Dr. Vinod Aggarwal, 
B-103, Sarvodaya 
Enclave, 2nd Floor, 
New Deihi-110017 

E-mail: arsv50@gmail.com 

mailto:srgmhrbpl@gmail.com
mailto:E-mail:%20arsv50@gmail.com
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(Note: Integrity pact to be included /excluded as per threshold limit circulated by NHPC Corporate office time 

to time. Guidelines for Banning of Business Dealings shall be part of all contracts) 

 
3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, Qualification 
Information unless otherwise stated in the ITB: 

a) copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder. Additional information as sought in the Form-1 General Information, Section-III shall be 
provided; 

b) work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall be provided 
in Form -3 work experiences record, Section-III. The work experience shown shall be supported with 
certificate(s) from the Engineer-in- charge/Project head of the concerned work. In case of experience 
certificates produced by the contractors for having executed works for Private Organizations, TDS 
Certificates / Form 26AS / Annual Information Statement (AIS) shall also be produced along with 
experience certificate. 

c) Information on financial criteria stipulated in clause 3.2A (a) shall be furnished in Form-4, Annual 
construction turnover, Section-III. Copy of affidavit/ Certificate of CA mentioning Annual Construction 
Turnover of last 3 (three) years. Printed Annual reports or financial statements of the Bidder, such 
as balance sheet, profit and loss statements and auditor's reports as the case may be for the past 
three years shall be submitted to ascertain bidder’s meeting the financial criteria. The CA Certificate 
should have the Unique Document Identification Number (UDIN) as per Gazette Notification No. 1- CA 
(7)/192/2019 dated 02.08.2019. 

d) the proposed methodology (Schedule- G in separate sheets) and programme of construction (in 
Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported with 
broad calculations, justifying their capability of execution and completion of the work as per technical 
specifications and within the stipulated period of completion. 

3.2 A   
To qualify for the award of the Contract, each bidder should have: 
a) Achieved in any one year in the last three years a minimum Annual construction turnover of at least 

equivalent to the estimated cost of works for which bid has been invited. 

b) Satisfactorily completed, in last seven years ending on last day of month previous to one in which 
applications are invited, at least  

(i) one similar work costing not less than the amount equal to 80% of the estimated cost of work  

or 

(ii) two similar works costing not less than the amount equal to 50% of estimated cost of work  

or 

(iii) three similar works not less than the amount equal to 40% of the estimated cost of works. 

 For arriving at the cost of similar work, the value of work executed shall be brought to current costing 
level by enhancing the actual value of work at simple rate of seven percent per annum, calculated from 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative 
Building of Teesta-V Power Station, Balutar, Sikkim.” 

9 | P a g e  
 

the date of completion to the date of bid opening. 

* Definition of Similar nature of work means “All Civil Works” 
 

3.2 B Each bidder must also submit with their Bid: 

i) Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration No. (as applicable). 

ii) A declaration that the information furnished with the bid documents is correct in all respects in form-

5, form of declaration, Section-III. 

iii) Such other certificates if any as defined in the ITB. 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 

demonstrate having work experience, financial capability and resources sufficient to meet the 

aggregate of the qualifying criteria. Failure to produce the certificates and documents in clauses 3.1 

and 3.2(A) & (B) shall make the bid non-responsive. 

3.2 D JVs or any other arrangement other than sole bidder is not allowed. Experience and resources of 

proposed sub-contractor, if any shall not be taken into account in determining the bidder’s compliance 

with the qualifying criteria. However, experience of bidder as sub- contractor approved by Project 

developer shall be considered. Experience of bidders as member of Consortium/Joint Venture shall be 

considered as per distribution of work against the member of the Consortium/Joint Venture. In case 

where distribution of Consortium/JV members is not specified in Consortium/JV agreement then the 

experience credential shall be considered for all members of JV with minimum 35% participation share. 

3.2 E All Startups (whether MSEs or otherwise) registered for similar nature of work falling within the 

definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as amended from time to time 

are exempted from meeting the qualification criteria in respect of Prior Experience-Prior Turnover as 

per para 3.2 A subject to their meeting the quality and technical specification. However, the Employer 

reserves the right to deny such exemptions to Startups in case of circumstances like procurement of 

items related to public safety, health, critical security operations and equipment, etc. 

3.2 F Insolvency 

The Bidder against whom an application for initiating corporate insolvency resolution process has been 

admitted by the Adjudicating Authority under the Insolvency and Bankruptcy code 2016 or as amended 

from time to time shall not be eligible for bidding. The same shall also be applicable to the bidder 

company who has taken unconditional technical and/or financial support from their Parent/ Holding 

Company, against whom an application for initiating corporate insolvency resolution process has been 

admitted by the Adjudicating Authority under the Insolvency and Bankruptcy Code 2016, or as 

amended from time to time (IBC 2016 hereafter). 

In case, bidder in respect of whom any application for initiating corporate insolvency resolution process 

was not admitted at the time of submission of bid but subsequently during the period of evaluation of 

bids or any time before the work is awarded, any such application is admitted by the Adjudicating 

Authority under the IBC 2016, the bidder shall be considered as ineligible and his bid shall be rejected. 
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An undertaking that “no insolvency proceedings is admitted by the Adjudicating Authority against 

bidder under the IBC 2016” shall be submitted on letter head duly signed by the authorized 

representative of bidder. 

Further, the bidder after submitting the bid till the time of award of work, shall inform NHPC regarding 

any admission of application for corporate insolvency resolution process by the Adjudicating Authority 

under the IBC 2016 against bidder and any suppression of such fact shall render the bidder liable for 

rejection of his bid and banning of business dealing as per terms and conditions of the Bid Document. 

3.2 G   Proof of PAF/Local 

As per Policy for Reservation of Works to be awarded on Local Competitive Bidding basis to PAFs and 

Locals residing near to the Project/ Power Station, this tender/works is reserved for PAFs (Project 

Affected Families) and / or Locals.  

For benefit of larger population of the nearby areas of Project/Power Station, at a time not more than 04 

works/services be allotted/awarded to the same entity. The value of Works and Services to be awarded 

to any single entity at any point of time shall be limited to Rs. 125 Lakhs. 

 

The category wise documents to be submitted by bidders in support for their qualification in Local 

Competitive Bidding reserved for PAFs and/or Locals are as under: 

 

Category    Description Documents Required 

A   PAFs  

A (i) a A family whose land or other 

immovable property has been 

acquired by Govt. of Sikkim and 

presently on lease with LTHPL for 

Teesta-VI H E Project. 

Attested copy of Notification by 

State Govt. for the acquisition of 

land mentioning the name of owner 

under Section12 (Award by 

Collector) of Land Acquisition Act, 

1894. 

Or 

Attested copy of Lease Agreement 

signed between SPDC and LTHPL 

wherein the name of landowner has 

been mentioned. 

Or 

Attested copy of Certificate by 

concerned SDM mentioning the 

name of beneficiary, details of land 

and validity of lease period with 

LTHPL. 
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or 

Certificate by head of the 

department of land, Teesta VI H E 

Project mentioning the name of 

beneficiaries, details of land and 

validity of lease period with LTHPL 

for owner of the land only. 

A (i) b A family whose land or other 

immovable property has been taken 

by LTHPL on short-term lease directly 

by LTHPL for Teesta VI HE Project. 

Attested copy of Lease Agreement 

signed between LTHPL and 

landowner in case of owner. 

Or, 

Attested copy of Certificate by 

concerned SDM mentioning the 

name of beneficiary, details of land 

and validity of lease period with 

LTHPL. 

Or 

Attested copy of Certificate by head 

of the department of land, Teesta VI 

H E Project mentioning the name of 

beneficiaries, details of land and 

validity of lease period with LTHPL 

for owner of the land only. 

A (ii) A family which does not own any land 

but a member or members of such 

family may be agricultural labourers, 

tenants, including any form of 

tenancy or holding of usufruct right, 

share-croppers or artisans or who 

may be working in the affected area 

Attested copy of Certificate by 

concerned SDM mentioning the 

name of beneficiary, details of land 

and validity of lease period with 

LTHPL, type of dependency on land 

for three years prior to acquisition 

of land. 
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for three years prior to the 

acquisition of the land, whose 

primary source of livelihood stand 

affected by the acquisition of land. 

A (iii) The Scheduled Tribes and other 

traditional forest dwellers who have 

lost any of their forest rights 

recognized under the Scheduled 

Tribes and Other Traditional Forest 

Dwellers (Recognition of Forest Right) 

Act, 2006 due to acquisition of land. 

This Category is not applicable in 

case of Teesta VI HE Project as 

forest land was diverted prior to the 

implementation of Scheduled Tribes 

and Other Traditional Forest 

Dwellers (Recognition of Forest 

Rights) Act, 2006. 

A (iv) Family whose primary source of 

livelihood for three years prior to the 

acquisition of the lands dependent 

on forests or water bodies and 

includes gatherers of forest produce, 

hunters, fisher folk and boatmen and 

such livelihood is affected due to 

acquisition of land. 

Attested copy of Certificate by 

concerned SDM mentioning the 

name of beneficiary, details of land 

and validity of lease period with 

LTHPL, type of dependency on land 

for three years prior to acquisition 

of land. 

A (v) A member of the family who has 

been assigned land by the state Govt. 

or the Central Govt. under any of its 

schemes and such land is under 

acquisition. 

Attested copy of Certificate by 

concerned SDM mentioning the 

name of beneficiary, details of land 

and validity of lease period with 

LTHPL. 

A(vi) A family residing on any land in the 

urban areas for preceding three years 

or more prior to the acquisition of 

the land or whose primary source of 

livelihood for three years prior to the 

acquisition of the land is affected by 

the acquisition of such land. 

This Category is not applicable in 

case of Teesta VI HE Project. 

B Locals  

B (i) Resident of South Sikkim. Attested copy of Certificate of 

Identification (COI)/Sikkim Subject 

Certificate (SSC) issued by Govt. of 

Sikkim mentioning residential 

address and photo of the bidder. 

B(ii) Resident of East Sikkim. 
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In case any contractor does not perform as per the requirement of contract, the contract would be 

terminated without any consequences to the contractor and he will be debarred from participating in the 

tender under policy for two years from the date of termination. 

The geographical limits for defining the local residents eligible under the Policy for reservation of works 

to be awarded on Local Competitive Bidding Basis to PAFs and Locals residing near to Teesta – VI HE 

Project/its components shall be as under: 

 

Sl. 

No. 

Location Defined Geographical Area 

1 Barrage Complex Area East and South Districts of Sikkim. 

2 Head Race Tunnel (HRT) Area South District of Sikkim. 

3 Power House Complex Area (a) South District of Sikkim. 

(b) Area falling within 5 KM radios within 

Kalimpong District (West Bengal) from 

entry point of bridge on Teesta River 

at Tarkhola. 

 

3.3 Disqualification: 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i). made misleading or false representations in the forms, statements, affidavits, declarations and 

attachments submitted in proof of the qualification requirements; and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and had quoted abnormally high or 

low bid prices and could not furnish rational justification for it to the Employer, 

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory performance by employer 

in past, shall not be allowed to participate in the bidding process till completion of the ineligibility 

period. In such case, the bid shall be considered as non-responsive. 

 
4.0 Time for Completion 

 The successful bidder shall complete the entire work within the time specified at SI no. -1, to be 

reckoned from the date of issue of Letter of Acceptance issued by the Employer. 

5.0 Tenders must be accompanied by the earnest money of the amount specified for the work in the table. 

6.0 Pre-Bid Meeting 

a) If required, a Pre-Bid meeting open to all the prospective Bidder(s) will be held at venue, date and time 

as per SI. No.-1 wherein they shall be given an opportunity to obtain clarifications, if any, regarding the 

work and Bid conditions. 
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b) Prospective Bidder(s) may submit their queries, if any, by email / courier / at address stated at Para – 

1(A)(ix) of NIT at least 03 days before the pre-Bid meeting so that the same can be replied during the 

meeting. 

 

7.0 Bid submission 

i) Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II, i.e. ITB) and Price Bid (Cover-II) 
electronic format) complete in all respect must be uploaded at the aforesaid portal before the 
specified date & time as per SI. No. 1. 

ii) Offline Bid Submission (Refer Section- II i.e. ITB) complete in all respects must be delivered in sealed 
envelopes to the address, up to the specified date & time as per SI. No. 1 

 In the event of the specified date or amendment if any for the submission of bids being declared a 
holiday for the Employer, the hard copy of the documents will be received up to the specified time on 
the next working day. Similarly, in the event of the specified date or amendment if any for the opening 
of bids being declared a holiday for the Employer, the opening shall be carried out at the specified time 
on the next working day. However, the date and time for online submission of the Bids shall continue 
to be the date and time specified or amendment if any. 

8.0 The currency for the Bid shall be Indian Rupee only. 
9.0 Bids shall be valid for a period as mentioned in Sl. no. 1 after the deadline for Bid submission. If any 

Bidder withdraws his Bid before the said period or makes any modification in his Bid, the Earnest Money 

deposit of the Bidder shall be forfeited. Prior to the expiry of bid validity period, Employer may request 

Bidders to extend the Bid validity period. The request and the response shall be made in writing. An 

extension of the bid validity period will not entitle a Bidder to modify its Bid. In case Bidder fails to 

extend the bid validity upon employer’s request, the corresponding Bid shall be rejected as being non-

responsive. 

10.0 The Techno-commercial Bid shall be opened online at venue date & time as per Sl. No.-1. the time and 

date of opening of Financial Bid of bidders qualified the technical bid shall be communicated through 

portal at later date after evaluations of technical bids. The Employer/Tender inviting Authority at his 

discretion may open Technical and Financial Bid simultaneously and evaluate the Bid completely. 

11.0 The Employer may impose certain restrictions on the foreign companies participating in any form and 

their employees in view of the National Security, in the Project situated in the sensitive region and 

border areas. The Employer shall obtain clearance of Govt. of India regarding security implications prior 

to qualification of such company. Further, bidders from countries which share land border with India 

shall comply with Department of Expenditure, Ministry of Finance, GoI, OM No. F. No. 6/18/2019/PPD 

dt. 23.07.2020 & 24.07.2020. 

 
12.0 Any corrigendum, subsequent amendments and / or extension of date, if any, for submission of Bids 

shall be posted on the portal https://eprocure.gov.in/eprocure/app. Bidder(s) are advised to visit the 

portal regularly before the deadline for submission of Bids. 

 

13.0 The employer reserves the right to accept or reject any Bid and to cancel the Bidding process and reject 

all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected 

https://eprocure.gov.in/eprocure/app
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Bidder or Bidder(s). However, the Bidder(s) who wish to seek reasons for such decision of 

cancellation/rejection shall be informed of the same by Employer unless its disclosure reasonably could 

be expected to affect the sovereignty and integrity of India, the security, strategic, scientific or 

economic interest of the state or lead to incitement of an offence. 

14.0 In case of any difference between wordings of English and Hindi, version of ‘Notice Inviting Tender’, 

English version shall prevail. 

 
15.0 All offline documents shall reach in the office as mentioned below, latest by Date & Time 22.08.2026, 

1500 Hrs. 

 

Address-: 

Group Senior Manager (C), Procurement and Contracts Division, 

Teesta-VI HE Project, Balutar, PO- Singtam, East Sikkim, Pin: 737134. 

 

No reliable courier service is available in the Balutar area. Bidders are advised to send their offline bids 

through speed post/registered post well in advance to avoid any postal delay.  Any query regarding non-

receipt/late receipt or loss in transit of tender shall not be entertained & shall be dealt with various 

provisions contained in tender document. 

(For & on behalf of NHPC Limited) 
 
 

 
                                                                                                                                    Group Sr. Manager (C) 

Procurement & Contracts Division 
                                                                                                                  Teesta-VI HE Project 

                  Email: pnc-teesta6@nhpc.nic.in 
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खंड-1: ई-वनविदा आमंवित किने की सूचना (एनआईटी) 

(ई-टेंडरिंग-िेब सूचना) 

 

वनविदा संदभय संख्या:   NH/Teesta-VI/P&C/2026/NIT-45                                                            Date: 30/07/2026 

 
 

1. NHPC लिलिटेड (भारत सरकार का एक उपक्रि) की ओर से, र् ग्य अकेिे ब िीदाताओ ं(Sole Bidders) से "तीस्ता-

V पािि से्टिन, बालुताि, वसक्किम के प्रिासवनक भिन के ग्राउंड फ्लोि पि क्कित तीस्ता-VI H.E. प्रोजेक्ट के 

HOP कायायलय की प्रिेि लॉबी के निीनीकिण" के काि के लिए ऑनिाइन "आइटि रेट/प्रलतशत दर" (ज  िागू न 

ह  उसे काट दें ) िािी ब लिर्ााँ आिंलत्रत की जाती हैं। र्ह प्रलक्रर्ा PAFs (प्र जेक्ट से प्रभालित पररिार) और/र्ा स्थानीर् 

प्रलतस्पिी ब िी के िाध्यि से 'लसंगि से्टज-टू पाटव लबलडंग' आिार पर (र्ानी पाटव-I (किर-I): तकनीकी-ब िी और पाटव-

II (किर-II): लित्तीर्-ब िी) आर् लजत की जाएगी। 

 

प्र जेक्ट/पािर से्टशन के पास रहने िािे PAFs (प्र जेक्ट से प्रभालित पररिार )ं और स्थानीर् ि ग  ं के लिए 'ि कि 

कॉक्किलटलटि लबलडंग' (स्थानीर् स्तर पर प्रलतस्पिी ब िी) के आिार पर काि देने की पॉलिसी के अनुसार, र्ह टेंडर/काि 

PAFs और/र्ा स्थानीर् ि ग  ंके लिए आरलित है। 

 

प्र जेक्ट/पािर से्टशन के आस-पास के ज़्यादा से ज़्यादा ि ग  ंक  फार्दा पहाँचाने के लिए, एक ही संस्था क  एक बार िें 

04 से ज़्यादा काि/सेिाएाँ  नही ंदी जाएाँ गी। लकसी भी सिर् लकसी एक संस्था क  लदए जाने िािे काि और सेिाओ ंकी 

कुि कीित 125 िाख रुपरे् तक ही सीलित ह गी। 

 

PAFs और/र्ा स्थानीर् ि ग  ंके लिए आरलित 'ि कि कॉक्किलटलटि लबलडंग' िें अपनी र् ग्यता सालबत करने के लिए 

ब िी िगाने िाि  ंक  ज  दस्तािेज़ जिा करने ह गें, उनकी जानकारी NIT के क्लॉज़ नंबर 3.2G िें दी गई है। 

 

A.वनविदा का संविप्त विििण: 

Sr. No. Items Description 

 
 

i टेंडररंग का तरीका ई-प्र क्य रिेंट लसस्टि 

किर-I: ऑनिाइन तकनीकी-िालणक्किक ब िी 

किर-II: िूल्य ब िी 

ii लनलिदा आईडी सं. 2026_NHPC_919735_1 

iii लनलिदा संदभव संख्या NH/Teesta-VI/P&C/2026/NIT-45 

iv ब िी दस्तािेज की िागत ₹590/- (जीएसटी @18% सलहतएनएचपीसी " की रालश (

 के पि िें "लिलिटेडलसंगताि, पूिव लसक्किि िें देर् लडिांड डर ाफ्ट 

के रूप िें जिा करनी ह गी। 

v  ईएिडी (ब िी सुरिा): 

 

₹ 40,000/- की रालश 'NHPC Limited' के पि िें 'SBI, 

Singtam, East Sikkim' िें देर् 'क्रॉस्ड लडिांड डर ाफ्ट' र्ा 'बैंकर 

चेक' के रूप िें जिा की जा सकती है। 

र्ा, भारत के लकसी राष्ट्र ीर्कृत बैंक र्ा लकसी अनुसूलचत िालणक्किक 

बैंक द्वारा जारी 'बैंक गारंटी' (BG) के रूप िें। 

र्ा, 'बीिा अलिलनर्ि 1938' (र्ा सिर्-सिर् पर इसिें हए 

संश िन )ं के तहत पंजीकृत और 'बीिा लनर्ािक और लिकास 

प्रालिकरण' (IRDAI) द्वारा अनुि लदत लकसी भारतीर् बीिा कंपनी 

द्वारा जारी 'अपररितवनीर् बीिा ज़िानत बांड' (Irrevocable 

  

 

प्रापण ि संविदा विभाग 

तीस्ता-VI जलविद्युत परियोजना 

बािूटार,लसंगताि,गंगट क, लसक्किि-737134 

Procurement & Contracts Division 

TEESTA-VI HE PROJECT 
Balutar,Singtam, Gangtok, Sikkim-737134 

Email: pnc-teesta6@nhpc.nic.in 

 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative 
Building of Teesta-V Power Station, Balutar, Sikkim.” 

17 | P a g e  
 

Insurance Surety Bond) के रूप िें। बैंक गारंटी/बीिा ज़िानत 

बांड लनिावररत प्रारूप के अनुसार ब िी की िैिता अिलि के बाद 

तीन िहीने तक िैि ह ना चालहए। 

र्ा, ITB क्लॉज़ 13 के अनुसार DPIIT द्वारा स्टाटव-अप्स क  जारी िैि 

'िान्यता प्रिाण पत्र' (Certificate of Recognition) की प्रलत। 

vi ब िी की िैिता अिलि ऑनिाइन ब िी जिा करने की आक्कखरी तारीख से 120 

लदन। 

vii कार्व की अनुिालनत िागत                              ₹19,92,211/- 

viii कार्व की सिापन अिलि  िेटर ऑफ अिाडव के अनुसार काि शुरू ह ने की तारीख 

से 04 िहीने। 

ix लनलिदा आिंत्रण प्रालिकरण सिूह िररष्ठ प्रबंिक (लसलिि) 

B. वनविदा की महत्वपूणय वतवियां: 

x) प्रकाशन लतलथ और सिर् 30.07.2026 @ 17:00 Hrs 

xi) दस्तािेज़ डाउनि ड प्रारंभ लतलथ और 

सिर् 

30.07.2026 @ 17:00 Hrs 

 

xii) ब िी-पूिव बैठक लतलथ और सिर् िागू नही ं

xiii) ब िी के स्पष्ट्ीकरण की प्राक्कि की अंलति 

लतलथ 

………………………….  

xiv) ब िी जिा करने की प्रारंभ लतलथ एिं 

सिर् 

20.08.2026 @ 17:00 Hrs 

xv) ऑनिाइन ब िी जिा करने की अंलति 

लतलथ एिं सिर् 

20.08.2026 @ 17:00 Hrs 

xvi) ऑफिाइन ब िी जिा की अंलति लतलथ 

(पता, लतलथ एिं सिर्) 

पता: प्र क्य रिेंट एंड कॉन्ट्र ैक््टस लडिीज़न, तीस्ता-VI HE 

प्र जेक्ट, बािुतार, लसंगति, लज़िा: पूिी लसक्किि-737134 
 

तारीख और सिर्: 22.08.2026 @ 16:00 Hrs 

xvii) ऑनिाइन तकनीकी ब िी (किर-I) 

ख िने की लतलथ और सिर् 

स्थान: तीस्ता-VI जि लिद्रु्त पररर् जना, बिुतर 

लदनांक सिर्: 24.08.2026 @ 17:00 Hrs 

xviii) िूल्य ब िी (किर-II) ख िने की लतलथ 

और सिर्  

स्थान, लदनांक और सिर् बाद िें उन ब िीदाताओ ंक  सूलचत 

लकर्ा जाएगा लजनकी तकनीकी-िालणक्किक ब लिर्ां उत्तरदार्ी 

पाई जाएंगी। 

xix) ई-ररिसव नीिािी (र्लद िागू ह ) प्रारंभ 

लतलथ एिं सिर् 

िागू नही ं

1.1 संपूणव ब िी दस्तािेज़/लनलिदा दस्तािेज़ कें द्रीर् सािवजलनक खरीद  ) CPP) प टवि https://eprocure.gov.in/ 

eprocure/app से देखा और डाउनि ड लकर्ा जा सकता है। इस साइट क  एनएचपीसी िेबसाइट 

www.nhpcindia.com के ई-प्र क्य रिेंट कॉनवर के िाध्यि से और CPP प टवि से भी देखा जा सकता है। क ई भी 

ब िीदाता ज  इस लनलिदा के लिए ब िी िगाना चाहता है, िह ई-लनलिदा के लिए ऑनिाइन ब िीदाता पंजीकरण के बाद 

उपर क्त प टवि से लनलिदा दस्तािेज़ डाउनि ड कर सकता है। 

 

2. योग्यता मानदंड: 
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2.1 र्ह ब िी आिंत्रण लनम्नलिक्कखत के लिए खुिा है: 

a) िे ब िीदाता ज  लनगलित कानूनी इकाई हैं और कानूनी तथा लित्तीर् रूप से स्वार्त्त हैं तथा अपने-अपने 

िेत्रालिकार के िालणक्किक कानून के अंतगवत कार्व करते हैं। 

b) िे सभी ब िीदाता ज  खंड 3 िें पररभालित र् ग्यता िानदंड  ंक  पूरा करते हैं। 

c) ब िीदाता, िालणि एिं उद्य ग िंत्रािर् के उद्य ग संििवन एिं आंतररक व्यापार लिभाग  ) डीपीआईआईटी (द्वारा 

जारी सािवजलनक खरीद  ) िेक इन इंलडर्ा क  िरीर्ता (आदेश-2017 के अंतगवत शे्रणी-I स्थानीर् आपूलतवकताव 

ह गा, ज  लदनांक 16.09.2020 के संख्या P-45021/2/2017-PP (BE-II) के अनुसार र्ा सिर्-सिर् पर 

संश लित लकर्ा गर्ा ह । ब िीदाताओ ं क  लदए गए प्रारूप िें स्थानीर् सािग्री के संबंि िें िचनबद्धता/स्व-

प्रिाणपत्र प्रसु्तत करना ह गा। ब िीदाता क  उस स्थान/स्थान  ंका लििरण भी देना ह गा जहााँ स्थानीर् िूल्यििवन 

लकर्ा जाता है।  

इस लनलिदा पर िूल्य ब िी खुिने की लतलथ क  िागू सािवजलनक खरीद  ) िेक इन इंलडर्ा क  प्राथलिकताएाँ  (नीलत 

)इसके निीनति संश िन /ंसंश िन  ंसलहत (िागू ह गी। ब िीदाताओ ंसे अनुर ि है लक िे संबंलित िंत्रािर् की 

िेबसाइट पर उपिब्ध सािवजलनक खरीद  ) िेक इन इंलडर्ा क  प्राथलिकताएाँ  (नीलत का अिि कन करें । 

d) ब िीदाता क  लित्त िंत्रािर् के व्यर् लिभाग द्वारा लदनांक 23.07.2020 क  जारी  " सािान्य लित्तीर् लनर्ि 

)जीएफआर (2017 के लनर्ि 144(xi) के अंतगवत प्रलतबंि  ं "और उसके बाद के संश िन  ंके प्राििान  ंका 

पािन करना ह गा। 

2.2. ब िी जिा करते सिर्, ब िी िगाने िाि  ंक  'इंटीलग्रटी पैक्ट' के साथ जुडी 'लबज़नेस डीलिंग पर र क िगाने से 

संबंलित गाइडिाइंस' (एनेक्शर-A) के पैरा 6 िें बताए गए आिार  ंपर लबज़नेस से बैन/डीलिस्ट/बै्लकलिस्ट/लडबार 

लकए जाने के कारण अर् ग्य घ लित नही ंह ना चालहए। साथ ही, ब िी जिा करने के बाद से टेंडर लििने तक, अगर 

ऐसा क ई बैन/डीलिक्कसं्टग/बै्लकलिक्कसं्टग/लडबारिेंट ह ता है, त  इसकी जानकारी तुरंत देनी ह गी। इस संबंि िें, साथ 

िें लदए गए प्र फािाव (फॉिव-6, सेक्शन-III) के अनुसार स्व-घ िणा पत्र जिा करना ह गा। 

2.3. लजन लनलिदाकतावओ ंके अनुबंि पूिव िें लनर् क्ता द्वारा असंत िजनक प्रदशवन के कारण सिाि लकए गए हैं, उन्हें तब 

तक लनलिदा प्रलक्रर्ा िें भाग िेने की अनुिलत नही ंदी जाएगी जब तक लक उनकी अपात्रता की अिलि पूरी नही ंह  

जाती। 

2.4. लनलिदा प्रलक्रर्ा िें पारदलशवता और लनष्पिता बढाने हेतु लनर् क्ता" इंटीलग्रटी पैक्ट "िागू कर रहा है। 

 

र्ह इंटीलग्रटी पैक्ट, सभी संभालित लनलिदाकतावओ ंऔर लनर् क्ता द्वारा हस्तािररत ह गा, लजससे द न  ंपि  ंके व्यक्कक्त 

 /अलिकारी र्ह संकल्प िेंगे लक िे लनलिदा प्रलक्रर्ा और अनुबंि कार्ावन्वर्न के दौरान लकसी भी प्रकार के भ्रष्ट्ाचार 

 /ि खािडी / लििीभगत / जबरदस्ती के कृत्य िें संलिि नही ं ह गें। 

केिि िे लनलिदाकताव ज  लनर् क्ता के साथ इंटीलग्रटी पैक्ट िें सक्किलित ह गें, लनलिदा प्रलक्रर्ा िें भाग िेने के पात्र 

ह गें।  

सभी आिेदक  ंक  लनलिदा जिा करते सिर् लनर् क्ता के साथ इंटीलग्रटी पैक्ट) सािारण कागज़ पर लनष्पालदत (करना 

अलनिार्व है। र्ह इंटीलग्रटी पैक्ट लनर् क्ता की ओर से लडलजटि हस्तािररत / हस्तािररत रूप िें ह ना चालहए, जैसा 

लक फॉिव-7 अनुभाग-III िें लदर्ा गर्ा है। इसे डाउनि ड कर लपं्रट कर, आिेदक द्वारा हस्तािर कर ऑनिाइन प्रसु्तत 

करना ह गा। 

सफि लनलिदाकताव क  अनुबंि पर हस्तािर करने से पहिे उपरु्क्त िूल्य के गैर-न्यालर्क स्टांप पेपर पर लिलिित 

लनष्पालदत इंटीलग्रटी पैक्ट जिा करना ह गा। 

 

इंटीलग्रटी पैक्ट के अंतगवत दालर्त्  ंके अनुपािन की लनगरानी हेतु डॉ .विनोद अग्रिाल) IEM) क  स्वतंत्र बाह्य 

पर्विेिक के रूप िें लनर् क्ता द्वारा लनरु्क्त लकर्ा गर्ा है। स्वतंत्र बाह्य पर्विेिक) IEM) का संपकव  पता लनम्नलिक्कखतहै: 
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Dr. Vinod Aggarwal  
B-103, Sarvodaya Enclave 
2nd Floor,  
New Delhi -110017 
E-mail: arsv50@gmail.com 

Shri Prabhash Singh  
E7 M702, Housing Board Colony, 
Arera Colony, Bhopal, 
Madhya Pradesh-462016. 
E-mail: srgmhrbpl@gmail.com 

 
 

(लटप्पणी :इंटीलग्रटी पैक्ट क  NHPC कॉरप रेट कार्ाविर् द्वारा सिर्-सिर् पर जारी की गई सीिा के अनुसार 

शालिि/बलहषृ्कत लकर्ा जाएगा। व्यापाररक व्यिहार पर प्रलतबंि से संबंलित लदशा-लनदेश सभी अनुबंि  ंका लहस्सा 

ह गें।) 

 

3. बोलीदाता की योग्यता 

 

3.1. सभी ब िीदाता अपनी ब लिर्  ंके साथ लनम्नलिक्कखत जानकारी और दस्तािेज़  " र् ग्यता सूचना "िें शालिि करें गे, जब 

तक ब िीदाताओ ंके लिए जानकारी  ) ITB) िें अन्यथा उले्लख न लकर्ा गर्ा ह ,: 

a) संस्था की स्थापना र्ा कानूनी क्कस्थलत, पंजीकरण का स्थान और िुख्य व्यिसार् स्थान क  पररभालित करने िािे 

िूि दस्तािेज  ंकी प्रलतर्ााँ; ब िी पर हस्तािर करने िािे व्यक्कक्त क  ब िीदाता क  प्रलतबद्ध करने के लिए प्रदत्त 

लिक्कखत पािर ऑफ अटॉनी। अलतररक्त जानकारी फॉिव-1 सािान्य सूचना, अनुभाग-III िें िांगी गई अनुसार 

प्रसु्तत की जानी चालहए। 

b) खंड 3.2 A (b) िें उक्कल्लक्कखत िानदंड  ंक  पूरा करने हेतु कार्व अनुभि फॉिव-3 कार्व अनुभि अलभिेख, अनुभाग-

III िें प्रसु्तत लकर्ा जाएगा। प्रसु्तत कार्व अनुभि संबंलित कार्व के प्रभारी-अलभरं्ता  / पररर् जना प्रिुख द्वारा जारी 

प्रिाणपत्र  ंद्वारा सिलथवत ह ना चालहए। र्लद कार्व लकसी लनजी संस्था के लिए लकर्ा गर्ा है, त  अनुभि प्रिाणपत्र 

के साथ टीडीएस प्रिाणपत्र   / फॉिव 26AS / िालिवक सूचना लििरण  ) AIS) भी प्रसु्तत करना अलनिार्व ह गा। 

c) खंड 3.2A (a) िें उक्कल्लक्कखत लित्तीर् िानदंड  ंकी जानकारी फॉिव-4 िालिवक लनिावण कार बार, अनुभाग-III िें 

प्रसु्तत की जानी चालहए। लपछिे 3 (तीन (ििों का िालिवक लनिावण कार बार दशावने िािा हिफनािा   / सीए 

प्रिाणपत्र की प्रलत प्रसु्तत की जानी चालहए। लपछिे तीन ििों की छपी हई िालिवक ररप टव र्ा लित्तीर् लििरण जैसे 

बैिेंस शीट, िाभ और हालन लििरण तथा ऑलडटर की ररप टव आलद भी जिा की जानी चालहए तालक ब िीदाता 

की लित्तीर् र् ग्यता की पुलष्ट् ह  सके। सीए प्रिाणपत्र पर 02.08.2019 की राजपत्र अलिसूचना संख्या 1-

CA(7)/192/2019 के अनुसार रू्लनक डॉकु्यिेंट आइडेंलटलफकेशन नंबर  ) UDIN) ह ना आिश्यक है। 

d) प्रस्तालित कार्वप्रणािी) शेडू्यि-G िें अिग शीट पर (और लनिावण कार्वक्रि) शेडू्यि-E िें(, उपकरण  ंकी 

र् जना और तैनाती) शेडू्यि-F िें (के साथ प्रसु्तत की जानी चालहए, लजसे व्यापक गणनाओ ंद्वारा उलचत ठहरार्ा 

जाए, लजससे र्ह लसद्ध ह  लक ब िीदाता तकनीकी लिलनदेश  ंके अनुसार और लनिावररत सिर् सीिा के भीतर 

कार्व क  पूरा करने िें सिि है। 

वटप्पणी: कार्व की प्रकृलत और िूल्य क  ध्यान िें रखते हए, छ टी िागत िािे कार्ों के लिए शेडू्यि E, F, G क  

पररर् जनाओ ंद्वारा हटार्ा जा सकता है। 

3.2.A संलिदा के अनुबंि के लिए, प्रते्यक ब िीदाता क  लनम्नलिक्कखत िापदंड  ंक  पूरा करना ह गा: 

a) लपछिे तीन ििों िें से लकसी एक ििव िें, उस कार्व की अनुिालनत िागत के बराबर नू्यनति िालिवक लनिावण 

कार बार  ) Annual Construction Turnover) प्राि लकर्ा ह , लजसके लिए लनलिदा आिंलत्रत की गई है। 

b) उस िाह लजसिें लनलिदाएं आिंलत्रत की गई हैं से ठीक पहिे िाह के अंलति लदन तक, लपछिे सात ििों के दौरान, 

कि से कि एक ऐसा सिान कार्व संत िजनक रूप से पूणव लकर्ा ह  लजसकी िागत कार्व की अनुिालनत िागत 

के 80% से कि न ह , र्ा द  सिान कार्व लजनकी िागत अनुिालनत िागत के 50% से कि न ह , र्ा तीन 

सिान कार्व लजनकी िागत अनुिालनत िागत के 40% से कि न ह । 

 

सिान कार्व की िागत लनिावररत करने के लिए, कार्व की िास्तलिक िागत क  एक सािारण 7% िालिवक िृक्कद्ध 

दर से बढाकर ितविान िागत स्तर पर िार्ा जाएगा, लजसकी गणना कार्व पूणवता की लतलथ से लनलिदा ख िने की 

लतलथ तक की जाएगी। 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative 
Building of Teesta-V Power Station, Balutar, Sikkim.” 

20 | P a g e  
 

समान कायय की परिभाषा है: "सभी वसविल कायय" 

 

3.2.B प्रते्यक बोलीदाता को अपनी बोली के साि वनम्नवलक्कखत दस्तािेज भी जमा किने होगें: 

i) पैन  ) PAN), जीएसटी पंजीकरण संख्या, ईपीएफ पंजीकरण संख्या और ईएसआईसी पंजीकरण संख्या  ) र्लद 

िागू ह  (की प्रलतर्ां। 

ii)  एक घ िणा लक ब िी के साथ प्रसु्तत दस्तािेज  ंकी जानकारी के सभी पहिु सही है, लजसे फॉिव-5, घ िणा पत्र, 

अनुभाग-III िें प्रसु्तत लकर्ा जाए। 

iii) ब िीदाताओ ंके लिए जानकारी  ) ITB) िें पररभालित क ई अन्य प्रिाणपत्र, र्लद क ई ह । 

 

3.2.C लनलिदा सूचना िें आिंलत्रत संलिदा हेतु अनुबंि प्राि करने के लिए, ब िीदाता क  र्ह प्रदलशवत करना ह गा लक उसके 

पास आिश्यक कार्व अनुभि, लित्तीर् ििता और संसािन उपिब्ध हैं ज  सभी र् ग्यता िापदंड  ंक  पूरा करते ह ।ं खंड 

3.1 और 3.2(A) एिं  ) B) िें उक्कल्लक्कखत प्रिाणपत्र  ं और दस्तािेज  ं की अनुपक्कस्थलत िें ब िी क  अनुत्तरदार्ी  ) non-

responsive) िाना जाएगा। 

 
 

3.2.D संरु्क्त उद्यि  ) JV) र्ा लकसी भी अन्य व्यिस्था की अनुिलत नही ंहै, केिि एकि ब िीदाता ही िान्य ह गा। प्रस्तालित 

उप-ठेकेदार  ) र्लद क ई ह  (का अनुभि और संसािन ब िीदाता की र् ग्यता के िूल्यांकन िें नही ंलगने जाएंगे। हािांलक, 

पररर् जना लिकासकताव द्वारा स्वीकृत उप-ठेकेदार के रूप िें ब िीदाता के अनुभि क  िान्य लकर्ा जाएगा। र्लद 

ब िीदाता लकसी कंस लटवर्ि/संरु्क्त उद्यि  ) JV) का सदस्य ह , त  उसके अनुभि क  कार्व लितरण के अनुसार स्वीकार 

लकर्ा जाएगा। र्लद JV/कंस लटवर्ि सिझौते िें सदस्य  ंके बीच कार्व लितरण लनलदवष्ट् नही ंहै, त  उस अनुभि क  उन सभी 

सदस्य  ंके लिए िान्य लकर्ा जाएगा लजनकी भागीदारी नू्यनति 35% ह । 

 

3.2.E 19.02.2019 के गजट न लटलफकेशन GSR 127(E) (र्ा सिर्-सिर् पर इसिें हए बदिाि )ं की पररभािा के तहत आने 

िािे और एक जैसे काि के लिए रलजस्टडव सभी स्टाटवअप्स (चाहे िे MSE ह  ंर्ा नही)ं क , पैरा 3.2 A के अनुसार 'पहिे 

के अनुभि' और 'पहिे के टनवओिर' की र् ग्यता शतों क  पूरा करने से छूट दी गई है, बशते िे क्वालिटी और टेक्किकि 

से्पलसलफकेशन क  पूरा करते ह ।ं हािांलक, पक्कब्लक सेफ्टी, हेल्थ, ज़रूरी लसक्य ररटी ऑपरेशन और इलक्वपिेंट आलद से 

जुडी चीज़  ंकी खरीद जैसे िािि  ंिें, एम्प्लॉर्र के पास स्टाटवअप्स क  ऐसी छूट देने से िना करने का अलिकार है। 

3.2 F वदिावलयापन 

िह ब िीदाता लजसके लिरुद्ध सिािान पेश करने हेतु लदिालिर्ापन और ऋणश िन अििता संलहता  ) IBC) 2016 के 

अंतगवत प्रालिकृत प्रालिकारी द्वारा कॉपोरेट लदिालिर्ापन सिािान प्रलक्रर्ा की र्ालचका स्वीकार की जा चुकी है, िह ब िी 

िगाने के र् ग्य नही ंह गा। र्ह प्राििान उन ब िीदाता कंपलनर्  ंपर भी िागू ह गा, लजन्ह नें लबना शतव तकनीकी र्ा लित्तीर् 

सहार्ता अपनी िूि/ह क्कडंग कंपनी से प्राि की ह , लजसके लिरुद्ध ऐसी र्ालचका स्वीकार की जा चुकी ह । 

 

र्लद ब िी जिा करने के सिर् ब िीदाता के लिरुद्ध क ई लदिालिर्ापन र्ालचका स्वीकार नही ं की गई थी, िेलकन 

िूल्यांकन अिलि के दौरान र्ा कार्व के आिंटन से पहिे कभी भी ऐसी र्ालचका प्रालिकृत प्रालिकारी द्वारा स्वीकार कर 

िी जाती है, त  उस ब िीदाता क  अर् ग्य िाना जाएगा और उसकी ब िी क  अस्वीकृत कर लदर्ा जाएगा। 

 

ब िीदाता के अलिकृत प्रलतलनलि द्वारा हस्तािररत िेटरहेड पर र्ह घ िणा प्रसु्तत करनी ह गी लक  “ ब िीदाता के लिरुद्ध 

IBC 2016 के अंतगवत प्रालिकृत प्रालिकारी द्वारा क ई लदिालिर्ापन प्रलक्रर्ा स्वीकार नही ंकी गई है।” 

 

इसके अलतररक्त, ब िी जिा करने के पश्चात से िेकर कार्व आिंटन तक, ब िीदाता क  NHPC क  सूलचत करना ह गा 

र्लद उसके लिरुद्ध IBC 2016 के अंतगवत प्रालिकृत प्रालिकारी द्वारा कॉपोरेट लदिालिर्ापन सिािान प्रलक्रर्ा की र्ालचका 

स्वीकार की जाती है। र्लद ऐसी जानकारी क  लछपार्ा जाता है, त  ब िीदाता की ब िी क  अस्वीकार लकर्ा जा सकता 

है और लनलिदा दस्तािेज की शतों के अनुसार व्यिसालर्क िेन-देन पर प्रलतबंि िगार्ा जा सकता है। 
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3.2 G पीएएफ/िानीय होने का प्रमाण: 

प्र जेक्ट/पािर से्टशन के पास रहने िािे PAFs (प्र जेक्ट से प्रभालित पररिार )ं और स्थानीर् ि ग  ंके लिए 'ि कि कॉक्किलटलटि 

लबलडंग' (स्थानीर् स्तर पर प्रलतस्पिी ब िी) के आिार पर काि देने की पॉलिसी के अनुसार, र्ह टेंडर/काि PAFs और/र्ा 

स्थानीर् ि ग  ंके लिए आरलित है। 

प्र जेक्ट/पािर से्टशन के आस-पास के ज़्यादा से ज़्यादा ि ग  ंक  फार्दा पहाँचाने के लिए, एक ही संस्था क  एक बार िें 04 से 

ज़्यादा काि/सेिाएाँ  नही ंदी जाएाँ गी। लकसी भी सिर् लकसी एक संस्था क  लदए जाने िािे काि और सेिाओ ंकी कुि कीित 

125 िाख रुपरे् तक ही सीलित ह गी। 

PAFs और/र्ा स्थानीर् ि ग  ंके लिए आरलित 'ि कि कॉक्किलटलटि लबलडंग' िें अपनी र् ग्यता सालबत करने के लिए ब िी 

िगाने िाि  ंक  ज  दस्तािेज़ जिा करने ह गें, िे इस प्रकार हैं: 

शे्रणी लििरण आिश्यक दस्तािेज 

A पीएएफ  

A (i)(a)  ऐसा पररिार लजसकी भूलि अथिा अन्य अचि संपलत्त 

लसक्किि सरकार द्वारा अलिग्रलहत की गई ह  तथा 

ितविान िें तीस्ता-VI जिलिद्रु्त पररर् जना हेतु LTHPL 

क  पटे्ट पर दी गई ह । 

लसक्किि सरकार की भूलि अलिग्रहण 

अलिलनर्ि, 1894 की िारा 12 के अंतगवत 

अलिसूचना की सत्यालपत प्रलत, अथिा SPDC 

एिं LTHPL के िध्य पट्टा सिझौते की 

सत्यालपत प्रलत, अथिा संबंलित SDM का 

प्रिाणपत्र, अथिा भूलि लिभाग, तीस्ता-VI 

पररर् जना प्रिुख का प्रिाणपत्र। 

A (i)(b) ऐसा पररिार लजसकी भूलि र्ा अन्य अचि संपलत्त LTHPL 

द्वारा अल्पकालिक पटे्ट पर िी गई ह । 

LTHPL एिं भूलििर के बीच पट्टा सिझौते की 

सत्यालपत प्रलत अथिा SDM/भूलि लिभाग 

प्रिुख का प्रिाणपत्र। 

A (ii) ऐसा पररिार लजसके पास भूलि नही ंहै, परंतु ज  कृलि 

िजदूर, बटाईदार, काश्तकार, कारीगर आलद के रूप िें 

प्रभालित िेत्र िें भूलि अलिग्रहण से पूिव तीन ििों से लनभवर 

रहा ह । 

संबंलित SDM द्वारा लनभवरता, भूलि लििरण 

तथा पट्टा अिलि का प्रिाणपत्र। 

A (iii) अनुसूलचत जनजालत एिं अन्य पारंपररक िन लनिासी 

लजनके िनालिकार भूलि अलिग्रहण के कारण प्रभालित 

हए ह ।ं 

र्ह शे्रणी तीस्ता-VI पररर् जना िें िागू नही ंहै। 

A (iv) ऐसा पररिार लजसकी आजीलिका तीन ििों से िन र्ा 

जिाशर्  ंपर लनभवर रही ह  और भूलि अलिग्रहण से 

प्रभालित हई ह । 

संबंलित SDM का प्रिाणपत्र। 

A (v) ऐसा पररिार सदस्य लजसे राि/कें द्र सरकार की र् जना 

के अंतगवत भूलि आिंलटत हई ह  और िह भूलि 

अलिग्रहणािीन ह । 

संबंलित SDM का प्रिाणपत्र। 

A (vi) शहरी िेत्र िें अलिग्रहण से पूिव तीन ििों से लनिासरत 

पररिार। 

र्ह शे्रणी तीस्ता-VI पररर् जना िें िागू नही ंहै। 

B स्थानीर्  

B (i)  दलिण लसक्किि का लनिासी। लसक्किि सरकार द्वारा जारी COI/SSC की 

सत्यालपत प्रलत। 
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B (ii) पूिी लसक्किि का लनिासी। COI/SSC की सत्यालपत प्रलत। 
 

र्लद क ई ठेकेदार अनुबंि की आिश्यकताओ ंके अनुसार कार्व नही ंकरता है, त  अनुबंि सिाि कर लदर्ा जाएगा तथा उसे 

सिाक्कि की लतलथ से द  ििव तक इस नीलत के अंतगवत लनलिदाओ ंिें भाग िेने से िंलचत लकर्ा जाएगा। 

पीएएफ तथा तीस्ता–VI जिलिद्रु्त पररर् जना/उसके घटक  ंके लनकट लनिास करने िािे स्थानीर् लनिालसर्  ंहेतु स्थानीर् 

प्रलतस्पिी लनलिदा आिार पर कार्ों के आरिण की नीलत के अंतगवत पात्र स्थानीर् लनिालसर्  ंकी पररभािा लनिावररत करने के 

लिए भौग लिक सीिाएाँ  लनम्नानुसार ह गंी: 

क्र.सं. स्थान पररभालित भौग लिक िेत्र 

1 बैराज कॉम्प्लेक्स िेत्र लसक्किि के पूिव एिं दलिण लजिे 

2 हेड रेस टनि (HRT) िेत्र लसक्किि का दलिण लजिा 

3 

पािर हाउस कॉम्प्लेक्स िेत्र (क) दलिण लजिा, लसक्किि; (ख) तारख िा क्कस्थत तीस्ता 

नदी पुि के प्रिेश लबंदु से पलश्चि बंगाि के कालिि गं लजिे 

िें 5 लकिी की पररलि के भीतर का िेत्र 
 
 

3.3. अयोग्यता (Disqualification): 

र्द्यलप ब िीदाता उपर क्त र् ग्यता िानदंड क  पूरा करते हैं, लफर भी िे लनम्नलिक्कखत पररक्कस्थलतर्  ंिें अर् ग्य िाने जा सकते 

हैं: 

(i) र्लद उन्ह नें र् ग्यता िानदंड की पूलतव के प्रिाण के रूप िें प्रसु्तत फॉिों, बर्ान ,ं हिफनाि ,ं घ िणाओ ंऔर 

संिग्नक  ंिें भ्रािक र्ा असत्य जानकारी दी है; और/र्ा,  

(ii) र्लद उन्ह नें उसी कार्व के लिए लपछिी लनलिदा प्रलक्रर्ा िें भाग लिर्ा था और L-1 पाए गए थे, िेलकन असािान्य 

रूप से अलिक र्ा कि दर  ंपर ब िी िगाई थी और उसका तकव संगत औलचत्य लनर् क्ता क  प्रसु्तत नही ंकर सके, 

(iii) िे ब िीदाता लजनके अनुबंि पूिव िें लनर् क्ता द्वारा असंत िजनक प्रदशवन के कारण सिाि लकए गए ह ,ं उन्हें 

अर् ग्यता अिलि पूणव ह ने तक लनलिदा प्रलक्रर्ा िें भाग िेने की अनुिलत नही ंदी जाएगी। ऐसी क्कस्थलत िें उनकी 

ब िी क  गैर-प्रलतलक्रर्ाशीि  ) non-responsive) िाना जाएगा। 

 

लटप्पणी :उपर क्त र् ग्यता िानदंड  ) qualifying criteria) केिि दशावने हेतु  ) illustrative) हैं, और इन्हें पररर् जना की 

लिलशष्ट् आिश्यकताओ ं के अनुसार उलचत कारण  ं और औलचत्य सलहत संश लित   / अनुकूलित लकर्ा जा सकताहै। 

र्लद अनुबंि की स्वीकृलत की शक्कक्त पररर् जना के अलिकार िेत्र िें आती है, त  पररर् जना प्रिुख और र्लद र्ह शक्कक्त 

िेत्रीर् कार्वकारी लनदेशक  ) Region ED) के अलिकार िेत्र िें आती है, त  िेत्र प्रिुख ऐसा कर सकते हैं। 

 

4. कायय पूणय किने की समय सीमा 

सफि ब िीदाता क  संपूणव कार्व अनुक्रिांक-1 (SI no.-1) िें लनलदवष्ट् सिर् सीिा के भीतर पूरा करना ह गा, लजसकी 

गणना लनर् क्ता द्वारा जारी स्वीकृलत पत्र  ) Letter of Acceptance) की लतलथ से की जाएगी। 

5. ब िी के साथ तालिका िें कार्व के लिए लनलदवष्ट् जिानत रालश (Earnest Money) जिा ह ना अलनिार्व है। 

6. पूिय-बोली बैठक 

(a) र्लद आिश्यक ह , त  सभी संभालित ब िीदाताओ ंके लिए पूिव-ब िी बैठक (Pre-Bid Meeting) स्थान, लतलथ और 

सिर्) अनुक्रिांक-1 अनुसार( पर आर् लजत की जाएगी, लजसिें उन्हें कार्व और लनलिदा शतों के संबंि िें र्लद क ई 

शंका ह  त  स्पलष्ट्करण प्राि करने का अिसर लदर्ा जाएगा। 
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(b) संभालित ब िीदाता) Bidder) र्लद चाहें त  अपनी शंकाएं पूिव-ब िी बैठक से कि से कि 3 लदन पहिे ईिेि / कुररर्र 

 /अनुचे्छद 1(A)(ix) िें लदए गए पते पर भेज सकते हैं तालक उनका उत्तर बैठक के दौरान लदर्ा जा सके। 

7. बोली जमा किना 

(i) ऑनिाइन ब िी जिा करना – तकनीकी ब िी )किर- I) (अनुभाग-II, र्ानी ITB देखें  (और िूल्य ब िी )किर- II) 

(इिेक्टर ॉलनक प्रारूप िें(, सभी दृलष्ट्र्  ंसे पूणव, उपरु्वक्त प टवि पर SI संख्या 1 िें लनलदवष्ट् लतलथ और सिर् से पहिे 

अपि ड की जानी चालहए। 

(ii) ऑफिाइन ब िी जिा करना )अनुभाग- II र्ानी ITB देखें(, सभी दृलष्ट्र्  ंसे पूणव, बंद लिफाफे िें लदए गए पते पर SI 

संख्या 1 िें लनलदवष्ट् लतलथ और सिर् तक जिा की जानी चालहए। 

र्लद ब िी जिा करने की लनलदवष्ट् लतलथ र्ा संश िन क  लनर् क्ता के लिए अिकाश घ लित लकर्ा जाता है, त  

दस्तािेज  ंकी हाडव कॉपी अगिे कार्व लदिस क  लनलदवष्ट् सिर् तक प्राि की जाएगी। इसी प्रकार, र्लद ब िी ख िने 

की लतलथ र्ा उसिें संश िन क  अिकाश घ लित लकर्ा जाता है, त  ब िी ख िने की प्रलक्रर्ा अगिे कार्व लदिस 

क  उसी सिर् पर की जाएगी। हािांलक, ऑनिाइन ब लिर्ााँ जिा करने की लतलथ और सिर् र्थाित रहेगा। 

 

8. ब िी के लिए िुद्रा केिि भारतीर् रुपर्ा ही ह गी। 

9. ब लिर्ााँ, ब िी जिा करने की अंलति लतलथ के बाद, SI संख्या 1 िें उक्कल्लक्कखत अिलि तक िैि रहनी चालहए। र्लद क ई 

ब िीदाता इस अिलि के भीतर अपनी ब िी िापस िेता है र्ा उसिें क ई संश िन करता है, त  उसकी जिा की गई 

ईएिडी )Earnest Money Deposit) जब्त कर िी जाएगी। ब िी िैिता अिलि सिाि ह ने से पहिे, लनर् क्ता 

ब िीदाताओ ंसे इस अिलि क  बढाने का अनुर ि कर सकता है। र्ह अनुर ि और उसका उत्तर लिक्कखत रूप िें ह ना 

चालहए। ब िी िैिता अिलि िें लिस्तार से ब िी िें क ई पररितवन का अलिकार प्राि नही ंह गा। र्लद क ई ब िीदाता 

लनर् क्ता के अनुर ि पर िैिता अिलि नही ंबढाता है, त  उसकी ब िी क  अनुत्तरदार्ी िाना जाएगा। 

10. तकनीकी -िालणक्किक ब िी क  SI संख्या 1 िें लनलदवष्ट् स्थान, लदनांक और सिर् पर ऑनिाइन ख िा जाएगा। लजन 

ब िीदाताओ ंकी तकनीकी ब िी र् ग्य पाई जाती है, उनकी लित्तीर् ब िी ख िने की लतलथ और सिर् तकनीकी ब लिर्  ं

के िूल्यांकन के बाद प टवि के िाध्यि से सूलचत की जाएगी। लनर् क्ता /लनलिदा आिंत्रण प्रालिकारी अपने लििेक से 

िूल्यांकन कर सकता है। तकनीकी और लित्तीर् ब िी क  एक साथ ख ि सकता है और पूरी ब िी का  

11. र्लद पररर् जना संिेदनशीि िेत्र र्ा सीिािती िेत्र  ंिें क्कस्थत है, त  राष्ट्र ीर् सुरिा क  ध्यान िें रखते हए, लनर् क्ता लिदेशी 

कंपलनर्  ंऔर उनके किवचाररर्  ंकी भागीदारी पर कुछ प्रलतबंि िगा सकता है। ऐसी कंपनी की पात्रता से पहिे, लनर् क्ता 

भारत सरकार से सुरिा संबंिी स्वीकृलत प्राि करेगा। इसके अलतररक्त, िे ब िीदाता ज  भारत के साथ स्थिीर् सीिा साझा 

करने िािे देश  ं से हैं, उन्हें भारत सरकार के लित्त िंत्रािर् के व्यर् लिभाग के कार्ाविर् ज्ञापन संख्या F.No. 

6/18/2019/PPD लदनांक 23.07.2020 एिं 24.07.2020 का अनुपािन करना ह गा। 

12. ब लिर्ााँ जिा करने के लिए लकसी भी शुक्कद्धपत्र, बाद के संश िन और /र्ा लतलथ िें लकसी भी प्रकार के लिस्तार क  प टवि  

https://eprocure.gov.in/eprocure/app पर अपि ड लकर्ा जाएगा। ब िीदाताओ ं क  सिाह दी जाती है लक िे 

ब लिर्ााँ जिा करने की अंलति लतलथ से पूिव लनर्लित रूप से इस प टवि क  देखते रहें। 

13. लनर् क्ता क  र्ह अलिकार प्राि है लक िह लकसी भी ब िी क  स्वीकार र्ा अस्वीकार कर सकता है, तथा अनुबंि के 

आिंटन से पूिव लकसी भी सिर् पूरी लनलिदा प्रलक्रर्ा क  रद्द कर सकता है, लबना लकसी प्रकार की देनदारी के लजसे संबंलित 

ब िीदाता र्ा ब िीदाताओ ंक  िहन करना पडे। हािााँलक, ज  ब िीदाता इस अस्वीकृलत /रद्दीकरण के कारण जानना 

चाहेंगे, उन्हें र्ह जानकारी दी जाएगी, जब तक लक उसका प्रकटीकरण भारत की संप्रभुता एिं अखंडता, सुरिा, रणनीलतक, 

िैज्ञालनक अथिा आलथवक लहत  ंपर प्रलतकूि प्रभाि डािने की संभािना न ह  र्ा लकसी अपराि क  भडकाने की आशंका न 

ह । 
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14. र्लद 'लनलिदा आिंत्रण सूचना' के अंगे्रज़ी और लहंदी भािा संस्करण  ंिें क ई अंतर ह ता है, त  अंगे्रज़ी संस्करण क  ही िान्य 

िाना जाएगा 

15. सभी ऑफिाइन दस्तािेज़ नीचे लदए गए पते पर लदनांक 22.08.2026, 1500 बजे पहाँच जाने चालहए, 

 

पता: 

सिूह िररष्ठ प्रबन्धक (लसलिि), प्रापण एिं संलिदा लिभाग, तीस्ता-VI जि लिद्रु्त पररर् जना, बािुटार,प स्ट ऑलफस – 

लसंगति, पूिव लसक्किि, लपन :737134 

 

बालुताि इलाके में कोई भिोसेमंद कूरियि सवियस उपलब्ध नही ंहै। बोली लगाने िालो ंको सलाह दी जाती है वक िे 

डाक में होने िाली वकसी भी देिी से बचने के वलए अपनी ऑफ़लाइन बोवलयााँ स्पीड पोस्ट/िवजस्टडय पोस्ट के ज़रिए 

समय िहते भेजें। टेंडि न वमलने, देि से वमलने या िासे्त में खो जाने से जुडी वकसी भी विकायत पि विचाि नही ंवकया 

जाएगा; ऐसी क्किवतयो ंसे टेंडि डॉकू्यमेंट में वदए गए प्राििानो ंके अनुसाि वनपटा जाएगा। 

 

  (एनएचपीसी वलवमटेड की ओि से औि इसके वलए) 

 

 

 

समूह िरिष्ठ प्रबंिक (वसविल( 

प्रापण एिं संविदा विभाग 

तीस्ता-VI जल विद्युत परियोजना 

ईमेल: pnc-teesta6@nhpc.nic.in 
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Section II: Bidding Data and Instructions to Bidders 

Bidding Data 
 

Instructions to Bidders 

Clause A. General 16 Deadline for Submission of Bids 

1 Scope of Bid 17 Late Bids 

2 Eligible Bidders 18 Modification and withdrawal of Bids 

3 Qualification of the Bidder E. Bid Opening and Evaluation 

4 Cost of Bidding 19 Bid Opening 

5 Site Visit 20 Process to be Confidential 
 

B. Bidding Documents

 and Evaluation 

21 Examination of bids and 

Determination of Responsiveness 

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids 

7 Clarification of Bidding 

Documents and Pre Bid 

Meeting 

23 Preference for Domestic Bidders 

8 Amendment to Bidding Documents F. Award of Contract 

C. Preparation of Bids 24 Award Criteria 

9 Language of Bid 25 Employer's Right to Accept any 

Bid And to Reject any or all 

Bids 

10 Bid Prices 26 Notification of Award and Signing 

of Agreement 

11 Currencies of Bid and Payment 27 Performance Security Deposit 

12 Bid Validity 28 Advances 

13 Earnest Money 29 Corrupt or Fraudulent Practices 

14 Alternative Proposals by Bidders 30 General 

D. Submission of Bids 

15 Submission of Bids 
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Bidding Data 
 

 

 
 
 
 
 
 
 

Sl. 
No. 

Ref. 
Clause 

Description Particulars 

1 
 

1 Name of Work: Renovation of Entrance Lobby of the HOP Office, 
Teesta-VI H.E. Project at Ground Floor of 
Administrative Building of Teesta-V Power Station, 
Balutar, Sikkim. 

2 2.4 Name of IEM Not Applicable 

3 7.0 Pre-Bid Meeting: 
Venue, Date & 
Time 

Not Applicable 

4 12 Bid Validity 120 Days 

5 13 Earnest Money Deposit: ₹ 40,000/- may be deposited in the form of Crossed Demand 
Draft / Banker’s Cheque in favour of “NHPC Limited” 
payable at Singtam, East Sikkim”  
OR, In the form of Bank Guarantee (BG) issued by an Indian 
Nationalized bank or any scheduled commercial bank of 
India  
OR, in the form of irrevocable Insurance Surety Bond 
(Favouring “NHPC Limited”) issued by any Indian 
Insurance Company registered under Insurance Act 1938 or 
as amended from time to time and approved by the 
Insurance Regulatory Development Authority of India 
(IRDAI). Bank Guarantee/ Insurance Surety Bond shall be 
valid upto three months beyond the bid validity period as 
per prescribed format. 
OR, Copy of the valid Certificate of Recognition issued by 
DPIIT to Start-Ups as per ITB Clause 13. 

6 16 Deadline for online 
submissions of Bids: 

20.08.2026 @ 17:00 Hrs 

7 16 Deadline for offline 
submissions of Bids: 

Venue:  Procurement and Contracts Division, Teesta VI HE 
Project, Balutar, Singtam, East Sikkim 
Date 22.08.2026 @16:00 Hrs 

8 19 Time and Date for opening 
Technical Bid/Bids: 

Date:  24.08.2026 @ 17:00 Hrs. 

9 19 Time and Date of opening 
Financial Bid/Bids: 

Shall be intimated separately to Bidders whose Bid found to 
be Technically responsive. 

10 26 Copies of Agreement to be 
provided by Contractor free of 
Charge 

Original- three (two for employer and one for contractor)  
True copies:   
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Section-II Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid 
1.1 The NHPC Ltd. Hereinafter referred to as Employer invites bids for the construction of Works, as 

described in these documents and referred to as “Renovation of Entrance Lobby of the HOP 

Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V Power 

Station, Balutar, Sikkim”. The name and identification number of the works is provided in the 

NIT/Bidding Data 

1.2 The successful Bidder will be required to complete the Works in the Time allowed for Completion 

specified in the Schedule D in accordance with Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

 
2. Eligible Bidders 
2.1 This Invitation for Bid is open to: 

a) The bidders who are incorporated legal entity may only participate in the bidding process 
if they are legally and financially autonomous and operate under commercial law of their 
respective jurisdiction. 

b) All bidders meeting the Qualification criteria as defined in clause3. 

c) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in 
India), Order-2017 issued by the Department of Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020 or as amended from time to time. Bidders shall submit self- certification that 

the item offered meets the local content requirement for 'Class-I local supplier in the format 
provided under Tender Form-11. 

Public Procurement (Preferences to Make in India) Policy (including its latest 
modifications/amendments) as may be prevailing on the date of Price Bid Opening shall 
be applicable against this tender. Bidders are requested to go through the Public 
Procurement (Preferences to Make in India) policy available on concerned ministry 
website. 

2.2 Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the General 
Financial Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of Finance dated 
23.07.2020 and subsequent amendments. Bidders shall not be under declaration of 
ineligibility for banning / delisting / blacklisting / debarment from business on the grounds 
mentioned in para 6 of Guidelines on Banning of Business dealings (Annexure-A) to Integrity 
Pact at the time of submitting the bid and shall intimate immediately of any such banning / 
delisting / blacklisting / debarring after submission of bid till award of tender. Self-Declaration 
in this regard is to be submitted as per the enclosed proforma (Form-6-, Section-III). 

2.3 the Bidders whose contract(s) have been terminated due to unsatisfactory performance by 
employer in the past, shall not be allowed to participate in the bidding process till completion 
of the ineligibility period. 

2.4 To improve transparency and fairness in the tendering process the Employer is 

implementing Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 

persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive 

practices in the Tendering process and also during implementation of the Contract. All 
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Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the Employer 

at the time of submission of their Bids. Only those Bidders who have entered into Integrity Pact 

with the Employer shall be eligible to participate in the bidding process. Entering into Integrity 

Pact as per Performa provided in the Section Forms & Procedure is a basic qualifying 

requirement. 

The Integrity Pact digitally signed / signed on behalf of the Employer is provided as Form-7 

Section-III. The Integrity Pact shall be downloaded, printed and signed by the Applicant and 

to be submitted online. 

Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of 

appropriate value prior to signing of Contract Agreement. 

To oversee the compliance of obligation under the Integrity Pact,  (name of 

IEM given in Bidding data) has been appointed as Independent External Monitor (IEM) by 

the Employer. The Contact address of IEM is as under: 
 

 

(Note: Integrity pact to be included /excluded as per threshold limit circulated by NHPC Corporate 

office. The Guidelines for Banning of Business Dealings shall be part of all contracts.) 

3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, Qualification 

Information unless otherwise stated in the ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder. Additional information as sought in the Form-1 General Information, Section-III shall 

be provided; 

(b) work experience to demonstrate meeting the criteria stipulated in NIT shall be provided in Form-
3 work experiences record, Section-III. Any work experience (not specified in Form-3) claimed afterwards 
during clarification shall not be considered for evaluation. The work experience shown shall be supported 
with certificate(s) from the Engineer-in-charge/Project head of the concerned work: 

(c) Information on financial criteria stipulated in NIT shall be furnished in Form -4, Annual construction 

turnover, Section-III. Copy of affidavit/Certificate of CA mentioning Financial Turnover of last 3 

(three) years. Printed Annual reports or financial statements of the Bidder, such as balance sheet, 

profit and loss statements and auditor's reports as the case may be for the past three years shall 

be submitted to ascertain bidder’s meeting the financial criteria. 

(d) the proposed methodology ((Schedule- G in separate sheets) and programme of construction (in 

Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported 

with broad calculations, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion. 

 

Shri Upendra Malik, 
B-108, NSG Society, Plot-2, 
Pocket-6, Builders Area Greater 
Noida-201315 (UP) 
 

Email: upendra.malik@gmail.com  

Shri Prabhash Singh 
E7 M702, Housing 
Board Colony, Arera 
Colony, Bhopal, 
Madhya Pradesh-462016 
E-mail: srgmhrbpl@gmail.com 

 

Dr. Vinod Aggarwal, 
B-103, Sarvodaya 
Enclave, 2nd Floor, 
New Deihi-110017 

E-mail: arsv50@gmail.com 

mailto:srgmhrbpl@gmail.com
mailto:E-mail:%20arsv50@gmail.com
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3.2 For Qualification criteria refer Clause 3.2A to 3.2 F of NIT. 
 

3.3 Disqualification: 
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

(i). made misleading or false representations in the forms, statements, affidavits, declarations and 

attachments submitted in proof of the qualification requirements; and/or, 

(ii). participated in the previous bidding for the same work & found L-1 and had quoted abnormally 

high or low bid prices and could not furnish rational justification for it to the Employer, 

(iii). The Bidders whose contract(s) have been terminated due to unsatisfactory performance by 

employer in past, shall not be allowed to participate in the bidding process till completion of 

the ineligibility period. In such case the bid shall be considered as non-responsive. 

4. Cost of Bidding 
The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs, regardless of the outcome of the 

Bidding process. 

 
5. Site Visit 
5.1 The tenderers, in their own interest, should inspect and examine the site and its surroundings and 

satisfy themselves, before submitting their tender, in respect of the site conditions including but not 

restricted to the following which may influence or affect the work or cost thereof under the Contract: 

a) Site conditions including access to the site, existing and required roads and other means of 

transport/communication for use by them in connection with the works; 

b) Requirement and availability of land and other facilities for their enabling works, colonies, 

stores and workshops etc.; 

c) Ground conditions including those bearing upon transportation, disposal, handling and storage 

of materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water, etc. and labour (skilled 

and un- skilled), required for work and Laws and Regulations governing their use and 

employment; 

e) Geological, meteorological, topographical and other general features of the site and its 

surroundings as are pertaining to and needed for the performance of the work; 

f) The limit and extent of surface and sub-surface water to be encountered during the 

performance of the work and the requirement of drainage and pumping; 

g) The type of equipment and facilities needed, preliminary to, for and in the performance of the 

work; and 

h) All other information pertaining to and needed for the work including information as to the 

risks, contingencies and other circumstances which may influence or affect the work or the cost 

thereof under this contract. 

 
5.2 The tenderers should note that information, if any, in regard to the site and local conditions, in these 

tender documents, except for the material agreed to be supplied by the Employer, has been given 

merely to assist the tenderers and is not warranted to be complete. 

5.3 The tenderers should note and bear in mind that the Employer shall bear no responsibility for the 

lack of acquaintance of the site and other conditions or any information relating thereto, on their 
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part. The consequences of the lack of any knowledge, as aforesaid, on the part of the tenderers shall 

be at their risk and cost and no charges or claims whatsoever consequent upon the lack of any 

information, knowledge or understanding shall be entertained or payable by the Employer. 

5.4 The Bidders should note and bear in mind that the cost of visiting the site shall be at the Bidder’s 

own expenses.   

 

B. Bidding Documents and Evaluation 

6. Content of Bidding Documents 

6.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 8 of ITB. 
 

Section I Notice Inviting E-Tender 

Section II Instructions to Bidders (ITB), Bidding Data and Information for Bidders 

(IFB) 

Section III Tender Form, Form of declaration and Qualification Information 

Section IV General Conditions of Contract (GCC) and Schedules 

Section V Forms 
Section VI Special Conditions of Contract (SCC) 

Section VII Schedule of Quantities and Prices 

Section VIII Technical Specifications (TS) and Safety Manual 

Section IX Drawings (If any) 

 

6.2 The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities and Price, 

qualification information and other schedules, General and Special conditions of contract, 

specifications, and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 21 hereof, bids, which are not 

substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 

7. Clarification of Bidding Documents and Pre-bid Meeting 

7.1 A prospective Bidder requiring any clarification of the bidding documents may notify to Tender 

Inviting Authority in writing or by e-mail at the address indicated in the Bidding Data. The Employer 

will respond to such requests for clarification which are received 3 days prior to the pre- bid meeting 

or 10 days from the date of issue of NIT. Any clarification requiring an amendment to the Bidding 

Documents shall be issued as Addenda as per the Clause 8. Employer’s response (including an 

explanation of the inquiry, but without identifying its source) will be uploaded on portal 

https://eprocure.gov.in/eprocure/app at least 10 days prior to the deadline for submission of bids, 

where the bidder can see clarification/reply to query/ amendment to the Bidding Documents, if any. 

The Employer shall not be obliged to respond to any request for clarification received later than the 

above said period. Further, the mere request for clarification from the bidder(s) shall not be a ground 

for seeking extension in the deadline for submission of bids. 

7.2.1 Pre bid conference will be held at venue, date & time mention in NIT/Bidding Data where intending 

bidders may obtain necessary clarifications to their queries, if any, from Employer. All such queries 

https://eprocure.gov.in/eprocure/app
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seeking clarification on the bid documents shall be made in writing or by e-mail to Tender Inviting 

Authority at the address indicated in the Bidding Data so as to reach the Employer not later than 3 days before 

the pre-Bid meeting so that the same can be replied during the meeting. 

7.2.2  The prospective bidder or his authorized representative may attend the pre-bid meeting as 

indicated above. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter related to the bid that may be raised at that stage. 

7.2.3 Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become necessary 

as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 8 of ITB. 

7.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
8. Amendment to Bidding Documents 

8.1 Before the deadline for submission of bids, the Employer may for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the bidding 

documents by issuing addenda. 

8.2 In case the Schedule of Quantities and Price (Schedule–A) is revised through corrigendum/addendum, 

in such a case submission of revised financial bid will become mandatory, and the financial bid 

submitted earlier (i.e. before corrigendum) will become invalid. 

8.3 Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP portal 

https://eprocure.gov.in/eprocure/appas well as NHPC website www.nhpcindia.com. Any 

addenda/corrigenda/clarifications thus issued shall be part of the bidding documents. The 

prospective bidders have to check aforesaid portal for any amendment/corrigenda/clarifications 

periodically and before submission of their bids. All prospective bidders are presumed to have 

examined all amendments/corrigenda/clarifications published on the website and have submitted 

their bids accordingly. 

8.4 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 

with Clause 16 of ITB. 

 
C. Preparation of Bids 

9. Language of Bid 

All documents relating to the Bid shall be in English language. 

10. Bid Prices 

10.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

Schedule of Quantities and Prices submitted by the Bidder. 

10.2 The Bidder shall adopt the Item rate method or Percentage Rate Method for Price Bids as 

specified in Schedule D. 

Item rate method requires the bidder to quote rates and prices for all items of the Works 

described in the Schedule of Quantities and Prices. The item for which no rate or price or zero is 

https://eprocure.gov.in/eprocure/app
http://www.nhpcindia.com/
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entered by the Bidder will not be paid for by the Employer when executed and shall be deemed 

covered by the other rates and prices in the Schedule of Quantities and Prices. 

Percentage Rate Method requires the bidder to quote a percentage above / below / at par of 

the rates specified in the Schedule of Quantities and Prices prepared on the basis of Project 

Schedule of Rates. 

10.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for 

any other cause, as applicable, 28 days prior to the deadline for submission of Bid, shall be 

included in the rates, prices, and total Bid price submitted by the Bidder. All applicable taxes / 

duties, including GST as applicable and assessed 28 days prior to bid submission date on the Employer 

shall also be included in the final bid prices, which shall be deducted from the Contractor and 

deposited to the concerned authority by the Employer. The employer will not entertain any claim 

whatsoever on this account. 

All the bidders should ensure that they are GST compliant and their quoted tax structure /rates are as per 

GST Law. As per the GST Act the bid must show the GST Tax Rates and GST Amount explicitly. The bidder 

has to declare the applicable/considered GST Tax structure in ‘Letter of Tender Form’ (Form-2) 

GST has been implemented by the Government w.e.f. 01.07.2017. The Contractor, except for the 

supplies for the categories mentioned at Section 9(3) of GST Act, shall submit GSTIN and shall 

quote his prices in accordance with GST provisions after considering the benefit of Input Tax 

Credit etc. 

 
10.4 The rates and prices quoted by the Bidder shall be subject to price adjustment as per the formula 

provided in the clause 46 of the General Conditions of Contract. 

 

11. Currencies of Bid 

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

12. Bid Validity 

12.1 Bids shall remain valid for a period as mention in NIT/Bidding data, after the deadline date for 

online bid submission specified in Clause 16 of ITB or amendment thereof. 

12.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders to extend the period of validity for a specified additional period. The request and 

the bidders’ response shall be made in writing or by e-mail. A bidder may refuse the request without 

forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his earnest money for a period of the 

extension, and in compliance with Clause 14 of ITB in all respects. 

13. Earnest Money Deposit (EMD) 

13.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the 

NIT/Bidding data either in the form of Demand draft in favour of ‘NHPC Ltd’ payable at place 

mentioned in NIT/Bidding data or irrevocable Bank Guarantee valid for a period of 90 days beyond 

the validity period of the bid issued by any Indian Nationalised Bank/Scheduled Commercial Bank in 
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the prescribed format (Forms of Bank Guarantees) or irrevocable Insurance Surety Bond valid for 

a period of 90 days beyond the validity period of the bid issued by any Indian Insurance Company registered 

under Insurance Act 1938 or as amended from time to time and approved by the Insurance Regulatory 

Development Authority of India (IRDAI) in the prescribed format (Form of Insurance Surety Bond). Earnest 

Money if submitted by the Bidder in the form of Bank Guarantee / Insurance Surety Bond, the original Bank 

Guarantee / Insurance Surety Bond shall be submitted along with the bid. However, the issuing Bank / 

Insurance Company shall submit an unstamped duplicate copy of Bank Guarantees / Insurance Surety Bond 

directly by registered post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter. 

However, in case Earnest Money has been submitted by the bidder in the form of Demand draft, the 

information relating to particulars of the bidder’s bank shall be submitted by the bidder along with 

the bid in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders shall be remitted by 

the Employer in the above account through ECS mode, the Earnest Money submitted in the shape of 

Bank Guarantee / Insurance Surety Bond shall be returned in original by speed post. 

13.2  Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non- 

responsive. However, the bidders recognized as startup for the works covered under the tender by 

the Department of Industrial Policy & Promotion (DIPP) are exempted from furnishing the Bid Security 

/Earnest Money Deposit, such bidders shall require to submit notarised copy of valid certificate 
of recognition for the works covered under the tender issued by the DIPP. 

13.3  The Earnest Money of bidders who are not qualified for opening of price bid shall be returned within 
15 days after such notification. The Earnest Money of unsuccessful bidders will be returned within 15 
days of opening of price bids. 

13.4  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security Deposit. 

13.5 The Earnest Money may be forfeited: 

a) if the Bidder withdraw or modify/revise the bid in the interval between the Bid submission deadline and the 

expiration of the Bid validity period; or 

b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults under 
Integrity Pact: or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and/or 

ii. Furnish the required Performance Security Deposit. 

13.6  Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest 
Money Deposit. 

13.7 Bidder shall communicate the following bank details of Teesta VI H. E. Project to the issuing 

Bank for online confirmation of Bank Guarantee to be submitted in terms of this clause: 

Name of the beneficiary:  NHPC LIMITED 

Account No.       :  43766641853 
IFSC Code       : SBIN0007515 

Address of the Bank      :  Singtam, East Sikkim, Sikkim, PIN-737134 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG 

Confirmation. 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of 
Teesta-V Power Station, Balutar, Sikkim” 

35 | P a g e   

 
14. Alternative Proposals by Bidders 

Bidder(s) shall submit offers that comply with the requirements of the bidding documents, including 

the Schedule of Quantities and Price, and the basic technical design as indicated in the drawings and 

specifications. Further, failure to furnish all information required by the Bid Document or 

submission of incomplete offers, conditional Bid and proposals containing deviations from the Bid 

Document shall be rejected as non-responsive. 

 
D. Submission of Bids 

15. Submission of Bids 

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids by 

any other means shall not be accepted by the Employer in any circumstances. In case of Pre-bid 

meeting to be held as per clause 7.0 of ITB, the start date of submission of bids and the deadline for 

submission of bids is indicated in Bidding Data/NIT. 

The bidder shall ensure that all uploaded documents/offline documents of bid shall be duly signed 

along with seal of the authorized person of the bidder having valid power of attorney. 

15.1 Online Submission: 

15.1.1 Cover –I: This shall be named “Technical Bid”. No bid price-related information shall be mentioned 

in the Technical Bid. Techno-commercial Bid shall comprise; 

i) Dully filed Letter of Tender (Form- 2) (without indicating the quoted price) 

ii) Scanned copy of DD towards cost of Tender fee in favour of “NHPC LIMITED.” payable at 
Singtam 

iii) Scanned copy of DD/Bank Guarantee / Insurance Surety Bond towards Earnest Money Deposit 
(EMD) / notarised copy of valid registration certificate from DIPP Certificate as per ITB Clause 
13. 

iv) Duly filled General Information (Form-1) and Scanned copies of original documents defining 
the constitution or legal status, Memorandum of Understanding/ Articles of Association, place 
of registration, and principal place of business; notarised power of attorney of the signatory of 
the Bid to commit the Bidder with authority of the executant to execute the same; 

v) Duly filled Form of Declaration (Form-5) 

vi) Duly filled Declaration of Ineligibility (Form- 6) 

vii) Scanned copy of PAN No. 

viii) Scanned copy of GST Registration No. 

ix) Scanned copy of EPF Registration No. & ESIC Registration No. ....... (as applicable). 

x) Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned copies of 
documentary evidence. 

xi) Scanned copies of Annual Construction Turnover in (Duly filled in Form–4) (Copy of 
affidavit/Certificate of CA mentioning Annual Construction Turnover of last 3 (three) years, 
Printed Annual reports or financial statements of the Bidder, such as balance sheet, profit and loss 
statements and auditor's reports as the case may be for the past three years.) 
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xii) The proposed methodology (in separate sheets), Schedule F & G. (If applicable) 

xiii) Scanned copy of duly signed Integrity Pact as per Clause 2.4 of ITB (If applicable) 

xiv) Form-11, Certificate of Local Content in accordance to Public Procurement (Preference to Make in India) 

Order 2017. 

xv) Form-12, Declaration on Compliance under Rule 144(xi) of GFR-2017.  

xvi) Such other certificates/documents as defined in the ITB. 

 
15.1.2 Cover-II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of Quantities 

and Prices (Schedule A). 

Financial Bid shall be submitted in Electronic Form on the portal by the date & time as specified in 

NIT. Submission of the “Financial Bid” by any other means shall not be accepted by the Employer 

in any circumstances. In case, if any cell is left blank and no rate is quoted against any of the item(s) 

by the bidder, rate of such item(s) shall be treated as"0" (Zero) and considered included in the cost 

of the Bid and no separate claim whatsoever will be entertained on this account. 

15.1.3  Submission of revised financial bid will be mandatory, in case the same is desired by Employer 

through corrigendum/addenda. In such a case the financial bid submitted earlier will become 

invalid. 

15.2 Offline Submission: 

Bidder shall be submit the hard copy(ies) of documents as mention at sub para 15.2.1 in (one) 

sealed envelope, which must be either delivered by hand or by registered mail, and submitted by 

the date and time as specified in NIT/Bidding data. The envelope received late or after the 

prescribed due date and time will not be entertained. NHPC will not be responsible for any postal 

delay. 

 
Note: - Deadline for submission of hard copy(ies) (offline submission) may be kept …2 to 7… days 

(to be decided as per location of works) after the deadline for submission of online bids. 

 
15.2.1 The sealed Envelope containing hard copy of documents shall be marked as “Hard copy(ies) of 

documents” for “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at 

Ground Floor of Administrative Building of Teesta-V Power Station, Balutar, Sikkim”: 

 
i) Cost of Tender Documents (in original) as specified in NIT/Bidding Data. 

ii) Demand draft/BG / Insurance Surety Bond (in original) towards Earnest Money Deposit of  

as specified in Bidding Data/NIT. 

iii) Power of Attorney along with a copy of the Board resolution. In case of a General Power of 

Attorney, a true copy of the POA shall be duly notarized by Notary and in case of a specific Power of 

Attorney, the original POA. If a proprietary firm is bidding and proprietor of the firm is signing the bid, 

notarized copy of ownership of firm shall be submitted. 

iv) Such other certificates/documents as defined in the ITB. 
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15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents as 

uploaded at the time of submission of bid (clause 15.1.1) and hard copies as submitted physically 

to the Tender Inviting Authority (clause 15.2.1). 

16. Deadline for Submission of Bids 

16.1 Complete Bids must be uploaded at the portal, and hard copy(ies) of the document as 

mentioned in Clause 15.2 of ITB must be submitted at the address specified, by the date and 

time as stipulated in the Bidding Data/NIT. 

In the event of the specified date for the submission of bids being declared a holiday for the NHPC 

Ltd., the hard copy(ies) of the documents will be received up to the specified time on the next 

working day. However, the date and time for online submission of the Bids shall continue to 

be the date and time specified in the Bidding Data/NIT or any amendment for the same. 

16.2 The Employer may, in the exceptional circumstances and at its discretion, extend the deadline for 

submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case all 

rights and obligations of the Employer and the bidders previously subject to the original deadline 

will then be subject to the new deadline. 

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and 

registration etc. at the portal. It will deemed that the legally authorized signatories of the Bidder 

having DSC has carried out bidding process through portal. 

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the Bid 

after period of bid submission, unless the same has been expressly sought for by the Employer, 

shall be disregarded. 

17. Late Bids 

Online submission of the bid will not be permitted on the portal after expiry of submission time and 

the bidder shall not be permitted to submit the same by any other mode. Similarly, hard copies of 

the Off line documents, if received by the Employer after the deadline for submission of Bids 

prescribed in Bidding Data/NIT, then it will be considered as ‘Late Bid’ notwithstanding the fact that 

the bidder has uploaded the bid online within the stipulated deadline. In such a case, the uploaded 

online bid on the portal shall be considered as non-responsive and shall not be processed further. 

 
18.0 Modification and Withdrawal of Bid 

18.1 After submission of the bid the contractor can re-submit revised bid any number of times but before 

stipulated deadline for submission of bid. 

18.2 In case Employer desired through amendment/corrigendum to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. In such case the bid submitted before 

amendment/corrigendum shall become invalid. 

18.3 The server time (which is displayed on the bidders' dashboard) will be considered as the standard 

time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 

The bidders should follow this time during bid submission. 
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18.4 No Bid shall be withdrawn or modified/revised after Bid submission deadline. Withdrawal or 

modification of a Bid after Bid Submission deadline will result in the Bidder's forfeiture of its Bid 

security and further their Bid shall be considered non-responsive. 

 

E. Bid Opening and Evaluation 

19. Bid Opening 

19.1 The Employer/ Authority inviting Tender will open the bids received (except those received late) in 

the presence of the bidders’ / bidder’s representatives who choose to attend at the time, date and 

place specified in the Bidding Data/NIT. The Bidders/ Bidder’s representatives who are present 

shall sign a register evidencing their attendance. Bidder(s) can also view Bid opening online on the 

CPP portal https://eprocure.gov.in/eprocure/app at their end. 

In the event of the specified date for the opening of bids being declared a holiday for the Employer, 

the Bids will be opened at the appointed time and location on the next working day. 

19.2 Online Cover-I i. e Technical Bids shall be opened first. 

19.3  Cover-I i. e Technical Bids shall be evaluated for establishing eligibility of the bidder as per clause 

2 & 3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and a list will be 

drawn up of the responsive bids whose financial bids are eligible for consideration. 

19.4 The Cover-II i.e. Financial Bid of only of those Bidder(s), who are found to be meeting the eligibility 

criteria as well as techno-commercially responsive for the subject Works shall be opened thereafter. 

The date of opening of the Financial Bid shall be notified separately to all the eligible & techno-

commercial responsive Bidder. The Financial Bid shall be opened online in presence of Bidder’s 

representatives who wish to be present at the notified time and place. Bidder(s) can also view Bid 

opening online on the CPP portalhttps://eprocure.gov.in/eprocure/app at their end. 

19.5  The Financial Bids of Bidder(s), who are not considered eligible and techno commercial responsive, 

shall not be opened and will be Archived’ unopened. The decision of the Employer will be final and 

binding in this regard. 

19.6  The Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid 

simultaneously and evaluate the Bid completely. 

20. Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidder(s) or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 

decisions may result in the rejection of his Bid. 

21. Examination of Bids and Determination of Responsiveness 

21.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid: 
(a) meets the eligibility criteria defined in Clauses 2 and 3; 
(b) has been properly signed; 
(c) is accompanied by the required securities; and 
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(d)  is substantially responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with 

respect to the remaining bid conditions, i.e., priced Schedule of Quantities and Prices, Technical 

Specifications and Drawings.  

 

21.2  A substantially responsive “Bid” is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation. A material 

deviation or reservation is one: 

(a) which affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the 

Contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids or 

(d) which is inconsistent with the bidding documents, 

21.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder for a 

clarification of its Bid. The request for clarification and response shall be in writing or e-mail or 

through the portal, however, no change in the price or substance of the Bid shall be sought, offered 

or permitted. Reply shall be submitted by Bidder within a stated reasonable period of time. If Bidder 

does not provide clarifications of the information requested by the date and time set in the 

Employer’s request for clarification, its Bids may be rejected. 

22. Evaluation and Comparison of Bids 

22.1 The Employer will evaluate and compare the Cover II i.e Financial Bid of bidders whose bids are 

determined to be substantially techno-commercially responsive in accordance with Clause 21 of ITB. 

22.2 In case bids are invited on Item Rate Method and if the bid of the successful bidder is front loaded 
(i.e. the items which are to be executed in earlier part of construction period, are quoted high or bid 
with low rated items to be executed in the later part of contract period) in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require that 
the amount of the performance security set forth in Clause 27 of ITB be increased to a level sufficient 
to protect the Employer against financial loss in the event of default of the successful Bidder under 
the Contract. The amount of the increased performance security shall be decided at the sole 
discretion of the Employer, which shall be final, binding and conclusive on the bidder. 

The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be valid up 
to completion of work under the scope of the contract. 

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its discretion, 
ask any bidder for clarification of its Bid, including breakdowns of unit rates. The request for 
clarification and the response shall be through letter/e-mail but no change in the price or substance 
of the bid shall be sought, offered, or permitted except as required to confirm the correction of 
arithmetical errors discovered by the Employer in the evaluation of the Bids in accordance with Sub- 
Clause 21.4 of ITB. 

22.3 e-Reverse Auction (e-RA) (if applicable) 

22.3.1 e-RA shall be followed after e-tender only if number of eligible bidders at price bid stage are at least 2 (two). 
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Following Procedure shall be followed for e-RA: 

a. If the discovered price is upto 105% of the estimated cost, no e-RA will be conducted. 

b. If the discovered price is above the price mentioned in (a) above, then following procedure of e-RA 

shall be followed: 

 In case the number of eligible Bidders is 3 or less than 3, then e-RA shall be conducted 

among all the bidders. 

 In case the number of eligible Bidders are 4, then e-RA shall be conducted among the 

bidders except H1. 

 In case the number of eligible Bidders are more than 4, then the bidders quoting higher 

rates shall be eliminated as per below formula, and e-RA shall be conducted among 

the remaining bidders: 

 
Numbers of eliminated bidders = (n-3) x 0.5 where n = total bidders 

 
(In case “Numbers of eliminated bidders” is a fraction, it shall be rounded off to lower whole 

number.) 

22.3.2 In case of e-Reverse Auction, the procedure of e-RA shall be as hereunder:- 

i) Conditions of conducting e-RA after e-tendering (enclosed as Appendix-I) 

ii) Business Rule for e-RA (enclosed as Appendix-II) 

iii) Process Compliance form (enclosed as Appendix-III) 

iv) Price Confirmation form for e-RA (enclosed as Appendix-IV) 

 
23.1 Public Procurement (Preference to Make in India), Order 2017: 

Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), 

Order-2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry 

of Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended 

from time to time. 

Definition of Make in India: 

A) Definitions: 
Local content: means the amount of value added in India which shall, unless otherwise prescribed 

by the Nodal Ministry, be the total value of the item procured (excluding net domestic indirect 

taxes) minus the value of imported content in the item (including all custom duties) as a proportion 

of the total value, in percent. 

Class-I local supplier: means a supplier or service provider, whose Goods/ Services /Works offered 

for procurement, meets the minimum local content as prescribed for “Class-I local supplier” under 

this order. 

For procurement of Goods / Services / Works, irrespective of purchase value where there is 

sufficient local capacity and local competition, only Class-I local supplier shall be eligible to bid. 

 
Minimum local content: Nodal ministry/department may prescribe only a higher percentage of 

minimum local content requirement to categorize a supplier as Class-I local supplier / Class-II local 

supplier / Non local supplier. For the items, for which Nodal ministry/department has not 

prescribed higher minimum local content notification under the order, it shall be 50% and 20% for 

Class-I local supplier / Class-II local supplier respectively. 

B) Verification of local content: 

a) The 'Class-I local supplier' at the time of tender, bidding or solicitation shall be required to 
indicate percentage of local content and provide self-certification that the item offered meets 
the local content requirement for 'Class-I local supplier'. They shall also give details of the 
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location(s) at which the local value addition is made. 

b) In cases of procurement for a value in excess of INR 10.00 Crores, the 'Class-I local supplier'/ 

'Class-II local supplier' shall be required to provide a certificate from the statutory auditor or 

cost auditor of the company (in the case of companies) or from a practicing cost accountant or 

practicing chartered accountant (in respect of suppliers other than companies) giving the 

percentage of local content. 

c) False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the 
General Financial Rules for which a bidder or its successors can be debarred for up to two 
years as per Rule 151(iii) of the General Financial Rules along with such other actions as may 
be permissible under law. A supplier who has been debarred by any procuring entity for 
violation of this Order shall not be eligible for preference under this Order for procurement 
by any other procuring entity for the duration of the debarment. The debarment for such 
other procuring entities shall take effect prospectively from the date on which it comes to the 
notice of other procurement entities. 

 
23.2 Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) 2017: 

i. Any Bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if bidder is registered with the Competent Authority {i.e. Registration Committee 

constituted by the Department of Promotion of Industry and Internal Trade (DPIIT), Govt. of India 

}. However, the said requirement of registration will not apply to bidders/sub-contractors from 

those countries (even if sharing a land border with India) to which the Government of India has 

extended lines of credit or in which the Government of India is engaged in development projects. 

Bidders may apprise themselves of the updated lists of such countries available in the website of 

the Ministry of External Affairs (23.07.2020, order (PP no.2). 

 

ii. Such registration should be valid for the entire period of bid validity or any extension thereof. 

However, in case the validity period of registration is less than bid validity period, the Bidder 

shall be required to submit the extension of the validity period of registration before the 

opening of price bids. (point 13, 23.07.2020, Order (PP no.1) 

 

iii. Further the successful bidder shall not be allowed to sub-contract works to any “Subcontractor” 

from a country which shares a land border with India unless such Subcontractor is registered 

with the competent Authority {Registration Committee constituted by the Dept. of Promotion of 

Industry and Internal Trade (DPIIT), Govt. of India}. (point 11, 23.07.2020, Order (PP no.1) 

 

iv. A bidder is permitted to procure raw material, components, sub-assemblies, etc. from the 

vendors of countries sharing a land border with India without getting registered with the 

Competent Authority, i.e. Registration Committee constituted by DPIIT, as it is not regarded as 

“sub-contracting” (circular 12.03.2021) 

 

v. However, in case a bidder proposes to supply finished goods procured directly/indirectly from 

the vendors of the countries sharing land border with India, such vendors will be required to get 

registered with the Competent Authority, i.e. Registration Committee constituted by DPIIT. 

circular 12.03.2021) 
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vi. Bidders have to submit certificate in accordance with Application Form 12 (as per applicability). 
If such certificate given by a bidder whose bid is accepted is found to be false, this would be a 
ground for termination and further legal action in accordance with law. 

 
vii. “Bidder” for the purpose of above referred order (including the term 'tenderer', 'consultant', 

‘vendor’ or 'service provider' in certain contexts) means any person or firm or company, including 
any member of a consortium or joint venture ( that is an association of several persons, or firms 
or companies) , every artificial juridical person not falling in any of the descriptions of bidders 
stated hereinbefore, including any agency, branch or office controlled by such person, 
participating in a procurement process. 

 
viii. Bidders from a country which shares a land border with India” mentioned in para above means; 

(point 8, 23.07.2020, Order (PP no.1): 
 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

 
ix. The bidder shall comply with all the term and condition of the OM issued by the Department of 

Expenditure, Ministry of Finance, Govt. of India vide F. No 6/18/2019-PPD dated 23.07.2020 & 
24.07.2020 read with its amendments thereof. 

 
F. Award of Contract 

24. Award Criteria 

Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered the 

lowest evaluated Bid price after e tendering and / or e-Reverse Auction (as the case may be), provided that 

such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 2 & 3 

of ITB; (b) determined substantive responsive and (c) who has offered the lowest Evaluated Bid Price 

pursuant to Clause 22. 

 
25. Employer’s Right to accept any Bid or Reject any or all Bids 

Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected bidder or bidders However, the Bidder(s) who wish to 

seek reasons for such decision of cancellation/ rejection shall be informed of the same by Employer 

unless its disclosure reasonably could be expected to affect the sovereignty and integrity of India, the 

security, strategic, scientific or economic interest of the state or lead to incitement of an offence. 
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26. Notification of Award and Signing of Agreement. 

26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period through the “Letter of Acceptance”, which will state the sum that 

the Employer will pay to the Contractor in consideration of the execution, completion by the 

Contractor as prescribed by the Contract. 

26.2. The notification of award will constitute the formation of the Contract until the Formal Agreement is 

signed pursuant to clause 26.3 of ITB and further subject only to the furnishing of a performance 

security deposit in accordance with the provisions of Clause 27 of ITB. Within 28 days of date of issue 

of Letter of Acceptance, Contract Agreement shall be drawn with the successful bidder on prescribed 

Form. 

26.3. The Agreement will incorporate all agreements between the Employer and the successful bidder. It 

will be signed by the Employer and the successful bidder after the performance security deposit is 

furnished. Till signing of Contract Agreement between the Employer and successful bidder, provision 

under Clause 55.2 ‘Arbitration’ of GCC shall not be applicable. 

26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The language 

of the contract shall be English. 

26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer as 

mentioned in Bidding Data. 

27. Performance Security Deposit 
27.1 Within 28 (twenty-eight) days after issue of the Letter of Acceptance, the successful bidder shall 

deliver to the Employer Performance Security in accordance with Clause 3 of General Conditions of 

Contract valid till 90 days beyond the end of Defect Liability Period. Additional performance security 

shall also require to be given for front loaded bid or bid with low rated items to be executed in the 

later part of contract period as per clause -3 of GCC which shall be valid till the time of completion of 

works. The performance security shall not be released till liquidated damages, if any, is pending for recovery. 

If the contractor does not submit the performance security within the stipulated period due to any valid 

reason, Tender Inviting Authority may grant time extension for submission of performance security 

based on the request of contractor. 

 
In case, the contractor does not submit performance security without a valid reason, the Employer 
shall impose simple interest @12% per annum on the full amount of applicable performance 
security (along with applicable taxes, if any) for the period of delay in submission of performance 
security. The interest on delayed period shall be calculated on pro rata basis for number of delayed 
days. 

 
The interest accrued shall be payable by the Contractor within 14 days from the date of intimation 

by Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC 

LIMITED’, otherwise the same shall be recovered from any payment due or become due against bills 

/ any other amount lying with NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in substantial 

completion and final completion certificates. Further, no claim for extension of time for completion 

period or any other type of claim on account of delayed submission of performance security shall be 

entertained. 
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27.2 If contractor fails to submit the Performance Security within 45 days (for the contracts having time 

for completion – up to 12 months) or 60-days (for the contracts having time for completion - more 

than 12 months) from the date of issue of Letter of Award (LOA), then following actions shall be 

taken against such Contractor: 

i) Award shall summarily be terminated 

ii) EMD/ Bid security shall be forfeited. 

iii) The bidder shall be debarred / banned to participate in the business dealings with NHPC for 

a period of one year. 

iv) The name of the Contractor shall be hosted on the NHPC website etc. as per existing norms 

of NHPC / Govt. of India. 

v) Such defaulted contractor shall not be eligible to participate in the bidding process of re- 

tender of this work. 

27.3 Bidder shall communicate the following bank details of Teesta VI H. E. Project to the issuing Bank for 
online confirmation of Bank Guarantee to be submitted in terms of this clause: 

Name of the beneficiary:  NHPC LIMITED 

Account No.       :  43766641853 
IFSC Code       : SBIN0007515 

Address of the Bank      :  Singtam, East Sikkim, Sikkim, PIN-737134 

Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG 

Confirmation. 

28. Advances 

The Employer will provide Mobilization Advance and Advance for procurement of new equipment as 

provided in General Conditions of Contract. 

29 Corrupt or Fraudulent or Collusive or Coercive Practices 

29.1 The Employer requires the bidders/contractors under this contract observe the highest standard of 

ethics during the procurement and execution of this contract. In pursuance of this policy, the 

Employer: 

(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 

execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

(iii) “collusive practices” means a scheme or arrangement between two or more Bidders 

with or without the knowledge of the Borrower, designed to establish Bid prices at 

artificial, non- competitive levels; 

(iv) “coercive practice” means harming or threatening to harm, directly or indirectly, persons 

or their property to influence their participation in a procurement process, or affect the 

execution of a contract.  
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(v) “Integrity Pact” means an agreement signed between the Contractor and the Employer 

committing the persons/officials of both the parties, not to exercise any corrupt influence on 

any aspect of the Tender/Contract. 

(b) An agreement called Integrity Pact between the prospective Bidders and the Employer shall 

be signed committing the persons/officials of both the parties, not to exercise any corrupt 

influence on any aspect of the Tender/Contract. The Independent External Monitor(s) (IEM) 

appointed by the Employer shall oversee the compliance of obligation under the Integrity 

Pact. 

(c) A Bid may be rejected by the Employer if it is determined at any stage that the respective 

Bidder has engaged in corrupt or fraudulent or collusive or coercive practices or defaulted 

commitments under Integrity Pact in competing for or in executing the contract in question 

and his Bid Security shall be forfeited. The Contractor shall not be entitled for any 

compensation whatsoever under this clause. 

(d) The Employer will declare a Bidder ineligible for a stated period of time to award a 

contract/contract as per Guidelines on Banning of Business Dealings if he at any time 

determines that the Bidder has engaged in corrupt or fraudulent or collusive or coercive 

practices in competing for, or in executing, the contract. 

(e) The documents/information submitted by Contractor may be verified by the officials of the 

Employer for its authenticity at any time and the Contractor shall provide all facilities/co- 

operation in this regard. If it is found that any of the documents/information submitted by 

the Contractor is not genuine, the Employer shall have full rights to cancel his Bid, forfeit the 

bid security and terminate the Contract, if awarded. 

 
30.0 PERMANENT ACCOUNT NUMBER (PAN) AND GSTIN 

The Bidder shall furnish to the Employer his Permanent Account Number issued by the Income Tax 

Authorities in India and Goods and Services Tax Identification number issued by the concerned 

Authorities in India. No payment shall be made to the Contractor unless he submits his Permanent 

Account Number (PAN) and Goods and Services Tax Identification number (GSTIN). 

31.0 General 

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a 

contractor/contractor’s employee for a period of one year after his retirement from Government 

service, without the prior permission of the Government of India in writing. The bid shall become 

invalid and/or contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the Government of India 

as aforesaid before submission of the bid or engagement in the contractor's service.Bidder shall also 

intimate the names of persons who are working with him in any capacity who are near relatives to 

any official of the Employer. Any breach of this condition by the bidder/contractor would render him 

liable to be removed from this contract. An undertaking in this regard shall be submitted by the bidder 

in its letter head as per format placed at Form-9. 
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E- TENDERING INFORMATIONS 

 
REGISTRATION: 

(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal by using the “Online Bidder Enrollment” option available on the home page. Enrolment on 

the CPP Portal is free of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information including 

valid email-id & mobile no. All the correspondence shall be made directly with the contractors/ 

bidders through email-id provided. 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts. 

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III Certificates with 

signing key usage) is mandatory which can be obtained from SIFY/ nCode/ eMudra or any 

Certifying Authority recognized by CCA India on eToken/ SmartCard. 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 

Signature Certificate with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that they 

do not lend their DSCs to others which may lead to misuse and should ensure safety of the same. 

(vii) Bidders can than log into the site through the secured login by entering their user ID/ password 

and the password of the DSC/ eToken. 

Searching for Tender documents: 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 

by several parameters. These parameters could include Tender ID, Organization Name, Location, 

Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may 

combine a number of search parameters such as Organization Name, Form of Contract, Location, 

Date, Other keywords etc. to search for a tender published on the CPP Portal. 

b) Once the bidders have selected the tenders they are interested in, they may download the required 

documents/ tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 

This would enable the CPP Portal to intimate the bidders through SMS/ e-mail in case there is any 

corrigendum issued to the tender document. 

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 

to obtain any clarification/ help from the Helpdesk. 

 

Preparation for submission of Bid: 

Technical Bid and Price Bid to be submitted on-line at https://eprocure.gov.in/eprocure/app. 

(i) For preparation of bid Bidders shall search the tender from published tender list available on site 

and download the complete tender document and should take into account corrigendum if any 

https://eprocure.gov.in/eprocure/app
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published before submitting their bids. 

After selecting the tender document same shall be moved to the ‘My favourite’ folder of 

bidders account from where bidder can view all the details of the tender document. 

(ii) Bidder shall go through the tender document carefully to understand the documents required to 

be submitted as part of the bid. Bidders shall note the number of covers in which the bid 

documents have to be submitted, the number of documents – including the names and content 

of each of the document that need to be submitted. Any deviations from these may lead to 

rejection of the bid. 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender site, 

or through the contact details given in the tender document. 

(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender document/schedule. 

Bid documents may be scanned with 100 dpi with black and white option which helps in reducing 

size of the scanned document. 

(v) To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or “Other Important Documents” area available to them 

to upload such documents. These documents may be directly submitted from the “My Space” or 

“Other Important Documents” area as per tender requirements while submitting the bid, and 

need not be uploaded again and again. This will lead to reduction in the time required for bid 

submission process. 

SUBMISSION OF BIDS: 

Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The Bidder shall 

accordingly prepare and submit the bids containing the required documents up to the date and time 

given in NIT. The bidder shall prepare the bid and submit the bid in following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the bid in 

time i.e. on or before the bid submission time. 

ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/BC/BG/ others physically sent, should tally with the details 

available in the scanned copy and the data entered during bid submission time. Otherwise, the 

uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) and 

accepts the same in order to proceed further to submit their bid. 

iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details of 

the DD/BC/BG/others. 

v) Bidder shall digitally sign and upload the required bid documents one by one as indicated in the 

tender document. 
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vi) Bidders shall note that the very act of using DSC for downloading the tender document and 

uploading their offers is deemed to be a confirmation that they have read all sections and pages of 

the tender document without any exception and have understood the complete tender document 

and are clear about the requirements of the tender document. 

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 MB. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size 

of the scanned document. For the file size of less than 1 MB, the transaction uploading time will be 

very fast. 

viii) If price quotes are required in XLS format, utmost care shall be taken for uploading Schedule of 

quantities & Prices and any change/ modification of the price schedule shall render it unfit for 

bidding. 

Bidders shall download the Bill of Quantities, in XLS format and save it without changing the name 

of the file. Bidder shall quote their rate in figures in the appropriate cells, thereafter save and 

upload the file in financial bid cover (Price bid) only. If the template of Bill of Quantities file is 

found to be modified/corrupted in the eventuality by the bidder, the bid will be rejected and 

further dealt as per provision of clause no 14.0 of ITB including forfeiture of EMD. 

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 2 will 

result in rejection of the tender. 

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting Authority 
(TIA) well before the bid submission end date & time (as per Server System Clock). The TIA will not 
be held responsible for any sort of delay or the difficulties faced during the submission of bids 
online by the bidders at the eleventh hour. 

x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the bidders shall 
take print out of system generated acknowledgement number, and keep it as a record of evidence 
for online submission of bid, which will also act as an entry pass to participate in the bid opening. 

xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of the tender 
site, which shall be considered valid for all actions of requesting, bid submission, bid opening etc., 
in the e-tender system. 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128-bit encryption technology. 

ASSISTANCE TO BIDDERS: 

xiii) Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 
in the tender. 

xiv) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24X7 CPP Portal Helpdesk No.0120-4200462, 0120-4001002, 0120- 
4001005, 0120-6277787, E-mail: support - eproc @nic.in. 

Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
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Appendix-I 

Cl 22.3.2 

 

Conditions for conducting e-RA 

1) e-RA shall be implemented at Application Service Provider’s Portal intimated by NHPC. 

 
2) e-RA shall be followed after e-tender as per provision of ITB. 

 

3) The Start Bid Price for Reverse Auction shall be the L1 Bidder’s total evaluated Bid Price 

(including taxes & duties etc.) as per ITB Clause 22. The bidder shall modify their Bid Price 

in the decremented slab in terms of 0.1% or its multiples. 

 
4) e-RA will be done on total evaluated Bid Price and the unit rates of the winning bidder 

quoted in e-tender shall be reduced on pro-rata basis (excluding fixed rate items and 

abnormally low rated items) to match with the e-RA bid price. 

 
The rates/prices quoted by the bidder in Bill of quantities for certain items (considering 

online price bid submitted through e-tender) which are found to be having negative 

variation of 25% & more in relation to the estimate shall be identified as Abnormally Low 

Rate (ALR) items. 

5) In cases where no bidder accepts to quote lower than the Base Price (Start Bid Price) , e- 

RA is to be treated as failed and in such cases, tender shall be evaluated based on already 

opened e-tender. 

 
6) After e-Reverse Auction and evaluating the lowest bid, the award shall be processed as 

per bid conditions. 

 
7) In case of failure of e-RA process for any reasons, e-tender results will be processed for 

award. Further, NHPC shall reserve the right to call the L1* bidder for further 

process/negotiation/cancel the e-reverse auction process/ re-tender at any time. 

 
Note: The estimated cost shall be converted to a common base for comparison considering TT 

Selling exchange rate established by State Bank of India as on date of submission of Price 

Bid 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case may be) 
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Appendix-II 

Business Rules for e-Reverse Auction 
 

 
1. e-RA shall be implemented at Application Service Provider Portal intimated by NHPC. NHPC 

has made arrangements with a Service Provider, who will be NHPC’s authorized Service 

Provider for e-Reverse Auction. Please go through the guidelines given below and submit 

your acceptance to the same. 

 
2. Bidders who are found technically and commercially acceptable, after e-tender are eligible 

to participate in e-RA. The intimation of schedule date & time to conduct e-RA shall be sent 

to eligible bidders in advance. e-Reverse Auction (e-RA) shall be conducted by the service 

provider on scheduled date and time. Eligible bidders shall participate from their own 

offices/ place of their choice. Internet connectivity shall be ensured by the respective bidders 

themselves. Designated officials i.e., Tender Inviting Authority of NHPC shall have access to 

portal and shall witness e-RA process. 

 
The Service Provider (for e-RA) shall arrange to demonstrate/ train (if not trained earlier) 

bidders’ nominated person(s), without any cost. They will also explain all the Rules related 

to e-Reverse Auction/Business Rules Document to be adopted along with training manual. 

The Application Service Provider (ASP) shall arrange to demonstrate/ train (if not trained 

earlier) bidders’ nominated person(s) through ONLINE training by ppts /Audio Visual file 

without any cost. These training materials are available on the portal all the time whenever 

bidders access the portal for such purposes. If bidders require any explanation in regard to 

the Rules related to e-Reverse Auction/ Business Rules Document to be adopted along with 

bid manual, the same shall be explained to the bidder through any means of communication 

i.e. telephonic/email. 

 
For addressing any queries relating to the process of e-RA, the name and contact number of 

NHPC Authorized Service Provider for e-Reverse Auction shall be intimated in due course of 

time. 

 
Any queries relating to the process of e-RA or in general, Tender Inviting Authority may be 

contacted. 

 
3. Before start of e-RA process, NHPC will provide the template calculation sheet (Excel Sheet) 

which will help bidders to arrive at “modified Bid Price” for the total scope as per BOQ. 

 
Rank of the bidders would be displayed as per the “modified Bid Price” i.e., including Taxes 

and Duties as per the provisions of the Bidding Document. 

4. The start bid price (SBP) for e-Reverse AucPtiaogne s4h5aol lfb2e16lowest bidder’s total evaluated bid 
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price after e-tender (including taxes & duties) arrived as per relevant ITB Clause defined 

in Appendix-I of ITB. 

 
5. Procedure of e-Reverse Auctioning: 

 
Dynamic Template Bidding (Rank Disclosed) 

 

 
i) In ‘Dynamic Template Bidding (Rank Disclosed)’, bidders shall enter the Lump sum 

price in line with Clause 4 above for the total scope for subject Package. The value of 

decrement must be in decremented slab of minimum 0.1% and its multiple in terms 

of lowest bidder’s total evaluated bid price after e-tender (SBP). 

 
ii) In the “Dynamic Bidding” tie bid is not allowed on lowest price at e-RA Portal, i.e. if any 

higher price ranked vendor places bid equal to lowest price in e- reverse auction, their 

bid will be rejected. The bidder is required to click on “Rejected” to know the reason of 

bid rejection. In that case, the bidder will have to instantly reduce their price within 10 

minutes to submit lower quoted price otherwise the price will be considered as higher 

bid or rejected bid (system does not support tie bids in this type of auction). 

 
i) The modified bid prices received under e-RA shall be evaluated on the basis of 

evaluation method specified in the bidding document and the final evaluated prices 

thus obtained shall be used for comparison of bids. 

 

6. Within one (1) hour after conclusion of e-RA, Successful bidder shall furnish confirmation of 

final price quoted in Reverse Auction in line with price schedule (already available with them), 

to NHPC, duly signed and stamped (without any new condition other than those already 

agreed before start of Reverse Auction) (Appendix-IV). In case, there is any variation between 

the final price quoted in Reverse Auction and the signed document received after Auction, 

the first i.e. Closing Price in Auction will be taken final offered price by the bidder. However, 

the detailed break-up of final prices as per price formats with pro rata reduction in unit rates 

(excluding fixed rate items and abnormally low rated items) without increase in unit rates of 

any items, shall be submitted by the successful bidder matching with the final price quoted 

during e-RA within 3 days from the date of conclusion of e-RA. 

7. Auction shall be for a period of 60 minutes. The bidding continues with an auto extension 

of 15 min time if any Bidder quotes a further lower price within final 15 minutes of 

specified closing time of auction. 

In final countdown and auto extension time, the lowest price at e-RA Portal would be visible 

to all the vendors who have placed valid bids. However, real identity of the bidder would not 

be disclosed during entire e-reverse auction process. The bidding could continue 
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even after the final run till the time there are no changes in prices within aforesaid final 15 

minutes. 

 
8. During Auction, if no bid is received within the specified time, NHPC, at its discretion, may 

decide to close the reverse auction process and proceed with results of e-tendering. 

 
9. Each Bidder shall be assigned Unique User Name & Password by the service provider (for 

eRA). Bidders are advised to change the Password and edit the information in the 

Registration Page after the receipt of initial Password from the service provider (for e-RA) to 

ensure confidentiality. All bids made from the Login ID given to the bidder will be deemed 

to have been made by the bidder. 

 
10. Bidders shall be able to view the following on their screens along with the necessary fields 

during the auction. 

 
a) Rank of the respective bidder@ 

b) Bid Placed by the respective bidder. 

 
@ Price of Lowest bidders at e-RA Portal will be displayed in the last 15 minutes and in 

auto extension time 

11. Consequent upon completion of e-Reverse Auction, NHPC’s decision on award of contract 

shall be final and binding on all the bidders. 

12. NHPC shall be at liberty to call the*L1 bidder for further process/ negotiation/ cancel the e- 

Reverse auction process/ re-tender at any time, without assigning any reason thereof. 

 
13. NHPC/ Service Provider shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. 

 

14. NHPC along with Service Provider can decide to reschedule or cancel any Auction; the 

bidders shall be informed accordingly. 

15. The bidder shall not involve himself or any of his representatives in price manipulation of 

any kind directly or indirectly by communicating with other bidders. The bidder shall also not 

divulge either his bid or any other exclusive details of NHPC to any other party. If it has come 

to notice of NHPC/Service Provider that bidders have colluded while submitting price in e-

RA, the same be dealt as per provision of Integrity Pact. 

 

16. Other terms and conditions shall be as per the bidding documents. 
*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case may 

be) 
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Appendix-III 

Process Compliance Form for e-Reverse Auction 

(Bidders are required to submit this on their Company’s Letter Head and sign & stamp) 

To, 

[Employer’s Name & Address] 
 

 
Sub: Agreement to the Process related Terms and Conditions 

Dear Sir, 

This has reference to the Terms & Conditions for the e-Reverse Auction mentioned in the Business 

Rules for “ (Name of Work)” with Tender Specification No.: and Tender ID. 

 
This letter is to confirm that: 

 

 
1. The undersigned is authorized representative* of the Company. 

 
2. We have studied the e-Reverse Auction Terms & Conditions and the Business Rules governing 

the e-Reverse Auction as mentioned in your letter and confirm our agreement to them. 

 
3. We also confirm that we shall take the training on the auction tool and shall understand the 

functionality of the same thoroughly, before start of e-RA. 

 
4. We also confirm that we will submit price confirmation within an hour of conclusion of e- Reverse 

Auction through the Company email ID. However, break up of our final offered price in e-Reverse 

Auction as per NHPC’s Price format and as per Conditions of e-RA shall be submitted within three 

working days. We also confirm that we will not increase unit rate of any item submitted in our 

bids. 

 
We hereby confirm that we will honor the Bids placed by us during the auction process. 

 

 
With regards, 

Signature with company seal 

Name – 

Bidder /Company / Organization – Designation 

within Company / Organization – Address of 

Company / Organization – 

*Person having power of attorney for the subject package 
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Appendix-IV 

Format for submitting Price Confirmation for e-Reverse Auction 

 
(To be submitted on Company Letter Head duly signed and stamped within1 Hrs.) 

 
 
 

 
REF No. ………….. Date:……….. 

 

 
To, 

 

 
[Employer’s Name & Address] 

 

 
Contact Person: 

………………….. E-

mail: ……………………. 

 
Re: Price Confirmation for the e-Reverse Auction of….................................. 

 

 
Auction Notice Dated: …….. 

 
For Procurement of :…..[...Name of work ...... ]. 

 
For M/s NHPC LIMITED: Tender Specification No.: and Tender ID.   

 

 
Reference above, we hereby confirm that we have given our final offer in the e- 

Reverse Auction System as per the template, which is attached herewith duly 

signed and stamped from our end. 

Signature: 

Name: 

Designatio
n: 

Seal of the Bidder / Company: 
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Appendix-I to 

NIT Ref. Clause 3.2(C) 

of NIT 

Personnel Capabilities 

Qualification and Experience of Key personnel 
 

 

Sr. No. Key personnel position Qualification Experience 

    

    

    

    

    

    



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

51 | P a g e   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

52 | P a g e   

 
 
 
 
 
 
 

 
SECTION-III 

 

 
• LETTER OF TENDER FORM 

• QUALIFICATION INFORMATION 

• FORM OF DECLARATION 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

53 | P a g e   

SECTION – III 
 

Table of Contents  
 

Letter of Tender Form 

Form-2 Letter of Tender Form 

Qualification Information 

Form-1 General Information 

Form-3 Work Experience Record 

Form-4 Annual Construction Turnover 

Form of Declaration 

Form-5 Form of Declaration 

Form-6 Declaration of Ineligibility 

Form-7 Form of Integrity Pact 

Form-8 Form for Declaration of Start-up 

Form-9 Undertaking regarding near relative to official of the Employer 

Form-10 Certificate of Insolvency 

Form-11 Certificate of Local Content 

Form-12 Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-

2017 regarding procurement from bidders from a country or countries sharing 

Land Border with India. 

Form-13 Checklist for Bidders 
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FORM – 1 

General Information 

 
Bidders are requested to complete the information 

 

1. Name of firm Corporate Identity No. (CIN):........................ 

2. Head office address Country: 

 
Principal Place of Business: 

3. Telephone 

Mobile No. 

Email 

Contact Person(s) 

Name 

Title/Position 

4. Place of incorporation / registration 

Date 

5. Legal status of firm 

 
Field of specialty in business 

6. Whether Start-up: 

   

  

7. Number of present permanent 

employees: 

 Detail Civil 

Engineers 

Other 

Engrs 

Non 

Engineering 

Nos.    

8. Quality assurance system in head office Certified by: 

9. Agent or representative in INDIA (if exists) 

Name 

Address 

Telephone Fax & Email 
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10 Authorization of Person(s) signing the bid on behalf of the Bidder 

a) Full Name: ……………………………………………………………….. 

b) Designation: …………………………………………………………….. 

c) Signing as: ………………………………………………………………. 

 A sole proprietorship firm: The person signing the bid is the sole proprietor/ constituted attorney of 

the sole proprietor, 

 A partnership firm: The person signing the bid is duly authorised being a partner to do so, under the 

partnership agreement or the general power of attorney, 

 A company: The person signing the bid is the constituted attorney by a resolution passed by the 

Board of Directors or in pursuance of the Authority conferred by Memorandum of Association. 

 A Society: The person signing the bid is the constituted attorney. 

Documents to be submitted: Registration Certificate/ Memorandum of Association/ Partnership Agreement/ 

Power of Attorney/ Board Resolution 

11 Following documents w.r.t. legal status of the firm / company shall be furnished by the bidder: 

I. In case of Sole Proprietorship Concern: 

i. The full name of an individual proprietor, his/her parentage, documentary proof of his/her age, permanent 

address and present postal address/ contact details. 

ii. A deed of declaration by the Proprietor, that no other individual or company has any share in the concern. 

II. In case of Partnership Firm: 

i. Certified photocopy of the Partnership Deed, with up to date amendments (if any). 

ii. Registration certificate issued by the Registrar of Companies concerned, if any. 

iii. In case of change in the constitution of the firm due to retirement or death or addition of an incoming 

partner, photocopy of Deed of Dissolution, fresh registration Certificate and the fresh / extant Partnership 

Deed, as applicable. 

III. In case of Private Limited Companies: 

i. Certified to be true and up to date amended copy of Memorandum and Articles of 

Association of the Company. 

ii. Certificate of incorporation of the Company. 

IV. In case of Public Limited Companies and Statutory Corporations: 

i. Certified to be true copy of Memorandum and Articles of Association of the Company and/or the 

relevant Statute/Act. 

ii. Certificate of Incorporation of the company - In case of public limited Co. only. 

iii. Certificate of Commencement of Business - In case of public limited Co. only. 

 
Date Signature 
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FORM-2 

Letter of Tender Form 
To, 
The Group Sr. Manager (C), 
Procurement and Contracts Division, 
Teesta-VI H.E. Project, 
Balutar, Singtam, Distt.-East Sikkim. 

1. We have read and examined the following tender documents relating to “Renovation of Entrance 
Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of 
Teesta-V Power Station, Balutar, Sikkim.” 

i. a) Agreement form 

b) Notice Inviting Tender 

c) Information and Instructions to Tenderers 

d) Tender Forms, Form of Declaration and Qualification information 

e) General Conditions of Contract and Schedules A, B, C, D, E, F and G 

f) Forms 

g) Special Conditions of Contract 

h) Safety Manual 

ii. Technical Specifications 

iii. Drawings. 

iv. Amendment issued in pursuance to Clause No. 8 of ITB. 

2. We hereby tender for execution of the work referred to in the documents mentioned in 

paragraph one above upon the terms and conditions contained or referred to in the 

aforesaid documents and in accordance in all respects with the specifications, designs, 

drawings and other details given herein and at the rates contained in Schedule-A and 

within the period(s) of completion as given in Schedule-D and subject to such terms and 

conditions as stipulated in the Bid Document. 

3. We agree to keep this tender open for acceptance for 120 days from the last date of online 

bid submission thereof and also agree not to make any modifications in its terms and 

conditions on our own accord. 

4. A sum of Rs------------------- (Rupees ----------------------------------- only) is hereby 

enclosed in form of Demand Draft/Bank Guarantee from a Nationalized or Scheduled Bank of 

India as Earnest Money. We agree that if we fail to keep the validity of tender open, as 

aforesaid, or make any modification in the terms and conditions of our tender on our own 

accord or fail to furnish the prescribed performance guarantee within prescribed period, after 

the acceptance of our tender, that Employer shall without prejudice to any other right or 

remedy available in law be at liberty to forfeit the said earnest money absolutely. Further, we 

agree if we fail to commence the execution of the works as provided in the Bid Documents 

referred to in paragraph-1 above that Employer shall without prejudice to any other right or 
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remedy available in law be at liberty to forfeit the said performance guarantee 

absolutely/EMD. 

Should this tender be accepted, we agree to abide by and fulfil all the terms and conditions 

and provisions of the above mentioned tender documents. 

We certify that the Tender submitted by us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in Tender Documents, referred to in paragraph-

1 above, and it does not contain any deviations to the aforesaid documents. It is further 

certified that information furnished in the Tender submitted by us i s correct to the best of 

our knowledge and belief. 

5. We hereby also declare that any of the firm/Company participating in this Tender have not 

been declared ineligible at the time of submitting the bid under Para-6 of Guidelines on 

Banning of Business Dealings, declaration in this regard is placed at Form-...... 

6.  We also certify that the bidder is a ............(Class-I / Class-II / non-local supplier) supplier 

under Make in India Order-2017 or as amended from time to time, Undertaking in this 

regard is enclosed at Form-10. 

7. We also certify that the bidder is not ineligible under the reasons mentioned at Para 3.3 of 

NIT. 

8. We hereby declare the GST Tax structure considered (applicable and assessed 28days prior 

to bid submission date) in our bid for the present work. 

(Signature of person duly authorised to sign the Tender on behalf of the Bidder along with 

seal of company). 

 

Name______________________________                   

Designation ___________________________           

Signature _________________________    

Name of Company___________________        

Date______________________________ 

Witness: 

Name & Address____________________ 

Signature _________________________ 

Date_____________________________ 
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FORM –3 

(Ref. NIT Clause-3.1(b)) 

Work Experience Record 
 
 
 

 
Name of Bidder:  

 
 

Sl. No. Name of 

Project 

Name & 

Address of 

Project 

Developer 

Description of 

Work & Contract 

no. 

Value of 

Work 

Date of 

Award/ 

Date of 

Start of 

work 

Date of 

completion 

of work 

Remarks 

1         

2         

3         

4         

5         

 

 
Note: Copies of Work experience certificates from appropriate authority of project Developer with regard to 

above to be submitted by bidder. 

Any addition work experience claimed after the bid submission shall not be considered during bid evaluation. 
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FORM –4 

(Ref. NIT Clause-3.1(c)) 

Annual Construction Turnover 
 

 
Name of Bidder:   

 
 
 

 

Fiscal Year Turnover (unit) 

1.  

2.  

3.  

 
Fiscal year begins on 1st April in each calendar year. 

 
 
 
 

 
Date Signature 

 

 
NB: To please attach detailed data sheet wherever possible. 
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FORM – 5 

(Ref. NIT Clause-2.1) 
FORM OF DECLARATION 

 
M/s ------------------------------------------------------------ (name of Tenderer) having its registered office at 
----------------------------------------- (hereinafter referred to as `the Tenderer') having carefully studied 

all the Tender documents, specifications, drawings, etc. pertaining to the Work for “Renovation of 

Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative 

Building of Teesta-V Power Station, Balutar, Sikkim”, the local and site conditions and having 

undertaken to execute the said works. 

It is declared without any reservation whatsoever that: 
1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are 

strictly in conformity with the documents issued by the Employer, 

 
2) in case any deviations are noticed which might have crept inadvertently, that such deviations 

without reservation of any kind are automatically deemed to have been withdrawn by us, 

 
3) we are familiar with all the requirements of the Contract and has not been influenced by any 

statement or promise of any person of the Employer, 

 
4) we are experienced and competent Bidder to perform the Contract to the satisfaction of 

Employer and are familiar with all general and special laws, acts, ordinances, rules and 

regulations of the Municipalities, District, State and Central Government of India that may affect 

the work, its performance or personnels employed therein, 

 
5) we hereby authorize the Employer to seek reference from our bankers for its financial position 

and undertake to abide by all labour welfare legislations, and 

 
6) we confirm that the provisions Start up India Initiative of GoI,, .............)are applicable to us. Any 

change in the status of the organization occurring during the currency of the contract shall be 
informed to Employer. 

 
The above statement submitted by us is true and correct to our best knowledge. 

 
 

 
For and on behalf of the Tenderer 

 

Dated: 
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FORM – 6 

(Ref. NIT Clause-2.1(c)) 

FORM OF DECLARATION OF INELIGIBILITYUNDERTAKING 
 

 
I/ We, M/s …………………………………………………………..(Name of Bidder) hereby certify that I/we are not under 

the declaration of ineligibility for banning / delisting / blacklisting / debarment from business on the 

grounds mentioned in para 6 of Guidelines on banning of Business dealings (Annex-A) to Integrity Pact, ITB 

Clause 2 of Tender Document at the time of submitting the bid and shall intimate immediately of any such 

banning / delisting / blacklisting / debarring after submission of bid till award of tender. 

 
 
 
 
 
 

 
(Seal & Signature of the Bidder) 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

62 | P a g e   

Form- 7 

(To be executed on plain paper at the time of submission of bid/ and on Non-judicial stamp paper of appropriate 

value by successful Bidder (Contractor) prior to signing of Contract Agreement) 

 

 
(Format of Integrity Pact) 

PRE CONTRACT INTEGRITY PACT 

Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its registered office at NHPC 

Office Complex, Sector-33, Faridabad-121003 (Haryana), hereinafter referred to as “The Employer” which 

expression shall mean and include, unless the context otherwise requires, his successors in office and assigns of 

the First Part. 

And 
 

 
M/s                                                       , a company/ firm/ individual (status of the company) and having 

its registered office at represented by Shri                                                         , hereinafter referred to as 

“The Bidder/Contractor” which expression shall mean and include, unless the context otherwise requires, his 

successors and permitted assigns of the Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational procedures, contract/s for ------------- 

-----------------(Name of the work/ goods/ services) and the Bidder/Contractor is willing to offer against NIT No. 

…………………. 

WHEREAS the Bidder/Contractor is a private company / public company/Government 

undertaking/partnership/consortium/joint venture constituted in accordance with the relevant law in the 

matter and the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 

with a view to:- 

Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and 

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain from bribing and 

other corrupt practices and the Employer will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. 
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1.0 Commitments of the Employer 

1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly with the contract, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, 

reward, favour or any material or immaterial benefit or any other advantage from the Bidder/Contractor, 

either for themselves or for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation process related to the 

contact. 

1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, and will provide to 

all the Bidders/Contractors the same information and will not provide any such information to any particular 

Bidder/Contractor which could afford an advantage to that particular Bidder/Contractor in comparison to 

other Bidders/Contractors. 

 
1.3. All the officials of the Employer will report to the appropriate Authority any attempted or completed breaches 

of the above commitments as well as any substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such official(s) is reported by the Bidder to the Employer 

with full and verifiable facts and the same is prima facie found to be correct by the Employer, necessary 

disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by 

the Employer or Independent External Monitor and such a person shall be debarred from further dealings 

related to the contract process. In such a case while an enquiry is being conducted by the Employer the 

proceedings under the contract would not be stalled. 

3.0 Commitments of the Bidder(s)/Contractor(s) 

 
The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or post- contract stage 

in order to secure the contract or in furtherance to secure it and in particular commit themselves to observe 

the following principles during participation in the tender process and during contract execution:- 

3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Employer, connected directly or indirectly with the bidding process, or to 

any person, organization or third party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract. 

3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Employer or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or execution of the contract 

or any other contract with Employer for showing or forbearing to show favour or disfavour to any person in 

relation to the contract or any other contract with Employer. 
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3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and representatives and Indian 

Bidder(s)/Contractor(s) shall disclose their foreign principals or associates. 

3.4 The Bidder(s)/Contractor(s) shall, when presenting their bid, disclose any /all payments made, is commited 

to or intends to make to agents, brokers or any other intermediaries, in connection with this bid/award of 

the contract 

3.5 Deleted. 

3.6 The Bidder, either while presenting their bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments made, is committed to or intends to make to officials of the Employer 

or their family members, agents, brokers or any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation 

of the contract. 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the Employer as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in electronic data carrier. The 

Bidder/Contractor also undertakes to exercise due and adequate care lest any such information is divulged. 

3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 
3.12 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf of the 

Bidder/Contractor, either directly or indirectly, is a relative of any of the officers of the Employer, or 

alternatively, if any relative of an officer of the Employer has financial interest/stake in the 

Bidder(s)/Contractor(s) firm(excluding Public Ltd. Company listed on Stock Exchange), the same shall be 

disclosed by the Bidder/Contractor at the time of filling of tender. 

 
The term ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act 2013. 

3.13 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the Employer. 

3.14 The representative of the Bidders/Contractors signing Integrity Pact shall not approach the Courts while 

representing the matters to IEMs and he/she will wait their decision in the matter. 

3.15 In case of Sub-Contracting, the bidder shall take the responsibility of the adoption of Integrity Pact by the 
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Sub-Contractor. 

4.0 Previous Transgression 
 

 
4.1 The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in respect on any 

corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 

Department in India. 

5.0 Earnest Money (Security Deposit) 

 
The provision regarding Earnest Money/Security Deposit as detailed in the Notice Inviting Tender (NIT) and 

Instruction to Bidders (ITB) section of the Bid Document is to be referred. 

6.0 Sanctions for Violations 

 
6.1 Any breach of the aforesaid provisions, before award or during execution by the Bidder/Contractor or any 

one employed by it or acting on its behalf such as to put their reliability or credibility in question shall entitle 

the Employer to take action as per the procedure mentioned in the “Guidelines on Banning of 

Business Dealings” attached as Annexure-A and initiate all or any one of the following actions, wherever 

required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 

compensation to the Bidder/Contractor. However, the proceedings with the other Bidder(s)/Contractor(s) 

would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond (after the 

contract is Signed) shall stand forfeited either fully or partially, as decided by the Employer and the 

Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the Contractor. 

The Bidder/Contractor shall be liable to pay compensation for any loss or damage to the Employer 

resulting from such cancellation/rescission and the Employer shall be entitled to deduct the amount so 

payable from the money(s) due to the Bidder/Contractor. 

(iv) Deleted. 

(v) To encash the Bank guarantee, in order to recover the dues if any by the Employer, along with interest as 

per the provision of contract. 

(vi) Deleted . 

(vii) To debar the Bidder/Contractor from participating in future bidding processes of NHPC Ltd., as per 

provisions of “Guidelines on Banning of Business Dealings” of NHPC Ltd. (Annexure-A), which may be 

further extended at the discretion of the Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any middleman or agent or 

file:///D:/CCD-29.05.2020/SBD-LCB-2022/SBD-02.06.22/Guidelines%20on%20Business%20Dealings.docx
file:///D:/CCD-29.05.2020/SBD-LCB-2022/SBD-02.06.22/Guidelines%20on%20Business%20Dealings.docx
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broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 

Employer with the Bidder/ Contractor, the same shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

6.2 The Employer will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact also 

on the Commission by the Bidder/Contractor or any one employed by it or acting on its behalf (whether with 

or without the knowledge of the Bidder/Contractor), of an offence as defined in Chapter IX of the Indian Penal 

Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

6.3 The decision of the Employer to the effect that a breach of the provisions of this Pact has been committed by 

the Bidder/Contractor shall be final and conclusive on the Bidder/Contractor. However, the Bidder/Contractor 

can approach the Independent External Monitor(s) appointed for the purposes of this Pact. 

 
7.0  Independent External Monitor(s) 

 
7.1 The Employer has appointed Independent External Monitors (hereinafter referred to as monitors) for this 

Pact after approval by the Central Vigilance Commission. 

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. The Monitors report to CMD, NHPC. 

 

7.4 Both the parties accept that the Monitors have the right to access all the Contract documents relating to the 

project/procurement, including minutes of meetings, whenever required. The right to access records should 

only be limited to the extent absolutely necessary to investigate the issue related to the subject 

tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he / she will so inform CMD, 

NHPC and request NHPC Ltd. to discontinue or take corrective action, or to take other relevant action. The 

Monitor can in this regard submit non-binding recommendations. Beyond this the Monitor has no right to 

demand from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction, to all Project 

documentation of the Employer including that provided by the Bidder/Contractor. The Bidder/Contractor will 

also grant the Monitor, upon his / her request and demonstration of a valid interest, unrestricted and 

unconditional access to their project documentation. The same is applicable to Subcontractor(s). The Monitor 

shall be under contractual obligation to treat the information and documents of the 
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Bidder/Contractor/Subcontractor(s) with confidentiality. The Monitor has also signed declaration on ‘Non-

Disclosure Agreement’ and of ‘Absence of Conflict of Interest’. In case of any conflict of interest arising at an 

later date, the IEM shall inform CMD, NHPC and recuse himself / herself from that case. 

 
7.7 The Employer will provide to the Monitor sufficient information about all meetings among the parties related 

to the project provided such meetings could have an impact on the contractual relations between 

the parties. The parties will offer to the Monitor the option to participate in such meetings as and when 

required. 

7.9 The Monitor will submit a written report to the CMD, NHPC Ltd., within 8 to 10 weeks from the date of 

reference or intimation to him by the Employer/Bidder and should the occasion arise, submit proposals for 

correcting problematic situations. 

 
7.10 The word ‘Monitor’ would include both singular and plural. 

 

8.0 Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the Employer or its 

agencies shall be entitled to examine all the documents including the Books of Accounts of the Bidder/Contractor 

and the Bidder/Contractor shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of such examination. 

9.0 Law and Place of Jurisdiction 

 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the Registered Office of the 

Employer, i.e. Faridabad (Haryana). The arbitration clause provided in the tender document/contract shall not 

be applicable for any issue/dispute arising under Integrity Pact. 

10.0 Other Legal Actions 

 
10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

10.2 Changes and supplements as well as termination notice need to be made in writing. 

10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all partners of 

the consortium/joint venture. 

11.0 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the Contractor 12 months after 

the last payment under the contract, and for all other Bidders 6 months after the contract has been awarded. 

Any violation of the same would entail disqualification of the bidders and exclusion from business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain valid. 

In this case, the parties will strive to come to an agreement to their original intention. 

11.3 Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
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11.4 In the event of any contradiction between Integrity Pact and its Annexure, the clause in the Integrity Pact will 

prevail. 
 

 

For & On behalf of the Employer 
 
 

 
(Office Seal) 

Place---------------- 

Date 

For & On behalf of the Bidder / Contractor 
 

 
 

(Office Seal) 

Place-------------- 

Date-------------- 

 

Witness1.  

(Name and address) 

2.  

(Name and address) 

Witness1.  

(Name and address) 

2.   

(Name and address) 
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Annexure-A 

Guidelines on Banning Business Dealings 

1. Introduction 

 
NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ bidders, who are 

expected to adopt ethics of highest standards and a very high degree of integrity, commitments 

and sincerity towards the work undertaken. It is not in the interest of NHPC to deal with Agencies 

who commit deception, fraud or other misconduct in the tendering process and/or during 

execution of work undertaken. NHPC is committed for timely completion of the Projects within 

the awarded value without compromising on quality. 

1.2 Since banning of business dealings involves civil consequences for an Agency concerned, it is 

incumbent that adequate opportunity of hearing is provided and the explanation, if tendered, is 

considered before passing any order in this regard keeping in view the facts and circumstances of 

the case. 

2.0 Scope 

2.1 NHPC reserves its rights to remove from list of approved suppliers / contractors (if such list exists) 

or to Suspend/Ban Business Dealings if any Agency has been found to be non / poor performing 

or have committed misconduct or fraud or anything unethical or any of its action(s) which falls 

into any such grounds as laid down in this policy. 

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / contractors; (ii) 

Suspension and (iii) Banning of Business Dealing with Agencies, has been laid down in these 

guidelines. 

2.3 These guidelines shall apply to all the units of NHPC. 

2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of NHPC unless 

they are assignees, successors or executor. 

2.5 The suspension/banning except suspension/banning under Integrity Pact shall be with 

prospective effect, i.e. future business dealings. 

3.0 Definitions 

In these Guidelines, unless the context otherwise requires: 

i) “Agency /Party / Contractor / Supplier / Bidders/Vendors” shall mean and include a public 

limited company or a private limited company, a joint Venture, Consortium, HUF, a firm 

whether registered or not, an individual, cooperative society or an association or a group of 

persons engaged in any commerce, trade, industry, etc. “Party / Contractor/ Supplier / 

Bidder/Vendor” in the context of these guidelines is indicated as ‘Agency’. 
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ii) “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional Office/ Liaison 

Office or any other office of NHPC. 

iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following: 

a) For works awarded/under Tendering from corporate office (falling in the competency of 
CMD 

/Board of Directors) 
 Competent Authority: CMD 

 Appellate Authority: Board of Directors 

 
b) For works awarded/under Tendering from Corporate Office/Projects/ Power 

Stations/ Regional Offices/Liaison Offices (falling in the competency of Director 

/Executive Director) 

 Competent Authority: Concerned Director/Executive Director as the case may be 
 Appellate Authority: CMD /Concerned Director as the case may be 

 
c) For works awarded/under Tendering from Corporate Office / Regional Offices / 

Projects/ Power Stations/ Liaison Offices (falling in the competency of CGM and below) 

 Competent Authority in case of works awarded/under Tendering from 

Corporate Office/Regional office shall be CGM or GM of the concerned division 

as the case may be. 

 Competent Authority: Head of the Unit not below the rank of General Manager 

 Appellate Authority: Next higher authority 

 
iv) “Investigating Committee” shall mean a Committee appointed by Competent Authority 

to conduct investigation. 

 
4.0 Initiation of Suspension /Banning 

Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the 

department responsible for invitation of Bids/Engineer-in-charge after noticing the irregularities 

or misconduct on the part of Agency concerned. Besides the concerned department, Vigilance 

Department of each Unit/ Corporate Vigilance may also be competent to initiate such action. 

5.0 Suspension of Business Dealings. 

5.1 If the conduct of any Agency dealing with NHPC is under investigation, the Competent Authority 

may consider whether the allegations (under investigation) are of a serious nature and whether 

pending investigation, it would be advisable to continue business dealing with the Agency. If the 

Competent Authority, decides that it would not be in the interest to continue business dealings 

pending investigation, it may suspend business dealings with the Agency. The order of suspension 

would operate for a period not more than six months and may be communicated to the Agency 

as also to the Investigating Committee. The Investigating Committee may ensure that their 

investigation is completed and whole process of final order is over within such period. However if 
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the investigations are not completed within six months, the investigation committee shall put up 

the proposal to the competent authority for approval of extension of time maximum up to further 

three months with in which the committee shall conclude the proceedings. 

5.2 The order of suspension shall be effective throughout NHPC in case of work falling in the 

Competency of CMD/ Board of Directors/Directors, in case of work falling in the competency of 

Executive Director suspension shall be effective throughout Region /Corporate office (in case the 

works awarded/under Tendering from Corporate office) .In case of work falling in the competency 

of HOP or below suspension shall be effective throughout the Project/Power Station and attached 

liaison offices/units and in case of work falling under the competency of CGM and below at 

Corporate office suspension shall be effective at Corporate office. During the period of suspension, 

no business dealing shall be held with the Agency. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed that 

its conduct is under investigation. It is not necessary to enter into correspondence or argument 

with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency before issuing 

the order of suspension. 

5.5 The format for intimation of suspension of business dealing is placed at Appendix– I 

6.0 Ground on which Banning of Business Dealings can be initiated 

6.1 If the security consideration, including questions of loyalty of the Agency to NHPC so warrants; 

6.2 If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court of 

Law for offences involving moral turpitude in relation to its business dealings with the 

Government or any other public sector enterprises, during the last five years; 

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including 

misrepresentation of facts and violation of the any provisions of the Integrity Pact provided in the 

Contract. 

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure on NHPC or its 

official for acceptance / performances of the job under the contract; 

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or damages the 

NHPC’s properties including land, water resources, forests / trees or tampers with 

documents/records etc. 

6.6 If the Agency does not fulfil the obligations as required under the Contract and Violates 

terms & conditions of the contract which has serious affect for continuation of the Contract. 

6.7 If the work awarded to the agency has been terminated by NHPC due to poor performance 

of the contract in the preceding 5 years. 

6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other Central 

Government investigation Agency r e c o m m e n d s  such a course in respect of a case under 
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investigation or improper conduct on agency’s part in matters relating to the Company (NHPC) 

or even otherwise; 

6.9 On any other ground upon which business dealings with the Agency is not in the public interest. 

 
6.10 If business dealings with the Agency have been banned by the Ministry of Power, Government of 

India OR any PSU/ any other authority under the MOP if intimated to NHPC or available on MOP 

Website, the business dealing with such agencies shall be banned with immediate effect for future 

business dealing except banning under Integrity Pact without any further investigation. 

 
(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority 

may decide to ban business dealing for any good and sufficient reason). 

 
7.0 Procedure for Banning of Business Dealings 

7.1 An Investigating Committee shall be constituted by the authority competent to Ban the dealing 

comprising members from Engineering/Indenting department (convener), Finance, Law and 

Contract. The level of the committee members shall be CGM and above for works falling in the 

competency of CMD/Board of Directors, General Manager and above for the works falling in the 

competency of Director/ Executive Director and DGM/SM with at least one member of the level 

of General Manager for works falling in the competency of CGM and below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the NHPC. During the 

period of Banning of Business Dealings, no Business Dealing shall be held with the Agency. 

7.3 The functions of Investigating Committee in each Unit to be appointed by the competent 

authority in line with para 3 (iii) shall, inter-alia include: 

a) To study the report of the department responsible for invitation of bids and decide if a 

prima- facie case for banning exists, if not, send back the case to the Competent Authority. 

b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to the Agency 

by the concerned department as per clause 7.4 “Show Cause Notice”. 

c) To examine the reply to show-cause notice and call the Agency for personal hearing, if required. 

d) To submit final recommendations to the Competent Authority for banning or otherwise 

including the period for which the ban would be operative considering the implications for 

NHPC on account of the act/omission on the part of the agency, intention of the agency as 

established from the circumstances of the case etc. 

 
7.4 Show Cause Notice 

Once the proposal for issuance of Show Cause Notice is approved by the Competent Authority, 

a ‘Show Cause Notice’ (as per format at Appendix-II of these guidelines) s h a l l be issued to the 

delinquent Agency by the Competent Authority or by a person authorized b y t h e Competent 

Authority for the said purpose. The Agency shall be asked to submit the reply to the Show Cause 

Notice within 15 days of its issuance. Further, the Agency shall be given an opportunity for Oral 
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hearing to present its case in person, if it so desires, and the date for Oral Hearing shall necessarily 

be indicated in the Show Cause Notice. 

 
The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be given an 

opportunity to explain their stand before any action is taken. The grounds on which action is 

proposed to be taken shall be disclosed to the Agency inviting representation and after 

considering that representation, orders may be passed. Such orders require only the satisfaction 

of the authority that passed the final orders. 

If the Agency requests for inspection of any relevant document in possession of NHPC, necessary 

facility for inspection of documents may be provided. 

During the conductance of oral hearing, only the regular duly authorized employees of Agency 

will be permitted to represent the Agency and no outsider shall be allowed to represent the Agency 

on its behalf. 

Reply to the Show Cause Notice given by the Agency and their submissions in oral hearing, if 

any, will be processed by the Committee for obtaining final decision of the Competent Authority 

in the matter. 

In case, no reply to Show Cause Notice is received from the Agency within stipulated time, further 

reminder shall be given with further period of 10 days thereafter if no reply is received action for 

processing ex-parte against the concerned Agency shall be initiated. 

7.5 Speaking Order 

The speaking order (reasoned order) for banning the business dealing with the Agency shall be 

issued by the Competent Authority or by a person authorized for the said purpose. 

The decision regarding banning of business dealings taken after the issue of a Show Cause Notice 

and consideration of representation, if any, in reply thereto, shall be communicated to the 

Agency concerned along with a reasoned order. The fact that the representation has been 

considered shall invariably be mentioned in the communication. Also the fact that if no reply 

was received to the Show Cause Notice shall invariably be indicated in the final communication 

to the Agency. The format for intimation of banning of business dealing is placed at Appendix– III. 

7.6 Period of banning 

In case banning is processed for violation of provisions of Integrity pact or due to corrupt or 

fraudulent practices, the Competent Authority shall decide on the period of banning on case to 

case basis depending on the gravity of the case and considering the implications for NHPC on 

account of the act/omission on the part of the Agency, intention of the Agency as established from 

the circumstances of the case etc. The period of banning shall not be less than 6 months and shall 

not exceed 2 years and in case termination of contract due to poor performance the period of 

banning shall be for 5 years. For contracts awarded to JV/Consortium, a constituent of the JV shall 

be permitted to participate in the bidding process if it has not been banned on grounds of its role 

and responsibility in the tendering process for which the Joint Venture has been banned in Past. In 

case if the Joint Venture which has been banned does not indicate the roles and responsibility of 
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individual Partner(s) then, the partner of the banned Joint Venture shall only be allowed to 

participate in the bidding process if its participation share is less than 35%. 

In case the information/documents submitted by Agency in competing for the tender found to be 

false/forged then NHPC, without prejudice to any other rights or remedies it may possess, shall 

recover from Agency the cost incurred in carrying out physical assessment for establishing veracity 

of such information/documents. In case Agency refuses to reimburse such cost to NHPC then 

banning period of Agency shall be extended by another one year. 

7.7 Effect of Banning 

As far as possible, the existing ongoing contract(s) with the Agency may continue unless the 

Competent Authority, having regard to the circumstances of the case, decides otherwise, keeping 

in view contractual and legal issues which may arise thereof. In case the existing Contracts are 

allowed to continue, the suspension/Banning of Business Dealing along with default of the 

Contractor shall be recorded in the experience certificate issued for the work. 

The Agency, (after issue of the order of banning of business dealings) would not be allowed to 

participate in any future tender enquiry and if the Agency has already participated in tender 

process as stand-alone OR constituent of joint venture and the price bids are not opened, his 

techno-commercial bid will be rejected and price bid will be returned unopened. However, 

where the price bids of Agency have been opened prior to order of banning, bids of Agency 

shall not be rejected and tendering process shall be continued unless Competent Authority having 

regard to the circumstances of the case decides otherwise keeping in view the Contractual, Legal 

issues which may arise thereafter. However, in case the suspension /Banning is due to default of 

an Agency for the provisions under Integrity Pact and the Agency happens to be Lowest Bidder 

(L1), the tendering process shall be annulled and fresh tenders shall be invited.During the 

Suspension/ Banning period, if it is found at any stage that Agency has participated in tender 

enquiry under a different name then such Agency would immediately be debarred from the 

tender/contract and its Bid Security/Performance Security would be forfeited. Payment, if any, 

made shall also be recovered. 

After Suspension/ Banning order, the Suspended/ Banned Agency shall not be allowed to 

participate as Sub-Vendor/Sub-Contractor in the tenders. 

Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract for such 

equipment/component/service, the Main Contractor shall not be permitted to place work 

order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor /Sub-

Contractor after the date of Suspension/ Banning even though the name of the party has been 

approved as a Sub-Vendor /Sub-Contractor earlier. 

There would be no bar on procuring the spares and awarding Contracts towards Annual 

Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which 

they have been banned provided the Equipment has been supplied by such Agency. 

Banning of business dealing shall not be applicable to the Subsidiary Company of the Banned 

agency provided subsidiary company has not participated on the strength of the Banned agency. 
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However, in case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-

Contractor as well as the Lead Partner of the concerned JV or the Sole bidder as the case may be. 

7.8 Hosting at NHPC website 

The concerned unit shall forward the name and details of the Agency (ies) banned along with 

period and reasons of banning to IT&C Division of Corporate Office for displaying the same on the 

NHPC website. 

8.0 Appeal against the Decision of the Competent Authority. 

The Agency may file an appeal against the order of the Competent Authority banning of business 

dealing before Appellate Authority. Such an appeal shall be preferred within 30 (Thirty) Days from 

the date of receipt of the order of banning of business dealing. Appellate Authority would consider 

the appeal if convinced may constitute another committee for further investigation. The 

investigation Committee constituted by the Appellate Authority shall study the report of the 

previous investigating committee and reply submitted by the Agency while filing its case for appeal 

and call the Agency for personal hearing, if requested by the Agency. Based on the 

recommendation of the committee Appellate Authority shall pass appropriate Speaking 

(Reasoned) order in line with Sub-Para 7.5 above which shall be communicated to the Agency 

as well as the Competent Authority (as per format enclosed as Appendix-IV with these guidelines). 

 

 
9.0 Circulation of the names of Agencies with whom Business Dealings have been banned 

The name of the concerned banned agency shall also be shared with MOP and other PSU in the 

sector and all the units of NHPC. The provisions of this policy supersede and will have overriding 

effect on all earlier guidelines, procedures & system issued for the similar purpose. 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V Power 
Station, Balutar, Sikkim” 

76 | P a g e   

Appendix –I 
 
 

(Format for Intimation of Suspension of business dealing) 
BY REGD. POST/SPEED POST/COURIER 

 
No………. Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business Dealings 

 
Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dt….. amounting to Rs. ............... OR 

In response to NHPC NIT (e-tender / physical tender) no ………dt. you have submitted your bid . (strike out 

whichever is not applicable ) 

 
Whereas the conduct of your firm in respect of the following is under investigation: 

 
Brief of the default 

“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a serious nature 

and decided pending investigation, it is not in the interest of the corporation to continue business dealing with your 

firm 

This order shall have the following effects: 

(i) Further business dealings with your firm is Suspended within Region/Project/Unit/wide NHPC. The order of 

Suspension is effective with immediate effect and would operate for a period of six months or till the 

investigation is completed and whole process of final order is over within such period. However, if investigations 

are not completed in six months’ time, the Competent Authority may extend the period of Suspension 

(ii) During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid / tender shall 

be issued to your firm nor will the bids submitted by your firm be entertained. 

(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, the Price Bid 

submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 

(iv) In cases where tenders have already been issued to you and Price Bids have already been opened , the 

tendering process shall be continued 

(v) In case of ongoing contracts between you & NHPC, (including cases were contract has already been awarded 

before the issue of Suspension order) you will be required to continue with the execution and perform as per 

terms of the contract. 

 
(vi)(a) In case the Firm is in Joint Venture the following would also be applicable: 
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i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and price bids 

have been opened prior to Suspension of your firm in such cases the tendering process shall not be 

annulled on this ground and the Agency shall be permitted to continue as Partner in the Joint Venture for 

such bidding. However where event of Price Bid opening has not taken place prior to Suspension/Banning 

of Agency then in such case Agency shall not be permitted to participate as Partner in the Joint Venture. 

 
ii) Banning of joint Venture: 

As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding process 

then it shall be permitted to participate in the bidding process if it has not been Banned on grounds of its 

role and responsibility in the tendering process for which the Joint Venture has been Banned in Past. In case 

if the Joint Venture which has been Banned does not indicate the roles and responsibility of individual 

Partner(s) then, the partner of the Banned Joint Venture shall only be allowed to participate in the bidding 

process if its participation share is less than 35%. 

 
(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 
Further if your firm is an approved Sub-vendor under any Contract for such equipment/component/service, 

the Main Contractor shall not be permitted to place work order/Purchase order/Contract on your agency 

as a Sub-Vendor/Sub-Contractor after the date of Suspension/ Banning even though the name of the party 

has been approved as a Sub-Vendor/Sub-Contractor earlier. 

 
(c) There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance 

(AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they have been Banned 

provided the Equipment has been supplied by such Agency. 

 
(d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned agency 

provided subsidiary company has not participated on the strength of the Banned agency. 

On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the concerned procurement 

department), with request for revocation of the order mentioning inter-alia the steps taken by you to avoid recurrence 

of misconduct which has led to Suspension. 

Yours faithfully, 
 

 
For & On behalf of NHPC. 

Note: Strike out whichever is not applicable 
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(Format of Show Cause Notice) 

 
BY REGD. POST/SPEED POST/COURIER 

 

 
No…………. Date…………. 

To 

M/s …………………………… 

……………………………..……… 

Attn.: Shri ……………….. 

Appendix –II 

 
Sub: Show Cause Notice 

Ref : 
 

 
Dear Sir, 

You are hereby required to Show Cause in writing within 15 days from the date hereof why Business Dealing with your 

firm should not be banned / your firm is placed in the Banning List (as the case may be) and be debarred from entering 

into any contracts with NHPC for the following reasons: 

(Give Reasons) 

Your reply (if any) should be supported by documents and documentary evidence which you wish to rely in support of 

your reply. In case you desire to present your case in person to NHPC, a personal hearing shall be conducted on --- 

------  at ---------- Hours for which prior intimation be furnished to this office. Should you fail to reply to this Show 

Cause Notice within the time and manner aforesaid, it will be presumed that you have nothing to say and we shall 

proceed accordingly. 

 

 
Your reply, if any, and the documents / documentary evidence given in support shall be taken into consideration prior 

to arriving at a decision. 

Yours faithfully, 
 
 
 

 
For & On behalf of NHPC. 
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Appendix –III 
 

 
(Format for Intimation of Banning of Business Dealing) 

BY REGD. POST/SPEED POST/COURIER 

 
No………. Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business Dealings 

Dear Sir, 

Whereas the work of …………. was awarded to your firm vide letter of award no …dtd….. amounting to Rs. ............... OR 

In response to NHPC NIT (e-tender / physical tender) no ………dt. you have submitted your bid .(strike whichever 

is not applicable) 

Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a serious 

nature and decided to conduct investigation. 

“ Brief of the Default may be mentioned” 

Whereas show cause notice vide no … dtd… was served upon you. (whereas in spite of the opportunity given to you, 

you failed to submit the reply to the show cause notice within the time period mentioned there upon or further 

extended period, if any). Whereas you submitted the reply along with documents vide your letter no.  dt. 

 and presented your case in the personal hearing dated …………… (if any) . After considering the allegations 

made in the show cause notice, your reply to the show cause notice documents/documentary evidence in support 

thereof and personal hearing dated ........................................ (if any), it has been decided to Ban the Business Dealing 

with you and you are hereby debarred from entering into contracts with NHPC. 

(In order to make the Intimation of Banning of Business Dealing Speaking Order (reasoned order), the issue of a Show 

Cause Notice and consideration of representation in reply to show cause notice , opportunity of personal hearing, if 

any, shall be communicated to the Agency concerned along with a reasoned order. The order for Banning should 

also contain the reasons with detailed justification for conclusion of decision to Ban the Agency. Also the fact that if 

no reply to the Show Cause Notice was received or request for personal hearing was not made shall invariably 

be indicated in the communication to the Agency. The above order shall mention the grounds considering violation of 

any provision of Integrity Pact, any ground mentioned in Guidelines of Banning of Business Dealings, default by the 

agency under fraudulent practice / or any unethical practice and/or violation of any provision of Tender/Contract 

Condition having serious implications.) 
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This order shall have the following effects: 

i) Further business dealings with your firm is banned with immediate effect . The order of Banning would operate 

for a period of …….years/month Competent Authority may extend the period of Banning. 

ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / Tender shall be 

issued to your firm nor will the bids submitted by your firm be entertained. 

iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, the Price Bid 

submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 

iv) In cases where tenders have already been issued to you and price bids have already been opened, the Tendering 

Process shall be continued. 

(v) In case of ongoing contracts between you & NHPC, (including cases where contract has already been awarded 

before the issue of Banning order) you will be required to continue with the execution and perform as per 

terms of the contract. 

(vi) (a) In case the Firm is in Joint Venture the following would also be applicable: 

 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and price bids 

have been opened prior to Banning of your firm in such cases the tendering process shall not be annulled 

on this ground and the Agency shall be permitted to continue as Partner in the Joint Venture for such 

bidding. However where event of price bid opening has not taken place prior to Banning of Agency then in 

such case Agency shall not be permitted to participate as Partner in the Joint Venture. 

ii) Banning of joint Venture: 

As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding process 

then it shall be permitted to participate in the bidding process if it has not been banned on grounds of its 

role and responsibility in the tendering process for which the Joint Venture has been banned in Past. In case 

if the Joint Venture which has been banned does not indicate the roles and responsibility of individual 

Partner(s) then, the partner of the banned Joint Venture shall only be allowed to participate in the bidding 

process if its participation share is less than 35%. 

 
(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

 
Further  if your firm is an approved Sub-vendor under any Contract for such 

equipment/component/service, the Main Contractor shall not be permitted to place work Order/Purchase 

Order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date of Banning even though the 

name of the party has been approved as a Sub-Vendor/Sub-Contractor earlier. 

 
( c) There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance (AMC)/ 

O&M/ Repair works on Agencies pertaining to the packages for which they have been banned provided 

the Equipment has been supplied by such Agency. 
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(d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned Agency 

provided subsidiary company has not participated on the strength of the Banned Agency. However, in case 

of a default by a Sub-Contractor, the banning shall be applicable to the Sub-Contractor as well as the Lead 

Partner of the concerned JV or the Sole bidder as the case may be. 

On expiry of the above period of Banning, you may approach…… (Indicate the concerned procurement 

department), with request for revocation of the order mentioning inter-alia the steps taken by you to avoid 

recurrence of misconduct which has led to Banning. 

 

 
Further if you desire to appeal against this order you may do so within 30 days from the date of issue of this order 

to the appellate authority as here under: 

 

 
Appellate Authority : …… 

 

 
Designation: 

Address:….. 

Ph . no. 

e-mail : 

Yours faithfully, 
 

 
For & On behalf of NHPC. 

Note: Strikeout whichever is not applicable 
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Appendix 

–IV (Format for communication of Appellate Decision on Suspension/Banning Order) 

BY REGD. POST/SPEED POST/COURIER 

No………. Date……… 

To 

M/s ……………………… 

Attn.: Shri 

……………….. 

Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate Authority 

Ref: 1. Order dated ………….. Placing M/s ……… on Suspension/Banning List by NHPC; 

2. Your Appeal reference ………. 

Dt……. Dear Sir, 

This has reference to the order dt……… placing you on Suspension/Banning List and your appeal petition reference ….. dt…. on 

the same. 

After considering the findings of the Original Authority in order and submissions made by you in your appeal, and the 

documents/documentary evidences available on record, it has been decided finally that : 

 There is no infirmity in the order of the Original Authority, and the allegations stand substantiated and the 

Suspension/Banning for the period of …… years/month from the date of order, as ordered by the original Authority is 

upheld, 

 Considering your submissions, the order of Suspension/Banning passed by the original authority is upheld, but with a 

reduction in period of Suspension/Banning for ……… years/months from the date of order of original authority; 

 Considering your submissions and the evidence available on record, there is enough justification to annul the order of 

the original authority. 

 
(*** Incorporate any one of the above as applicable 
##In order to make the Communication of Appellate Authority on Banning of Business Dealing Speaking Order (reasoned 

order), the fact that the representation of the agency has been considered and reference of grounds brought 

forward by the Agency in his defense and if any opportunity of personal hearing has been given to the Agency as a 

part of principle of natural justice shall invariably be mentioned in the communication, The order for Banning should also 

contain the reasons with detailed justification for conclusion of decision to Ban the Agency. Also the fact that if no sufficient 

ground has been furnished shall invariably be indicated in the final communication to the Agency. In case the option for 

Banning of Agency or reduction of Time Period for Banning of Agency is exercised then the above order shall mention the 

grounds considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines of Banning of Business 

Dealings, default by the agency under fraudulent or any unethical practices and/or violation of any provision of 

Tender/Contract Condition having serious implications.) 

Yours faithfully, 

For & On behalf of NHPC. 
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FORM -8 

(Ref. NIT Clause-3.2(E)) 

DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA INITIATIVE 
To, 

Name & Address of the Employer 

 
Subject: Declaration as regard to applicability of Startup India Initiatives 

 
Startup India Initiative has been introduced by the Government of India and their revised definition has been notified 

in the Gazette notification-G.S.R. 127(E) dated 19.02.2019.  In this notification an entity shall be considered as a 

startup:- 

 
a) If it is incorporated as a private limited company (as defined in the Companies Act, 2013) or registered as a 

partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability partnership 

(under the Limited Liability Partnership Act, 2008) in India; and 

b) up to ten years from the date of its incorporation/ registration; and 

c) if its turnover for any of the financial years since incorporation/ registration has not exceeded Rupees 100 

crores; and 

d) if it is working towards innovation, development or improvement of products or processes or services, or if it 

is a scalable business model with a high potential of employment generation or wealth creation. 

Provided that any such entity formed by splitting up or reconstruction of a business already in existence shall not 

be considered a “startup”. 

 

As such, it is requested to provide the confirmation as regard to applicability of Startup India Initiative to 

your firm by submitting the declaration/undertaking by  (last date of bid submission). 

 

 
 

Declaration/Undertaking 

A) I/We confirm that the provisions of Startup India Initiatives are: 

-------Sd----- 

(Authorized Representative of 

Concerned Contract & Procurement Division) 

[ ] Applicable to us and our organization falls under the definition of Startups for the tendered work. 

[  ] Not Applicable to us and our organization does not fall under the definition of Startups for the 

tendered work. 

 
Please (tick) the appropriate box [ ] and attach documents / certificates, as applicable. 

B) I/We also undertake to inform the change in this status as aforesaid during the currency of the contract, if any. 
 
 
 

(Authorized Representative of Firm)
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Form-9 

 
(Ref. ITB Clause 31) 

Undertaking regarding near relative to any official of the Employer 

(To be submitted on letter head) 
 

 

I / We ............. ………………………………………….(Name of bidder) confirms that following persons are near relatives to 
the officials of the Employer 

working with our firm / company: 
 

 

Sr. No. Name and Designation of 

Employee of Bidder 

Name and designation of 

near relative working with 

Employer 

Relation 

1    

2    

3    

 
 

 
                       (Authorised Representative of Bidder) 

                                                                                                                                            Name: 

                         Designation: 
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Form-10 

(Ref. NIT Clause no 3.2(F)) 

DECLARATION REGARDING INSOLVENCY PROCEEDINGS UNDER INSOLVENCY AND BANKRUPTCY CODE 
2016 

 

 
Subject: In respect of Domestic Competitive Bidding for ............ ………………………………………………….(name 
of work). 

 

 
It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against 

………………………. …………………………………………………………………..(name of the bidder) under the IBC 2016”. 

 
Further, it is declared that after submitting the bid till the time of award of work,
 ..........................................................................................................................................................………………
…………(name of the bidder) shall inform NHPC regarding any admission of application for corporate 
insolvency resolution process by the Adjudicating Authority under the IBC 2016 against 
……………………………………………. (Name of the bidder) and any suppression of such fact shall render the 
…………………………………………. (name of the bidder) liable for rejection of our bid and banning of business 
dealing as per terms and conditions of Guidelines of banning of business dealings under Integrity Pact. 

 
(To be submitted on letter head duly signed by the authorized representative of the Bidder) 

 

 
                 (Authorised Representative of Bidder) 

                                                                                                                                     Name: 

                   Designation: 
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Form-11 
(Ref. NIT Clause-2.1(b)) 

(To be submitted by the bidder on the Companies Letter head duly signed by the authorized signatory) 

 

(Format for Self-declaration for Local Content in accordance with Public Procurement (Preference to Make 

in India) Order 2017 and as amended from time to time) 

 

We      ,M/s_________(name      of      Bidder)       having      registered     office      at   _____________                                     (Address  

of  the  Company)  confirm  that,  we  have  examined  the  Make In India provisions  circulated  by  Government  of  

India,  Ministry  of  Commerce  and  Industry  ,  Department for Promotion  of  Industry  and  Internal  trade  (DPIIT),  

vide  order  no.  P-45021/2/2017-PP(BE-II) dated 04.06.2020,   MoP   order   No.   11/05/2018-Coord.   dated   

28.07.2020,   MoP   order   no. 11/05/2018-Coord dated 17.09.2020 and MoP order no. A-1/2021-FSC/Part-5 dated 

16.11.2021 and its amendment thereof  related  to  “Local  content”,  “Class-I  local  supplier”,  “Class-II  local supplier” 

& “Local content percentage” and other provision mentioned therein Further, we also acknowledge that in case, it 

has been found that the declaration against local content percentage given by us is false then action can be initiated 

against us as per Govt. Guidelines under Make in India issued from time to time. 

 

Name of the bidder Country of origin (% of local content to 

be mentioned by 

bidder)    

   

   

   

Further we declare that cyber security/safety of the equipment/ process to be supplied / services to be 

rendered as safe to connect. 

Note: 

1 The responsibility of e-waste and its recycling/disposal shall be the responsibility of the registered e-waste 

handlers/Manufacturers/Suppliers. The list of registered e-waste handlers/Manufacturers/Suppliers    for    

the    corresponding    items    is    to    be    given    by    the contractor. 

 

2 All the items/components shall be supplied in compliance to cyber security policies/guidelines 2021 issued by 

CEA and any amendments thereof. The applicable security standards already specified in the contract. 

 

3 Further,  all  bidders  shall  keep  on  visiting  website  of  department  for  promotion  of Industry and    Internet    

Trade    (DPIIT),   Ministry   of   Commerce &    Industry   i.e. https://dpiit.gov.in    to get   updated/latest   

information   regarding   public   procurement (Preference to Make in India) Order 2017. 

 

 

                                                                                                                             (                                                                                     )  

Signature of Authorised Signatory of Company 

Note: 

In case of Procurement for a value in excess of Rs.10 crores, the Class-I local supplier/Class-II Local supplier' shall 

be required to provide a certificate from the statutory auditors or cost auditors of the company (in the case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in respect of suppliers other 

than companies) giving the percentage of local content. 

https://dpiit.gov.in/


Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

87 | P a g e   

Form-12 

(Ref. NIT Clause no. 11.4.2) 

Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017 regarding procurement from 

bidders from a country or countries sharing Land Border with India. 

 
I/We .............................................................. (name of bidder) have read the clause no. of NIT regarding 
restrictions on procurement from a bidder of a country which shares a land border with India; I hereby certify that 
this bidder is not from such a country and is eligible to be considered. 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; I certify that this bidder is not from such a country or, if from such a country, has 

been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in this regard and 

is eligible to be considered [Where applicable, evidence of valid registration by the Competent Authority shall be attached.] 

I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and on sub-contracting to contractors from such countries; I/we certify that 

this bidder is not from such a country or, if from such a country, has been registered with the Competent Authority and 

will not sub- contract any work to a contractor from such countries unless such contractor is registered with the Competent 

Authority. I hereby certify that this bidder fulfills all requirements in this regard and is eligible to be considered. [Where 

applicable, evidence of valid registration by the Competent Authority shall be attached.] 

Evidence of valid registration by the Competent Authority is hereby 

attached. (Strikeout whichever is not applicable) 

 
Duly authorized to sign bid for and on behalf of 

……………………………………………………………………. 

…………………………..………………………………………. 

[name & address of Bidder and seal of company] 
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Form-13 

Checklist for Bidders 
(To be submitted as part of Technical bid) 
(on Company Letter-head) 

 
Bidder’s Name ____________________________  
[Address and Contact Details] 
Bidder’s Reference No._ ______________________                                                              Date………. 

Tender Document No. Tender No NH/Teesta-VI/P&C/NIT-38/2025/828                                   
Tender Title: 
Note to Bidders: This check-list is merely to help the bidders to prepare their bids, it does not over-ride or modify the requirement of 
the tender. Bidders must do their own due diligence also. 
 

Sr. No. Documents submitted, duly filled, signed Yes/ No/ NA 

1. Form 1: General Information  

2. Form 2: Letter of Tender Form  

3. Form 3: Work Experience Record  
4 Form-4: Annual Construction Turnover  

5 Form-5: Form of Declaration  

6 Form-6: Declaration of Ineligibility  

7 Form-7: Form of Integrity Pact Guidelines on Banning of Business dealings duly 
signed 

 

8 Form-8: Form for Declaration of Start-up  

9 Form-9: Undertaking regarding near relative to official of the Employer  

10 Form-10: Certificate of Insolvency  

11 Form-11: self-Certificate of Local Content under Make in India policy, or from 
auditors/ cost accountant in case of Tenders above estimated cost Rs 10 Crore 

 

12 Form-12: Declaration regarding Compliance of restrictions under Rule 144(xi) of 
GFR-2017 regarding procurement from bidders from a country or countries 
sharing Land Border with India. 

 

13 Bid Security  
14 Power of Attorney (if applicable)  

15 Price Schedule (BOQ) Excel Sheet downloaded from the Portal and 
filled and uploaded 

 

16 Any other requirements, if stipulated in NIT/ ITB; or if considered relevant by the 
Bidder 

 

17 Form 13: This Checklist  

18 Proof of PAF/Local  

 
………………….. 
(Signature with date) 

……………………….. 

(Name and designation) 

Duly authorized to sign bid for and on behalf of………………………. 

[name & address of Bidder and seal of company]  
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SECTION – IV: GENERAL CONDITIONS OF CONTRACT (GCC) 

AND SCHEDULES



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V Power 
Station, Balutar, Sikkim” 

90 | P a g e   

GENERAL CONDITIONS OF CONTRACT 

CONTENT 
 
 

 
CLAUSE DESCRIPTION 

1.0 DEFINITIONS 

2.0 INTERPRETATIONS 

3.0 SECURITY DEPOSIT FOR PERFORMANCE 

4.0 REFUND OF SECURITY DEPOSIT 

5.0 SUFFICIENCY OF TENDER 

6.0 CONTRACT DOCUMENTS 

7.0 BREAKDOWN OF LUMP SUM ITEMS 

8.0 DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE 

9.0 ASSIGNMENT AND SUB-LETTING 

10.0 FACILITIES TO OTHER CONTRACTORS 

11.0 CHANGES IN CONSTITUTION 

12.0 POSSESSION AND USE OF SITE 

13.0 ADVANCES AND RECOVERY THEREOF 

14.0 COMMENCEMENT OF WORK 

15.0 WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS 

AND ORDERS, ETC. 

16.0 SETTING OUT THE WORKS 

17.0 URGENT WORKS 

18.0 DEVIATIONS 

19.0 CONTRACTOR'S SUPERVISION 

20.0 INSTRUCTIONS AND NOTICES 

21.0 CONSTRUCTION EQUIPMENT 
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22.0 PATENT RIGHTS 

23.0 MATERIALS 

24.0 POWER SUPPLY 

25.0 SUPPLY OF WATER 

26.0 WATCHING AND LIGHTING 

27.0 WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

28.0 SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE 

29.0 LABOUR 

30.0 REMOVAL OF CONTRACTOR'S MEN 

31.0 MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC 

32.0 FORCE MAJEURE 

33.0 LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS 

THEREOF 

34.0 CONTRACTOR'S LIABILITY AND INSURANCE 

35.0 SUSPENSION OF WORKS 

36.0 FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 

37.0 TERMINATION OF CONTRACT ON DEATH 

38.0 DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN 

PART 

39.0 TIME FOR COMPLETION AND EXTENSIONS 

40.0 COMPENSATION FOR DELAY 

41.0 INSPECTION AND APPROVAL 

42.0 COMPLETION CERTIFICATE 

43.0 DEFECTS LIABILITY PERIOD 

44.0 MEASUREMENTS 

45.0 PAYMENT ON ACCOUNT 
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46.0 PRICE ADJUSTMENT/VARIATIONS 

47.0 TAXES, DUTIES AND LEVIES ETC. 

48.0 PAYMENT OF FINAL BILL 

49.0 OVER PAYMENT AND UNDER PAYMENT 

50.0 TRAINING OF APPRENTICES 

51.0 CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

52.0 LAWS GOVERNING THE CONTRACT 

53.0 PROCEDURE FOR CLAIMS 

54.0 SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE 

WITHOUT REFERENCE TO ACTUAL LOSS 

55.0 SETTLEMENT OF DISPUTES 

56.0        DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS 

57.0 ECOLOGICAL BALANCE 

58.0 GENERAL 

59.0 EMPLOYMENT OF SKILLED AND UNSKILLED WORKERS 
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SECTION -IV 

GENERAL CONDITIONS OF CONTRACT 

CLAUSE-1: DEFINITIONS: 

In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby 
respectively assigned to them: 

(i) Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 
between the NHPC Limited and the Contractor, together with documents referred to therein. 

(ii) Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by 
the respective item rates as included in the Letter of Acceptance. 

(iii) Contractor: means the successful tenderer who is awarded contract to perform the work covered under these 
tender documents and shall be deemed to include the contractor's successors, executors, representatives 
or assigns. 

(iv) Corporation or Employer: means the NHPC Limited having its registered office at Sector 33, Faridabad (Haryana), 
Pin-121003 and includes therein legal representatives, successors and assigns. 

(v) Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender 
document. 

(vi) Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer and 
issued for actual construction of the Works from time to time by the Engineer-in-Charge. 

(vii) Drawing: means and shall include Tender drawing and Construction Drawing. 

(viii) Engineer-in-Charge/Engineer: means the Engineering Officer nominated by the Employer or its duly 
authorised representative to direct, supervise and be incharge of the works for the purpose of this contract. 

(ix) Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of the tender/offer 
subject to such reservations as may have been stated therein. 

(x) Specifications: means the Technical Specifications of the Works included in the Contract and any modification 
thereof or addition thereto made under Clause 18 or submitted by the Contractor and approved by the 
Engineer. 

(xi) Sub-contractor: means any person named in the Contract as a Subcontractor for a part of the Works or any 
person to whom a part of the Works has been subcontracted with the consent of the Employer and the legal 
successors in title to such person, but not any assignee of any such person. 

(xii) Cost: means all expenditure properly incurred, whether on or off the Site, including overhead and other 
charges properly allocable thereto but does not include any allowance for profit. 

(xiii) Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed Schedule of 
Quantities & Prices or bill of Quantities forming part of the Contract. 

(xiv) Time for Completion: means the time for completing the execution of and passing the Tests on Completion 
of the Works as stated in the Contract (or as extended under Clause 39) calculated from the date of Letter of 
Acceptance. 

(xv) Works: means the works to be executed (including Plant) and remedying of defect therein in accordance with 
the Contract. 
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(xvi) Contractor’s Equipment or Construction Equipment or Equipments: means all appliances and things of 
whatsoever nature (other than Temporary Works) required for the execution and completion of the Works, 
but does not include Plant, materials or other things intended to form or forming part of the Works. 

(xvii) Site: means the land and/or other places, on or through which the Works are to be executed including any other 
lands or places which may be allotted for the purpose of the Contract. 

(xviii) Plant: means machinery, apparatus and like intended to form or forming part of Works. 

(xix)  Base Date: means the Date 28 days prior to the latest date of submission of the Tender. 

(xx)   Party: means the Employer or the Contractor as the context requires. 

 

CLAUSE-2: INTERPRETATIONS: 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this is 
repugnant to the context. Unless specifically defined, words shall have normal meaning under the language 
of Contract. 

 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be taken 
into consideration in the interpretation or construction thereof of the Contract. 

 

2.3 Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate 
the Contract or release the Contractor from execution of the whole or any part of the Works comprised 
therein according to drawings and Specifications or from any of his obligations under the Contract. 

 

2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and figured 
dimensions in preference to scaled dimensions. In the case of discrepancy between the Letter of acceptance 
issued by Employer, Special Conditions of Contract, Technical Specifications, General Conditions of Contract, 
the Tender Drawings and/or Bill of Quantities and other documents of Contract the following order of 
precedence shall prevail: 

a) Agreement; 

b) Letter of Acceptance; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Bill of Quantities; 

f) Technical Specifications; 

g) Contractor’s Bid; 

h) Tender Drawings; 

i) Safety Manual. 

j) Any other document forming part of the Contract 
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CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE: 

3.1 The Security Deposit shall comprise of following 

i) Performance Security Deposit to be furnished by the Contractor at the time of Award of Work. 

(ii) Retention Money to be recovered from Running Account bills of the Contractor. 

3.2 The Contractor within 28 (twenty-eight) days from the date of issue of Letter of Acceptance, shall furnish a 
Performance security deposit of 2% (two percent) of the Contract Price including additional Security Deposit for 
front loaded bid or bid with low rated items to be executed in the later part of contract period for due 
performance of contract, in any one of the following forms: 

(a) Demand draft on any Nationalized/scheduled Bank of India in the name of Employer; or 

(b)  Bank Guarantee issued / confirmed from an Indian Nationalized/Scheduled Bank of India acceptable to 
Employer in the prescribed Proforma. 

(c)  Insurance Surety Bond issued / confirmed by Insurance Company registered in India under Insurance Act 
1938 or as amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI) acceptable to Employer in the prescribed proforma. 

If the contractor does not submit the performance security within the stipulated period due to any valid reason, Tender 
Inviting Authority may grant time extension for submission of performance security based on the request of contractor. 

In case, the contractor does not submit performance security without a valid reason, the Employer shall impose simple 
interest @12% per annum on the full amount of applicable performance security (alongwith applicable taxes, if any) 
for the period of delay in submission of performance security.  

The interest on delayed period shall be calculated on pro rata basis for number of delayed days. The interest accrued 
shall be payable by the Contractor within 14 days from the date of intimation by Tender Inviting Authority in form of 
Bank Demand Draft/ Banker Cheque in favour of ‘NHPC Ltd’, otherwise the same shall be recovered from any payment 
due or become due against bills / any other amount lying with NHPC. 

The delayed submission of Performance Security by the Contractor shall be recorded in substantial completion and 
final completion certificates. Further, no claim for extension of time for completion period or any other type of claim 
on account of delayed submission of performance security shall be entertained. 

If contractor fails to submit the Performance Security within 45 days (for the contracts having time for completion - 
upto 12 months) or 60-days (for the contracts having time for completion - more than 12 months) from the date of 
issue of Letter of Award (LOA), then following actions shall be taken against such Contractor: 

 

i) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a period of one year. 

ii) The name of the Contractor shall be hosted on the NHPC website etc. as per existing norms of NHPC / Govt. of 
India. 

iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of this work. 

3.3  Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3% 
(three percent) of the total value of each bill of the work done (including those of price variation) towards 
Security Deposit. 

3.4 If the Contractor expressly requests in writing, he will be permitted to convert the amount of Retention Money 
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deducted from his interim bills into Bank Guarantee as per prescribed proforma. 

3.5 All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 
Contract or any other contract or on any other account whatsoever, may be deducted from Security Deposit. 
Also in the event of the contractor's Security Deposit being reduced by reasons of such deductions, as 
aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge, 
make good the deficit in Security Deposit. 

3.6 Should there arise any occasion under the Contract due to which the periods of validities of Bank Guarantees 
/ Insurance Surety Bond as may have been furnished by the Contractor from time to time, are required to 
be extended/renewed, the Contractor shall get the validity periods of such guarantees or bonds 
extended/renewed, and furnish these to the Engineer-in-Charge one month before the expiry date of the 
aforesaid Guarantees / Bonds originally furnished failing which the existing Bank Guarantees / Insurance 
Surety Bonds shall be invoked by the Engineer – in – charge. Also in case of any deficit in securities on any 
account as might occur or is noticed, the Contractor shall forthwith recoup/replace the same with acceptable 
Security Deposit. 

3.7 Bank Guarantees / Insurance Surety Bonds as aforesaid shall be valid till 90 days beyond the date of issue of 
Defects Liability Certificate under the Contract (Clause 43). In case the bid of the successful Contractor is front 
loaded (i.e. the items which are to be executed in earlier part of construction period, are quoted high or low 
rated to be executed in the later part of contract period) in relation to the Employer’s estimated rates for such 
items, the Employer may require the Contractor to submit additional performance security in the form as stated above, 
to a level sufficient to protect against financial loss in the event of default of the successful Contractor under the 
Contract. The amount of the increased performance security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the Contractor. The Bank Guarantee 

/ Insurance Surety Bond for the additional performance security shall be valid up to completion of work under 
the scope of the contract. 

 

CLAUSE-4: REFUND OF SECURITY DEPOSIT: 

The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days of 
issue of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However, the Security Deposit 
shall not be released till Liquidated Damages, if any, is pending for recovery. Additional Security Deposit for 
front loading shall be refunded within 30 days of completion of works. No interest on the amount of Security 
Deposit (including for the additional security for the front loaded bid) shall be paid to the Contractor at the 
time of release of Security Deposit. 

CLAUSE-5: SUFFICIENCY OF TENDER: 

5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender 
and of the rates and prices stated in the Schedule of Quantities and Prices all of which shall, except insofar as 
it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things 
necessary for the proper execution and completion of the Works and the remedying of any defects therein. 

5.2 If, however, during the execution of the Works the Contractor encounters on ground physical obstructions or 
physical conditions, other than climatic conditions on the Site, which obstructions or conditions were, in his 
opinion, not foreseeable by an experienced Contractor, the Contractor shall forthwith give notice thereof to 
the Engineer-in-Charge. Physical obstruction or conditions shall mean physical ground conditions existing at 
site and does not include man made conditions as well as climate conditions. On receipt of such notice, the 
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Engineer-in-Charge shall, if in his opinion such obstructions or conditions could not have been reasonably 
foreseen by an experienced contractor shall determine any extension of time to which the Contractor is 
entitled to under Clause 39.2 shall notify the Contractor accordingly, with approval of the Employer. Such 
determination shall take account of any instruction which the Engineer-in-Charge may issue to the Contractor 
in connection therewith, and any proper and reasonable measures acceptable to the Engineer-in-Charge 
which the Contractor may take in the absence of specific instructions from the Engineer-in-Charge. 

 

CLAUSE-6: CONTRACT DOCUMENTS: 

6.1 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all 
reasonable time be available for inspection and use by the Engineer-in-Charge, his representatives or by 
other Inspecting Officers. 

6.2 None of these Documents shall be used by the Contractor for any purpose other than that of this contract. 

 

CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit to 
the Engineer-in-Charge, a breakdown for each of the lump sum items contained in the Tender. Such 
breakdowns shall be subject to the approval of the Engineer-in-Charge 

 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to test 
and examine any materials to be used or workmanship employed in connection with the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers 
and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of all such 
written delegation of powers and authorities. Any written instruction or written approval given by the 
representative of the Engineer-in-Charge to the contractor within the terms of such delegation shall bind the 
Contractor and the Employer as though it has been given by the Engineer-in-Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be without 
prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to 
order the pulling down, removal or breaking up thereof. The Contractor shall, at his own expense, again 
carry out such works as directed by the Engineer-in-Charge. 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will be 
entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such 
decision and the decision of the Engineer-in-Charge in this regard shall be final and binding on the contractor. 

8.5 Engineer shall act in accordance with the Contract 

Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be entirely an 
internal matter between the Engineer and the Employer. The recommendations and determinations by the 
Engineer are subject to review and finalization by the employer. The same shall not be subject to matter of 
reference either by the Contractor or any arbitral tribunal. The Employer shall nominate one of its 
employees as Engineer. The Engineer shall obtain the specific approval of the Employer before taking action 
under the following Sub-Clauses of GCC and these Conditions: 
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(a) consenting to the subletting of any part of the Works; under Clause 9; 

(b) determining an extension of Time for Completion under Clause 39; 

(c) evaluation of deviations under Clause 18; 

(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1: 

(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC; 

(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 
an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, 
without relieving the Contractor of any of his duties and responsibility under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of 
approval of the Employer, with any such instruction of the Engineer. 

 

CLAUSE 9: ASSIGNMENT AND SUB-LETTING: 

The Contractor shall not sub-let/sub-contract, transfer or assign the whole or any part of the work under 
the Contract. Provided that the Engineer-in-Charge may, at his discretion, approve and authorise the 
Contractor to sub-let any part of the Work, which, in his opinion, is not substantial, after the Contractor 
submits to him in writing (at least 21 days before the contractor intends to sublet part of the work ) the details 
of the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together 
with his past experience in the said work/trade and the form of the proposed sub-contract. Nevertheless, any 
such approval or authorisation by the Engineer-in-Charge shall not relieve the Contractor from his any or all 
liabilities, obligations, duties and responsibilities under the Contract. The Contractor shall also be fully 
responsible to the Employer for all the acts and omissions of the sub-contractor, his employees and agents 
or persons directly employed by the Contractor. However, the employment of piece-rate workers and 
purchase of material shall not be construed as sub-letting. Request for sub- contracting shall contain. 

 

a) Contractor’s certification regarding the financial soundness of the proposed Sub-contractor for 
the work; 

b) its scope and estimated value in relation to the Contract Price; 

c) experience of the Sub-contractor, in the related areas of work; 

d) the manpower, equipment, material and other resources available with the Sub-contractor for 
the work; 

e) domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, 
in India. 

 

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 

10.1 The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-Charge, 
afford all reasonable facilities to other contractors engaged contemporaneously on separate contracts and 
for departmental labour and labour of any other properly authorised authority or statutory body which may 
be employed at the site for execution of any work not included in the Contract or of any contract which the 
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Employer may enter into in connection with or ancillary to the works. In all matters of conflict of interest, 
the Engineer-in-Charge shall direct what compromise should be made and his decision shall be final and binding on 
the parties. 

10.2 If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-
in- Charge: 

(a) make available to any such other contractor, or to the Employer or any such authority, any roads or 
ways the maintenance of which is the responsibility of the Contractor, 

(b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or 

(c) provide any other service of whatsoever nature for any such, 

the Engineer-in-Charge shall determine the payment admissible to the Contractor at the cost of other 
contractors or Employer as the case may be. 

 

 

CLAUSE-11: CHANGES IN CONSTITUTION: 

Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be 
obtained before any change is made in the constitution of the firm. Where the Contractor is an individual or 
a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained before 
the Contractor enters into any partnership firm which would have the right to carry out the work undertaken 
by the Contractor. If prior approval as aforesaid is not obtained, the Contract shall be deemed to have been 
assigned in contravention of Clause 38 hereof and the same action will be taken and the same consequences 
shall ensure as provided for in the said Clause 38. 

 

CLAUSE-12: POSSESSION AND USE OF SITE: 

12.1 Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 

(b) the order in which such portions shall be made available to the Contractor, and, subject to any 
requirement in the Contract as to the order in which the Works shall be executed, the Engineer in charge 
will give to the Contractor possession of so much of the Site, and such access as in accordance with the 
Contract, is to be provided by the Engineer as may be required to enable the Contractor to commence 
and proceed with the execution of the Works in accordance with the programme referred to in Clause 
14, if any, and otherwise in accordance with such reasonable proposals of the Contractor. The Engineer 
will, from time to time as the Works proceed, give to the Contractor possession of such further portions 
of' the Site as may be required to enable the Contractor to proceed with the execution of the Works in 
accordance with such programme or proposals, as the case may be. 

12.2  If the Contractor suffers delay from failure on the part of the Engineer in charge to give possession in 
accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, determine any extension of 
time to which the Contractor is entitled under Clause 39 and shall notify the Contractor accordingly, with 
approval of the Engineer in charge. The contractor shall be responsible to arrange the land for Contractor's 
infrastructure works namely field office(s), colony, workshop(s), stores, magazines for explosives in isolated 
locations, assembly-yard, and access thereto over routes as may be required for execution of the Works at 
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his own cost and Engineer in charge shall not be responsible for making available the same. 

 

12.3 The Contractor shall provide at his own cost all temporary pathways/roads required at site or to quarries or 
borrow areas and shall alter, adopt and maintain the same as required from time to time and shall bear all 
expenses and charges for special or temporary way leaves required by him in connection with access to the 
site and shall take up and clear them away and make good all damages done to the site as and when no longer 
required and as and when ordered by the Engineer-in-Charge. The Contractor shall also obtain at his risk and 
cost, any additional facilities outside the site which he may require for the purpose of the Works. 

12.4 The Contractor shall not interfere unnecessarily or improperly with: 

a) the convenience of the public, or. 

b) the access to and use and occupation of all roads and footpaths, irrespective of whether they are 
public or in the possession of the Engineer in charge or of others. 

The Contractor shall indemnify and hold the Employer harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference. 

12.5 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 
to the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by 
the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 
appropriate vehicles and routes. 

12.6 To transport the goods, unless otherwise stated: 

a) the Contractor shall give the Engineer not less than 21 days’ notice of the date on which any Plant or 
a major item of other Goods will be delivered to the Site, 

b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, storing 
and protecting all Goods and other things required for the Works, and 

c) the Contractor shall indemnify and hold the Employer harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall 
negotiate and pay all claims arising from their transport. 

If it is found necessary for the Contractor to move one or more loads of Goods over roads, highways, bridges 
on which such oversized and overweight items are not normally allowed to be moved, the Contractor shall 
obtain prior permission from the concerned authorities. Payments for complying with the requirements, if any, 
for protection of or strengthening of the roads, highways or bridges shall be made by the Contractor and such 
expenses shall be deemed to be included in the Contract Price. 

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 2011 notified 
on 28.02.2011. The Contractor shall use only registered common carriers for transport of goods. 

 

CLAUSE-13: ADVANCES AND RECOVERY THEREOF: 

13.1 Financial assistance in the shape of recoverable advance on written request from the Contractor, may 
be provided to the Contractor for augmenting/supplementing his resources in the manner indicated 
hereunder. 

13.1.1 Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works 
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Interest bearing Advance upto a maximum of .............. (as mentioned in Schedule D) of the Contract Price may 

be given to the Contractor for his preliminary mobilisation, subject to the following conditions: 

(i) The advance shall bear simple interest @   percent per annum (as mentioned in Schedule ‘D’). The 
monthly interest shall be calculated on outstanding balance of advance on the last day of the previous 
calendar month. However, for calculation of interest for the month, in which such advance has been 
released, the period from the day of release of advance up to the last day of the calendar month (both 
days inclusive) shall be considered. Similarly for calculation of interest for the month, in which such 
advance is fully repaid, the period from 1st day of the calendar month upto the day of repayment of 
final installment of advance shall be considered. 

(ii) Initially a lump sum advance upto  percent (refer Schedule D)of the Contract Price, shall be 
paid within one month of the signing of the agreement and on Contractor's furnishing the requisite 
Bank Guarantee on the approved form incorporated in the contract from a Nationalised Bank or a 
Scheduled Bank in India. 

(iii) The balance advance shall be released upon mobilization of resources at site on production of utilization 
certificate by the Contractor and on the satisfaction of the Engineer-in-charge and on furnishing the 
requisite Bank Guarantee from an Nationalised or Scheduled Bank. 

(iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the advance and shall 
be valid till the said advance alongwith interest there upon has been fully recovered, but the amount 
thereof shall be progressively reduced by the amount repaid by the Contractor as indicated in Interim 
Payments. Should there arise any occasion under the Contract due to which the period of validities of such 
Bank Guarantees, are required to be extended or the same be renewed, the Contractor at his own cost 
shall get the validity period of such guarantees extended or the same be renewed, as the case may be, 
and furnish the same to the Engineer-in-Charge before the due expiry date of the aforesaid guarantees 
failing which the Engineer-in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to 
withhold the 

payments of the Interim bills till such time the amount of outstanding advance including interest 
thereupon is fully recovered. 

(v) The recovery of advance shall start after the Contractor has received a gross payment equivalent to 10% 
of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such a way 
that the full advance with interest thereupon is recovered by the time 90% of the Contract Price is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each month. The 
recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% of 
the Contract Price and interest as accrued/accruing till the time 10% of Contract Price is paid shall be 
recovered in suitable instalments in such a way that the above said accrued interest is fully recovered by the 
time the Contractor receives a gross payment equivalent to 10% of the Contract Price and thereafter the 
interest as may be due on 1st of each month will be recovered from the Running Account bills of the Contractor 
to be paid during that month. Recoveries will first be credited to interest due and residual applied to the 
principal. 

 

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT: 

Interest bearing advance upto a maximum of ............... percent (refer Schedule ‘D’) of the Contract Price will be 
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paid to the contractor against Bank Guarantee for procurement of new Construction Equipment subject to 
the following conditions: 

i) The advance shall bear simple interest @ ............... percent per annum (as mentioned in Schedule `D') The 

monthly interest shall be calculated on outstanding balance of advance on the last day of the previous 
calendar month. However, for calculation of interest for the month, in which such advance has been 
released, the period from the day of release of advance up to the last day of the calendar month (both 
days inclusive) shall be considered. Similarly for calculation of interest for the month, in which such 
advance is fully repaid, the period from 1st day of the calendar month upto the day of repayment of final 
installment of advance shall be considered. 

The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and shall be valid 
till the said advance along with interest there upon has been fully recovered, but the amount thereof shall 
be progressively reduced by the amount repaid by the Contractor as indicated in Interim Payments. Should 
there arise any occasion under the Contract due to which the period of validities of such Bank Guarantees, 
are required to be extended or the same be renewed, the Contractor at his own cost shall get the validity 
period of such guarantees extended or the same be renewed, as the case may be, and furnish the same 
to the Engineer-in-Charge before the due expiry date of the aforesaid guarantees failing which the 
Engineer- in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to withhold the payments 
of the Interim Payment till such time the amount of outstanding advance including interest thereupon 
is fully recovered. 

ii) The Construction Equipment, as are required for the actual execution of the works Construction 
Equipment must reach the Site before release of advance payment. 

Further provided that Advance for Construction Equipment shall be released only after signing of 
agreement and submission of Performance Security as per Clause 3.2. 

iii) The Construction Equipment for which the advance is to be granted shall be of unencumbered ownership 
of the Contractor. The Contractor shall also get such Construction Equipment insured under CPM Policy in 
the joint name of the Contractor and the Employer for full value against all risks at his cost. The insurance 
policy shall be valid till such time the advance is recovered/repaid in full. 

The Insurance Policy shall be deposited by the Contractor with the Engineer-in-Charge before the advance 
is released. 

iv) Subject to the maximum limit fixed for such advances as above and conditions thereto, the advance shall 
be granted to the extent of 90% of the cost of new Construction Equipment purchased by him duly 
supported by due proof of payment, purchase vouchers and other connected documents. The advance 
can be taken by the contractor at any time during the contract subject to condition that full advance is 
recovered by the time 90% of Contract price is paid . 

v) In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do so with the 
written permission of the Engineer-in-Charge and after repaying the outstanding advance of that 
particular Equipment. 

vi) The recovery of principal shall start after the Contractor has received a gross payment equivalent to 10% 
of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in such a way 
that the full advance is recovered by the time 90% of the Contract Price is paid. 

The interest shall be calculated on the outstanding amount of principal at the close of each month. The 
recovery of interest shall be started when the Contractor has received a gross payment equivalent to 
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5% of the Contract Price and the interest as accrued/accruing till the time 10% of the Contract Price is 
paid shall be recovered in suitable installments in such a way that the above said accrued interest is 
fully recovered by the time the Contractor receives a gross payment equivalent to 10% of Contract Price 
and thereafter the interest as may be due on 1st of each month will be recovered from the Running 
Account bills of the Contractor to be paid during that month. Recoveries will first be credited to interest 
due and residual applied to the principal. 

vii) The cost of the new Equipment for the purpose of this clause shall mean the cost as invoiced by the 
suppliers of the Construction equipment, inclusive of taxes and duties. 

In respect of imported equipment, C.I.F. cost plus customs duty shall be deemed to be the cost of 
Equipment for the purpose of this clause. The gross value of work billed/gross payment shall mean to 
include payment towards scheduled items, extra items, varied items, substituted items, altered items 
and price escalation bills for the purpose of this clause. 

CLAUSE-14 : COMMENCEMENT OF WORK: 

14.1 The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall 
proceed with the same with the expedition and without delay as may be expressly sanctioned or ordered 
by the Engineer-in-charge. If the Contractor commits default in the commencement of work within 30 days 
of issue of Letter of Acceptance, the Engineer-in-Charge shall without prejudice to any other right or remedy 
be at liberty to cancel the Contract and forfeit the earnest money/Performance Guarantee. 

14.2 The Contractor shall submit along with his tender, the construction planning, phasing & sequence of 
construction, time & progress chart within the framework of construction schedule, i.e. Schedule `E' for 
achieving the completion targets of Work(s) as a whole and also of each group/sub- group of work(s) as 
stipulated in Schedule `E', showing the order or procedure and a statement showing the method and 
techniques of construction by which the contractor proposes to carry out the Works. Such charts or 
programme shall be prepared in direct relation to the construction schedule i.e. schedule `E' as well as the 
time stated in the Contract for completion of part of Works stipulated in Schedule `C'. It shall indicate the 
commencement and completion of various trades or sections of the Works, distribution and balancing of 
work-load pertaining to construction activities in various structures/component parts of Works into working 
seasons duly taking into account working months available in each working season and number of working 
days available for working months, to arrive at seasonal monthly average and seasonal monthly peak progress 
with corresponding time periods. 

Contractor shall follow such an agreed planning & scheduling. However, Contractor shall not be relieved from 
any of his duties, obligations or responsibilities under the Contract. 

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his consent 
Master Control Network including but not limited to comprehensive bar chart stipulating quantities of work 
to be executed supported by machinery deployment schedule for the execution of Works within the overall 
time frame included in the schedule incorporated in the Contract. 

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual progress of works does 
not conform to the programme consented by him Engineer- in charge under sub-clause 14.3 above, the 
Contractor shall produce a revised programme dealing modifications to such programme necessary for 
ensuring completion of works within Time for Completion. 

14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each financial year 
duly revised at quarterly intervals if required so by the Engineer- in – charge. 
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14.6 The submission to and consent by the Engineer-in-charge of such programmes or the provision of such 
general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract. 

CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS, ETC: 

15.1 The Contractor shall execute the Works in the most substantial and workmanlike manner and both as regards 
material and otherwise in every respect in strict conformity with the Specification. The Contractor shall also 
conform exactly, fully and faithfully to the designs, drawings, Specifications and instructions in writing in 
respect of the work, duly signed by the Engineer-in-Charge issued from time to time. The Contractor shall take 
full responsibility for the adequacy of all the site operations and methods of construction. 

 

The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any 
error, omission, fault or other defect in the design of or Specifications for the Works which he discovers 
when reviewing the Contract or executing the Works. 

15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of the 
Contract: 
a. Construction drawings and revisions thereto 3 sets 
b. Specifications or revisions thereof other than 2 

sets standard printed Specifications. 
c. Explanations, instructions etc. 1 copy 

 

Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue to 
the Contractor from time to time in respect of the Work, shall be deemed to form integral part of the Contract 
and the Contractor shall to carry out the Work accordingly. 

15.3 The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) whenever planning 
or execution of the Works is likely to be delayed or disrupted unless any further Construction Drawing or 
instruction is issued by the Engineer-in-Charge within a reasonable time. The notice shall include details of 
the Construction Drawing or instruction required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late. 

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all the 
circumstances, any drawing or instruction for which notice has been given by the Contractor in accordance 

with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after approval of the 
Employer determine any extension of time to which the Contractor is entitled under Clause 39 and shall 
notify the Contractor accordingly, with approval of the Employer. 

CLAUSE-16: SETTING OUT THE WORKS: 

16.1 The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to 
Contractor immediately after Letter of Acceptance. Engineer in-charge shall be responsible for correctness 
of such data / bench marks conveyed to the Contractor. 

16.2 The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the 
afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all 
components of the work; and for the provisions of all instruments, appliances, materials and labour required 
in connection therewith. If at any time during the progress of Works, any error shall appear or arise in the 
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location, grades, dimensions, or alignment of any part of the Works, the Contractor on being required to do 
so by the Engineer-in-Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify such error to 
the satisfaction of the Engineer-in-Charge. 

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for checking the 
setting out and lines and grades established by the Contractor. The checking of any setting out or of any line 
and grade by the Engineer-in-Charge shall not in any way relieve the contractor of his responsibility for the 
correctness thereof. 

CLAUSE-17: URGENT WORKS: 

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, become necessary 
at the time of execution and/or during the progress of work to obviate any risk of accident or failure or to 
obviate any risk of damage to the structure, or required to accelerate the progress of work or which become 
necessary for security or for any other reason the Engineer-in-Charge may deem expedient. 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary, the Contractor shall execute the same as may be directed. 

 

CLAUSE-18: DEVIATIONS: 

18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings 
or designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the 
course of execution of the Works. For the aforesaid purpose or for any other reason, if it shall, in the opinion 
of the 

Engineer-in-Charge, be desirable, he shall also have the powers to make Deviations, such as (i) Variations in 
BOQ quantities (ii) Extra and (iii) Alterations or Substitutions of any kind. No such Deviations in the 
Specifications or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the Contract and any such 
Deviations which the Contractor may be directed to do shall form integral part of the Contract as if originally 
provided therein and the Contractor shall carry out the same on the same terms & conditions in all respects 
on which he agreed to do the works under the contract subject to clause 18.2 ibid. 

 

18.2 The rates for such items of work as are required to be executed due to Deviations, as stated in sub-clause 18.1 
above shall be payable in the manner as stated hereunder 

a) (i) this item is not specified in the Contract as a “fixed rate item” 

(ii) this variation in quantity (in respect of BoQ quantity) multiplied by such specified (BoQ) rate for 
this item exceeds 0.25% of the Accepted Contract Amount, and 

(iii) the measured quantity of the item varies by more than 25% from the quantity of this item in 
the Bill of Quantities or other Schedule, 

The rates already provided in the Bill of Quantities, shall apply in respect of the same item(s) of work to be 
executed due to Variation, in respect of quantities of individual items appearing in the Bill of Quantities. 

 

In case of items for which rates are not available in the Bill of Quantities, the rates of such items as far as 
practicable shall be derived from the rates of analogous item(s) in the Bill of Quantities after submission of 
details by the Contractor on actual observance at Site. The decision to select analogous item(s) shall be 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

106 | P a g e   

taken by the Engineer, which shall be conclusive and binding on the Contractor. 

In the cases, where analogous items are not available in the Bill of Quantities, such items shall be termed as 
extra item and the rates for such items and also for items exceeding the prescribed limits as mentioned in Sub 
Para (a) above due to increase in quantity(ies), the Contractor, within 15 days (or as agreed by the Engineer) 
from the receipt of order to execute such items shall submit rate analysis to the Engineer supported by 
documentary evidence of basic rates adopted therein, notwithstanding the fact that the rates for such items 
exist in the Contract; having regard to the cost of Materials, actual wages of labour and ownership & 
operational cost of Construction Equipment required as per standard norms or if standard norms are not 
specified/available then on the basis of labour/Materials/Construction Equipment actually engaged for the 
particular work. The Engineer-in-Charge shall within 16 weeks of receipt of the such request supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the rates 
based on the norms as mentioned in this clause. The standard norms for including indirect charges for labour 
and Materials specified herein shall mean as those specified in “Guidelines for preparation of Project Estimates 
for River Valley Projects (latest version)'' of Central Water Commission, Govt. of India, and if not available 
therein, then those of State’s Public Works Department. Standard norms for Construction Equipment use shall 

mean those of Bureau of Indian Standards (IS : 11590: 1995 – latest version) and if not available therein, then 
those specified in “Guidelines for preparation of Project Estimates for River Valley Projects (latest version)” 
of Central Water Commission, Govt. of India. 

Over and above the cost of labour, Materials arranged by the Contractor and ownership & operational cost 
of Construction Equipment, an element of 20% shall be allowed to cover the Contractor's overheads, profits, 
and supervision charges. 

However, for materials issued by the Employer to the Contractor and/or Construction Equipment supplied 
on rental charge(s) by Employer to the Contractor during the course of execution of Works, the Contractor 
shall be entitled to only 10% (ten percent) of such costs to cover local transportation / handling, overheads, 
supervision, profits etc. 

The new rate derived as above shall be payable only for the quantities in excess of 125% (one hundred 
twenty five percent) of BOQ quantities as worked out after meeting conditions (ii ) and ( iii) at para (a) above. 

For items exceeding the prescribed limits as mentioned in sub para (a) above due to decrease in quantity 
(ies), compensation equivalent to 20% of the amount derived by multiplying (BOQ rate plus applicable 
escalation on the date of completion of whole of the work) by the quantities decreasing in excess of 25% of 
the BOQ shall be paid. 

 

Illustration: 

Prescribed limit 25% 

Quantities executed 70% 

Quantity admissible for compensation = 5% {i.e (100% - 70% - 25%) subject to prescribed limits as 
mentioned in sub para (a) above.} 

Amount admissible = 20% of {5% of quantity x (BoQ rate + applicable escalation on the date of completion 
of whole of the work)} 

The compensation for negative deviations shall not be applicable if the item has been substituted. 

The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates 
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accordingly whose decision shall be conclusive, final and binding on the Contractor. 

18.3 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation 
resulting in additional cost over the Contract Price, be extended in the proportion which the Deviation bears 
to the Contract Price plus such further additional time as may be considered reasonable by the Engineer-in- 
Charge and shall notify the Contractor accordingly. 

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-settlement of rates of such 
Deviated items. 

 

18.5 Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 18.1 shall 
be valid under Clause 18.2 unless within 15 days of the date of such instruction before the commencement 
of execution of deviated items, notice shall have been given either; 

a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied rate or price 
or 

b) by Engineer-in- charge to the Contractor of his intention to vary a rate or price for the deviated items. 

18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items shall 
be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity. These 
“Fixed Rate Items” items are those whose rates are indicated by Employer in the BOQ. 

CLAUSE-19: CONTRACTOR’S SUPERVISION: 

19.1 The Contractor shall appoint at his own expense adequate number of engineers with sufficient experience 
to supervise the Works. 

The contractor or his authorized representatives present at the Site shall superintend the execution of the 
Works with such additional assistance in each trade, as the work involved shall require and considered 
reasonable by the Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the 
Contractor's authorized representatives shall be considered to have the same force as if these had been given 
to the Contractor himself. 

19.2  The Contractor shall communicate in writing to the Engineer-in-charge, the name of the accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in-charge. 

CLAUSE-20: INSTRUCTIONS AND NOTICES: 

20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all other 
actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for the time 
being entrusted with the functions, duties and powers of the Engineer-in-Charge. 

20.2 All instructions, notices and communications etc. under the Contract shall be given in writing and any such 
oral orders/instructions given shall be confirmed in writing and no such communication which is not given 
or confirmed in writing shall be valid. Further, if the Engineer in Charge or his representative gives an oral 
instruction and receives a written confirmation of the instruction from (or on behalf of) the Contractor within 
2 working days after giving the instruction and Engineer in Charge does not reply by issuing a written rejection 

and/or instruction within 7 working days after receiving the confirmation then the confirmation shall 
constitute the written instruction of the Engineer in Charge or authorized representative as the case may be. 

20.3 Either Party may change a nominated address to another address by prior notice to the other Party. 
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20.4 The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the 
execution of work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or his 
representative and the Contractor or his authorised representative shall confirm receipt of such instructions 
by signing the relevant entries in this book. If required by the Contractor, he shall be furnished a certified 
true copy of such instruction(s). 

CLAUSE-21: CONSTRUCTION EQUIPMENT: 

21.1 The Contractor shall provide and install all necessary Construction Equipment required for the execution of 
the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of all 
the operations connected with the Work covered by the Contract which shall ensure the completion of 
Work(s) within the specified Time for Completion. 

21.2 The tenderer shall submit as per Schedule ‘F’, full details of Construction Equipment proposed to be deployed 
for the Work along with its planning schedule showing month wise phasing in accordance with the 
Construction schedule i.e. Schedule ‘E’. The Schedule ‘F’ submitted by the tenderer should conform to the 
Construction Schedule i.e. Schedule ‘E’. 

The Contractor shall deploy Construction Equipment as per Schedule. 

Provided further that in case of slow rate of progress of Works, the Contractor shall supplement the Schedule 
‘F’ Equipment with additional Equipment so as to ensure completion of Works within Time for Completion 
at no extra cost to Employer. 

21.3 The Contractor shall not remove Construction Equipment, except for purpose of removing it from one part 
of the Site to another, without written consent of the Engineer. 

Provided always that any such approval of Construction Equipment schedule in 21.2 shall not absolve the 
Contractor of his obligations for due execution of the Works within the Time for Completion as per the 
Contract. 

Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor, such, 
Equipment may be issued to the Contractor on hire for being deployed on the Work contracted for, 
at pre-determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 

CLAUSE-22: PATENT RIGHTS: 

The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim 
or proceedings relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties or other charges which may be payable in respect of any article or material or 
part thereof included in the Contract. In the event of any claim being made or action being brought against 
the Employer or any agent, servant or employee of the Employer in respect of any such matters as aforesaid, 
the Contractor shall immediately be notified thereof. Provided that such indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by the Employer, but the 
Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid 
being reimbursed to the Contractor only if the use was the result of any drawings and/or specifications issued 
after submission of the tender. 

CLAUSE-23: MATERIALS: 

23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for 
the bonafide use on Works under the Contract except those listed and specified in Schedule ̀ B'. The quantity 
of such materials as stipulated in the aforesaid schedule to be issued by the Employer will be that as may 
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be actually required for the work and shall be subject to the terms and conditions as set forth in the sub-
clause 23.4 ibid. 

23.2 All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in the 
Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the materials 
as may be specified by the Engineer-in-Charge for his approval before use in the Works. The Engineer-in-
Charge shall also have powers to have such tests, in addition to those specified in the Contract, as may be 
required and the Contractor shall carry out the same. The cost of materials consumed in such tests and also 
expenses incurred thereon shall be borne by the Contractor in all cases except when the materials are 
agreed to be issued by the Employer under the Contract and also where such tests which are in addition to 
those provided in the Contract. 

23.3 The Contractor shall maintain an account of receipt and use of materials brought by Contractor for incorporation in the Works 
for the purpose of check and accounting and same shall be available for inspection of Engineer-in-charge. 

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any 
materials intended to be used in or on the works, either on the site or at factory or workshop or other place(s) 
where such materials are assembled, fabricated, manufactured, or at any place where these are lying or from 
where these are being obtained. For this purpose, the Contractor shall afford such facilities as may be 
required for such inspection and examination. 

23.4 For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor for use in 
the work under the Contract free of cost, the Contractor shall, before 90(ninety) days of the requirement 
in 
accordance with the agreed phased programme of the construction of work(s), send a requisition in writing 
to the Engineer-in-Charge. The issue of such materials shall be subject to the following terms and 
conditions: 

 
(i) All materials issued by the Employer to the Contractor for use in the work shall vest in the Employer and 

the Contractor shall hold all such items of materials as mere custodian in trust on behalf of the Engineer- 
in-Charge. 

(ii) All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be required for 
the following activities shall be borne by the Contractor: 
(a) from the place/point of issue by the Employer to the ultimate use for/in the works and/or 
(b) in connection with the return of materials by the Contractor to the Employer stores, wherever 

necessary under the provisions of the Contract. 
(iii) The Contractor shall maintain an account of receipt and use of materials issued by the Employer each 

day and submit the same monthly to the Engineer-in-Charge in the form as may be prescribed by 
Engineer-in-Charge for the purpose of check and accounting. The Contractor shall also, from time to 
time, render proper account of all materials issued by the Employer. 

 
(iv) CEMENT: 

a) Cement will be issued to the Contractor in bags as received from the suppliers or by weight and 
will be consumed in work as per mix-design approved by the Engineer-in-Charge. 

b) In case cement is issued by bags in numbers as received from the supplier(s) and consumed by 
weight, a variation of 3% (three percent) of the quantity of cement issued will be allowed to 
account for the difference between the quantity issued and that consumed. 

c) The variation as mentioned in (b) above shall be considered as inclusive of all wastages on account 
of handling, rehandling, transportation, storage or any other account whatsoever as may be 
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involved at any stage and such variation shall be to the Contractor's account. However, if the 
consumption of cement exceeds the aforesaid permissible limits, the recovery shall be effected 
for such excess quantity at the penal recovery rate(s) indicated in Schedule `B' from the 
Contractor. 

 
v) STEEL: 

a) Reinforcement steel 
Reinforcement steel shall be issued to the Contractor on weighment basis. All untampered and 
cut pieces of 3(three) meter in length or more shall be returned by the Contractor to the Employer 
which 
shall be taken back on weighment basis and shall be duly accounted for against materials issued and 
will not be treated as wastage/scrap. 
The consumption of reinforcement steel shall be accounted on sectional weight basis (based on linear 
measurement multiplied by corresponding unit weight as specified in relevant Technical 
Specifications). For calculation of theoretical consumption, reinforcement steel laid at site as 
measured for payment according to the bar-bending schedule including lappages as authorised by the 
Engineer- in-charge shall be taken into account. In addition to above, an allowance of 3% of above 
quantity shall be considered at Contractor's cost in theoretical consumption for chairs, pins and 
spacers, cut-pieces less than 3 mtrs, (non-returnable) rolling margin, scrap and wastage. 
The difference between the reinforcement steel actually issued minus the credit given for the 
reinforcement steel returned and steel theoretically consumed as worked out in accordance with 
above, shall be recoverable at the penal recovery rate(s) specified in Schedule `B' from the Contractor. 
The Contractor is deemed to have accounted for in his quoted price all variations arising on account 
of variation in the unit weight of manufactured sections and that specified in the Technical 
Specifications and no claim on account of any such variations shall be admissible. 
b) Structural steel 
Structural steel shall be issued to the Contractor on weighment basis. This shall be used by the 
Contractor most economically and strictly in accordance with the approved construction drawings or 
as per written instructions of the Engineer-in-Charge. All untampered pieces and cut pieces of 1 (one) 
meter in length or more and plates of size 1 (one) meter x 0.3 (point three) meter or more shall be 
returned by the Contractor to Employer which shall be taken back on weighment basis and shall be duly 
accounted for against material issued and will not be treated as wastage/scrap. 
For calculation of theoretical consumption weight of finished product as measured for payment shall 
be considered. In addition to above, an allowance of 3% (three percent) of above measured quantity 
shall be considered at Contractor's cost in theoretical consumption to cover all wastages and the 
rolling margin. 
The difference between the structural steel actually issued minus the credit given for the structural steel 
returned and the steel theoretically consumed as worked out in accordance with above shall be 
recoverable at the penal recovery rate specified in Schedule `B` from the Contractor. 

 
The Contractor is deemed to have accounted for in his quoted price all variations arising on account 
of rolling margin/variation in the weight of manufacture sections and that specified in Technical 
Specification and no claim on account of any variation other than as specified above shall be admissible. 

(vi) Explosives, Detonators 
Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine only after the 
contractor has constructed the magazine(s) or has arranged portable magazines, obtained license for 
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storage and use of the same, arranged licensed blaster and complied with all the relevant provisions 
of Indian Explosives Act, 1940 with amendments thereto. Proper account of receipt & consumption shall 
be maintained on daily basis, which can be checked, by Engineer-in-Charge or his representative at 
any time. 

(vii)  All materials issued by the Employer shall be for the purpose of the Contract only. At the time of 
submission of interim payments, the Contractor shall properly account for the materials issued to him 
to the satisfaction of the Engineer-in-Charge and certify that balance of materials issued is available at 
the site. 

(viii) Materials issued by Employer as per Schedule `B' which are rendered surplus shall, on completion of 
the works or on foreclosure of work or cancellation of Contract, be promptly returned by the 
Contractor at his expense at the place from where the same was issued by the Employer. If the 
Contractor is advised to return such material at a place other than from where it was issued, the 
Contractor shall deliver the material accordingly and in that case, the Employer shall bear the extra 
charges, if any, on this account. Surplus stores and/or materials returned by the Contractor will be 
accounted for giving due regard to the condition of stores and/or material. In case the Contractor fails 
to return materials after accounting for the theoretical consumption plus authorized 
allowances/wastages specified in this clause Engineer-in- Charge shall be at liberty to effect recovery 
at penal recovery rates as specified in Schedule 'B'. 

(ix) The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' shall be reconciled 
every year and the outcome of such reconciliation shall be jointly signed by the Engineer-in-Charge and 
the Contractor for accounting. On reconciliation, if it is found that the actual consumption exceeds the 
theoretical consumption including admissible allowances as specified in sub-Clause 23.4 (iv) & (v) 
above, the cost of such excess materials shall be recovered from the Running Account bills of the 
Contractor at the penal recovery rate(s) specified in Schedule 'B'. 

 
23.5  The Engineer-in-Charge shall have full powers for removal of any or all materials brought to site by the 

Contractor, which are not in accordance with the Contract Specifications or samples, approved by him. Should 
the Contractor fail to remove the rejected materials, the Engineer-in-Charge shall be at liberty to have them 
removed by other means at the Contractor's cost. The Engineer-in-Charge shall have full power to procure 
other proper materials to be substituted at Contractor's costs. 

23.6(a) If construction material like cement, steel, etc. are required by the Contractor for the bonafide use in his 
preliminary, enabling and ancillary works (relating to the works under the Contract) and if such materials 
are available and can be spared by the Employer, the Engineer-in-Charge may issue the same to the 
Contractor at the prevailing stock issue rates at the time of issue of material. For the purpose of this 
sub-clause the 
prevailing stock issue rates shall mean the cost of material to the Employer at the Project store plus 10% 
towards overhead thereupon. 

(b) The issue of the materials as per the approved/finalised plans, programme/requirement shall be regulated 
with reference to the availability and depending on the priorities with respect to various other works of the 
Project, as may be fixed by the Engineer-in-Charge and the Contractor shall have no right or claim in this 
regard. 

23.7 The Contractor shall take proper care of the materials issued by the Employer and shall protect the same from 
damage and weathering. The Contractor shall be solely responsible for the safety of the materials issued by 
the Employer. 

23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of the project 
Site. 
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23.9 It may be clearly understood by the Contractor that any material not duly accounted for under the Contract 
either in the Contractor's store or returned to the Employer shall be treated as unaccounted material and 
recoveries for the same shall be made from the Running Account bills of the Contractor at the penal recovery 
rates indicated in schedule `B'. 

23.11 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the Contract 
in any manner whatsoever. 

CLAUSE-24: POWER SUPPLY: 

24.1 The Employer, if requested by the Contractor will provide full assistance to the Contractor to obtain 
construction power from grid to meet part requirement as standby arrangement. Contractor will not have 
any claim, if construction power is not available from the grid. The Contractor will also be responsible for 
making all payments to the concerned authorities and will make no claims if the power is not available due 
to grid failure or otherwise. The Contractor shall make arrangements for the full anticipated 
requirement of construction power by installing Diesel Generating sets and operate these sets for 
generation of power required for execution of Works under the Contract, at no extra cost to the Employer. 

24.2 No payment shall be made by the Employer for generation, distribution and consumption of electricity in 
execution of Works by the Contractor. 

CLAUSE-25: SUPPLY OF WATER: 

The Contractor shall make his own arrangements for water required for and in connection with the work at 
his cost. It shall be the responsibility of the Contractor to satisfy himself that the water arranged by him is 
fit for construction & consumption & he shall adequately treat such water whenever it is not found fit for 
the said purposes. 

CLAUSE-26: WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when and 
where necessary or as required by the Engineer-in-Charge for the protection of the works or for the safety 
and convenience of those employed on the works or the public. 

CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to 
carry out the works continuously during night, Sunday or holidays, without any additional cost to Employer. 

CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OFNUISANCE: 

28.1 The Contractor shall, throughout the execution and completion of the Works and remedying of any defects 
therein have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far as 
the same is under his control) and the Works (so far as the same are not completed or occupied by the 
Employer) in an orderly state appropriate to the avoidance of danger to such persons. 

28.2 The Contractor shall endeavor to protect from damage, the trees marked by the Engineer-in-Charge at the 
site of work or in the lands licensed to him for use under the contract. Where necessary, the contractor shall 
provide at his expense temporary fencing to protect such trees. No tree shall be cut unless authorised by 
Engineer-in-Charge in writing to do so. 

28.3 The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall cause 
unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of 
adjacent properties. 
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CLAUSE-29: LABOUR: 

29.1 The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and quality 
to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ in connection 
with the works any person who has not completed fourteen years of age in terms of Child Labour (Prohibition 
and Regulation) Act 1986. The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour with appropriate qualifications and experience from the region of the project. Unskilled 
labour shall be recruited from local region only. The Contractor shall furnish and deliver fortnightly to the 
Engineer-in-Charge, a distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit on the 4th and 19th of every month to the 
Engineer-in-charge a true statement showing in respect of the second half of the preceding month and the 
first half of the current month. 

i)  The accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them, and 

ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity 
Benefit Act, 1961 or Rules made thereunder. 

29.2 The Contractor including its subcontractor shall have the registration with EPFO and ESIC. Further all the 
workers deployed by Contractors or sub-contractors shall be members of Provident Fund and should be 
given the Universal Account Number (UAN). The EPF and ESI contribution on the part of employer in respect 
of this contract shall be paid by the contractor. 

The Contractor including its subcontractor shall ensure that the payment is being made to contract workers 
through bank and shall submit the account statement in respect of salary paid to workers if required by 
Employer. The Contractor including its subcontractor should produce the documentary proof of depositing 
the ESI & EPF to the concerned departments along with monthly bills. 

29.3  During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made thereunder, regulations, notifications and bye laws of State or 
Central Government or local authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. The Contractor shall keep the Principal Employer indemnified in 
case any action is taken against the Principal Employer by the competent authority on account of 
contravention by the Contractor of any of the provisions of any Act or rules made thereunder, regulations 
or notifications including amendments. If the Principal Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/acts/rules/regulations including amendments, if any, on the part of the Contractor, 
the Engineer/Principal Employer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Principal Employer. 

The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of the 
Principal Employer at any point of time. 

Salient features of some of the major labour laws that are applicable to construction industry are given 
below. 

(i)  Employee Compensation Act 1923 or as amended. 

The Act provides for compensation in case of injury or death by accident arising out of and during the 
course of employment. 
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(ii) Payment of Gratuity Act 1972 

Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years service or more or on death or on retirement or superannuation 
at the rate of 15 days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 

 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 

The Contractor is required to possess PF Code from the concerned Regional Provident Fund 
Commission. The benefits payable under the Act are: 

(a) Pension or family pension on retirement or death as the case may be. 

(b) Deposit linked insurance on the death in harness of the worker. 

(c) Payment of PF accumulation on retirement/death etc. 

(iv) Maternity Benefit Act 1961 (Amended) 

The Act provides for leave and some other benefits to women employees in case of confinement or 
miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended. 

The Act provides for certain welfare measures and wages to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to be provided by the 
Principal Employer by Law and recover the same from the Contractor from any amount/monies due 
to him. The principal employer is required to take Certificate of Registration and the Contractor is 
required to take a License from the designated Officer. The Act is applicable to the establishments of 
contractor if they employ 20 or more contract labour. 

(vi) Minimum Wages Act 1948 (Amended) 

The Contractor is to pay not less than the Rate of Minimum Wages notified by the appropriate 
Government as per provisions of the Act. 

(vii) Payment of Wages Act 1936 (Amended) 

It lays down as to by what date the wages are to be paid, when it will be paid and what deductions 
can be made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 

The Act provides for payment of equal wages for work of equal nature to male and female workers and 
not for making discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

(ix) Payment of Bonus Act 1965 and any further amendments thereof. 

The Act is applicable to all establishments employing 20 or more workmen. The Act provides for 
payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages 
to employees drawing ₹ 21,000/- P.M. or less. The bonus to be paid to employees getting ₹ 7,000/- 
P.M. or above upto ₹ 21,000/- P.M. shall be worked out by taking wages as ₹ 7,000/- P.M. or the 
minimum wages for the scheduled employments as fixed by the appropriate Govt. whichever is higher. 
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All amounts of Bonus are required to be paid within eight months of closing of financial year. The Act 
does not apply to certain establishments, classes of employees. The newly set up establishments are 
exempted for five years in certain circumstances. 

(x) Industrial Disputes Act 1947(Amended) 

The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations 
a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

It is applicable to all establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50). The Act provides for laying down rules governing 
the conditions of employment by the Contractor on matters provided in the Act and get the same 
certified by the designated Authority. 

(xii) Trade Unions Act 1926 

The Act lays down the procedure for registration of trade unions of workmen and employers. The 
trade unions registered under the Act have been given certain immunities from civil and criminal 
liabilities. 

(xiii) Child Labour (Prohibition and Regulation) Act 1986 
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The Act prohibits employment of children below 14 years of age in certain occupations and processes 
and provides for regulation of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979 

The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The inter-state migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home upto the establishment and back, etc. 

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996 

All the establishments who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess @ 1%of the 
cost of construction. The Contractor to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government. 

(xvi) The Factories Act 1948 

The Act lays down the procedure for approval of plans before setting up a factory, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules 
made there under from time to time. 

(xviii) Employees’ State Insurance Act, 1948: 

The Act provides for certain benefits to employees in case of sickness, Maternity and 
Employment injury and for certain other matter in relation thereto. 

The compliance of the labour laws/acts shall be along with amendments (if any) of the respective acts. 

The Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

The definition of ‘Principal Employer’ for this Clause shall be as per Contract Labour (Regulation and 
Abolition) Act 1970. 

29.4 The Engineer-in-Charge shall on a report having been made by an authorised Inspecting Officer as defined in 
the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal 
Employer, have the power to deduct from the amount due to the Contractor any sum required or 
estimated to be required for making good the loss suffered by worker(s) by reasons of non-fulfilment of 
the conditions of the Contract for the benefit of workers, non-payment of wages or of deductions made 
by him from wages which are not justified by the terms of the contract or non-observance of the relevant 
Acts and Rules with amendments made from time to time. If the Employer makes payment to Contractor’s 
labour due to non- payment of wages to labour by the Contractor, the Employer shall recover the amount 
thus paid from the next Interim Payment of the Contractor. 

29.5 The Contractor shall indemnify the Employer against any payments to be made under and for observance 
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of the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim 
indemnity from his sub-contractors. In the event of the Contractor's failure to comply with the provisions 
of sub-clause 29.4 or in the event of decree or award or order against the Contractor having been received 
from the competent authority on account of any default or breach or in connection with any of the 
provisions of sub-clause 29.4 above, the Engineer-in-Charge, without prejudice to any other right or 
remedy under the Contract, shall be empowered to deduct such sum or sums from the bills of the Contractor 
or from his Security Deposit or from other payments due under this contract or any other Contract to 
satisfy within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned under 
sub-clause 29.4 above, on the part of the Contractor under the Contract on behalf of and at the expenses 
of the Contractor and make payment and/or provide amenities/facilities/services accordingly. In this 
regard, the decision of the Engineer- in-Charge shall be conclusive and binding on the contractor. 

29.6 The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules 
provided for welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act 
and other relevant Acts and Rules framed thereunder or any other instructions issued by the Employer 
in this regard for the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case, the Contractor fails to make arrangements as aforesaid, the 
Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

29.7  The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in- 
Charge, in respect of all labour directly or indirectly employed for performance of the Works and shall 
provide all facilities in connection therewith. In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. But this will not absolve the Contractor of his responsibility or otherwise 
thereof. 

29.8  In the event of any injury, disability or death of any workmen in or about the work employed by the 
Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify and save 
harmless the Employer against all claims, damages and compensation under the Employee Compensation 
Act, 1923 as amended from time to time or in other law for the time being in force and rules there under 
from time to time and also against all costs, charges and expenses of any smooth action by proceedings arising out 
of such accidents or injury, disability or death of a workmen and against all sum or sums which may with the consent 
of the Contractor be paid to compromise or compound any claim in this regard. If any award, decree or order is 
passed against the Contractor for recovery of any compensation under the Employee Compensation Act, 1923, for 
any injury, disability or death of a workman by any competent court, the said sum or sums shall be deducted by the 
Engineer-in- charge from any sum then due or that may become due to the Contractor or from his Security Deposit 
or sale thereof in full or part under the Contract or any other contract with the Employer towards fulfillment of the 
said decree, award or orders. 

29.9 Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account 
of his compliance with his obligations under this clause and Labour Regulation and the same are deemed 
to be covered in unit rates of BOQ. 

CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN: 

The Contractor shall employ on the execution of the Works only such persons as are skilled and experienced 
in their respective trades and the Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any persons employed by the Contractor on the execution of the 
works who, in the opinion of the Engineer-in-Charge, misconducts himself or is incompetent or negligent 
in the proper performance of his duties. The contractor shall forth-with comply with such requisition and 
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such person shall not be again employed upon the works without permission of the Engineer-in- charge. 
Any person so removed shall be replaced immediately. 

CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 

31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the Employer and 
shall be disposed off as directed by the Engineer-in-Charge. 

31.2  However, if any of the materials thus obtained from excavation on the site is such as can be used in the 
execution of the Works under the Contract, the Contractor will be allowed to use the same free of cost 
(except that any amount of royalty, levies are paid by the Contractor) for the aforesaid purposes provided 
the same is found suitable and is approved by the Engineer-in-Charge. 

31.3 Fossils, coins, articles of value, structures and other remains or things of geological or archeological interest 
discovered on the site shall be the absolute property of the Employer. The Contractor shall take reasonable 
precautions to prevent his labour or any other person from removing or damaging any such article or thing 
and shall immediately upon the discovery thereof and before removal acquaint the Engineer-in-Charge 
with such discovery and carry out the Engineer-in-Charge's directions as to the disposal of the same at the 
expense of the Employer. 

CLAUSE-32: FORCE MAJEURE: 

32.1 The term "Force Majeure" shall herein means an exceptional event or circumstance: 

a) which is beyond a Party's control. 

b) which such Party could not reasonably have provided against before entering into the Contract. 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 

iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and 
other employees of the Contractor and Subcontractors, 

iv) ionising radiation or contamination by radio-activity, and 

v) pressure waves caused by air craft or other aerial devices travelling at sonic or supersonic speed. 

vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

vii) Spread of pandemic in the country where works are being executed. 

32.2 If a Party is or will be prevented from performing any of its obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which i s  or will be prevented. The notice 
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 
event or Circumstance constituting Force Majeure. 

The Party shall, having given notice, be excused performance of such obligations for so long as such Force 
Majeure prevents it from performing them. 
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Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

32.3 Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of the 
Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4 On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance with the 
provisions of sub-clause 34.2 

32.5 Should there be a request for extension of time arising out of "Force Majeure" the same shall be considered 
in accordance with clause 39. 

 

CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF: 

33.1 If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water 
pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 
area in which they may be working or in the areas contiguous to the premises on which the work or any part 
of it is being executed or if any damage is caused during the progress of work, the Contractor shall upon 
receipt of a notice in writing in that behalf from the Engineer-in-Charge, make the same good at his costs. 

33.2 If it appears to the Engineer-in-Charge or his representative at any time during construction or reconstruction 
or prior to the expiration of the Defects Liability Period that any work has been executed with unsound, 
imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for execution 
of the Works are unsound or of a inferior quality, or otherwise not in accordance with the Contract, or that 
any defect, shrinkage or other faults found in the work arising out of defective or improper materials or 
workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case 
may be, and/or remove the materials/articles so specified and provide other proper and suitable materials 
at his own expense. 

33.3 If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, 
the Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by any means 
or through any other agency or by himself at the risk and cost of the Contractor. In such a case the value of 
such rectification/replacement, reconstruction through such agencies shall be recovered from the 
Contractor from any amount due to him. The decision of Engineer-in-Charge in this regard shall be final 
and binding on the contractor. 

CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 

34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility 
for the care thereof and for taking precautions to prevent loss or damage. He shall be liable for any damage 
or loss that may happen to the Works or any part thereof and to the Employer’s Plant, Equipment and 
Material (hired or issued to the Contractor). Any such loss or damage shall be restored in good order and 
condition and in conformity in every respect with the requirements of the Contract Technical specifications 
and instructions of the Engineer-in-Charge. 

34.2 i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which may occur 
or arise out of "Force Majeure" to the Works or any part thereof or to any material or article at site but 
not incorporated in the Works or to any person or anything or material whatsoever of either Party provided such 
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a loss or damage could not have been foreseen or avoided by a prudent person and the either Party shall bear 
losses and damages in respect of their respective men and materials. As such liability of either Parties shall 
include claims/compensation of the third Party also. 

ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following provisions 
shall also have effect: 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the erection 
and completion of the works under and in accordance with the Contract Specifications; and 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works lost 
or damaged, remove from the site any debris and so much of the works as shall have been damaged 
and carry the Employer’s Material etc, to the Employer’s stores. The cost of such re- execution of the 
works, removal of damaged works and carrying of Employer’s store shall be ascertained in the same 
manner as for deviations and this shall be paid separately to the Contractor. 

Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss 
or damage as has been by any failure on his part to perform his obligations under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such loss or damage. 

34.3 The Contractor shall indemnify and keep indemnified the Employer against all losses and claims for death, 
injuries or damage to any person or any property whatsoever which may arise out of or in consequence of 
the construction and maintenance of works during the Time for Completion and also against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto, and such liabilities shall include claims/compensations of the third Party. 

34.4  Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure and pay all costs and maintain the insurance 
premium throughout the period of Contract, with the following coverage: 

(a) the Works, together with materials and Plant for incorporation therein, to the full replacement cost 
(the term "cost" in this context shall include profit), (CAR / EAR Policy) an additional   % (as mentioned 
in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement cost, to account 
for the materials which is to be issued to the Contractor free of cost by the Employer. 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost of 
demolishing and removing any part of the Works and of removing debris of whatsoever nature (CAR / 
EAR Policy). The deductibles shall be as mentioned in Schedule D. 

(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) of 
GCC., and 

(d) the contractor's workmen, property and public liability. 

34.5 Scope of Cover: 

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of the Contractor 
and the Employer and shall cover: 

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising other than 
as provided in Sub-Clause 34.6 from the Commencement date until the date of issue of the relevant 
Completion Certificate in respect of the Works, and  

(b) the Contractor for his liability: 
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(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to the 
commencement of the Defects Liability Period, and 

(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clauses 43. 

The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge before 
release of any settled claim by insurance company to the Contractor. 

34.6 There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage caused by: 

(a) war, hostilities (whether war be declared or not), invasion act of foreign enemies. 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war. 

(c) ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any nuclear waste 
from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof or 

(d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds. 

(e) defects in design in the scope of Engineer. 

34.7 If the Contractor receives instructions from the Employer to insure against any of the risks mentioned in 
sub- clause 34.6, or any other risk, such insurance if available shall be effected, at the cost of the Employer. 

34.8 In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of loss and 
amount realized from Insurance Company including deductibles shall be borne by the Contractor. 

34.9 The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, insure, in the 
joint names of the Contractor and the Employer, against liabilities for death of or injury to any person or 
loss of or damage to any property (other than the Works) arising out of the performance of the Contract 
for at least the amount stated here under: 

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5, 
00,000 per person for each accident. 

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs). 

Limit of total liability both for Public and Property under sub-clause 34.9 (i) and 34.9(ii) shall be 10 % of Contract 
Price, In case, the total liability exceeds the limit of 10% of contract price, the minimum liability as mentioned under 
Para (i) & (ii) shall be applicable.” 

34.10 The insurance policy shall include a cross liability clause such that the insurance shall apply to the 
Contractor and to the Employer as separate insured. 

34.11 The Employer shall not be liable for in respect of any damages or compensation payable to any workman 
or other person in the employment of the Contractor or any subcontractor, other than death or injury 
resulting from any act or default of the Employer, his agents or servants. The Contractor shall indemnify 
and keep indemnified the Employer against all such damages and compensation, other than those for 
which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

34.12 The Contractor shall insure against such liability and shall continue such insurance during the whole of the 
time and that any persons are employed by him on the Works. Provided that, in respect of any persons 
employed by any subcontractor, the Contractor's obligations to insure as aforesaid under this liability in 
respect of such persons in such manner that the Employer is indemnified under the policy, but the 
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Contractor shall require such sub-contractor to produce to the Employer, when required, such policy of 
insurance and the receipt for the payment of the current premium. 

34.13 Within 84 days of the Commencement Date, the Contractor shall provide the insurance policies / evidence 
of insurance to Engineer-in-charge. Such insurance policies shall be consistent with the general terms 
agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for which 
he is responsible with insurers and in terms approved by the Employer. 

34.14 The Contractor shall notify the insurers of changes in the nature, extent or Programme for the execution 
of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of the 
Contract and shall, when required, produce to the Employer the insurance policies in force and the receipts 
for payment of the current premiums. 

34.15 If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or fails 
to provide the policies to the Engineer-in-charge within the period required by Sub-Clause 34.12 then and 
in any such case the Engineer-in-charge may effect the recovery of such premium on pro-rata basis from 
the Running Account bills of the Contractor. Additionally, the payment of Running Account bills may also 
be suspended until the Contractor complies with the requirements of sub clause 34.12 of these conditions. 
If non-insurance prolongs for a period of continuous 2 months, the Employer may treat it as Default of 
Contractor as per the provisions of clause 38 of GCC. 

34.16 In the event that the Contractor or the Employer fails to comply with conditions imposed by the insurance 
policies effected pursuant to the Contract, each shall indemnify the other against all losses and claims 
arising from such failure. 

34.17 The Contractor shall at his own expense arrange for the safety provisions as laid down in applicable Law & 
Regulations and in Safety Manual of the Employer in respect of the works covered under this Contract. In 
case, the Contractor fails to comply with the provisions of the safety manual, the Engineer-in-Charge shall 
be entitled to and make the necessary arrangement at the risk and cost of the Contractor. This will, 
however, not absolve the Contractor of his overall responsibility to execute the works under the Contract. 

CLAUSE 35: SUSPENSION OF WORKS: 

35.1 The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any part 
thereof for such time or times and in such manner as the Engineer-in-Charge may consider necessary and 
shall during such suspension properly protect and secure the work so far as is necessary in the opinion of 
the Engineer-in- charge. If such suspension is: 

(a) provided for in the Contract, or 

(b) necessary for the proper execution of the Works or by reason of weather conditions or by some default 
on the part of the Contractor, or 

(c) necessary for the safety of the Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension 
of the works; but in the event of any suspension ordered by the Engineer-in-Charge for reasons other than 
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be entitled 
to such extension of Time for Completion of the Works as the Engineer-in-Charge may consider proper 
having regard to the period or periods of such suspensions under clause 39 and shall notify the Contractor 
accordingly, with approval of the Employer . 

35.2 If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge for more 
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than three months at a time the Contractor may serve a written notice on the Engineer-in-Charge requiring 
permission within 15 days from the receipt thereof to proceed with the Works or that part thereof in regard 
to which progress is suspended and if such permission is not granted within that time the Contractor by a 
further written notice so served may (but is not bound to) elect to treat the suspension where it affects 
part only of the Works as an omission of such part or where it affects the whole of the Works as an 
abandonment of the Contract by the Employer. 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK: 

36.1  If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the 
Works for reason whatsoever and hence does not require the whole or any part of the Works to be carried 
out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor, and the contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he could not 
derive in consequence of the fore- closure of the whole or part of the Works. 

The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in addition, 
a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could 
not be utilised on the works to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labour huts, 
staff quarters and Site office; storage accommodation workshop, installation and dismantling of 
Construction Equipment (batching plant, crushing plant) and water storage tanks. 

(b) i) The Employer shall have the option to take over Contractor’s materials or any part thereof, either 
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the Work), provided, however, the Employer shall be bound to take 
over the material or such portions thereof as the Contractor does not desire to retain. The cost shall, 
however, take into account purchase price, cost of transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the Contractor. 

ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such 
materials from Site to Contractor's permanent stores or to his other Works, whichever is less. If 
materials are not transported to either of the said places, no cost of transportation shall be payable. 

(c) If any materials issued by the Employer are rendered surplus, the same except normal wastage for the 
materials used in the works shall be returned by the Contractor to the Employer. 

(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his 
other works whichever is less. If T&P are not transported to either of the said places, no cost of 
outward transportation shall be payable. 

36.2 The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage books, 
time sheets and other relevant documents as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the 
Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners are capable of carrying out and completing 
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the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its uncompleted part 
without the Employer being in any way liable to payment of any compensation whatsoever on any account 
to the estate of the deceased Contractor and/or to the surviving partners of the Contractor's firm on 
account of termination of the Contract. The decision of the Engineer-in-Charge that the legal 
representatives of the deceased Contractor or the surviving partners of the Contractor's firm cannot carry 
out and complete the Works under the Contract shall be final and binding on the parties. In the event of 
such termination, the Corporation shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractors firm liable for damages for not completing the Contract. Provided 
that the power of the Engineer-in- charge of such termination of Contract shall be without prejudice to 
any other right or remedy, which shall have accrued or shall accrue to him under the Contract. 

 

CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART: 

38.1 If the Contractor: 

i) commits default in complying with or commits breach of any of the conditions of the Contract and does not 
remedy it or take effective steps to remedy it immediately after a notice in writing is given to him by the 
Engineer-in-Charge; or 

ii) fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any extended 
time under the Contract and does not complete the Work(s) or any item of Work(s) within the period 
specified in a notice given in writing by the Engineer-in-Charge; or 

iii) is engaged in corrupt or fraudulent or Collusive or Coercive practices in competing for or in the execution 
of the Contract, then the Employer may, after giving 14 days notice to the Contractor, terminate the contract 
and expel him from the Site. The Contractor shall not be entitled for any compensation whatsoever under 
this clause. For the purpose of this clause 

a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of any thing of value to influence the 
action of a public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering process or 
the execution of a Contract and includes collusive practice among bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 
employer of the benefits of free and open competition. 

c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without 
the knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non-competitive 
levels. 

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their 
property to influence or affect the execution of Contract, 

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a 
receiving order or order for administration of his estate made against him or shall take any proceedings 
for liquidation for the purpose of amalgamation or reconstruction under any insolvency Act for the time 
being in force or make any conveyance or assignment of his effective or composition or arrangement for 
the benefit of his creditors or purport as to do, or if any application be made under any insolvency Act for 
the time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors; or 
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v) being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs 
or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise 
which entitle the Court or debenture holders to appoint a receiver or manager; or 

vi) shall suffer an execution in an execution being levied on his goods; or 

vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 
being incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or 
sublet the entire works or any portion thereof without the prior written approval of the Engineer-in-Charge, 

Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid without 
prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation notice 
in writing to the Contractor under the hand of the Engineer- in-charge shall be conclusive evidence. 

viii) the Employer has in place a Policy for suspension and Banning of Business Dealings as provided on NHPC 
Website www.nhpcindia.com , the business dealings may be suspended or banned with the Contractor on 
account of any default by the Contractor under GCC Clause 38.1 

38.2 The Employer shall, on such termination of the Contract, have powers to take possession of the site of work 
under the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and 
ancillary works and any materials, constructional equipment, implements, stores, structures etc. thereon. 
The Employer shall also have powers to carry out the incomplete work by any means or through any other 
agency or by himself at the risk and cost of the Contractor. 

38.3  If the expenses incurred or to be incurred by the Employer for carrying out and completing the incomplete 
work or part of the same, are in excess of the value of the work credited/to be credited to the Contractor, 
the difference shall be paid by the Contractor to the Employer. If the Contractor fails to pay such an 
amount, as aforesaid, within thirty days of receipt of notice in writing from the Engineer-in-Charge, the 
Engineer-in-Charge shall recover such amount from any sums due to the Contractor on any account under 
this or any other contract or from his Security Deposit or otherwise. 

38.4 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, 
Constructional Equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale 
thereof towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter 
there may be any balance outstanding from the Contractor, the Employer shall have powers to recover the 
same as debt. 

38.5 All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and 
binding on the contractor. 

 

CLAUSE-39 : TIME FOR COMPLETION AND EXTENSIONS: 

39.1 Time for Completion allowed for execution of the Works is as specified in Schedule `C’ of these conditions. 

39.2 However, if the work is delayed on account of: 

i) Delay in handing over of site to the Contractor as per clause 12; or 

ii) Delay in supply of construction drawings as per clause 15.4; or 

iii) Increase in the quantity of work to be done under the contract as per clause 18; or 

iv) Suspension of work as per clause 35; or 

http://www.nhpcindia.com/
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v) Rebuilding of work as per clause 34; or 

vi) "Force Majeure" conditions as per clause 32 or 

vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, or 

viii) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control; 

 

then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform 
the Engineer- in-charge accordingly, but the Contractor shall nevertheless use constantly his best 
endeavors to prevent and/or make good the delay and shall do all that may be required in this regard. 
The Contractor/Engineer-in-Charge is required to jointly maintain Hindrance Registers (Annexure-I) for 
recording hindrances if any, while executing the Works. The Contractor shall request, in writing, for 
extension of time, to which he may consider himself eligible under the Contract, within 14 (fourteen) 
days of the date of happening of any such events as indicated above failing which the same shall not be 
considered or taken into account for any purpose whatsoever. 

Provided further that no monetary claims shall be admissible to the Contractor for such extension of Time 
for Completion except for reimbursement of cost of extension of bank guarantee for security deposit and 
insurance policy(ies). 

39.3 In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out 
by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time for 
Completion, after taking into consideration the nature of the work delayed and practicability of its 
execution during the period of extension. 

Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in 
writing. Provided that Engineer- in – charge is not bound to make any determination unless the Contractor 
has; 

a) within 14 days after such event has first arisen notified the Engineer and 

b) within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge detailed 
particulars of any extension of Time for Completion to which the Contractor may consider himself 
entitled. 

CLAUSE-40: COMPENSATION FOR DELAY: 

40.1  If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the expiry of the 
period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under Clause 39 as 
may be allowed, he shall without prejudice to any other right or remedy of the Employer on account of such 
default, pay as an ascertained/agreed compensation as stipulated in the aforesaid Schedule ‘C' not by way 
of penalty. However, maximum amount of compensation for delay on account of work as a whole shall not 
exceed 10% of the Contract Price. 

 

40.2 The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum due or 
payable to the Contractor under this or any other contract with the Employer. The payment or deduction 
of such damages shall not relieve the Contractor from his obligation to complete the Works or from any 
other obligations and liabilities under the Contract. 

CLAUSE-41: INSPECTION AND APPROVAL: 
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41.1 All works embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised 
representative, when each stage is ready. In default of such notice, the Engineer-in-Charge shall be entitled to 
appraise the quality and extent thereof and the decision of the Engineer-in-Charge in this regard shall be final and 
binding. 

41.2 No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his 
authorised representative and the Contractor shall afford full opportunity for examination of foundations 
before permanent work is placed thereon. The Contractor shall give due notice to the Engineer-in-Charge 
or his authorised representative whenever any such work or foundation is ready for examination and the 
Engineer-in- charge or his representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the Contractor accordingly, examine and measure such work or such foundations. 
In the event of the failure of the contractor to give such notice, he shall, if required by the Engineer-in-
Charge, uncover such work at the Contractor's expense. 

41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any part 
of the works and Contractor shall give such facilities as may be required for such inspection and 
examination. 

41.4 The Contractor shall uncover any part of the Works and/or make opening in or through the same as the 
Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good 
such part to the satisfaction of the Engineer-in-Charge. If any such part has been covered up or put out of 
view after being approved by the Engineer-in-Charge and is subsequently found, on uncovering, to be 
executed in accordance with the contract, the expenses of uncovering and/or making openings in or 
through, reinstating and making good the same, shall be borne by the Employer. In any other causes all 
such expenses shall be borne by the Contractor. 

CLAUSE-42: COMPLETION CERTIFICATE: 

42.1 The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with 
the time mentioned in Schedule `D' and terms and conditions mentioned in clause-39. As soon as the 
Works under the Contract is completed as a whole, the Contractor shall give notice of such completion to 
the Engineer-in-Charge. The Engineer-in-Charge, within two week of receipt of such notice, shall inspect 
the Works and shall satisfy himself that the Work(s) has been completed in accordance with the provisions 
of the Contract and then issue to the Contractor a certificate of completion indicating the date of 
completion except for any minor outstanding works and minor defects which will not substantially affect 
the use of Works for their intended. Should the Engineer-in-Charge notice that there are major defects in 
the Works or the Works are not considered to be substantially complete, he shall issue a notice in writing 
to the Contractor to rectify/replace the defective Works or any part thereof or complete the Works, as the 
case may be, within such time as may be notified and after the Contractor has complied with as aforesaid 
and gives notice of completion, the Engineer-in-Charge shall inspect the work and issue the completion 
certificate in the same manner as aforesaid. 

42.2 No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be 
completed unless the Contractor shall have removed from the work site and/or premises all his 
belongings/temporary arrangements brought/made by him for the purpose of execution of the work and 
clean the site and/or premises in all respects and made the whole of the site and or premises fit for 
immediate occupation/use to the satisfaction of the Engineer-in-Charge. If the Contractor fails to comply 
with the above mentioned requirements on or before the date of completion of the Work, the Engineer-in-
Charge, may, as he thinks fit and at the risk and cost of the Contractor, fulfill such requirements and 
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remove/dispose off the Contractor's belongings/temporary arrangements, as aforesaid, and the 
Contractor shall have no claim in this respect except for any sum realized by the sale of Contractor's 
belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount 
that may be due from the Contractor. Should the expenditure on the aforesaid account exceed the amount 
realised by sale of such Contractor's belongings/temporary arrangements than the Contractor shall on 
demand, pay the amount of such excess expenditure. 

CLAUSE-43: DEFECTS LIABILITY PERIOD: 

43.1 The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified date 
of completion as per clause 42. 

43.2 If during the Defects Liability Period any portion of the Works is found defective or deficient in any manner 
and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects 
Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained 
herein, be operative for a further period of 6 months from the date of such repair/rectification/ 
replacement but shall not in any case be operative for more than 18 months from the date of completion 
stated in the Completion Certificate. 

CLAUSE-44: MEASUREMENTS: 

44.1 The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the value 
of work done in accordance with the Contract. 

44.2 Notwithstanding any provision in the relevant standard method of measurement or any general or local 
custom, measurement of work done under the Contract shall be taken in accordance with the procedure 
set forth in the Technical Specifications or Bill of Quantities under the Contract. In the case of items of 
work, which are not covered by the Technical Specifications or Bill of Quantities, measurement shall be 
taken in accordance with the relevant standard methods of measurements laid down by the Bureau of 
Indian Standards (BIS). 

44.3 All items having a financial value shall be entered in measurement book, level book, etc., prescribed by the 
Employer so that a complete record is maintained of all work performed under the Contract. 

44.4 Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the Contractor 
or his authorised representative. 

44.5 Before taking measurement of any works, the Engineer-in- charge or his representative, shall give a 
reasonable notice to the Contractor. If the Contractor fails to attend or send an authorised representative 
for measurement after such a notice or fails to countersign or to record the objection within a week from 
the date of taking the measurements, then in that event the measurements taken by the Engineer-in- 
charge shall be taken to be correct and final measurements of such work. 

44.6  The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 
appliances (theodolite, level etc.) and things necessary for measurement. 

44.7 Measurement shall be signed and dated by both parties on the Site on completion of measurement. If the 
Contractor objects to any of the measurements recorded by the representative of the Engineer-in-Charge 
a note to that effect shall be made in the measurement book against the item objected to and such note shall 
be signed and dated by both parties engaged in taking the measurement. The decision of the Engineer-in-
Charge on any such dispute or difference or interpretation shall be final and binding on the contractor in 
respect of all contract items, substituted items, extra items and deviations. Provided that items of work 
which are not susceptible to measurement at the later date must be measured jointly and signed 
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accordingly by both the parties at the time of execution of such items. 

CLAUSE-45: PAYMENT ON ACCOUNT: 

45.1  Running Account bills shall be submitted by the Contractor monthly on or before the date fixed by the 
Engineer-in-Charge for the work executed. The Engineer-in-Charge shall then verify the bills with reference 
to the measurements recorded in the measurement book(s). 

45.2 Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to 
which the contractor is considered entitled by way of interim payment for the work executed, after 
deducting therefrom the amounts already paid, the security deposit and such other amounts as may be 
withheld/deductable or recoverable in terms of the Contract. 

45.3 Payment of the Contractor's bills shall be made by the Employer within 28 days from the date of submission 
of the bill subject to the acceptance of the Engineer-in- charge. 

In case of any disagreement between EIC and Contractor on any part of the bill, such part shall be severed 
from the rest and payment of such part shall be withheld by the EIC and payment of balance admissible part 
of Contractor’s bill shall be processed and released within specified 28 days. The clarification on disagreed 
part, if any, required on any item of Contractor’s bill shall be sought by the EIC within 21 days of bill 
submission and except in exceptional circumstances, these clarifications shall be sought in one go. Similarly, 
the Contractor shall also be required to submit the clarification sought within next 21 days. 

45.4 Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer-in-Charge or 
his representative. Such cheques shall be issued direct to the Contractor on furnishing a stamped receipt 
for the amount of the cheque or to his constituted attorney duly authorised to receive such payments from 
the Engineer-in- charge. 

45.5 Any Running Account bills given relating to work done or materials delivered, may be modified or corrected 
by any subsequent Running Account bills or by the final bill. No certificate(s) of the Engineer-in-Charge 
supporting an Running Account bill shall itself be conclusive evidence that any work or materials to which 
it relates is/are in accordance with the Contract. 

45.6 Should there be a request for extension of Time for Completion, pending its consideration, interim 
payments shall continue to be made as provided herein. 

45.7 After receipt of clarifications as per Clause 45.3 / modifications furnished by contractor as per Clause 45.3 
and acceptance thereof by the Employer, payment in respect of such withheld items shall be released to 
the contractor through next Running Account bill. 

45.8 With respect to non-perishable materials which are not combustible, fragile or perishable in nature (listed 
in the Schedule-D) and brought by the Contractor to the Site for incorporation in the Permanent Works, 
the Contractor shall receive a credit in the month in which these materials are brought to the Site and be 
charged a debit in the month in which they are incorporated in the Permanent Works which shall not be 
more than 90 days from release of advance payment, both such credit and debit to be determined by the 
Engineer-in-Charge in accordance with the following provisions: 

(a) no credit shall be given unless the following conditions shall have been met to the Engineer-in-
Charge’s satisfaction: 

(i) the materials are in accordance with the Specifications for the Works; 

(ii) the materials have been delivered to the Site and are properly stored and protected against 
loss, damage, or deterioration; 
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(iii) the Contractor’s record of the requirements, order, receipts and use of materials are kept in 
a form approved by the Engineer, and such records are available for inspection by the 
Engineer; 

(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the materials 
to the Site, together with such documents as may be required for the purpose of evidencing 
such cost ; 

(v) the materials are to be used within a reasonable time; 

(b) the amount to be credited to the Contractor shall be the equivalent of 75%(seventy five percent) of 
the Contractor’s reasonable cost of materials delivered to the Site, as determined by the 
Engineer-in- Charge after review of the documents listed in sub-para (a)(iv) above and submission of 
indenture bond as prescribed in the Contract hypothecating the materials to the Employer; 

(c) the amount to be debited to the Contractor for any materials incorporated into the Permanent Works 
shall be equivalent to the credit previously granted to the Contractor for such materials pursuant to 
Sub- Clause (b) above, as determined by the Engineer-in-Charge. 

45.9 The Contractor shall be paid 75% (seventy-five percent) of the admissible Running Account bill amount, after due 
recoveries within 10 days of submission of Running Account bill. The balance due amount under the Running 
Account bill shall be paid to the Contractor within 28 days of submission of bills after due certification by the Engineer-
in-charge. 

45.10 Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise shall neither vitiate 
nor make the contract void. Further, no claim for interest or damages will be entertained or payable by the 
Employer upon 

i). any Bank Guarantee or 

ii). payments in arrears or 

iii). any balance which may become due on final settlement/re-conciliation of the account or 

iv). withheld by the Employer owing to any dispute or difference between the parties. 

45.11 DELAYED PAYMENT: 

All the undisputed payments for the works performed by Contractor under the Contract shall be released within 
twenty-eight days from the receipt of invoice/bills from the Contractor complete in all respect. 

In case, payment are not released as mentioned above, the Employer shall pay the principal amount plus simple 
interest from the date immediately following the date agreed upon @ 6% p.a. 

45.12 Compliance of BRSR Policy: 
In order to comply with Policy on Business Responsibility and Sustainability Report (BRSR) of Employer (available at 
Employer’s website ‘www.nhpcindia.com’), the contractor as a Value Chain Partner shall submit disclosures with 
every RA Bill and Final Bill during execution of contract in the format prescribed at Schedule- D certifying their 
compliances towards Sustainability Standards based on Environment, Social and Governance (ESG) Parameters. The 
contractor shall provide free and smooth access to the authorized person(s) of Employer in its premises 
(office/assets/locations/units etc.) to confirm /evaluate / rectify the same, as and when required. 

CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS: 

46.1 Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of Labour, Materials 
(except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants (POL) according to the 
procedure mentioned hereunder: - 

A) LABOUR: 
If after, Base Date and during the currency of the Contract, there is any increase or decrease in the cost of labour 

http://www.nhpcindia.com/
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as reflected in the " All India Consumer Price Index” and minimum wages for unskilled labour notified bytate 
Government (Where work is being executed)", the corresponding increase or decrease in the payments to the 
Contractor on this account shall be calculated by the formula:- 
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V1

Where: - 

V1 = Amount to be adjusted in Contractor's payment for the work done during the month 
under consideration. 

L = Percentage of Labour component (other than unskilled) in the value of work as mentioned in 
Schedule `D'. 

U = Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule `D'. 

R=  Value of work done and payable during the month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates have been worked out and paid on the basis of 
actual analysis of costs or based on the current market rates). 

lo =  All India Consumer Price Index for Industrial Workers, General Index (Base 2016= 100) for the previous 
month in which price bids were submitted as published in the Indian Labour Journal of 'Labour Bureau', 
Ministry of Labour, Government of India. 

l =  All India Average Consumer Price Index for Industrial Workers (General Index) with respect to the same 
base, as above, for the month under consideration. 

u0 = Rate of Minimum wage applicable for unskilled labour notified by the State Government for the 
previous month in which price bids were submitted. 

u = Rate of Minimum wage applicable for unskilled labour notified by the State Government for 
the month under consideration. 

B) MATERIALS AND MACHENRY: 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the prices of 
materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale prices in India 
(Base 2011-12 =100) under sub-group/group (as mentioned in schedule D), the corresponding increase or 
decrease in the payments to the contractor shall be made according to the following formula:- 

 

 

 

 

Where:- 

V2 = Amount of variation payable to or recoverable from the Contractor during the month under review, 
based on monthly average and adjusted along with the bill. 

R = Value of work done and payable during the month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates have been worked out and paid, on the basis of 
actual analysis of costs or are based on the current market rates). 

C,S,E & M = Percentage of Material component : C for “Cement”; S for “Reinforcement Steel”; E for “Other 
Material component” & M for “ Construction Machinery” in the value of work as mentioned in 
Schedule `D'. 

c0 = Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, Lime and Plaster 
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(Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral Products’, for the 
previous month in which price bids were submitted as published in the monthly Bulletin issued by 
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

c =  The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, 
Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral 
Products’, prevailing one month prior to last day of the period under consideration as published in 
the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of 
India, New Delhi. 

s0 =  Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product” (Base 2011- 
12 =100) under head (N) ‘Manufacture of Basic Metals’, for the previous month in which price bids 

were submitted as published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry 
of Industry, Government of India, New Delhi. 

s=  The monthly Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long 
Product” (Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, prevailing one month 
prior to last day of the period under consideration as published in the monthly Bulletin issued by the 
Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e0 = Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12 =100) for the 
previous month in which price bids were submitted as published in the monthly Bulletin issued by 
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e =  The monthly Index Number of the Wholesale prices in India for “All Commodities” ( 
Base 2011-12 =100) , prevailing one month prior to last day of the period under consideration as 
published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
Government of India, New Delhi. 

m0= Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for Mining, 
Quarrying and Construction” (Base 2011-12 = 100) under head (R) ‘Manufacture of Machinery and 
Equipment’ for the previous month in which price bids were submitted as published in the monthly 
Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New 
Delhi. 

m = The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture of Machinery 
for Mining, Quarrying and Construction”( Base 2011-12 =100) under head (R) ‘Manufacture of 
Machinery and Equipment’, prevailing one month prior to last day of the period under consideration 
as published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
Government of India, New Delhi. 

 

C) PETROL, DIESEL, OIL AND LUBRICANTS: 

If after, Base Date and during the currency of the contract, there is any price variation (increase or decrease) 
in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or recovered from the Contractor 
in accordance with the following formula: - 
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Where: - 

V3 = the increase or decrease in the total payment to be made to the Contractor during the month under 
review, based on monthly average and adjusted along with the bills. 

R = Value of work done and payable during the month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates are based on actual analysis or the current market 
rates). 

P =   component of POL as percentage in the value of work as indicated in Schedule ̀ D'. 

xo =  All inclusive official price of Diesel as notified by Indian Oil Corporation for bulk supply applicable on 
28th day before the last date of submission of price bids for the State where work is undertaken. 

x =   Average all inclusive official bulk price of Diesel on last day of previous month. As notified by Indian 
Oil Corporation for bulk supply in the State where work is undertaken from time to time during the 
month. 

46.2 Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be subject to the 
following: 

(a) In the case of material brought to site for which any secured advance is includes in the Running Account 
bills according to Clause 45.9, the amount of such secured advance considered as a credit shall be added 
to the value of work done (R) for operation of this clause. Similarly, when such material are incorporated 
in the work and the secured advance is debited, the amount of secured advance originally considered for 
operation of this clause should be deducted from the value of work done (R). 

b) Price adjustment shall be applicable only for the work that is carried out within the Time for Completion 
as in Schedule `D' or extended time if any under clause 39 of GCC for which no damages are leviable on 
the Contractor. 

c) Variations arising on account of payment related to rates for extra, altered and substituted items whose 
cost has been worked out on actual analysed cost or on market price basis as envisaged in Clause 18.2 shall 
be regulated with reference to such variations in cost as are subsequent to the date of settlement of the 
rates, instead of the date of submission of price bids. 

d) No separate escalation whatsoever shall be payable for reimbursement of any statutory or otherwise, 
increase in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials and on labour under Clause 

47.2 required for the execution of the work over and above the provisions made in this clause. 

e) No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above shall be 
entertained. 

46.3 To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the 
provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall be 
deemed to include amounts to cover the contingency of such other rise or fall of costs. 

46.4 Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account of Price 
Variation on contract rates will be made to the Contractor alongwith the running account bills for works on 
the basis of latest available provisional price indices and the same shall be adjusted as and when the final 
indices of that period are available. 
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46.5 If the Contractor fails to complete whole of the Works within the Time for Completion, adjustment of prices 
thereafter until the date of completion of the Works shall be made using either the indices or prices relating 
to the Time for Completion, or the current indices or prices, whichever is more favourable to the Employer, 
provided that if an extension of time is granted pursuant to Clause 39 the above provision shall apply only 
to adjustments made after the expiry of such extension of time. 

46.6 In case the Government of India stops publishing any of the Price indices at any time during the course of 
execution of the contract and announces a new series with a linking factor for conversion of index of new 
series to the old series, regulation of price variation will be done using the indices of new series along with 
linking factor, as published by the relevant Authority, from the date, the indices of old series become 
unavailable 

The price variation calculation will be done using the indices of old series, till the date the indices of the old 
series are available. 

In case the Government of India stops publishing any of the Price indices at any time during the course of 
execution of the contract and announces a new series without a linking factor for conversion of index of new 
series to the old series or allows use of any method for linking the two series (Old and New), regulation of 
price variation will be done using the indices of new series along with linking factor to be derived using 
arithmetic conversion method based on monthly indices of the last 36 months of the old series and the 
same period for new series: 

Linking Factor for a commodity = (Arithmetic mean of the monthly indices of the old series of the concerned 
commodity for the last 36 months of the old series)/ (Arithmetic mean of the monthly indices of the new 
series of the same commodity for the same period i.e. the last 36 months of the old series) 

The price variation calculation shall be done using the indices of new series along with this linking factor, in 
the Price Variation Formula from the date, the old series is discontinued. 

The index value at four digit level of aggregation shall be used in case of non availability the two digit level of 
aggregation shall be used. 

In case a particular commodity is removed from the basket for the old WPI series, then appropriate 
commodity in the new series corresponding to the commodity in the old series is selected based on the 
similarity of the basket/ trend of the indices of the concerned commodities in the common/ overlapping 
period. The most similar commodity item in the new series shall then be used in the Price Adjustment 
Formulae. In such case the contractor shall submit the proposal for adoption of new commodity for approval 
of Engineer, the new commodity shall be adopted in the price adjustment formulae after approval of 
Engineer. 

 

CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 

47.1 All existing customs duty, Goods and Service Tax (GST), business taxes, Income tax or any other applicable indirect 

/ direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in accordance with laws and 
regulation in force as on 28 days before the last date of submission of price bid that the Contractor has to 
pay on the Contractor’s Equipment, Plant, materials and supplies (permanent, temporary and consumables) 
acquired for the purpose of the Contract and for the services performed under the Contract shall be payable 
by the Contractor, and the Employer shall not entertain any claim in this regard. The Contract unit rates shall 
be deemed to be inclusive of all such taxes, duties, levies etc. including those assessed on the Employer. The 
Contract unit rates shall also be inclusive of GST liability of the Employer on works (service recipient), if any, 
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which shall be recovered from the Contractor. The Contract unit rates shall also be after taking into account 
the Input Tax Credit (ITC) and other benefits. Any statutory variation in the rate of aforesaid taxes if any, 
during the currency of the Contract including extension thereof shall be to the account of Employer provided 
the amount thus claimed is not paid under price variation clause 46. 

Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate authorities 
shall not be construed as a change in the rate(s) of taxes and will not be subject to adjustment. 

47.2 However, if a new tax or duty or levy, other than those existing on 28 days before the last date of submission 
of price bid i.e   (date to be entered in Agreement)is imposed in India under a statute or law during the 

currency of the Contract and the Contractor becomes legally liable thereunder to and actually pays the same 
for bonafide use on the Works contracted, then the Contractor shall immediately inform the Engineer-in- 
Charge in this regard. The Employer will reimburse the same to the Contractor on production of satisfactory 
proof of payment, provided that the amount thus claimed is not paid under Price variation clause 46 of 
General Conditions of the Contract. Provided always that in the event of variation in the rates of royalty 
charges/fresh levy of royalty on materials, the same shall be reimbursed to or recovered from Contractor upon 
submission of satisfactory documentary evidence of having made the payment at revised rates. 

47.3 The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such of their 
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the 
Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by 
such laws and regulations. 

47.4 Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 47.1 & 47.2 
if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as mentioned in 
Sub- clause 47.1 & 47.2 pertains to indirect transactions between Contractor and any third party (e.g. Tax(es) 
on Insurance Premium ). 

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source from the 
payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act or Rule. The 
amounts so deducted shall be deposited by the Engineer-in-charge with the Tax authorities as per Law. 
Immediately thereafter, the Engineer-in-charge shall inform the Contractor of the detailed calculations of 
such deductions and shall provide the Contractor with the corresponding receipts from the tax authorities. 
It is for the Contractor to deal with the Tax authorities directly in respect of any claim or refund relating to 
the above deductions and the Employer shall not be liable or responsible for any claims or payments or 
reimbursement in this regard. 

47.6 Invoices and other documents submitted by contractor for payment under Interim Payment Certificate/Final 
Payment Certificate, or any other payment under the contract shall be in accordance with the GST Law. 

47.7 The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment Certificate 
that GST payable by him has been deposited / will be deposited to the Govt. Treasury. 

CLAUSE-48 : PAYMENT OF FINAL BILL: 

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the 
Work or of the date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim in 
this regard unless as specified herein under shall be entertained. Payment shall be made within 03 months, 
of the submission of Final bill. The clarification, if any, required on any item of final bill, shall be sought by 
the EIC within a period of 45 days. The Contractor shall be required to submit his clarifications within next 45 
days. If there shall be any dispute about any item or items of the work then the undisputed item or items only 
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shall be paid within the said period of three months. The Contractor shall submit a list of the disputed items 
within thirty days from the disallowance thereof and if he fails to do so, his claim shall be deemed to have 
been fully waived and absolutely extinguished. Provided further the Employer shall not be liable to the 
Contractor for any matter or thing arising out of or in connection with the Contract or execution of the 
Works, unless the Contractor shall have included a claim in respect thereof in his Final Bill. 

The contractor with RA bill / Final Bill shall submit a certificate for compliance of integrity pact & provisions 
of contract and certificate for compliance of BRSR Policy of Employer in the format prescribed at Schedule-D. 

CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 

49.1 Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under 
this Contract against the Contractor, the same may be deducted by the Employer from any sum then due or 
which 

at any time thereafter may become due to the Contractor under this Contract and failing that under any other 
contract with the Employer or from any other sum whatsoever due to the Contractor from the Employer or 
from his security deposit, or he shall pay the claim on demand. 

49.2  The Employer reserve the right to carry out post- payment audit and technical examination of the final bill 
including all supporting vouchers, abstracts, etc. The Employer further reserves the right to enforce recovery 
of any overpayment when detected, notwithstanding the fact that the amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed under clause 55 of this 
Contract and notwithstanding the fact that the amount of the final bill figures in the arbitration award. 

49.3 If as a result of such audit and technical examination any overpayment is discovered in respect of any work done 
by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the 
Employer from the Contractor by any or all of the methods prescribed above, and if any under-payment is 
discovered, the amount shall be duly paid to the Contractor by the Employer. 

49.4 Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the 
Contractor under any other contract with the Employer shall not extend beyond the period of two years from 
the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount payable 
by the Contractor under the MINUS final bill is communicated to the Contractor. 

49.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to him) under 
the Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer against any 
claim of the Employer or such other person or persons in respect of payment of a sum of money arising out 
of or under any other contract made by the Contractor with the Engineer-in-Charge or Employer or with 
such other person or persons. 

The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will be 
kept withheld or retained as such by the Engineer-in- Charge or Employer or till his claim arising out of in 
the same Contract or any other contract is either mutually settled or determined by the arbitrator under 
Clause 55 hereof, or by the competent court. 

CLAUSE-50 : TRAINING OF APPRENTICES: 

The Contractor shall, during the currency of the Contract, engage and also ensure engagement by his 
sub- contractor and other employed by the Contractor in connection with the Works, such number of 
apprentices and in such categories for such periods as may be required under the Apprenticeship Act 1961 
as amended in 2014 and he shall be responsible for all obligations of the Employer under the aforesaid Act, 
including the liability to make payment to Apprentices as required under the Act.CLAUSE-51 : CONTRACT 
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MATTERS TO BE TREATED AS CONFIDENTIAL: 

51.1  All documents, correspondence, decisions and orders concerning the Contract shall be considered as 
confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to them 
by any unauthorized person. 

51.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with 
this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and shall 
continue so to apply even after the execution of such Works under the Contract. 

CLAUSE-52 : LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws 
of India. 

CLAUSE-53 : PROCEDURE FOR CLAIMS: 

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with 
the Contract, the Contractor shall give notice to the Engineer, describing the event or circumstance  
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 15 
days after the Contractor became aware, or should have become aware, of the event or 
circumstance. 

If the Contractor fails to give notice of a claim within such period of 15 days, the Time for Completion 
shall not be extended, the Contractor shall not be entitled to additional payment, and the Employer 
shall be discharged from all liability in connection with the claim . Otherwise, the following provisions 
of this Sub-Clause shall apply. 

The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting the 
Employer's liability, the Engineer may, after receiving any notice under th is Sub-Clause, monitor 
the record-keeping and/or instruct the Contractor to keep further contemporary records. The 
Contractor shall permit the Engineer to inspect all these records, and shall (if instructed) submit copies 
to the EIC/Engineer. 

Within 90 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time and/or additional payment 
claimed. 

If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim. 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed and such further particulars as the Engineer may reasonably require; and 

c) The Contractor shall send a final claim within 15 days after the end of the effects resulting from the 
event or circumstance or within such other period as may be proposed by the Contractor and 
approved by the Engineer. 
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If the Contractor fails to submit the fully detailed claim which includes full supporting particulars of the basis 
of the claim and of the extension of Time for Completion within such period as specified above, the Time 
for Completion shall not be extended and the Contractor shall not be entitled to additional payment/claim 
and the Employer shall be discharged from all liability in connection with the claim. 

Within 45 days after receiving all particulars supporting claim or within such other period as may be 
proposed by the Engineer and approved by the Contractor, the Engineer shall respond with approval or with 
disapproval and detailed comments on the admissibility of claim. If the Contractor does not receive the 
approval or disapproval from the Engineer on the admissibility of the Claim within such time, then the claim 
made by the Contractor will be deemed to have been considered admissible. The detailed evaluation of 
Claim (if considered admissible) shall be done by the Engineer in due course of time. 

Each Payment Certificate shall include such amounts for any claim as have been reasonably substantiated 
as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient 
to substantiate the whole of the claim under the contract, the Contractor shall only be entitled to payment 
for such part of the claim as he has been able to substantiate. 

Further, the resources (Equipment/Manpower) are solely the Contractor’s estimate and the Contractor has 
committed to deploy the resources to complete the Works within the Time for Completion. No claims will 
be entertained on the grounds that there has been less progress than anticipated using these resources. 
The causes or hindrances would have to be established by the Contractor independently. No payments 
would be made towards the expenses incurred on deploying the additional resources as such unless 
expressly agreed by the Employer in writing. 

No interest shall be paid by the Employer on the disputed/ claimed amount for the period up to 
determination and notification of the same to the Contractor by the Engineer. 

The Engineer shall proceed in accordance with Sub-Clause to agree or determine the extension (if any) of 
the Time for Completion (before or after its expiry) in accordance with Sub-Clause 39 [Time for Completion 
and Extensions] to which the Contractor is entitled under the Contract. 

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub- Clause in relation to any claim, any 
extension of time shall take account of the extent (if any) to which the failure has prevented or prejudiced 
proper investigation of the claim, unless the claim is excluded under the second paragraph of this Sub- 
Clause. 

CLAUSE-54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS REASONABLE WITHOUT 
REFERENCE TO ACTUAL LOSS: 

All sums payable by way of compensation to the Employer under any of these conditions shall be considered 
as reasonable compensation without reference to the actual loss or damage sustained and whether or not 
damage shall have been sustained. 

CLAUSE -55: SETTLEMENT OF DISPUTES 

55.1 Amicable Settlement 

55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether during 
the execution of the Works or after their completion and whether before or after the repudiation or after 
termination of Contract, including any disagreement by either Party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Employer, an attempt shall be made to resolve 
the matter in dispute amicably. 
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Any dispute, in respect of which the Employer and the Contractor have failed to reach at an amicable 
settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to Commercial / Competent 
Court. 

55.2 : Settlement of commercial disputes between Central Public Sector Enterprises CPSE(s) / Port Trusts inter se 
and also between CPSEs and Government Departments /Organizations (excluding disputes related to 
Railways, Income Tax, Customs & Excise Departments) - Administrative Mechanism for Resolution of CPSEs 
Disputes (AMRCD). 

In the event of any dispute or difference relating to the interpretation and application of the provisions of 
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also 
between CPSEs and Government Department(s)/Organization(s) (excluding disputes related to Railways, 

Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by either party 
for its resolution through AMRCD as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th 
December, 2022 (Annexure-IV) and the decision of AMRCD on the said dispute will be binding on both the 
parties. 

This provision is applicable to disputes with Central PSEs / Port Trusts / Government Department(s) / 
Organization(s) (excluding disputes related to Railways, Income Tax, Customs & Excise Departments) only. 

CLAUSE 56: DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS: 

The Contract shall not be considered as completed until a Defects Liability Certificate shall have been signed 
by the Engineer-in-Charge and delivered to the Contractor, stating the date on which the Contractor shall 
have completed his obligations to execute and complete the Works and remedy any defects therein to the 
Engineer-in-Charge's satisfaction. The Defects Liability Certificate shall be given by the Engineer-in-Charge 
within 28 days after the expiration of the Defects Liability Period. 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to the issue of 
the Defects Liability Certificate which remains unperformed at the time such Defects Liability Certificate is 
issued and, for the purposes of determining the nature and extent of any such obligation, the Contract shall 
be deemed to remain in force between the parties to the Contract. 

CLAUSE 57: ECOLOGICAL BALANCE 

57.1 The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or his 
labourers or their family members and he will be solely responsible for their acts in this regard. The 
Contractor shall try to maintain ecological balance by preventing deforestation, water pollution and defacing 
of natural landscape in the vicinity of work areas. The Contractor shall so conduct his construction operations 
as to prevent an unnecessary destruction of, scarring or defacing the natural surroundings in the vicinity of 
the work area. In order to maintain the ecological balance, the Contractor shall specifically observe the 
following instructions: 

a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the Contractor's 
operation, the same shall be repaired, replanted or otherwise corrected at the Contractor's expense. 
The Contractor will prevent scattering of rocks and other debris outside the work areas. All work areas 
shall be smoothed and graded in a manner to conform to the natural appearance of the landscape as 
directed by the Engineer-in-Charge. 

b) All trees and shrubs, which are not specifically required to be cleared or removed for construction 
purposes, shall be preserved and shall be protected from any damage that may be caused by the 
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Contractor's construction operation and equipment. The removal of trees or shrubs will be permitted only after 
prior approval by the Engineer-in-charge. Special care shall be exercised where trees or shrubs are exposed to 
injuries by construction equipment, blasting, and excavating, dumping, chemical damage or other operation and 
the Contractor shall adequately protect such trees by use of protective barriers or other methods approved by 
the Engineer-in-Charge. Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 
accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastage 
into river. Pollutants and wastes shall be disposed of in a manner and at sites approved by the Engineer 
in-Charge. The Contractor shall fully comply with Water (Prevention and Control of Pollution) Act, 1974 
section -33(A). 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilise such 
practicable methods and devices as are reasonably available to control, prevent and otherwise minimise 
air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution) Act, 1981 
section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for burning are considered favourable. 

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. Necessary 
retaining structures like walls/crates etc shall be constructed for the purpose. The Contractor shall also 
stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in the muck 
dumpsites before handing it over to the Employer at the end of construction period. 

g) All the equipment which are likely to generate high noise levels are to be fully equipped (with noise 
reduction measures) to meet the ambient noise control standards. 

57.2 Separate payment will not be admissible to the Contractor for complying with the provisions of this clause 
except the protection work as specially provided for in BOQ. All other costs shall be deemed to have been 
included in the items mentioned in the Bill of Quantities. If any provision(s) is not complied with, within a 
reasonable time even after issue of a notice in this respect, the necessary operations would be carried out 
by the Engineer-in-charge at the cost of the Contractor. 

CLAUSE 58 : GENERAL: 

Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and 
liabilities for the completion of the Works in accordance with the Contract and/or for the due and faithful 
performance and/or the fulfillment of all of the Contractor’s obligations under the Contract including 
furnishing of bank guarantees / Insurance Surety Bonds to the Employer pursuant to the Contract shall 
be to the account of and be borne by the Contractor and shall be deemed to be included in the unit rates 
provided for in the Bill of Quantities and the Employer shall not be liable in any manner whatsoever 
therefore. 

Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or 
under this contract against the Contractor, the same may be deducted by the Employer from any sum 
then due or which at any time thereafter may become due to the Contractor under this Contract and 
failing, that under any other contract between the Employer and the Contractor or from any other sum 
whatsoever due to the Contractor from the Employer or from his Security Deposit or he shall pay the 
claim on demand. 
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Clause 59: Employment of Skilled/Semiskilled workers: 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 
possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR)/ National Academy of Construction, CDIC 
or any similar reputed and recognized Institute managed/certified by State/Central Government. The 
number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers 
required in each trade at any stage of work. 

The Contractor shall submit number of man days required in respect of each trade, it’s scheduling and 
the list of qualified tradesmen along with requisite certificate from recognized Institute to Engineer in 
charge for approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill 
to execute the work of respective trade, the contractor shall substitute such tradesmen within two days 
of written notice from Engineer-in-Charge. Failure on the part of contractor to obtain approval of 
Engineer- In-Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in Charge as to whether 
particular tradesman possesses requisite skill and amount of compensation in case of default shall be 
final and binding. 
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Annexure-I 

HINDRANCE REGISTER  
Refer Clause 39.2of GCC) 

 

 
NAME OF PROJECT:   

 

 
1. Name of Work:   

2. Agreement No.  

3. Executing Agency:   
 
 
 

 

Sl. 

No. 

Nature 

/Reaso 

n of 

Hindra 

nce 

Item/Compo 

nent of works 

which could 

not be 

executed on 

account of 

this 

Hindrance 

Date of 

Start of 

Hindra 

nce 

Date of 

removal 

of 

Hindran 

ce 

Overlappi 

ng period 

(if any) 

Net 

Hindr 

ance 

in 

days 

Signature 

of 

Engineer’s 

Represent 

ative 

Signatu 

re of 

Contra 

ctor 

Rem 

arks 

1 2 3 4 5 6 7 8 9 10 
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Schedules 

 
Schedule-A Schedule of Quantities and Prices 

 
Schedule-B Issue of Departmental materials to the Contractor 

Schedule-C Compensation for delay 

Schedule-D Schedule for chargeable interest rates against advances, completion 

time, defect liability period, percentages of various components 

for price variation/adjustment 

 
Schedule-E 

 
Schedule-F Construction Plant, Equipment & machinery and its Planning Schedule 

 
Schedule-G Construction methodology duly supported with broad calculations 

(separate sheet to be attached) 
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SCHEDULE-A 
 
 
 

 
GENERAL SUMMARY 

ABSTRACT 

 
 

 
SCHEDULEOF QUANTITIESANDPRICES (BILL OF QUANTITIES) 

 
 
 

 
Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as Section-VII of Bid 

document and shall be filled by the Bidder in E-Tendering mode. 

 
 
 
 
 
 
 
 
 

 
Signature of Bidder 
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SCHEDULE-B 
 
 
 

 
ISSUE OF DEPARTMENTAL MATERIALS TO THECONTRACTOR 

(Refer Clause 23 of General Conditions of 

Contract) 
 
 
 

 

Note: 

Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more than the 

prevailing stock issue rates at the time of invitation of bids. Depending upon time required for award 

works as well as duration of construction period for the work in question the escalation factor shall 

be duly accounted for while working out the penal recovery rate. 

Penal recovery rate shall be filled in by the Project at the against each of the material to be issued 

free of cost by the Employer and the above remarks be deleted in the Bid document. 

(Rs.) 

Place of issue. Stock Issue 

Rate 

Unit Particulars of materials to 

be issued. 

Sl. 

No. 
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SCHEDULE-C 

SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY 

(Refer Clause-40 of General Conditions of Contract and Schedule-E) 
 

 

Sl. No. Description Mile Stones 

Schedule completion 
period from the date 
of issue of  Letter of 

Acceptance 

Compensation for delay 

1. Completion of works as a whole  04 (Four) Months 

0.035 % of Contract Price  
per day or part thereof for  
the period of delay subject  
to a maximum of 10% (Ten  
percent) of Contract Price 
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SCHEDULE - D 

Schedule for chargeable interest rates against advances, completion time, defect liability period, 

percentages of various components for price variation/adjustment 
 
 

 

Sl. 

NO. 

CLAUSE No. DESCRIPTION STIPULATION 

 

1 3.2  Performance Security Deposit 2% of Contract Price 

2 3.3  Retention Money 3% of the total value of each bill of the 

work done 

3 13.1.1 Mobilisation Advance Limit 5% of Contract Price Sub Clause 13.1.1 

Applicable for Works with Estimated Cost 

of more than 1.0 Cr 

4 13.1.1(i) Simple interest per Annum on 
Mobilization Advance 

State Bank of India   MCLR for 3 years 

plus margin of 150 basis points as on 28 

days prior to Price Bid submission date. 

5 13.1.1(ii) Initial limit 2% of contract Price 

 

6 

 

 

13.1.2 Advance for Construction Equipment 
limited to 

10% of contract Price Sub Clause 13.1.2 

Applicable for Works with Estimated Cost 

of more than 1.0 Cr 

7 13.1.2(i) Simple interest per Annum on sum 
advanced for purchase of new 
equipment 

State Bank of India   MCLR for 3 years 

plus margin of 150 basis points as on 28 

days prior to Price Bid submission date. 

8 18.2, (iii) 

GCC 
Contractor’s   Overheads,*percent 
Profits,   and Supervision Charges 

The % rate of CP & OH shall be as per 

applicable SSOR/DSR/PSR. 

  Contractor’s overheads profits, 
supervision and other charges on 
Material/ Construction Equipment 
issued by Employer 

Not Applicable. 

9 34.4(a)  An addition to the Contract Price to 
account for the materials which is to 
be issued to the Contractor free of 
cost by the Employer 

Not Applicable. 

10 34.4(b) Deductibles: 5% of each loss, subject 
to a minimum of Rs.5,00,000/- 

Covered as per the Insurance clause 

11 34.9 GCC Public Liability Limits plus Property 
Liability Limits not exceeding 

10% of Contract Price. In case, the total 

liability exceeds the limit of 10% of the 

contract price, the minimum 

liability as mentioned under Clause 

34.9(i) & 34.9(ii) shall be applicable. 

12 39.1 of GCC Time allowed for execution of the 
Work as a whole 

04 (Four) Months 

13 43  Defect Liability Period 12 (Twelve) Months 
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14 45.7 Interest Rate for Delayed Payment 
   

____6%___ per Annum 

15 45.8 Materials intended for the Works Cement & Steel 

16 45.12 Certificate for compliance of BRSR 
Policy 

Placed at Annexure-II 

17 46.1  Price Adjustment/Variation Applicable for Works having original 

completion Time of more than 18 

(Eighteen) months 

  i) Percentage of labour 
component(other than unskilled)in the 
Value of Work (L) 

________ per cent 

  ii) Percentage of labour 
component(unskilled) in the Value of 
work (U) 

________ per cent 

  iii) Percentage of Material  component 
in the Value of Work(excluding 
Departmental material) ( C, S, E & M) 

________ per cent 

  iv) percentage of POL component in 
the value of work(P) (Place of Nearest 
Indian Oil Depot for Diesel Price) 

________ per cent 

18 48 i) Certificate for compliance of 
Integrity Pact & Provisions of Contract,  
ii) Certificate for compliance of BRSR 
Policy 

Placed at Annexure-III 

  

Placed at Annexure-II 

* Shall not be more than 20. 
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Annexure-II 

Certificate for compliance of BRSR Policy 

[Certificate to be submitted by Contractors on their letter head on quarterly basis with every RA 

Bill and Final bill] 

Name of the work: ……………………………..….. 

RA Bill No. ………… (Period ............. ) / Final Bill 

It is certified that; 

We, M/s ……….(Name of Contractor) have complied with all the provisions of Business 

Responsibility and Sustainability Reporting (BRSR) Policy of Employer as per following details: 
 

 

E/ 
S/ 
G 

Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents 

E
n

v
ir

o
n

m
e
n

t 

 
Environment 

al Policies 
and 

Processes 

1 
Does your company have an environment or 
sustainability policy? 

  

 
2 

Does your company have Environment 
Management System (ISO 14001 or 
equivalent) in place 

  

3 
Does your company have climate change 
strategy in place? 

  

 
 
 

 
Energy & 
Emission 

 
 

4 

Has your company taken any initiatives to 
ensure that the energy mix has a dominance 
of cleaner sources of energy? Has your 
company set targets on renewable energy 
procurement? 

  

 
 

5 

Does your company assess, monitor and 
report its carbon and/or other GHG 
Emissions (Scope 1, 2 and 3 emissions) 
through recognised greenhouse gas 
emission calculation methodology? 

  

 
 
 
 

 
Waste 

Management 

6 
Does your company have written policy/ 
procedures on waste management? 

  

 
7 

Does the company have targets on resource 
efficiency such as waste minimization, water 
recycle and reuse? 

  

 
 

8 

Does your company maintain records and 
monitor the trends of different streams of 
waste generated inlcuding hazardous 
wastes, plastic waste, batteries waste, e- 
Waste, etc. 

  

 
9 

Has your company identified and signed 
formal agreements with authorised agencies 
for disposal of such wastes? 
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Water 

Management 

10 
Does your company maintain records of 
water use and the various water sources? 

  

 
11 

Does your company have adequate 
treatment facilities for raw water, process 
effluent and sewage? 

  

 
 

 

E/ 
S/ 
G 

Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents 

  

12 
Does your company conduct periodic quality 
monitoring of treated wastewater and treated 
raw water from accredited laboratories? 

  

S
o

c
ia

l 

 
 
 
 
 

 
Health and 

Safety 

13 
Does your company have in place a formal 
health and safety policy? 

  

14 
Is your company certified to ISO 45001/ 
18001/ 9001? 

  

 
15 

Does your company have formal procedure 
to record, track and monitor accident/ 
incident that occur in their premises? 

  

16 
Does your company have an onsite 
Emergency Response plan (ERP)? 

  

 
17 

Does your company regularly inspect the 
available firefighting equipment such as 
extinguishers, hydrant system, etc.? 

  

 
18 

Does your company conduct regular medical 
examination for all its employees and 
workers? 

  

 
 
 
 
 
 
 

 
Legal 

Compliance 

19 
Does your company maintain legal register 
or tracker to ensure statutory compliances? 

  

 
 

 
20 

Has your company obtained valid operating 
licenses, as required under the national and 
local laws of the region where they are 
operating: 
- Consent to Establish and Operate 
- Waste Authorization 
- Factory License 
- Fire NOC 

  

 
21 

Does your company conduct periodic 
monitoring of emissions such as stack 
monitoring, ambient noise level monitoring, 
etc.? 

  

 
22 

Did your company receive any showcause or 
closure notices/ penalties/ fines for non- 
compliance with respect to EHS and social 
regulatory requirements? 
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Social 

(Community 
engagement 
and labour 
conditions) 

 
 
 

 
23 

Does your company have a documented 
policy on the following aspects: 
- Prohibition of child and forced labour 
- Sexual harassment 
- Code of Conduct 
- Equal Opportunities and non-discrimination 
- Working hours 
- Fair and equal wages 
- Leave policy 

  

24 
Does your company pay overtime under 
legal rate to employees? 

  

 
25 

Did your company experience any human 
rights violation against the surrounding 
communities in last 5 years? 

  

 
Customer 
Welfare 

 
26 

Does your company provide communication 
channel/ grievance and remediation action to 
customers? 

  

27 
Does your company train its employees in 
handling and resolving customer complaints? 

  

E/ 
S/ 
G 

Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents 

  
 
 

 
Employee 

Engagement 
, Diversity 

and 
Inclusion 

 

 
28 

Does your company has formal programs on: 
- Induction training 
- Refresher training 
- On job training 

  

 
29 

Does your company have KPIs on diversity 
and inclusion that needs to be achieved 
during hiring, performance and development 
/ appraisals etc.? 

  

 
30 

Does your company conduct a periodic pay 
equity survey as well as employee 
satisfaction survey? If yes, how often is this 
conducted? 

  

 
Supply 
Chain 

 
31 

Does your company follow a sustainable 
procurement plan or responsible sourcing 
program? 

  

32 
Is there an environment and social criteria for 
screening the suppliers and vendors? 

  

G
o

v
e
rn

a
n

c
e

 

 
 

 
Policy and 
Strategy 

 

 
33 

Does the organization have a formal board 
diversity policy that clearly requires diversity 
factors such as gender, race, ethnicity, 
country of origin, nationality or cultural 
background in the board nomination 
process? 

  

34 
Does your company have a specific ESG 
budget and ESG training programs? 

  

 
 
 
 
 

 

 
35 

Do your company have written procedures 
on: 
- Confidentiality of information 
- Conflicts of interest 
- Antitrust/anti-competitive practices 
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Business 

Ethics 

 
 

36 

Did your company face any criminal charges/ 
litigations/ penalties associated with issues 
such as anti-bribery, fraud, corruption, unfair 
labour practices, human rights abuses, and 
other malpractices? 

  

37 
Was your company subjected to negative 
publicity in light of breach of integrity? 

  

 
38 

Is your company presently involved in any 
litigation that could impact its financial 
stability? 

  

 
We M/s .......................... (name of company) hereby confirm that the above declared information is true. We M/s 

……..(name of company) declare that we accept and are in compliance with the requirements stated in the 

terms of engagement with NHPC. 

 

 

Authorized Representative of Contractor. 
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Annexure-III 

Certificate for compliance of Integrity Pact and Provisions of Contract 

[Certificate to be submitted by Contractors on their letter head along with each and every bill 

(whether running or final)] 

“Name of the work: ……………………………..….. 

RA Bill No. ………… (Period ............. ) / Final Bill 

It is certified that; 

1. We, M/s ……….(Name of Contractor) and M/s ……… (Name of approved Sub- 

Contractor(s), if applicable) have complied with all the provisions of Integrity Pact 

contained in the contract agreement of the subject work. 

2. The work is being / has been carried out as per provisions of the Contract. 
 
 

 
Authorized Representative of Contractor. 
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SCHEDULE–E 
 
 
 
 
 
 
 
 
 
 
 
 

 

CONSTRUCTION SCHEDULE  
(To be enclosed on separate sheet) 
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SCHEDULE-F 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING SCHEDULE 

(To be furnished by the Tenderer) 
 

 
Sl. 

No. 

 
 

 
Name of 

Equipment 

 
 

 
Make 

& 

Model 

 
 

 
Capacity 

 
 

 
Total No. of 

equipment 

 
 

 
Source/ 

sources of 

Mobilisation 

 
 

 
Year of 

purcha

se 

 
 

 
Wheth

er 

New/O

l d 

 
 

 
Hour 

s run 

 
 

 
No. of 

overhauling 

already 

 

 
done 

 
 

 
Value 

of 

spares 

availa

ble 

No. to be 

deployed 

for 

 
 

 
Remarks 

Month 

wise 

phasing in 

accordanc 

e with 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

 
11 

 
12 

 
13 

 
 
 
 

 
Note Under the head "source/sources of mobilization", the Contractor would clearly indicate the source(s) of equipment and the time 

when it could be released from his existing works (s) /contract (s) for work (s) / contract (s) in question For the new equipment the 

Contractor would indicate the source of purchase and the likely delivery after placement of order. 
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SCHEDULE-G 
 
 
 
 
 
 
 
 
 

 
CONSTRUCTION METHODOLOGY 

(To be submitted in separate sheet) 
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SECTION – V:  FORMS 

 
 

 
FORMS 

 

 
Form-1: Agreement Form 

Form-2: Bank Guarantee format for Earnest Money 

Form-3: Format of Insurance Surety Bond for Earnest Money  

Form-4: Bank Guarantee format for Performance Security 

Form-5: Format of Insurance Surety Bond for Performance Security 

Form-6: Bank Guarantee format for Advance Payment 

Form-7:  Bank Guarantee format for Release/Payment of Retention Money 

Form-8: ECS FORM 

Form-9 Indenture for Secured Advances 
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FORM-1 

AGREEMENT FORM 

(To be executed on non-judicial Stamp paper of appropriate value) 
 

 
AGREEMENT 

 

 
This agreement is made on  day of   Two Thousand --------- between 

the NHPC LIMITED, registered under the Laws of India and having its registered Office at NHPC 

Office Complex, Sector-33, Faridabad (Haryana)-121 003. (hereinafter referred to as the 

'Owner' which expression shall unless repugnant to the context or meaning thereof, called the 

'Employer' which expression shall unless repugnant to the subject or context include its 

administrators, successors and assigns) of the one part and M/s   

registered under the    Act and having its principal / registered 

office at  (herein after called "the Contractor" which expression shall 

unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) of the other part. 

 
WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, 

viz: ……………………………………………………. and has accepted the Bid of the Contractor for the 

execution and completion of such Works and the remedying of any defects therein at the cost 

of RS. -------  (Rupees   ). 

 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz: 

a) the Agreement 

b) the Letter of Acceptance issued by Employer; 

c) the Special Conditions of Contract (SCC); 

d) the General Conditions of Contract (GCC); 

e) the Technical Specifications; 

f) the Schedule of Quantities and Price (Bill of Quantities); 

g) the Tender Drawings; 

h) the Information for Bidder(s) 

i) the Safety Manual. 

j) any other document forming part of the Contract 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the Works and remedy the defects therein in conformity in all 

respect in accordance with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and remedying of defects therein the Contract 

Price or such other sum as may become payable under the provisions of the Contract 

at the time and in the manner prescribed by the Contract. 

 
In Witness whereof the parties hereto have caused this Agreement to be executed the 

day and year first before written, at ---------------------- (name of place). 

 
The Common Seal of was 

hereunto affixed in the presence of: 

 
 

 
For and on behalf of the Contractor For and on behalf of NHPC Limited 

 

 
Signature-------------------- Signature------------------------- 

 

 
(Designation)---------------- (Designation) ------------------- 

 

 
Place: Place: 

 

 
Witnessed by: Witnessed by: 

 

 
Name & Address Name & Address 
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FORM-2 

Bank Guarantee Format for Earnest Money 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
Date:  

(Name of Contract) 

 
To: (Name and address of Employer) 

 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of 

bid) for the performance of the above named Contract (hereinafter called “the Bid”) 

 

KNOW ALL PERSONS by these present that We (name of Bank) of (address of bank) (hereinafter 

called “the Bank”), are bound unto NHPC Limited (a Govt. of India Enterprises) (hereinafter called 

“the Employer”) for the sum of: (amount), for which payment well and truly to be made to the 

said Employer, the Bank binds itself, its successors and assigns by these presents. 

THE CONDITIONS of this obligation are as follows: 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

a) fails or refuses to sign the Contract Agreement when required, or 

b) fails or refuses to submit the performance security in accordance with the Tender 

Documents. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand 

the Employer will mention that the amount claimed by it is due, owing to the occurrence of one 

or both of the two above-named CONDITIONS, and specifying the occurred condition or 

conditions. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit 

limit of M/s (name of contractor). 

This guarantee will remain in force up to and including (date 90 days after the period of bid 

validity), and any demand in respect thereof must reach the Bank not later than the above date. 

For and on behalf of the Bank 

in the capacity of 

 
Common Seal of the Bank with complete address including Tel./fax. Nos. Staff 

Authority No. of the officer of the Bank/Signatory 
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INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT 

 

1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp papers of 

requisite value in accordance with the stamp Act if applicable to that particular state of Indian Union 

country of executing Bank, where executed. In case the same is issued by a first class International 

bank, the law prevalent in the country of execution shall prevail for the purpose of Stamp Duty on the 

Bank Guarantee. However, in such a case, the Bank Guarantee for Earnest Money Deposit shall be got 

confirmed by the Bidder through any Indian Scheduled/Nationalized Bank. 

 

2. The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly indicate in 

(block letters) his name, designation, Power of Attorney No. / Signing Power No. as well as telephone/ 

fax numbers with full correspondence address of the issuing Guarantee etc. 

 

3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initialed by the 

executing officers and the last page shall be signed in full, indicating the particulars as aforesaid (sub-

para 2) under the seal of the Bank. 

 

4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after the date 

‘Notice Inviting Tender’, not more than six (6) months prior to execution/ issuance of the Bank 

Guarantee. The name of the purchaser should appear at the back  side of stamp paper in the Vendors 

Stamp. The issuing Bank shall be requested independently for verification/confirmation of the Bank Guarantee 

issued, non- confirmation of which may lead to rejection of ‘Bid Security’. 

 

5. Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of Employer) 

issued by any scheduled bank approved by the Reserve bank of India which is acceptable to the 

Employer. The Bank Guarantee issued by a Foreign Bank shall be routed through the corresponding 

branch of such scheduled foreign banks in India or any scheduled Bank, acceptable to the employer. 

 

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. However, the issuing 

Bank shall submit an unstamped duplicate copy of Bank Guarantee directly by registered post (A.D.) 

to the Employer (authority inviting tenders) with a forwarding letter. 

 
 

 

 

 

 

 

 

 

 

 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V 
Power Station, Balutar, Sikkim” 

183 | P a g e   

FORM-3 
Format of Insurance Surety Bond for Earnest Money Deposit 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

Insurance Surety Bond No……………… 
Date: __________________ 

(Name of Contract) 
 

To: (Name and address of Employer) 

 

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of bid) 

for the performance of the above named Contract (hereinafter called “the Bid”) KNOW ALL PERSONS 

by these present that We .......... (name of Insurance Company) of ……………………………........... 

(address of Insurance Company) (hereinafter called “the Surety”), are bound unto NHPC Limited (a 

Govt. of India Enterprises) (hereinafter called “the Employer”) for the sum of (amount), for which 

payment well and truly to be made to the said Employer, the 

Surety binds itself, its successors and assigns by these presents. THE CONDITIONS of this obligation are 

as follows: 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts 

corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the 

period of bid validity. 

a. fails or refuses to sign the Contract Agreement when required, or 

b. fails or refuses to submit the performance security in accordance with the 

Tender Documents. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written 

demand, without the Employer having to substantiate its demand, provided that in its demand 

the Employer will mention that the amount claimed by it is due, owing to the occurrence of one 

or both of the two above-named CONDITIONS, and specifying the occurred condition or 

conditions. 

The Surety declares that this Insurance Surety Bond is issued by the .......... (name of Insurance 

Company) as per the applicable rules and regulations of Insurance Regulatory Development 

Authority of India (IRDAI). 

This Insurance Surety Bond will remain in force up to and including (date 90 days after the 

period of bid validity), and any demand in respect thereof must reach the Surety not later than 

the above date. 

 

For and on behalf of the Insurance Company 

in the capacity of 

 

Common Seal of the Insurance Company with complete address including Tel. Nos. / e-Mail Id. 

Staff Authority No. of the officer of the Insurance Company /Signatory 
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INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 

DEPOSIT 

 

 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp 

papers of requisite value in accordance with the stamp Act if applicable to that particular state 

of Indian Union country of executing Insurance Company, where executed. In case the same is 

issued by an International Insurance Company (it should be registered under Insurance Act 

1938 or as amended from time to time and approved by the Insurance Regulatory 

Development Authority of India (IRDAI)) the law prevalent in the country of execution shall 

prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a case, 

the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder 

through any Indian Scheduled/Nationalized Insurance Company. 

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall 

clearly indicate in (block letters) his name, designation, Power of Attorney No. / Signing Power 

No. as well as telephone/ fax numbers with full correspondence address of the issuing 

Guarantee etc. 

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly 

signed/initialed by the executing officers and the last page shall be signed in full, indicating 

the particulars as aforesaid (sub-para 2) under the seal of the Insurance Company. 

4. Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance 

Surety Bond, after the date ‘Notice Inviting Tender’, not more than six (6) months prior to 

execution/ issuance of the Insurance Surety Bond. The name of the  purchaser should appear 

at the back side of stamp paper in the Vendors Stamp. The issuing Insurance Company shall be 

requested independently for verification/confirmation of the Insurance Surety Bond issued, non-

confirmation of which may lead to rejection of ‘Insurance Surety Bond’. 

6. Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the Employer (Name 
of Employer) issued by any Insurance Company registered under Insurance Act 1938 or as 
amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI) in Indian currency (INR) only is acceptable to the Employer. 

6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid. 

However, the issuing Insurance Company shall submit an unstamped duplicate copy of 

Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority inviting 

tenders) with a forwarding letter. 
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FORM-4 
 

 
BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Bank Guarantee No........... 

Date................................... 

To, 

[Employer's Name & Address] 
 

 
Dear Sirs, 

In consideration of the ... [Employer's Name]    (hereinafter referred to as the ‘Employer’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors,  administrators  and  assigns)  having  awarded  to  M/s    [Contractor's 

Name]............ with its Registered/Head Office at ............................... (hereinafter referred to 

as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns), a Contract by issue of 

Employer’s Letter of Acceptance No................ dated......... and the same having been 

acknowledged by the contractor, for ---------------[Contract sum in figures and words] for 

………[ Name of the work] and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to 

.......(*).    of the said value of the aforesaid work under the Contract to the Employer. 

We  ................[Name  &  Address  of  the  Bank]..........having  its  Head  Office 

at...........................(hereinafter referred to as the ‘Bank’, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Employer, on demand 

any and all monies payable by the Contractor to the extent of ..................(*) ..................... as 

aforesaid at any time upto .........................(@). ...................... [days/month/year] without any 

demur, reservation, contest, recourse or protest and/or without any reference to the 

Contractor. Any such demand made by the Employer on the Bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank 

undertakes not to revoke this guarantee during its currency without previous consent of the 

Employer and further agrees that the guarantees herein contained shall continue to be 

enforceable till the Employer discharges this guarantee or till …………(+)…….. 

[days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the 

Bank under this guarantee, from time to time to extend the time for performance of the 
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Contract by the Contractor. The Employer shall have the fullest liberty, without affecting 

this guarantee, to postpone from time to time the exercise of any powers vested in them or 

of any right which they might have against the Contractor, and to exercise the same at any 

time in any manner, and either to enforce or to forbear to enforce any covenants, contained 

or implied, in the Contract between the Employer and the Contractor or any other course or 

remedy or security available to the Employer. The Bank shall not be released of its obligations 

under these presents by any exercise by the Employer of its liberty with reference to the 

matters aforesaid or any of them or by reason of any other act or forbearance or other acts 

of omission or commission on the part of the Employer or any other indulgence shown by the 

Employer or by any other matter or thing whatsoever which under the law would, but for this 

provision have the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 

M/s ...........(name of contractor) and also agrees that the Employer at its option shall be 

entitled to enforce this Guarantee against the Bank as a principal debtor, in the first instance 

without proceeding against the Contractor and notwithstanding any security or other 

guarantee the Employer may have in relation to the Contractor’s liabilities. 

 

 
i) Our liability under this Bank Guarantee shall not exceed 

 (*) . 

ii) This Bank Guarantee shall be valid upto  (+) . 

 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serves upon Bank a written claim or demand on 

or before    (@)  

 
Dated this .............................day of ..........20_........................at.............. 

 

 
WITNESS 

................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 

 
.................................................. .......................................... 

(Official Address)  (Designation with Bank Stamp)/with 

staff Authority no. 

Complete Address of the Bank with Tele-Fax 
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Notes: 1. (*) This sum shall be Two percent (2%) of the Contract Price denominated in 

the types and proportions of currencies. 

 

 
(@) This date will be Ninety (90) days beyond the issue of Defects Liability 

Certificate as specified in the Contract. 

 
(+) This date will be the date of issue of Defects Liability Certificate. 

 

 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, 

such stamp paper should be purchased in the name of Issuing Bank, not more than six 

(6) months prior to execution / issuance of Bank Guarantee. The name of the purchaser 

should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee 

should contain rubber stamp of the authorized signatory of the bank indicating the 

name, designation and signature/ power of attorney number as well as telephone/ fax 

numbers with full correspondence address of the Bank. 

 

 
In case the same is issued by a first class International Bank, the law prevalent in the 

country of execution shall prevail for the purpose of Stamp Duty on the Bank 

Guarantee. However, in such a case, the bank Guarantee shall be got confirmed 

through any Indian Scheduled/Nationalized Bank. 

 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the issuing 

bank (on behalf of Contractor) under registered post (A.D.). The Contractor can submit 

an advance copy of Bank Guarantee to the Engineer. 

 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along 

with contact details like telephone/ fax and full correspondence address in order to 

get the confirmation of BG from that branch/ Head office, if so required. 
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FORM-5 

 
FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE SECURITY 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Insurance Surety Bond No........... 

Date................................... 

To, 

[Employer's Name & Address] 
 

Dear Sirs, 

In consideration of the ... [Employer's Name]    (hereinafter referred to as the ‘Employer’ which 
expression shall unless repugnant to the context or meaning thereof, include its successors,  administrators  
and  assigns)  having  awarded  to  M/s    [Contractor's 

Name]............ with its Registered/Head Office at ............................... (hereinafter referred to as the 
‘Contractor’, which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns), a Contract by issue of Employer’s Letter of 
Acceptance No................ dated......... and the same having been acknowledged by the contractor, 
for ---------------[Contract sum in figures and words] for 
………[ Name of the work] and the Contractor having agreed to provide a Contract Performance 

Guarantee for the faithful performance of the entire Contract equivalent to .......(*).    of the 

said value of the aforesaid work under the Contract to the Employer. 

We ................[Name & Address of the Insurance Company]..........having its Head Office 
at...........................(hereinafter referred to as the ‘Surety, which expression shall, unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 
and undertake to pay the Employer, on demand any and all monies payable by the Contractor to the extent 
of ..................(*) as 

aforesaid at any time upto .........................(@). ...................... [days/month/year] without any demur, 

reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such demand 

made by the Employer on the Insurance Company shall be conclusive and binding notwithstanding any 

difference between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 

Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during its currency 

without previous consent of the Employer and further agrees that the guarantees herein contained shall 

continue to be enforceable till the Employer discharges this guarantee or till 

…………(+)…  [days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance 

Company under this guarantee, from time to time to extend the time for performance of the Contract 

by the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor, and to exercise the same at any time in any manner, and either 

to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the Contractor or any 
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other course or remedy or security available to the Employer. The Insurance Company shall not be 

released of its obligations under these presents by any exercise by the Employer of its liberty with 

reference to the matters aforesaid or any of them or by reason of any other act or forbearance or 

other acts of omission or commission on the part of the Employer or any other indulgence shown by 

the Employer or by any other matter or thing whatsoever which under the law would, but for this 

provision have the effect of relieving the Insurance Company. 

The Surety declares that this Insurance Surety Bond is issued by the ..........(Name of Insurance 

Company)as per the applicable rules and regulations of Insurance Regulatory Development 

Authority of India (IRDAI) and also agrees that the Employer at its option shall be entitled to enforce 

this Guarantee against the Insurance Company as a principal debtor, in the first instance without 

proceeding against the Contractor and notwithstanding any security or other guarantee the 

Employer may have in relation to the Contractor’s liabilities. 

 

 
i) Our liability under this Insurance Surety Bond shall not exceed  (*) . 

iii) This Insurance Surety Bond shall be valid upto  (+) . 

 
iii)  We are liable to pay the guaranteed amount or any part thereof under this Insurance 

Surety Bond only and only if Employer serves upon Surety a written claim or 

demand on or before    (@)  

 

 
Dated this .............................day of ..........20_........................at.............. 

 

 
WITNESS 

................................................ (Signature)........................... 

(Signature) 

................................................ 

(Name) (Name).................................. 
 

 
.................................................. .......................................... 

(Official Address) (Designation with Stamp of

 Insura

nce Company)/with staff Authority no. 

Complete Address of the Insurance Company with Telephone No. and e-

Mail Id. 

 

 
Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated 
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in the Indian currency. 

(@) This date will be Ninety (90) days beyond the issue of Defects 

Liability Certificate as specified in the Contract. 

 

 
(+) This date will be the date of issue of Defects Liability Certificate. 

 

 
2.  Insurance Surety Bond should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Insurance 

Company, not more than six (6) months prior to execution / issuance of Insurance 

Surety Bond. The name of the purchaser should appear at the back side of stamp 

paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp 

of the authorized signatory of the Insurance Company indicating the name, 

designation and signature/ power of attorney number as well as telephone 

numbers / e-Mail Id with full correspondence address of the Insurance Company. 

 

 
In case the same is issued by an International Insurance Company (it should be 

registered under Insurance Act 1938 or as amended from time to time and 

approved by the Insurance Regulatory Development Authority of India (IRDAI)), the 

law prevalent in the country of execution shall prevail for the purpose of Stamp 

Duty on the Insurance Surety Bond. However, in such a case, the Insurance Surety 

Bond shall be got confirmed through any Indian Scheduled/Nationalized Insurance 

Company. 

 

 
5. Insurance Surety Bond is required to be submitted directly to the Employer by the 

issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). 
The Contractor can submit an advance copy of Insurance Surety Bond to the 
Engineer. 

 
6. The issuing Insurance Company shall write the name of Insurance Company’s 

controlling branch/ Head Office along with contact details like telephone no., e-
Mail Id and full correspondence address in order to get the confirmation of 
Insurance Surety Bond from that branch/ Head office, if so required. 
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FORM-6 

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

 
Bank Guarantee No........... 

Date....................... 

To, 

[Employer's Name & Address] 

Dear Sir, 

In consideration of the [Employer's Name] .......... (hereinafter referred to as the ‘Employer’, 

which expression shall, unless repugnant to the context or meaning thereof include its 

successors,  administrators  and  assigns)  having  awarded  to  M/s   [Contractor's 

Name]......... with its Registered/Head Office at .................................. (hereinafter referred to 

as the ‘Contractor’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns), a Contract, by issue of 

Employer’s Letter of Acceptance No. ........................... dated ................ and the same having 

been acknowledged by the Contractor, resulting into a Contract bearing No. 

................................dated...............................valued   at...................................................... 

………….for ............................[Name of Contract] ...........................(hereinafter called the 

‘Contract’) and the Employer having agreed to make an advance payment to the Contractor 

for performance of the above Contract amounting ................................ (in words and figures) 

as an Advance against Bank Guarantee to be furnished by the Contractor. 

We........[Name  and  address  of  the  Bank]............  having  its  Head  Office  at 

.................................................... (hereinafter referred to as the ‘Bank’, which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the 

Employer, immediately on demand any or, all monies payable by the Contractor to the extent  

of  .....[advance  amount].........  as  aforesaid  at  any  time  upto 

..............................(@)...................... without any demur, reservation, contest, recourse or 

protest and/ or without any reference to the Contractor. Any such demand made by the 

Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 

Arbitrator or any other authority. We agree that the guarantee herein contained shall be 

irrevocable and shall continue to be enforceable till the Employer discharges this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee, from time to time to vary the advance or to extend the time for 

performance of the Contract by the Contractor. The Employer shall have the fullest liberty 

without affecting this guarantee, to postpone from time to time the exercise of any powers 

vested in them or of any right which they might have against the Contractor, and to exercise 
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the same at any time in any manner, and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the Contractor 

or any other course or remedy or security available to the Employer. The Bank shall not be 

released of its obligations under these presents by any exercise by the Employer of its liberty 

with reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Employer or any other 

indulgence shown by the Employer or by any other matter or thing whatsoever which under 

law would but for this provision have the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of 

M/s ...........(name of contractor) and also agrees that the Employer at its option shall be 

entitled to enforce this Guarantee against the Bank as a principal debtor, in the first instance 

without proceeding against the Contractor and notwithstanding any security or other 

guarantee that the Employer may have in relation to the Contractor’s liabilities. 

 

 
Notwithstanding anything contained herein: 

 

 
i) Our liability under this Bank Guarantee shall not exceed. . 

ii) This Bank Guarantee shall be valid upto  . 

 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serve upon Bank a written claim or demand on 

or before   (@)  

 

 
Dated this .............................day of .................................... at ............... . 

 

 
WITNESS 

 

 
..................................................... (Signature).................................... 

(Signature) 

.................................................... 

(Name) (Name)......................................... 
 

 
.................................................... .................................................... 

(Official Address) 

(Designation with Bank Stamp)/Staff Authority 
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No. 

Complete Address of the Bank with Tele-Fax 

Dated................................................ 

 
 

 
Notes:1. (@) This date shall be ninety (90) days beyond the date of Completion of 

the Works. 

 

 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Bank, not 

more than six (6) months prior to execution / issuance of Bank Guarantee. The 

name of the purchaser should appear at the back side of stamp paper in the 

Vendors Stamp. Bank guarantee should contain rubber stamp of the authorized 

signatory of the bank indicating the name, designation and signature/ power of 

attorney number as well as telephone/ fax numbers with full correspondence 

address of the Bank. 

 

 
In case the same is issued by a first class International Bank, the law prevalent in 

the country of execution shall prevail for the purpose of Stamp Duty on the Bank 

Guarantee. However, in such a case, the bank Guarantee shall be got confirmed 

through any Indian Scheduled/Nationalized Bank. 

 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the 

issuing bank (on behalf of Contractor) under registered post (A.D.). The 

Contractor can submit an advance copy of Bank Guarantee to the Engineer. 

 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office 

along with contact details like telephone/ fax and full correspondence address 

in order to get the confirmation of BG from that branch/ Head office, if so 

required. 
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FORM-7 
 

 
BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION MONEY 

 

 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 

 
Bank Guarantee No.............. 

Date....................... 

To, 
 

 
[Employer's Name & Address] 

 

 
1. We........[Name and address of the Bank] ........ having our Registered/Head Office at 

. .................................................... (hereinafter referred to as the ‘Bank’, which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby undertake and agree to indemnify and 

keep indemnified the………..[Employer's Name] ……....... (hereinafter referred to as "the 

Employer " which expression shall, unless repugnant to the subject or context, include its 

administrators, successors and assigns), to the extent of .....[amount]......... on behalf of 

M/s........[Contractor's   Name].........   with   its   Registered/Head   Office   at 

............................... (hereinafter referred to as “the Contractor) in lieu of an equal cash 

amount of Retention Money deposited by the Contractor and/or deducted by the 

Employer from the bills of the Contractor and which the Employer has agreed to substitute 

with a bank guarantee as hereunder, under the provisions of Contract No...........dt. 

…........which the Contractor has entered into with the Employer in connection with the 

construction of............................…. (Name of Work) at a total cost 

of ............................... (Contract Sum) (hereinafter called the ` Contract'). 
 

 
2. We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately 

on demand, in writing, from the Employer, of any amount upto and not exceeding 

.....[amount]......... to the Employer for any purpose or cause or on any account 

whatsoever under the provisions of the Contract in which respect the decision of the 

Employer shall be final and binding on us. 

 

 
3. We, the Bank, further agree that this guarantee shall be valid and binding on us upto and 

including ..........(@)............and shall not be terminable by notice or any change in the 
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constitution of the said Bank or the Contractor or by any other reasons whatsoever and 

our liability hereunder shall not be impaired or discharged by any extension of time or 

variations made, given conceded, or agreed with or without our knowledge or consent, 

by or between the parties to the Contract. 

 

 
4. We also undertake not to revoke this guarantee during its currency except with the 

previous consent, in writing, of the Employer. 

 

 
5. Our liability under this guarantee is restricted to …….…..... [amount] ............. Our 

guarantee shall remain in force until ...........(@) ............ 
 

 
6. The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit 

of M/s ............ (name of contractor) and also agrees that the Employer at its option shall 

be entitled to enforce this Guarantee against the Bank as a principal debtor, in the first 

instance without proceeding against the Contractor and notwithstanding any security or 

other guarantee the Employer may have in relation to the Contractor’s liabilities 

 
 

 
In the presence of 

 

 
Witness For and on behalf of the Bank with Staff Authority No. 

 

 
......................... Bank's common seal with complete address including 

Tel./fax. Nos. 

Dated this.........................day of .......................... 20 
 
 
 

 
Notes: 

1. (@) This date will be Ninety (90) days beyond the issue of Defects Liability 

Certificate as specified in the Contract. 

 

 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, 

such stamp paper should be purchased in the name of Issuing Bank, not more than six 
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(6) months prior to execution / issuance of Bank Guarantee. The name of the purchaser 

should appear at the back side of stamp paper in the Vendors Stamp. Bank guarantee 

should contain rubber stamp of the authorized signatory of the bank 

indicating the name, designation and signature/ power of attorney number as well as 

telephone/ fax numbers with full correspondence address of the Bank. 

 

 
In case the same is issued by a first class International Bank, the law prevalent in the 

country of execution shall prevail for the purpose of Stamp Duty on the Bank 

Guarantee. However, in such a case, the bank Guarantee shall be got confirmed 

through any Indian Scheduled/Nationalized Bank. 

 

 
3. Bank Guarantee is required to be submitted directly to the Engineer by the issuing bank 

(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an 

advance copy of Bank Guarantee to the Engineer. 

 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along 

with contact details like telephone/ fax and full correspondence address in order to get 

the confirmation of BG from that branch/ Head office, if so required. 
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FORM-8 

ECS  

N.H.P.C. Limited. 

ELECTRONIC CLEARING SERVICE (CREDIT CLEARING) 

(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM) 

No.: 

 
1. BIDDER’S NAME : 

 
Address : 

    
 

   

 
 

 
2. 

 
Phone/Mobile No. : 

 
PERTICULARS OF BANK ACCOUNT : 

 
 

 

 
 

 

 
 

 
A. 

 
B. 

 
BANK NAME : 

 
BRANCH NAME 

  
 

 

 
Address : 

 

 
Telephone No. : 

 
 

 

 
 

 
 

    

C. IFSC code of the Bank :   

 (For payments through RTGS)   

D. ACCOUNT TYPE :   

 (S.B. Account/Current Account or Cash Credit   

 with Code 10/11/13)   

E. ACCOUNT NUMBER : 

(As appearing on the Cheque Book) 

  
 

 
I hereby declared that the particulars given above are correct and complete. If the transaction is delayed or not 

effected at all for reasons of incomplete or incorrect information, I would not hold the user Company 

responsible. 

Date: ( ................................. ) 

Signature of the Bidder 

Certified that the particulars furnished above are correct as per our records. 

(Bank’s Stamp) 
 

 
Date: 

(……………………………….) 

Signature of the Authorized 

Official from the Bank 
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FORM-9 
 

INDENTURE FOR SECURED ADVANCES 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
 
 

 
Division ………………………………………… Sub – division …………………… 

 

 

 

 

THIS INDENTURE made the ……………………………….. BETWEEN M/s ………. 

(hereinafter called the contractor, which expression shall where context so admits or implies be deemed 

to include his executors, administrators and assigns) of the one part and the NHPC Ltd. (hereinafter 

called the Corporation which expression shall where the context so admits or implies be deemed to 

include its successors in office and assigns) of the other part. 

 

 

WHEREAS by an agreement no………… dated .................................... (hereinafter called the 

said agreement) the Contractor has agreed. 

 

 

AND WHEREAS the Contractor has applied to the Corporation that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the site of the 

works the subject of the said agreement for use in the constructions of such of the works as he has 

undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour 

and other charges) AND WHEREAS the Corporation has agreed to advance to the Contractor the sum 

of Rupees ………………………………. on the security of material the quantities and other particulars 

of which are detailed in part II of the Running Account Bill (B) for the said works signed by the 

Contractor on ...................................... and the Corporation has reserved to itself the option of making 

any further advance or advances on the security of other materials brought by the Contractor to the site 

of the said works. 

 

 

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ……………………….. on or before the execution of these presents 

paid to the Contractor by the Corporation (the receipt whereof the Contractor doth hereby acknowledge) 

and of such further advances (if any) as may be made to him as aforesaid the Contractor doth hereby 

covenant and agree with the Corporation and declare as follows: 

 

 

(1) That the said sum of Rupees …………………………... so advanced by Corporation to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by 

the Contractor in or towards expediting the execution of the said works and for no other purpose 

whatsoever. 

 

 

(2) That the materials detailed in the said Running Account Bill (B) which have been offered to and 

accepted by the Corporation as security are absolutely the Contractor’s own property and free from 

encumbrances of any kind and the Contractor will not make any application for or receive a further 
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advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the Corporation against all claims to any 

materials in respect of which an advance has been made to him as aforesaid. 

 

 

(3) That the materials details in the said Running Account Bill (B) and all other materials on the security 

of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the 

said materials) shall be used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer-in-charge and in the terms of the said agreement. 

 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe-custody and protection against all risks or the said materials and that until used in 

construction as aforesaid said materials shall remain at the site of the said works in the Contractor’s 

custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in- 

charge In the event of the materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will 

forthwith replace the same with other materials of like quality or repair and make good the same as 

required by the Engineer-in-charge. 

 

 

(5) That the said materials shall not on any account be removed from the site of the works except with 

the written permission of the Engineer-in-charge . 

 

 

(6) That the advance shall be repayable in full when or before Contractor receives payment from the 

Corporation of the Price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payment are made to the Contractor on account of work 

done then on the occasion of each such payment the Corporation will be at liberty to make a recovery 

from the Contractor’s bill for such payment by deducting there from the value of the said materials than 

actually used in the construction and in respect of which recovery has not been made previously the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owing to the Corporation shall immediately on the happening 

of such default be repayable by the Contractor to the Corporation together with interest thereon at twelve 

percent per annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages, and expenses incurred by the Corporation in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Corporation to repay and pay the 

same respective to him accordingly. 

 

 

(8) That the Contractor hereby charges all the said materials with the repayments to the Corporation of 

the said sum of Rs… ..................................... and any further sum or sums advanced as aforesaid and 

all costs, charges, damages and expenses payable under there presents PROVIDED ALWAYS and it 
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is hereby agreed and declared that not withstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the convenant for payment and repayment 

herein before contained shall become enforceable and the money owing shall not be paid in accordance 

there with the Corporation may at any time thereafter adopt all or any of the following courses as he 

may deem best: 

 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the amount 

due in respect of advances under these presents and crediting the Contractor with the value of work 

done as if he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the Contractor he is to pay the same to the Corporation on 

demand. 

 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the Corporation 

under these presents and pay over the surplus (if any) to the Contractor. 

 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

 

 

(9) That except in the event of the such default on the part of the Contractor as aforesaid interest on the 

said advance shall not be payable. 

 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising over 

the construction or effect of these presents the settlement of which has not 

been hereinbefore expressly provided for the same shall be referred to the Engineer-in-charge whose 

decision shall be final and the provision of the Indian Contract Act for the time being in force shall 

apply  to  any  such  reference.  IN  WITNESS  whereof  the  said ....................................... and 

…………………….by the order under the direction of the Corporation have hereunto set their 

respective hands the day and year first above written. 

 

 

 

Signed, sealed and delivered by………………. 

The said Contractor 

 

 

 

in the presence of ---- 
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Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 

 

Signed by …………….………….… 

 

 

 

 

by the order and direction of the NHPC Limited in the presence of – 

 

 

 

 

Signature ………………………………..………… 

Witness Name ……………………………………………… 

Address ……………………………………………. 
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SECTION – VI: SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

 These conditions for “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at 

Ground Floor of Administrative Building of Teesta-V Power Station, Balutar, Sikkim” are to be read 

in conjunction with General Conditions of Contract (GCC) of NHPC and in case of any discrepancy or 

conflict between the two; the provisions contained herein shall prevail.  

1. Scope of Work: The scope of work includes “Renovation of Entrance Lobby of the HOP Office, Teesta-VI 

H.E. Project at Ground Floor of Administrative Building of Teesta-V Power Station, Balutar, Sikkim”. 

The minor changes may be done by the Engineer-In-Charge during the execution as per site 

requirement.  

2. Contractor’s Work Area Camp: The contractor shall not be allowed to construct their labour huts in reserve 

forest area under no circumstances the labour shall cut the forest trees. The contractor should not fell 

any terms or bushes without prior permissions of the Engineer-in charge or his representative. Labour 

should not collect firewood.  

3. The Contractor shall provide and maintain all temporary services on or about the site required for 

satisfactory execution of the works abiding by his obligations and shall remove them on completion to 

the satisfaction of the Engineer-in-Charge.  

4. a) The Contractor shall at all times keep the site of work in a state of tidiness and cleanliness so as to allow 

normal progress of the Works and ensure the safety of all personnel, plant, Equipment and materials 

for the proper execution of the Works.  

 b) Garbage, waste and refuse emanating from Contractor's operations at site shall be removed, 

transported and disposed-off by Contractor in locations that are designated by the Engineer-in-Charge 

for this purpose.  

 c) The dumping/disposal of refuse or any other contaminated material into any nallah or other 

watercourse is not permitted.  

 d) On completion of the works to Employer’s satisfaction, the Contractor shall remove all Construction 

Equipment, materials, temporary facilities, remains, waste and excess excavated spoil from the work 

site and other areas provided by the Employer, public and private roads, streams and ditches and shall 

also restore all these places to the conditions to the satisfaction of the Engineer-in-Charge.  

 e) The cost of keeping the site clean in accordance with this clause including initial and final cleaning 

to the satisfaction of the Engineer-in-Charge shall be deemed to be included in the prices quoted by 

the Contractor. 

 f) All the material to be used for construction shall be ISI as per specifications. Tiles shall be used for 

work have standard make like Kajaria, Somani, Simpolo, Cera and other ISI make.  

5. The construction power / water is to be arranged by the Contractor.  

6. The BOQ shall not be used as basis for ascertaining the materials to be ordered. The Contractor shall use 

his own resources to access the quantities of materials to be ordered and shall be directly responsible 

for the same. 
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SECTION – VII: SCHEDULE-A, SCHEDULE OF QUANTITIES 

AND PRICES (BILL OF QUANTITIES) 
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SECTION – VII 

SCHEDULE OF QUANTITIES AND PRICES 

 (BILL OF QUANTITIES) 

 
Name of Work: Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of 
Administrative Building of Teesta-V Power Station, Balutar, Sikkim 

(Schedule-A) 

 

 

Item. 
No. 

Item 
Reference 

Description of Item Unit Quantity Rate 
(Rs.) 

Amount 
(Rs.) 

1 2 3 4 8 5 9 

A) Civil works 

1 DSR-2023, 
Item No.-
15.3,Page No.-
258 

Demolishing R.C.C. work manually/ by 
mechanical means including stacking of 
steel bars and disposal of unserviceable 
material within 50 metres lead as per 
direction of Engineer - in- charge 

cum 0.53 

 
 
 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 

 
 
 
 
 
 
 
 
 
 

2 DSR-2023, 
Item No.- 
15.7.4, Page 
No.- 258 

Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres 
lead as per direction of Engineer-in-
charge: In cement mortar. 

cum 2.54 

3 DSR-2023, 
Item No.- 
15.23.1, Page 
No.- 260 

Dismantling tile work in floors and roofs 
laid in cement mortar including stacking 
material within 50 metres lead : For 
thickness of tiles 10 mm to 25 mm. 

Sqm 146.23 

4 DSR-2023, 
Item No.- 
15.12.1, Page 
No.- 259 

Dismantling doors, windows and 
clerestory windows (steel or wood) 
shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking 
within 50 metres lead : of area 3 sq. 
metres and below 

Each 2.00 

5 DSR-2023, 
Item No.- 
15.12.2, Page 
No.- 259 

Dismantling doors, windows and 
clerestory windows (steel or wood) 
shutter including chowkhats, architrave, 
holdfasts etc. complete and stacking 
within 50 metres lead : of area beyond 3 
sq. metres. 

Each 2.00 

6 DSR-2023, 
Item No.-
15.56 

Dismantling old plaster or skirting raking 
out joints and cleaning the surface for 
plaster including disposal of rubbish to the 
dumping ground within 50 metres lead. 

Sqm 66.74 
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7 DSR 2023: 
item no-14.1.2 

Repairs to plaster of thickness 12 mm to 
20 mm in patches of area 2.5 sq. meters 
and under, including cutting the patch in 
proper shape, raking out joints and 
preparing and plastering the surface of the 
walls complete, including disposal of 
rubbish to the dumping ground, all 
complete as per direction of Engineer-in-
Charge. With cement mortar 1:4 (1 
cement : 4 coarse sand) 

Sqm 12.39 

8 DSR-2023, 
Item No.-
15.60, Page 
No.- 263 

Disposal of building rubbish / malba / 
similar unserviceable, dismantled or 
waste materials by mechanical means, 
including loading, transporting, unloading 
to approved municipal dumping ground or 
as approved by Engineer-in-charge, 
beyond 50 m initial lead, for all leads 
including all lifts involved. 

Cum 7.66 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 

 
 
 
 
 
 
 
 
 
 
 

9 SSOR 2020, 
Item No.-10.2, 
Page No.:- 10 

Providing and Laying first class brick work 
in one brick thick in superstructure of 
standard size bricks with 1:5 cement 
mortar (1 cement and 5 clean coarse sand) 
as per the direction of Engineer in Charge 
including curing etc all complete. 

Cum 1.07 

10 SSOR 2020, 
Item No.-10.1, 
Page No.:- 263 

Providing and laying first class brick work 
in half brick thick in superstructure of 
standard size bricks with 1:4 cement 
mortar (1cement and 4course sand) 
including carriage of bricks upto work site, 
curing etc all complete. 

Sqm. 14.23 

11 SSOR 2020, 
Item No.- 9.4.2 
Page No.: 9 

Providing and Laying 12mm thick cement 
plaster of specified mix with Recorn 3S 
having a fiber length of 4.8 mm (100 gm 
/bag of cement) in single coat including 
finishing even and smooth and curing 
complete. 1:4 mix. 

Sqm 18.91 

12 SSOR 2020, 
Item No.-
9.5.2, Page 
No.:- 9 

Providing and Laying 15mm thick cement 
plaster of specified mix with Recorn 3S 
having a fiber length of 4.8 mm ( 100 gm 
/bag of cement) in single coat including 
finishing even and smooth and curing etc 
all complete.1:4 mix. 

Sqm 18.91 

13 SSOR 2020, 
Item No.-
7.1.3, Page 
No.:- 4 

Providing and Laying in position cement 
concrete of specified grade including 
compacting curing etc all complete.   1:2:4 
mix. (1 cement, 2 coarse sand, 4 graded 
stone aggregate of 20mm & down size) 

cum 1.75 
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14 DSR-2023, 
Item No.-
11.41A.3.2 , 
Page No.- 242 

Providing and laying Vitrified tiles in floor 
in different sizes (thickness to be specified 
by the manufacturer) with water 
absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid on 20 mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) jointing with 
grey cement slurry @3.3 kg/sqm including 
grouting the joints with white cement and 
matching pigments etc. The tiles must be 
cut with the zero chipping diamond cutter 
only. Laying of tiles will be done with the 
notch trowel, plier, wedge, clips of 
required thickness, leveling system and 
rubber mallet for placing the tiles gently 
and easily. Glazed Vitrified tiles 
Matt/Antiskid finish of size - Size of Tile 
600 x 1200 mm 

Sqm 81.94 

 
 
 
 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 

 

15 DSR-2023, 
Item No.-
11.49.2 , Page 
No.- 196 

Providing and laying Vitrified tiles in floor 
with different sizes (thickness to be 
specified by the manufacturer), with 
water absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid with cement based high 
polymer modified quick set tile adhesive 
(water based) conforming to IS: 15477, in 
average 6 mm thickness, including 
grouting of joints (Payment for grouting of 
joints to be made separately). Size of Tile 
600x600 mm 

sqm 106.79 

16 DSR-2023, 
Item No.-
11.46.2 , Page 
No.- 181 

Providing and laying Vitrified tiles in 
different sizes (thickness to be specified by 
manufacturer), with water absorption less 
than 0.08 % and conforming to I.S. 15622, 
of approved make, in all colours & shade, 
in skirting, riser of steps, over 12 mm thick 
bed of cement mortar 1:3 (1 cement: 3 
coarse sand), jointing with grey cement 
slurry @ 3.3 kg/ sqm including grouting 
the joint with white cement & matching 
pigments etc. complete. Size of Tile 
600x600 mm 

sqm 62.87 

17 Analysed Rate Providing and laying Vitrified tiles in floor 
in different sizes (thickness to be specified 
by the manufacturer) with water 
absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid on 20 mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) jointing with 
grey cement slurry @3.3 kg/sqm including 
grouting the joints with white cement and 
matching pigments etc. The tiles must be 

sqm 31.63   
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cut with the zero chipping diamond cutter 
only . Laying of tiles will be done with the 
notch trowel, plier, wedge, clips of 
required thickness, leveling system and 
rubber mallet for placing the tiles gently 
and easily., in tread of stair (Tiles of mat 
finished  30x120 cm size) 

18 Analysed Rate Providing and laying Vitrified tiles in 
different sizes (thickness to be specified by 
manufacturer), with water absorption less 
than 0.08 % and conforming to I.S. 15622, 
of approved make, in all colours & shade, 
in skirting, riser of steps, over 12 mm thick 
bed of cement mortar 1:3 (1 cement: 3 
coarse sand), jointing with grey cement 
slurry @ 3.3 kg/ sqm including grouting 
the joint with white cement & matching 
pigments etc. complete., in riser of stair 
(Tiles of mat finished  20x120 cm size) 

sqm 17.74 

19 Analysed Rate Providing and laying full body Vitrified tiles 
in floor in different sizes (thickness to be 
specified by the manufacturer) with water 
absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid on 20 mm thick cement mortar 
1:4 (1 cement: 4 coarse sand) jointing with 
grey cement slurry @3.3 kg/sqm including 
grouting the joints with white cement and 
matching pigments etc. The tiles must be 
cut with the zero chipping diamond cutter 
only. Laying of tiles will be done with the 
notch trowel, plier, wedge, clips of 
required thickness, leveling system and 
rubber mallet for placing the tiles gently 
and easily., in landing of stair (Tiles 
finished  60x120 cm size) 

sqm 13.29 

20 DSR-2023, 
Item No.-
8.2.2.2 

Providing and fixing 18 mm thick gang saw 
cut, mirror polished, premoulded and 
prepolished, machine cut for kitchen 
platforms, vanity counters, window sills, 
facias and similar locations of required 
size, approved shade, colour and texture 
laid over 20 mm thick base cement mortar 
1:4 (1 cement : 4 coarse sand), joints 
treated with white cement, mixed with 
matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and 
polishing to edges to give high gloss finish 
etc. complete at all levels. Granite stone 
slab of colour black, Cherry/ Ruby red. 
Area of slab over 0.50 sqm  

Sqm 3.87   
  
  
Rates should be 
quoted in the e-
Procurement portal 
electronically. 
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21 Analysed Rate Providing and laying Vitrified Glossy Tiles 
for wall lining over 12 mm thick bed of 
cement mortar 1:3  tiles in wall of 60 x 120 
cm sizes (thickness to be specified by the 
manufacturer) with water absorption less 
than 0.08% and conforming to IS:15622, of 
approved brand & manufacturer, in all 
colours and shade, laid on 20 mm thick 
cement mortar 1:4 (1 cement: 4 coarse 
sand) jointing with grey cement slurry 
@3.3 kg/sqm including grouting the joints 
with white cement and matching 
pigments etc. The tiles must be cut with 
the zero chipping diamond cutter only . 
Laying of tiles will be done with the notch 
trowel, plier, wedge, clips of required 
thickness, leveling system and rubber 
mallet for placing the tiles gently and 
easily including pointing in white cement 
complete. (Based on Market rate, DAR  
2023 8.9.1 )  

Sqm 25.36 

22 DSR-2023, 
Item No.-
13.80, Page 
No.- 235 

Providing and applying white cement 
based putty of average thickness 1 mm, of 
approved brand and manufacturer, over 
the plastered wall surface to prepare the 
surface even and smooth complete. 

Sqm 412.15 

23 DSR-2023, 
Item No.-
13.43.1, Page 
No.- 231 

Applying one coat of water thinnable 
cement primer of approved brand and 
manufacture on wall surface :Water 
thinnable cement primer 

Sqm 412.15 

24 SSOR 2012 
Item No.-
22.8.8, Page 
No.:-48 

Providing and Providing and painting with 
plastic Emulsionpaints one or more coats 
on old surface of required shade to give 
even shade in- including brushing the 
surface clean of all dirt, dust and 
smoothened by sand paper etc complete. 

Sqm 412.15 Rates should be 
quoted in the e-
Procurement portal 
electronically. 

25 SSOR 2012 
Item No.-
22.8.3, Page 
No.:-48 

Providing and distempering with oil bond 
washable acrylic distemper on old surface 
of approved brand and manufacture to 
give an even shade including preparation 
of surface etc complete. 

Sqm 97.00 

26 SSOR 2020, 
Item No.-
15.15.1, Page 
No.:- 25 

Providing and fixing false ceiling at all 
height including providing and fixing of 
frame work made of special sections 
pressed from M.S. sheets and galvanized 
with zinc coating of 120 gms/sqm (both 
side inclusive) as per IS : 277 and 
consisting of angle cleats of size 25 mm 
wide x 1.6 mm thick with flanges of 27 mm 
and 37mm, at 1200 mm centre to centre, 
one flange fixed to the ceiling with dash 
fastener 12.5 mm dia x 50mm long with 
6mm dia bolts, other flange of cleat fixed 
to the angle hangers of 25x10x0.50 mm of 
required length with nuts & bolts of 

Sqm 72.14 
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required size and other end of angle 
hanger fixed with intermediate G.I. 
channels 45x15x0.9 mm running at the 
spacing of 1200 mm centre to centre,, 
excluding the cost of painting with : 12.5 
mm thick tapered edge gypsum plain 
board conforming to IS: 2095- (Part I) : 
2011 (Board with BIS Certification marks) 

27 SSOR 2020, 
Item No.-
15.15.2, Page 
No.:- 25 

Providing and fixing false ceiling at all 
height including providing and fixing of 
frame work made of special sections 
pressed from M.S. sheets and galvanized 
with zinc coating of 120 gms/sqm (both 
side inclusive) as per IS : 277 and 
consisting of angle cleats of size 25 mm 
wide x 1.6 mm thick with flanges of 27 mm 
and 37mm, at 1200 mm centre to centre, 
one flange fixed to the ceiling with dash 
fastener 12.5 mm dia x 50mm long with 
6mm dia bolts, other flange of cleat fixed 
to the angle hangers of 25x10x0.50 mm of 
required length with nuts & bolts of 
required size and other end of angle 
hanger fixed with intermediate G.I. 
channels 45x15x0.9 mm running at the 
spacing of 1200 mm centre to centre,, 
excluding the cost of painting with : PVC 
ceiling board with different size and 
pattern as approved by the Engineer- in-
charge and as per manufacturer's 
specification. 

sqm 33.43 

28 SSOR 2020, 
Item No.- 
15.18, Page 
No.:- 27 

Providing and installation of wall panelling 
made of Timber (Pinewood or equivalent) 
panel (Tongue and Groove panelling) with 
minimum size of 127 x 12 mm with Furring 
Strips as framework system with provision 
of wainscotting at the top and skirting and 
base shoe at the bottom with necessary 
nails, screw ,etc including varnishing on 
the finished surface all complete as per 
drawing and direction of the Engineer 
incharge. 

Sqm 51.31  
 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 
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29 SSOR 
2020/ItemNo.-
21.1,Page 
No.:-45 

Providing and fixing anodized aluminum 
works for doors, windows, ventilators and 
partitions with extruded built up standard 
tubular or other section of approved make 
confirming IS 733 and IS 1285, fixed with 
rawl plugs and screws or with fixing clips 
or with expansion hold fasteners i/c 
necessary filling up the gaps at junctions, 
at top, bottom and sides with required 
PVC / neoprene felt, etc. Al. section shall 
be smooth, rust free, straight, mitered and 
joined mechanically wherever required i/c 
cleat angle, Al snap beading for glazing / 
paneling CP brass / stainless screws, all 
complete as per design and drawings and 
the direction of the Engineer - in - Charge. 

Sqm 0.92 

30 SSOR 2020, 
ItemNo.-
21.3,Page 
No.:-45 

Providing and fixing glazing in Al. doors 
and windows ventilaor shutters and 
partitions etc. with PVC / neosprene 
gasket with CP brass / stain less steel 
screws etc. complete as per architectural 
drawings and direction of Engineer - in- 
Charge. 

Sqm 0.92 

31 SSOR 2020, 
Item No.- 
15.2.2, Page 
No.:- 47 

Providing, fitting and fixing of dressed 
local timber (tooni, katusequivalent) in all 
types of frames complete.  With locally 
available timber 

cum 1.05   
  
  
Rates should be 
quoted in the e-
Procurement portal 
electronically. 
 
  
  
  
  
  
  
  
  
  
  
  
  
  
  

32 SSOR 2020, 
Item No.- 
16.4.2, Page 
No.:-  

Providing, fitting and fixing water proof 
flush door shutters, solid block hard core 
construction with frame of 1st class hard 
timber with well matched 3mm teak ply 
decorative type on one faces of the 
shutters including hinges with screws 
complete. 32mm 

sqm 5.04 

33 Analysed Rate Providing and fixing plain lining with 
necessary screws/nuts & bolts/ nails, 
including a coat of approved primer on 
one face, and fixed on wooden /steel 
frame work, complete as per direction of 
Engineer-in- charge (Frame work shall be 
paid for separately). (6mm  thick 
commercial plywood) 

Sqm 3.11 

34 Analysed Rate Providing & Fixing decorative high 
pressure laminated sheet of plain / wood 
grain in gloss / matt/ suede finish with 
high density protective surface layer and 
reverse side of adhesive bonding quality 
conforming to IS : 2046 Type S, including 
cost of adhesive of approved quality. 
(1mm thick mica) 

Sqm 19.49 

35 SSOR-17.6.2, P 
No-39 

Providing, fitting and fixing. Tower bolts 
250x10mm with necessary screw etc 
complete. Brass  (Bright Finish))  

Each 5.00 
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36 SSOR-17.4.2.2, 
P No-39 

Providing, fitting and fixing. sliding door 
bolts with nuts and screws etc. complete. 
Size 250x16mm Brass (bright Finish)  

Each 5.00 

37 SSOR-17.10.3, 
P No- 40 

Providing, fitting and fixing. handles 
125mm size with necessary screws etc 
complete. MS 

Each 10.00 

38 SSOR 2020, 
Item No.-
24.24.4, Page 
No.:- 55 

Providing, fitting and fixing soil, waste and 
vent pipes including testing etc complete :  
100 mm dia. PRINCE / SUPREME or 
equivalent soil pipe 

RM 9.00 

39 SSOR 2020, 
Item No.-
24.24.5, Page 
No.:- 55 

Providing, fitting and fixing soil, waste and 
vent pipes including testing etc complete.  
(i) 75 mm dia. PRINCE / SUPREME or 
equivalent soil pipe 

RM 12.00 

40 SSOR 2020, 
Item No.-
24.25.1, Page 
No.:- 55 

Providing, fitting and fixing. bends of 
various types plain or a band with access 
door, insertion rubber washer 3mm thick 
bolts and nuts complete SCI or 
centrifugally cost spun sands pipes.  100 
mm dia. Supreme / Prince 

Each 4.00  
 
 
 
 
 
 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 
 

 
 
 
 
 
 

41 SSOR 2020, 
Item No.-
24.25.2, Page 
No.:- 55 

Providing, fitting and fixing. bends of 
various types plain or a band with access 
door, insertion rubber washer 3mm thick 
bolts and nuts complete SCI or 
centrifugally cost spun sands pipes.  75 
mm dia. Supreme / Prince 

Each 10.00 

42 SSOR 2020, 
Item No.-
24.6.2, Page 
No.:- 53 

Providing, fitting and fixing white vitreous 
china pedestal (European type) water 
closet (W.C) pan with seat and lid, with 
C.P. brass hinges, 10ltr low level cistern 
with fittings and brackets 40mm flush 
bend, 20mm overflow pipe with specials, 
including Providing and painting and 
making good the wall and floors as 
required all complete: W.C. pan W.C. pan 
European Bidets constellation CAT NO 
30006 

Each 1.00 

43 SSOR 2020, 
Item No.-
24.11.1.2, 
Page No.:- 54 

Providing, fitting and fixing. white vitreous 
white china wash flat back basin with CI 
brackets, painted, 15mm CP brass pillar 
taps, CP brass chain with rubber plug, 
32mm CP brass waste pipe, lead or PVC 
connection 32mm dia CP brass cap and 
unions, complete including cutting and 
making good the walls wherever required. 
HINDWARE 55 cm x 40 cm 

Each 1.00 

44 Analysed Rate Providing, fitting and fixing white vitreous 
white china counter top wash  basin of size 
480 x 365mm complete including cutting 
and making good the walls wherever 
required and as per direction of Engineer 
in charge.  

Each 2.00 
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45 Analysed Rate Providing, fitting and fixing white vitreous 
white china Urinal (size 
375cmx390cmx590cm) complete with CP 
waste coupling, cutting and making good 
the walls wherever require.  

Each 2.00 

46 Analysed Rate Providing, fitting and fixing Straight 8mm 
thick frosted glass Urinal Division - Wall 
Hung (Size 450/300mm Ht. 900mm) 
including all fittings and making good the 
walls wherever require.  

Each 2.00 

47 SSOR 2020, 
Item No.-
24.18, Page 
No.:- 55 

Providing, fitting and fixing Beveled gauge 
mirror of superior glass with 6mm A.C. 
sheets (600x450) ground and fixed to 
timber cleats with CP screws, washer etc 
complete. 

Each 3.00  
 
 

Rates should be 
quoted in the e-
Procurement portal 
electronically. 

 
 
 
 
 
 
 
 
 

48 SSOR 2020, 
Item No.-
23.7.2.2 Page 
No.:- 50 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step 
CPVC solvent cement and testing of joints 
complete as per direction of Engineer in 
Charge.Internal work - Exposed on wall -  
20 mm nominal outer dia Pipes. 

Rm 15.00 

49 SSOR 2020, 
Item No.-
23.7.3.1 Page 
No.:- 50 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply, 
including all CPVC plain & brass threaded 
fittings, i/c fixing the pipe with clamps at 
1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC 
solvent cement and the cost of cutting 
chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. - 15 mm 
nominal outer dia Pipes. 

RM 30.00 

50 SSOR 2020, 
Item No.-
23.8.1 Page 
No.:- 51 

Providing, Fitting and fixing Chromium 
plated fittings of approved quality and size 
complete: (ESCO ORIGINAL).                (i) BIB 
COCK 15 MM DIA 

Each 3.00 

51 SSOR 2020, 
Item No.-
23.8.2 Page 
No.:- 51 

Providing, Fitting and fixing Chromium 
plated fittings of approved quality and size 
complete: (ESCO ORIGINAL).               (ii)  
STOP COCK 15 MM DIA (CONCEALED 
WORKS) 

Each 6.00 

52 SSOR 2020, 
Item No.-
23.8.6 Page 
No.:- 51 

Providing, Fitting and fixing Chromium 
plated fittings of approved quality and size 
complete: (ESCO ORIGINAL).            (iii) 
CONNECTING PIPE 

Each 6.00 

53 DSR-2023, 
Item No.-
18.58.1 Page  
289 

Providing and fixing PTMT grating of 
approved quality and colour - Circular type 
- 100 mm nominal dia 

Each 5.00   
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54 DSR-2023, 
Item No.-
17.22A Page  
268 

Providing and fixing CP Brass 32mm size 
Bottle Trap of approved quality & make 
and as per the direction of Engineer-in-
charge 

Each 3.00 Rates should be 
quoted in the e-
Procurement portal 
electronically. 
 
  
  
  
  

55 Analysed Rate Providing and fixing hand shower (health 
faucet) of approved quality & make as per 
the direction of Engineer-incharge 

Each 1.00 

56 Analysed Rate Providing, fitting & fixing of AUTOMATIC 
SLIDING DOOR SYSTEM (Model - SP GSD - 
200-5) consisting of Aluminum Base Plate 
Track (with 2nd rail) 4.2 Meter, 
Motorized,1 sets of Rack Belt ( 7000 mm ), 
2 pcs Motion Sensors, ,1 pc remote key , 1 
Pair Photo Beam Sensor etc, 1 Pair Floor 
Guide & accessories and including  
Installetion and delivery,  12mm taughen 
glass (saint gobin),  Glass delivery charge 
with loading unloading, Fixed glass fixing 
and installation charge,   Hole and fixer 
fitting charges   complete as per the 
direction of Engineer-in-Charge. 

sqm 10.22 

Sub-Total (Civil Works) – A: 
 

(B) ELECTRICAL WORK 

Wiring of Entrance Lobby of The HOP Teesta-VI  HE Project At ground Floor, Admin Building,Teesta-V, Balutar, 
Sikkim  

1 Refer Chapter-
1, Sl.No 1.15 
DSR 
2022(E&M)  

Rewiring for light point/ fan point/ 
exhaust fan point/ call bell point with 1.5 
sq.mm FRLS PVC insulated copper 
conductor single core cable and 1.5 sq.mm 
FRLS PVC insulated copper conductor 
single core cable as earth wire in existing 
surface/ recessed steel/PVC conduit 
including dismantling as required. 

      
  
  
  
  
Rates should be 
quoted in the e-
Procurement portal 
electronically. 
 
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

a   GroupC Point 952.90 

2 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 63,Sub 
head -C,Sr no-
2 

Wiring for 16 A plug point with 2X2.5 
sqmm FRLSH PVC insulated copper 
conductor single core cable in best quqlity 
in best quality reccessed alkathine pipe 
and earthing the point with 1X2.5 sqmm 
HRFRLS PVC insulated Copper Conductor 
single core cable as required. 

Meter 309.03 

3 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 63,Sub 
head -C,Sr no-
3 

Wiring for sub main light/fan/call bell/& 
6A plug pointwith 2X2.5 sqmm FRLSH PVC 
insulated copper conductor single core 
cable in best quqlity in best quality 
reccessed alkathine pipe and earthing the 
point with 1X2.5 sqmm HRFRLS PVC 
insulated Copper Conductor single core 
cable as required. 

Meter 309.03 

4 Refer Chapter-
1, Sl.No 1.27 
DSR 
2022(E&M)  

Supplying and fixing following size/ 
modules, GI box alongwith modular base 
& cover plate for modular switches in 
recess etc. 
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a   12 Module (200mmX150mm) each 583.04   
Rates should be 
quoted in the e-
Procurement portal 
electronically. 
 

b   8 Module (125mmX125mm) each 483.91 

5 Refer Chapter-
1, Sl.No 1.24 
DSR 
2022(E&M)  

Supplying and fixing following modular 
switch/ socket on the existing modular 
plate & switch box including connections 
but excluding modular plate etc. as 
required. 

    

a   5/6 A switch each 109.79 

b   3 pin 5/6 A socket outlet each 130.04 

6 Refer Chapter-
1, Sl.No 1.25 
DSR 
2022(E&M)  

Supply and fixing two module stepped 
type electronic  fan regulator on the 
existing modular plate swich box including 
connections but excluding modular plate 
etc.as required. 

each 393.32 

7 Refer Chapter-
1, Sl.No 1.26 
DSR 
2022(E&M)  

Supplying and fixing Modular Blanking 
Plate on the existing blanking Plate & 
Switch Boxes exluding modular plate as 
required. 

each 42.65 

8 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 67,sr no-
6 

Supply and fixing Surface LED  fitting 12 
watts  including connection etc as 
required 

Set 1769.91 

9 Refer Chapter-
1, Sl.No 
1.32DSR 
2022(E&M)  

Supplying and fixing suitable size GI box 
with modular plate and cover in front on 
surface or in recess, including providing 
and fixing 6 pin 5/6 & 15/16 A modular 
socket outlet and 15/16 A modular switch, 
connections etc. as required. 

Each 624.61   
  
  
  
  
  
  
  
  
  
  
  

10 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 67,sr no-
12 

Supply,Installation, testing and 
commissioning of ceiling fan 1200 mm 
with complete accesaries including 
connection as required 

Set 3151.85 

11 Refer Chapter-
1, Sl.No 
1.48DSR 
2022(E&M)  

Supplying and fixing extra conduit down 
rod of 20 cm length G.I. pipe 15 mm dia, 
heavy gauge including painting etc. as 
required. (Note : More than 5 cm length 
shall be rounded to the nearest 10 cm and 
5 cm or less shall be ignored 

Each 55.44 

12 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 67,sr no-
8 

Supply and fixing wall mounting mirror 
light  including connection etc as required 

Set 1273.59 

13 SOR 2020  
Govt of Sikkim 
Power 
Department 

Supply,Installation, testing and 
commissioning of ventilation fan 250 mm 
with complete accesaries including 
connection as required 

Set 2161.88 
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Page 67,sr no-
13 

14 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 69,sr no-
F, e 

Supplying and inatallation of MCB 
Distribution Board Double/Single door 
(confirming to CPWD/NBC/Relevent 
IS&BIS Code) 

    

a   12 Way SPN (Single Door) Each 2715.73   
Rates should be 
quoted in the e-
Procurement portal 
electronically. 
  
  
  
  

15 SOR 2020  
Govt of Sikkim 
Power 
Department 
Page 68,sr no-
C, a 

Supplying,inatallation,Testing & 
commissioning of Miniuature Circuit 
Breaker(confirming to 
CPWD/NBC/Relevent IS&BIS Code) 

    

a   Single Pole 6-32 amp Each 436.13 

Sub-Total (Electrical Works) – B:  

A+B:  

 

 

 

 

 

 

 

Notes: - 1) Rates should be quoted in the E-Procurement portal electronically. 
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SECTION – VIII: TECHNICAL SPECIFICATION 
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SECTION-VIII 

 
Technical Specifications & Scope of Work 

 

Name of Work: Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. 
Project at Ground Floor of Administrative Building of Teesta-V Power Station, 
Balutar, Sikkim 

Scope of Work: 

1. The scope of work includes “Renovation of Entrance Lobby of the HOP Office, 
Teesta-VI H.E. Project at Ground Floor of Administrative Building of Teesta-V Power 
Station, Balutar, Sikkim”. The minor changes may be done by the Engineer-In-Charge 
during the execution as per site requirement. 

 

2. The following scope of work to be executed:  
 

Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground 
Floor of Administrative Building of Teesta-V Power Station, Balutar, Sikkim contains 
the following scope of work:  

(a) Dismantling of floor tiles, stair tiles, Bathroom Tiles etc.  

(b) Providing of plaster, ceramic tiles and anti-skid tiles, water closet, wash basin, 
tiles work for bathroom etc.  

(c) Providing of false ceiling, automatic sliding door, painting work etc. (Works shall 
be carried out in accordance to Specifications and as per directions of Engineer-in-
Charge) 

3. Unless otherwise specified, technical specifications of work shall generally conform 
to the relevant SSOR/DSR/PSR and CPWD specifications of the latest edition 
including amendments thereafter. 

4. Works not covered under Para’s as stated above, shall be carried out as per relevant 
Indian Standard specifications or Code of practice and/ or as instructed by the 
Engineer-In-Charge or his representative. 

5. NHPC SAFETY MANUAL-2025 shall be integral part of contract. 

 

 

(Works shall be carried out in 

accordance to Specifications and as per 

the directions of the Engineer-in-Charge) 
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SAFETY MANUAL 
 

Safety manual of the corporation shall be integral part of this document. The safety 
manual can be seen in the office of Engineer-in-Charge on any working Day. Upon 
request of the bidder, the same can be forwarded through e-mail after receiving of 
scanned copy of the payment receipt towards cost of tender documents. The bidder 
should also forward the details of e-mail; on which he demands the copy of safety 
manual. 
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SECTION – IX: DRAWINGS 

 
 

 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Tender Documents for the work “Renovation of Entrance Lobby of the HOP Office, Teesta-VI H.E. Project at Ground Floor of 
Administrative Building of Teesta-V Power Station, Balutar, Sikkim” 

221 | P a g e   

Drawing for Civil Works 
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Drawing for Electrical Works 

 


