
Section-0-QR 

Minimum Qualification Criteria of Bidders 

Qualifying Criteria for this bid shall be as mentioned as under herein and shall prevail 
over other conditions in the bid, in case of any conflict or inconsistency. 

 
The bidders must fulfill the following minimum Qualifying Criteria:- 

A. Technical Criteria: 
 

1. OEM / Authorized Partner 
 
The bidder shall be 

a) Original Equipment Manufacturer (OEM) of the Online Circuit Breaker 
Monitoring System; or  

b) An Authorized System Integrator/Channel Partner of the OEM, duly 
authorized through a valid Manufacturer's Authorization Form (MAF) 
specifically for this tender.  

2. Experience Requirements 
 
The bidder or its OEM must have supplied, installed and commissioned at least 
one Online Circuit Breaker Monitoring System with specifications not less than the 
quoted in the instant bid, to the industry in India / Global within last seven years. 
 
i) In support of the above, the bidder shall submit notarized copies of 

supply orders along with completion certificates issued by the client or order 
copies from the OEM. 

ii) The reference date for considering the eligibility/qualification period shall 
be the last day of the month preceding the one in which the tenders 
are invited. 

 
iii) In case Purchaser/ Owner issuing experience certificate is non-government 

entity, the bidders shall also submit notarized copy of TDS certificate for 
corresponding value of Supply Orders/ Work Orders issued by the 
Purchaser/ Owner. 

 
iv) In case a Dealer/Service Provider/ channel partner is participating in a 

tender on behalf of one manufacturer, he is not allowed to participate/quote 
on behalf of another manufacturer in this tender or in a parallel for the 
same. All such bids will be rejected. 

 



v) In case the OEM authorized partner does not meet the technical criteria 
mentioned below, credentials of the OEM shall also be considered. In this 
regard, the bidder shall submit manufacture’s confirmation of extending the 
required warranty for the product (in addition to the tenderers’ confirmation 
to the required warranty). 

 
3. The bidder/OEM shall submit the documentary evidence for the following: 

 A service office in India.  
 Adequately trained commissioning and service engineers.  

 
4. Certification :  

 A valid ISO certification of the manufacturer (OEM) shall be submitted 
with the bid. 

 
B. Financial Criteria  

  (i)Turnover:  

The minimum average annual financial turnover of the bidder during the last three 
years, ending on 31st March of the previous financial year i.e. (F.Y.2025-2026), 
should be 42.71 Lakhs as indicated in the bid document.  

 
Documentary evidence in the form of certified Audited Balance Sheets of relevant 
periods or a certificate from the Chartered Accountant / Cost Accountant indicating 
the turnover details for the relevant period shall be uploaded with the bid. In case 
the date of constitution / incorporation of the bidder is less than 3-year-old, the 
average turnover in respect of the completed financial years after the date of 
constitution shall be taken into account for this criteria. 
 
The certificate from Chartered Accountant/Cost Accountant indicating the turnover 
details for the relevant period should also contain UDIN. 

(ii) Net-worth: 

The net worth of the bidder firm (manufacturer or principal of authorized 
representative) (i) should not be negative on 31st March 2026 and also (ii) if it is 
less than paid up equity share capital then it should not have been eroded by more 
than 30% (thirty percent) in last three years, ending on the 31st March 2026. 

Note:  

(i) Bidder shall submit the copy of Annual Report / Standalone audited Annual 
Financial Statement containing Balance Sheet, Profit & Loss Statement, cash 
flow statement, Auditor's Report thereon including all relevant Schedules/ 
annexures etc. of last Three (03) years.  



 
(ii) In case where Audited financial results for the immediately preceding year 

are not available, then a statement of account as on the closing date of the 
immediately preceding financial year depicting the Turnover, Net Worth 
(calculated as per laid down criteria) duly certified by their Statutory Auditor/ 
Certified Public Accountant carrying out the statutory audit shall be enclosed 
with the Application along with copy of appointment letter of the statutory 
auditor. 
 

No relaxation in Qualification Requirements shall be given to Micro & Small Enterprises 
(MSEs) and Start-up firms. However, relaxation in Earnest Money (EMD) and purchase 
preference shall be allowed as per applicable MSME procurement policy and as mentioned 
in GeM GTC. 
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Section-I_ITB 
Instructions to Bidder (ITB) 

 

Online electronic bid (through GeM portal) under two cover system is invited on behalf of 
NHPC Limited (A Public Sector Enterprise of the Government of India) from domestic bidders 
registered in India for “Supply, installation & Commissioning of Online Circuit 
Breaker Monitoring System for a 400 KV Bay at Uri-II Power Station .” 
 

1. ONLINE SUBMISSION: 

A) Techno-commercial bid: 

Online bid should be submitted containing scanned copy of following documents: 
 
i) Requisite documents as per ‘Qualifying Requirements’ (Section-0-QR). 

ii) Declaration as per Annexure-I for No Deviation certificate. 

iii) Self-Declaration regarding Insolvency and Bankruptcy Code 2016 (Annexure-II). 

iv) Undertaking by Bidder towards Anti-profiteering Clause of GST Act/ Rules 
(Annexure-III). 

v) Declaration as per Annexure-IV for HSN/SA Codes. 

vi) Declaration regarding financial standing of bidder as per Sl. No. 4 of ‘Buyer Added 
Bid Specific Terms and Conditions’ (Annexure-V). 

vii) Declaration regarding percentage of local content and details of locations at which 

the local value addition is made as per Bid document (Annexure-VI). 

viii) Details of Past Experience as per Annexure- VII of Bid Document. 

ix) Declaration regarding Banning of Business Dealings as per Annexure-VIII. 

x) Bid Security (Earnest Money): 
 

Bidder shall submit alongwith the bids, the requisite bid security as mentioned in the 
tender document. Bid security may be deposited either in the form of Demand draft 
in favour of ‘NHPC Limited’, payable at Faridabad or in the form of Bank Guarantee 
issued by Indian Nationalized Bank or any Scheduled Bank in India in the 
prescribed proforma as per Annexure-A of ITB or irrevocable Insurance Surety 
Bond valid for a period of ninety days beyond the validity period of the bid issued by 
any Indian Insurance company registered under Insurance Act,1938 or as amended 
from time to time and approved by the Insurance regulatory development authority 
of India (IRDAI) in the prescribed format (Annexure-B of ITB). Failure to do so may 
prevent a tender from being considered, Bidder has to upload scanned copy of 
Bank draft / Insurance Surety Bond / BG as proof alongwith the bid and has to 
ensure delivery of hard copy within 5 days of Bid end date / Bid opening date.  

 
However, in case Earnest money has been submitted by the bidder in the form of 
demand draft, the information relating to particulars of the bidder’s Bank shall 
submitted by the bidder alongwith the bid in the ECS form attached as Annexure-C 
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of ITB. The earnest money of unsuccessful bidders shall be remitted by the 
Employer in the above account through ECS mode. 

 

Bidder shall submit requisite EMD related documents like Demand Draft/ 
Insurance Surety Bond/ Bank Guarantee to Sh. Kamesh Kumar Chaudhary, 
General Manager (Mech.) Contracts (E&M) Division, Jyoti Sadan, 2nd Floor, 
NHPC Limited, Sector-33, Faridabad (Haryana)-121003. 

 
xi) Integrity Pact duly signed & stamped as per format uploaded in the bid document. 

To improve transparency and fairness in the tendering process the Employer is 
implementing Integrity Pact. 

The Integrity Pact, signed by all the prospective Bidders and the Employer, shall 
commit the persons/ officials of both the parties, not to exercise any corrupt/ 
fraudulent/ collusive/ coercive practices in the Tendering process and also during 
implementation of the Contract. Only those Bidders who have entered into Integrity 
Pact with the Employer shall be eligible to participate in the bidding process. 
Entering into Integrity Pact as per Performa (Attached in ATC) is a basic qualifying 
requirement.  
 
To oversee the compliance of obligation under the Integrity Pact, Dr. Vinod 
Aggarwal, IAS (Retd.), and Shri Upendra Malik, CES(Retd.) have been appointed as 
Independent External Monitor (IEM) by the Employer. The Contact address of IEMs 
are as under: 

 
Sl. 
No. 

Name Contact Address 

i) Dr. Vinod Aggarwal, IAS (Retd.) B-103, Sarvodaya Enclave,  
2nd Floor,New Delhi-110017 
E-mail: arsv50@gmail.com 

ii) Shri Upendra Malik, CES(Retd.) B-108, NSG Society, Plot-2, 
Pocket-6, Builders Area 
Greater Noida-201315 (UP) 
E-mail: upendra.malik@gmail.com 

 
Pre-Contract Integrity Pact is to be executed on plain paper at the time of 
submission of Bid. The Successful bidder (Contractor) shall submit duly executed 
Integrity Pact on non-judicial stamp paper of appropriate value prior to signing of 
Contract agreement. 
 
Note: In case of any change in IEMs or Contact address, same may be updated at 
the time of tendering/award. 
 

This part of bid should not contain any “Price information”. 
 
 

B) Financial Bid: 
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i) Price-bid- The Financial Bid (Price Bid) shall be submitted in electronic form on 
GeM Portal in conformity with the tender specifications on the portal only.  

C) Evaluation Criteria: 

1. As per bid provision, MSEs in the category of Services/Trading shall not be 

Considered for following: 

(i) Exemption from submission of required EMD. 

ii) Purchase preference. 

2. The bid shall be evaluated on overall package basis and the offer for incomplete or 
part services shall liable to be rejected.   
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ANNEXURE-I 
(to be filled and uploaded online) 

 

DECLARATIONS 
(To be submitted by bidder) 

 
 
S. No. Declaration Type Declaration Acceptance/ 

Rejection 

1. No Deviation 
Declaration 
 

This is to certify that our offer is 
exactly in line with your tender 
enquiry. This is to expressly certify 
that our offer contains no deviation 
either Technical or Commercial in 
either direct or indirect form. 

 

2. Undertaking We hereby undertake that we have 
studied and understood all the terms 
and conditions as mentioned in 
tender document [including 
Instructions to Bidder (ITB), 
Qualifying Criteria, General Terms 
and Conditions of GeM portal, Special 
Conditions of Contract (SCC), General 
Conditions of Contract (GCC), 
Scope of Work (SOW), MQAP, 
Technical Specifications and 
Schedule of Quantities & Prices] 
and we agree to abide by the same 
unconditionally. 

 

3. Correctness of 
bid 

We hereby declare that information 
furnished with Bid is correct in all 
respect. 

 

 
 
 

Signature & Seal of Bidder 
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ANNEXURE-II 
 

[To be uploaded online (scanned copy)] 
 
 

(Format for declaration by the Bidder) 
 

“Self-Declaration by the Bidder” 
 
 

It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against 
………………………. (Name of the bidder / partner of JV / Parent Holding Company / Sub-
Contractor) under the IBC 2016”. 
 

 

Further, it is declared that after submitting the bid till the time of award of 
work………………………. (name of the bidder / partner of JV / Parent Holding Company / 
Sub-Contractor) shall inform NHPC regarding any admission of application for corporate 
insolvency resolution process by the Adjudicating Authority under the IBC 2016 against 
………………………. (Name of the bidder / partner of JV / Parent Holding Company / Sub-
Contractor) and any suppression of such fact shall render the ………………………. (name of 
the bidder / partner of JV / Parent Holding Company / Sub-Contractor) liable for rejection of 
our bid and banning of business dealing as per terms and conditions of Guidelines of banning 
of business dealings under Integrity Pact. 
 
 
 

(Seal & Signature of Bidder) 
 

Note: This ‘Declaration’ should be on the letter head of Bidder. 
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ANNEXURE-III 
[To be uploaded online (scanned copy)] 

 
Undertaking by Bidder towards Anti-profiteering Clause of GST Act/ Rules 

(To be submitted on letter head) 
 
To, 
 
M/s NHPC Ltd. 
NHPC Office Complex, 
Sector-33, Faridabad, Haryana – 121 003 (India) 
 

Sub.: Tender no…………………………………… 
 
Dear Sir, 
 
We, M/s ……………………………… (Name of Bidder) have submitted bid dt…………for the 
aforesaid tender. 
 
Section 171 of CGST Act/SGST Act stipulates that it is mandatory to pass on the benefit of 
reduction in rate of tax on supply of Goods or Services or availability of Input Tax Credit, by 
way of commensurate reduction in prices. 
 
Accordingly, it is certified that we have duly considered the impact of Input Tax Credit 
available on supplies in the GST regime, in our quoted prices. Further, any additional benefit 
of ITC if available to bidder shall be passed on to the Employer. 
 
Further, we hereby confirm that our quoted prices are duly considering maximum possible 
benefit available and are in compliance with the aforesaid Volume 171 of CGST Act/ IGST 
Act. 
 
Further, if any refund on account of GST is received from the Government in future by the 
Contractor/ Supplier under any GST Refund/ Exemption or Subsidy Scheme, the same shall 
also be passed on to the Employer. 
 
In case this declaration is found faulty in any manner, we shall be fully responsible for the 
consequential effect including making good of any losses of interest etc. to Employer. Ltd. 
 
 
 
Place:                                                                   [Signature of Authorized Signatory of Bidder] 
Date:                                                                    Name: 
                                                                             Designation: 
                                                                             Seal:   
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ANNEXURE-IV  
[To be uploaded online (scanned copy)] 

 
Name of Work: “Supply, installation & Commissioning of Online Circuit Breaker 

Monitoring System for a 400 KV Bay at Uri-II Power Station.” 
 
Bidder’s Name: ………………………………………………… 
 

Proforma for HSN/ SA Code 

 

Sl. No. Item Description Unit Quantity 
HSN / SA 

Code 

 
1. 

Supply, installation & Commissioning 
of Online Circuit Breaker Monitoring 
System for a 400 KV Bay at Uri-II 
Power Station 

Nos/ 
SetLot 
(As per 
GeM) 

1  

 
 
 
 
 
Place:                                                                   [Signature of Authorized Signatory of Bidder] 
Date:                                                                      Name: 
                                                                               Designation: 
                                                                               Seal:   
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ANNEXURE-V 

 
[To be uploaded online (scanned copy)] 

 
 

(Format for declaration by the Bidder) 
 

“Self-Declaration by the Bidder” 
 
 

I/We, M/s ……………………………………………………… hereby confirm that we are neither 
bankrupt nor under any liquidation, court receivership or similar proceedings. 
 
 
 

(Seal & Signature of Bidder) 
 

Note: This ‘Declaration’ should be on the letter head of Bidder. 
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ANNEXURE-VI 
 

[To be uploaded online (scanned copy)] 
 

 
Self-Certificate for Local Content 

 
(Format for declaration by the Bidder) 

 
 

We ……………………………………………………… [name of Manufacturer/OEM] hereby 
confirm, in respect of quoted item(s) for Schedules of Quantities & Prices of the subject 
tender, that Local Content is equal to or more than 50% or 20 % and come under ‘Class-1 or 
Class-2 local Supplier’ Category. 
 

SI.  
No. 

Item Description Country of  
Origin 

% of Local  
Content 

The details of the 
location(s) at which 
the local value  
addition is made 

    INDIA     

 
 
 
 
Date: Seal & Signature of the Manufacturer/OEM 
 
 
 
  
  Note: : This `Declaration' should be on the letter head of Manufacturer/OEM. 
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ANNEXURE-VII  
(to be filled and uploaded online) 

 
DETAILS OF PAST EXPERIENCE 

 
Details of works 

Completed in 
previous 7 years 

(As per QR) 
with detailed 
description.    

Supply / 
Work 

Order No. 
and date 

Installation 
/Completion 
Certificate/ 

Performance 
Report No 
and date. 

Details of  
Project 

Contractua
l date of 

completion 
(Month & 

Year) 

Actual date 
of 

completion 
(Month & 

Year) 

Name and 
complete 

address of 
the 

customer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
 

Date:                  Signature along with Name & Designation of  
       the authorized person 

Place:       
        

For & on behalf of  M/s………………… 
               Office Seal 
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ANNEXURE-VIII 
(to be filled and uploaded online) 

 

DECLARATION 
(To be submitted by bidder) 

 
I/We,M/s……………………………………………………….(Name of the bidder) hereby certify 
that I/We have not been banned/de-listed / blacklisted/debarred from  business on the 
grounds mentioned in Para 6 of guidelines on Banning of Business dealings (Annexure-A) to 
Integrity Pact. 
 
“I/We, M/s……………………………………………………….(Name of the bidder) hereby certify 
that I/we have not been declared ineligible in accordance with para 6 of Guidelines on 
Banning of Business Dealings.” 
 

 
 

(Seal & Signature of Bidder) 
 

Note: This ‘Declaration’ should be on the letter head of Bidder. 
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CHECK LIST 
This Check List duly tick marked shall be submitted online 

Sl. 
No. 

Document Required Clause Reference Action required Submitted   
Please 
tick (√)  

1. No Deviation Certificate as per format  Annexure-I of ITB To be uploaded online 
duly filled in 

 

2. Declaration regarding Insolvency and 

Bankruptcy Code 2016) 

Annexure-II of ITB To be uploaded online 
duly filled in 

 

3. Anti-profiteering Undertaking as per 

Format on Company’s Letter Head 

Annexure-III of ITB To be uploaded online 
duly filled in 

 

4 Proforma for HSN/SA Code Annexure-IV of ITB To be uploaded online 
duly filled in 

 

5. Self-Declaration by the bidder 
regarding Financial Standing 

Annexure-V of ITB To be uploaded online 
duly filled in 

 

6. Self-Certificate by the bidder for Local 
Content 

Annexure-VI of ITB To be uploaded online 
duly filled in 

 

7. Details of Past Experience   Annexure-VII of ITB To be uploaded online 
duly filled in 

 

8. Declaration Regarding Banning of 

Business Dealings 

Annexure-VIII of ITB To be uploaded online 
duly filled in 

 

9. ECS Form   Annexure-C of ITB To be uploaded online 

duly filled in 

 

10. Integrity Pact as per Performa along 
with Annex-A & its Appendix-I, II, III & 
IV duly signed & Stamped at each 
page  

As per Performa along 
with its Annexure-A & its 
Appendix-I, II, III & IV 

To be uploaded online  

11. GST Registration Certificate  To be uploaded online   

12. PAN no and Cancelled cheque   To be uploaded online  
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ANNEXURE –A of ITB 

Bank Guarantee Format for Earnest Money 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 Date: ______________  

(Name of Contract)  

To: (Name and address of Employer)  

 

 

 

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of bid) 

for the performance of the above named Contract (hereinafter called “the Bid”) 

 

KNOW ALL PERSONS by these present that WE (name of Bank) of (address of bank) (hereinafter 

called “the Bank”), are bound unto NHPC Limited (a Govt. of India Enterprises) (hereinafter called “the 

Employer”) for the sum of: (amount), for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents.  

 

THE CONDITIONS of this obligation are as follows: - 

 

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 

or collusive or coercive or fraudulent practices or defaults under Integrity Pact. or 

 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 

bid validity. 

 

a) fails or refuses to sign the Contract Agreement when required, or  

 

b) fails or refuses to submit the performance security in accordance with the Tender Documents. 

 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 

without the Employer having to substantiate its demand, provided that in its demand the Employer will 

mention that the amount claimed by it is due, owing to the occurrence of one or both of the two 

above-named CONDITIONS, and specifying the occurred condition or conditions.  

 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s ------ 

(name of the contractor).  

 

This guarantee will remain in force up to and including (date 90 days after the period of bid validity), 

and any demand in respect thereof must reach the Bank not later than the above date. 

 

For and on behalf of the Bank 

 __________________________________________________________ 

 in the capacity of 

 _______________________________________________________________ 
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 Common Seal of the Bank with complete address including Tel./fax. Nos. 

  

 

 

Staff Authority No. of the officer of the Bank/Signatory 

 

 

1.  Bank Guarantee for Bid Guarantee in original shall be submitted alongwith the bid. However, the 

issuing bank shall submit an unstamped duplicate copy of bank guarantees directly by registered 

post (AD) to Employer (authority inviting tenders) alongwith a forwarding letter. 

2.  The following information should be invariable mentioned on the back side of the bank 

Guarantee*:  

3. The BG should be valid upto 90 days beyond Bid validity period of offer. 

4.  Beneficiary’s (NHPC’s) Bank Account detail: 

 

 

Name of the beneficiary : NHPC Limited 

Account No. : 00000010813608692 

IFSC Code : SBIN0017313 

Address of the Bank : State Bank of India, 

CAG-II, New Delhi-110001 
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INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT  

 

1.  Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp papers of 

requisite value in accordance with the stamp Act if applicable to that particular state of Indian 

Union country of executing Bank, where executed. In case the same is issued by a first class 

International bank, the law prevalent in the country of execution shall prevail for the purpose of 

Stamp Duty on the Bank Guarantee. However, in such a case, the Bank Guarantee for Earnest 

Money Deposit shall be got confirmed by the Bidder through any Indian Scheduled/Nationalized 

Bank.  

2.  The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly 

indicate in (block letters) his name, designation, Power of Attorney No. / Signing Power No. as 

well as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc.  

3.  Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initialed by the 

executing officers and the last page shall be signed in full, indicating the particulars as aforesaid 

(sub-para 2) under the seal of the Bank. 

4.  Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after the date 

‘Notice Inviting Tender’, not more than six (6) months prior to execution/ issuance of the Bank 

Guarantee. The name of the purchaser should appear at the back side of stamp paper in the 

Vendors Stamp. The issuing Bank shall be requested independently for verification/confirmation 

of the Bank Guarantee issued, non-confirmation of which may lead to rejection of ‘Bid Security’. 

5.  Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of 

Employer) issued by any scheduled bank approved by the Reserve bank of India which is 

acceptable to the Employer. The Bank Guarantee issued by a Foreign Bank shall be routed 

through the corresponding branch of such scheduled foreign banks in India or any scheduled 

Bank, acceptable to the employer. 

 6.  Bank Guarantee for Bid security in original shall be submitted along with the Bid. However, the 

issuing Bank shall submit an unstamped duplicate copy of Bank Guarantee directly by registered 

post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter.  

 

* Vendor’s stamp with full details i.e. name of the Employer in whose favour this stamp paper has 

been purchased.  

 

Note: - The stamp papers of appropriate value shall be purchased in the name of Bank issuing 

guarantee. 
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ANNEXURE – B of ITB 
Format of Insurance Surety Bond for Earnest Money Deposit 

 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
Insurance Surety Bond No........... 

     Date:______________ 
(Name of Contract) 

 

To: (Name and address of Employer) 

 

WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of bid) 

for the performance of the above named Contract (hereinafter called “the Bid”) 

 

KNOW ALL PERSONS by these present that We .......... (name of Insurance Company) of .......... 

(address of Insurance Company) (hereinafter called “the Surety”), are bound unto NHPC Limited (a 

Govt. of India Enterprises) (hereinafter called “the Employer”) for the sum of ........... (amount), for 

which payment well and truly to be made to the said Employer, the  Surety binds itself, its successors 

and assigns by these presents. 

THE CONDITIONS of this obligation are as follows: 

 

1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt 

or collusive or coercive or fraudulent practices or defaults under Integrity Pact. 

 

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of 

bid validity.  

a) fails or refuses to sign the Contract Agreement when required, or 

b) fails or refuses to submit the performance security in accordance with the Tender 

Documents. 

 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, 

without the Employer having to substantiate its demand, provided that in its demand the Employer will 

mention that the amount claimed by it is due, owing to the occurrence of one or both of the two 

above-named CONDITIONS, and specifying the occurred condition or conditions.  

 

The  Surety declares that this Insurance Surety Bond is issued by the .......... (name of Insurance 

Company) as per the applicable rules and regulations of Insurance Regulatory Development Authority 

of India (IRDAI). 

This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of 

bid validity), and any demand in respect thereof must reach the Surety not later than the above date. 

 

For and on behalf of the Insurance Company 

________________________________________________________________ 
in the capacity  of 
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_______________________________________________________________ 

 

Common Seal of the Insurance Company with complete address including Tel. Nos. / e-Mail Id. 

Staff Authority No. of the officer of the Insurance Company /Signatory 

 

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 

DEPOSIT 

 

1.  Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp 

papers of requisite value in accordance with the stamp Act if applicable to that particular state of 

Indian Union country of executing Insurance Company, where executed. In case the same is 

issued by an International Insurance Company (it should be registered under Insurance Act 1938 

or as amended from time to time and approved by the Insurance Regulatory Development 

Authority of India (IRDAI)) the law prevalent in the country of execution shall prevail for the purpose 

of Stamp Duty on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond 

for Earnest Money Deposit shall be got confirmed by the Bidder through any Indian 

Scheduled/Nationalized Insurance Company. 

2.  The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly 

indicate in (block letters) his name, designation, Power of Attorney No. / Signing Power No.  as 

well as telephone/ fax numbers with full correspondence address of the issuing Guarantee etc. 

3.  Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly signed/initialed 

by the executing officers and the last page shall be signed in full, indicating the particulars as 

aforesaid (sub-para 2) under the seal of the Insurance Company. 

4. Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance Surety 

Bond, after the date ‘Notice Inviting Tender’, not more than six (6) months prior to execution/ 

issuance of the Insurance Surety Bond. The name of the purchaser should appear at the back 

side of stamp paper in the Vendors Stamp. The issuing Insurance Company shall be requested 

independently for verification/confirmation of the Insurance Surety Bond issued, non-confirmation 

of which may lead to rejection of ‘Insurance Surety Bond’. 

5. Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the Employer (Name of 

Employer) issued by any Insurance Company registered under Insurance Act 1938 or as 

amended from time to time and approved by the Insurance Regulatory Development Authority of 

India (IRDAI) in Indian currency (INR) only is acceptable to the Employer.  

6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid. However, 

the issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety 

Bond directly by registered post (A.D.) to the Employer (authority inviting tenders) with a 

forwarding letter. 
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ANNEXURE-C of ITB 
 [to be filled and uploaded online (scanned copy)] 

ECS - Form 
 

NHPC Limited 
ELECTRONIC CLEARING SERVICE (CREDIT CLEARING)  

(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM)  
 

No. :  
1. BIDDER’S NAME   : ____________________________________  

 
a) ADDRESS    : __________________________________ 

__________________________________ 
 

b) Phone/ Mobile No.   : ____________________________________ 
2. PERTICULARS OF BANK ACCOUNT :  

 
a) BANK NAME     : 

____________________________________  
b) BRANCH NAME    : ____________________________________  
c) ADDRESS     : ____________________________________ 

Telephone No.    : ____________________________________  
 

d) IFSC CODE OF THE BANK   : 
 (For payment through RTGS) 

 
e) ACCOUNT TYPE    :  

(S.B. Account/ Current Account or/  
Cash Credit with code 10/11/13)  
 

f) ACCOUNT NUMBER   : ____________________________________  
(As appearing on the Cheque Book)   

I hereby declared that the particulars given above are correct and complete. If the transaction 
is delayed or not effected at all for reasons of incomplete of incorrect Information, I would not 
hold the user Company responsible.  

    (------------------------------)  
Date :                  Signature of the Bidder  
 
Certified that the particulars furnished above are correct as per our records.  
(Bank’s Stamp)  

               (------------------------------)  
Date:          Signature of the Authorized  

                Official from the Bank  
 

 
 

           

  



(To be submitted offline as well as uploaded online (scanned copy)) 

(Format of Integrity Pact) 

(To be executed on plain paper at the time of submission of bid and on Non-Judicial Stamp 

Paper of appropriate value by successful Bidder (Contractor) prior to signing of Contract 

Agreement) 

PRE-CONTRACT INTEGRITY PACT 

 Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its 

registered office at NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana), hereinafter 

referred to as “ The Employer” which expression shall mean and include, unless the context 

otherwise requires, his successors in office and assigns of the First Part. 

And 

M/s , a company/

 firm/ individual (status of the company) and having its registered

 office  at 

Represented   by  Sh.  , hereinafter referred to as “The 

Bidder/Contractor” which expression shall mean and include, unless the context otherwise 

requires, his successors and permitted assigns of the Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational procedures, 

contract/s for      (Name of the work/ goods/ services)  and   the   Bidder/Contractor   is   willing  

to  offer  against   NIT    No./ Bid No. 
. 

WHEREAS the Bidder/Contractor is a private company / public company/Government 

undertaking/partnership/consortium/joint venture constituted in accordance with the relevant 

law in the matter and the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 

be entered into with a view to:- 



Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement, and 

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt practice 

in order to secure the contract by providing assurance to them that their competitors will also 

abstain from bribing and other corrupt practices and the Employer will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. 

1.0 COMMITMENTS OF THE EMPLOYER: 

1.1 The Employer undertakes that no official of the Employer, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage from the Bidder/Contractor, either for 

themselves or for any person, organization or third party related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contact. 

1.2 The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, 

and will provide to all the Bidders/Contractors the same information and will not 

provide any such information to any particular Bidder/Contractor which could afford an 

advantage to that particular Bidder/Contractor in comparison to other 

Bidders/Contractors. 

1.3 All the officials of the Employer will report to the appropriate Authority any attempted 

or completed breaches of the above commitments as well as any substantial suspicion 

of such a breach. 

2.0  In case any such preceding misconduct on the part of such official(s) is reported by the 

Bidder to the Employer with full and verifiable facts and the same is prima facie found 

to be correct by the Employer, necessary disciplinary proceedings, or any other action 

as deemed fit, including criminal proceedings may be initiated by the Employer or 

Independent External Monitor and such a person shall be debarred from further 

dealings related to the contract process. In such a case while an enquiry is being 

conducted by the Employer the proceedings under the contract would not be stalled. 

3.0 COMMITMENTS OF THE BIDDER(S)/ CONTRACTOR(S): 

The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to 

prevent corrupt practices, unfair means and illegal activities during any stage of its bid 

or during any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit themselves to observe the following 

principles during participation in the tender process and during contract execution:- 



3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the Employer, 

connected directly or indirectly with the bidding process, or to any person, organization 

or third party related to the contract in exchange for any advantage in the bidding, 

evaluation, contracting and implementation of the contract. 

3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the Employer or otherwise in procuring the Contract or forbearing to do 

or having done any act in relation to the obtaining or execution of the contract or any 

other contract with Employer for showing or forbearing to show favour or disfavour to 

any person in relation to the contract or any other contract with Employer. 

3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and 

representatives and Indian Bidder(s)/Contractor(s) shall disclose their foreign principals 

or associates. 

3.4 The Bidder(s)/Contractor(s) shall, when presenting their bid, disclose any / all payments 

made, is committed to or intends to make to agents, brokers or any other 

intermediaries, in connection with this bid/award of the contract 

3.5 Deleted. 

3.6 The Bidder, either while presenting their bid or during pre-contract negotiations  or 

before signing the contract, shall disclose any payments made, is committed to or 

intends to make to officials of the Employer or their family members, agents, brokers or 

any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the Employer as part of 

the business relationship, regarding plans, technical proposals and business details, 

including information contained in electronic data carrier. The Bidder/Contractor also 

undertakes to exercise due and adequate care lest any such information is divulged. 

3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or 



through any other manner without supporting it with full and verifiable facts. 

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting 

on behalf of the Bidder/Contractor, either directly or indirectly, is a relative of any of the 

officers of the Employer, or alternatively, if any relative of an officer of the Employer has 

financial interest/stake in the Bidder(s)/Contractor(s) firm(excluding Public Limited 

Company listed on Stock Exchange), the same shall be disclosed by the 

Bidder/Contractor at the time of filling of tender. 

The term ‘relative’ for this purpose would be as defined in Section 2(77) of the 

Companies Act 2013. 

3.12 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee of the 

Employer. 

3.13 The representative of the Bidder(s)/ Contractor(s) signing Integrity Pact shall not 

approach the Courts while representing the matters to IEMs and he/she will wait their 

decision in the matter. 

3.14 In case of sub-contracting, the bidder/principal contractor shall take the responsibility 

of the adoption of IP by the sub-contractor. 

4.0 PREVIOUS TRANSGRESSION: 

4.1 The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other company in 

any country in respect on any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India. 

5.0 EARNEST MONEY (SECURITY DEPOSIT): 

The provision regarding Earnest Money/Security Deposit as detailed in the Bid 

Document is to be referred. 

6.0 SANCTIONS FOR VIOLATIONS: 

6.1 Any breach of the aforesaid provisions, before award or during execution by the 

Bidder/Contractor or any one employed by it or acting on its behalf such as to put their 

reliability or credibility in question shall entitle the Employer to take action as per the 



procedure mentioned in the “Guidelines on Banning of Business Dealings” attached as 

Annex-A and initiate all or any one of the following actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason 

or giving any compensation to the Bidder/Contractor. However, the proceedings 

with the other Bidder(s)/Contractor(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ 

Performance Bond (after the contract is Signed) shall stand forfeited either fully or 

partially, as decided by the Employer and the Employer shall not be required to 

assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the Contractor. The Bidder/Contractor shall be liable to pay 

compensation for any loss or damage to the Employer resulting from such 

cancellation/rescission and the Employer shall be entitled to deduct the amount 

so payable from the money(s) due to the Bidder/Contractor. 

(iv) Deleted. 

(v) To encash the Bank Guarantee, in order to recover the dues if any by the 

Employer, along with interest as per the provision of contract. 

(vi) Deleted. 

(vii) To debar the Bidder/Contractor from participating in future bidding processes of 

NHPC Ltd., as per provisions of “Guidelines on Banning of Business Dealings” of 

NHPC Limited (Annex-A), which may be further extended at the discretion of the 

Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any 

middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Employer with the Bidder/ Contractor, the same shall not 

be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit 

the same without assigning any reason for imposing sanction for violation of this 

Pact. 

6.2 The Employer will be entitled to take all or any of the actions mentioned at para 

6.1 (i) to (x) of this Pact also on the Commission by the Bidder/Contractor or any one 

employed by it or acting on its behalf (whether with or without the knowledge of the 

Bidder/Contractor), of an offence as defined in Chapter IX of the Indian Penal Code, 

1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention 

of corruption. 

6.3 The decision of the Employer to the effect that a breach of the provisions of this Pact 

has been committed by the Bidder/Contractor shall be final and conclusive on the 

Bidder/Contractor. However, the Bidder/Contractor can approach the Independent 

External Monitor(s) appointed for the purposes of this Pact. 

7.0 INDEPENDENT EXTERNAL MONITOR(S): 

7.1 The Employer has appointed Independent External Monitors (hereinafter referred to as 



Monitors) for this Pact after approval by the Central Vigilance Commission. 

7.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. The Monitors report to CMD, 

NHPC. 

7.4 Both the parties accept that the Monitors have the right to access all the Contract 

documents relating to the project/procurement, including minutes of meetings, 

whenever required. The right to access records should only be limited to the extent 

absolutely necessary to investigate the issue related to the subject tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he/ 

she will so inform CMD, NHPC and request NHPC Ltd. to discontinue or take corrective 

action, or to take other relevant action. The Monitor can in this regard submit non-

binding recommendations. Beyond this the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action. 

7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction, to all Project documentation of the Employer including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his/ her 

request and demonstration of a valid interest, unrestricted and unconditional access to 

their project documentation. The same is applicable to Subcontractor(s). The Monitor 

shall be under contractual obligation to treat  the information and documents of the 

Bidder/Contractor/Subcontractor(s) with confidentiality. The Monitor has also signed 

declaration on ‘Non-Disclosure Agreement’ and of ‘Absence of Conflict of Interest’. In 

case of any conflict of interest arising at a later date, the IEM shall inform CMD, NHPC 

and recuse himself/ herself from that case. 

7.7 The Employer will provide to the Monitor sufficient information about all meetings 

among the parties related to the project provided such meetings could have an impact 

on the contractual relations between the parties. The parties will offer to the Monitor 

the option to participate in such meetings as and when required. 

7.8 The Monitor will submit a written report to the CMD, NHPC Ltd. within 8 to 10 weeks 

from the date of reference or intimation to him by the Employer/Bidder and should the 

occasion arise, submit proposals for correcting problematic situations. 

7.9 The word ‘Monitor’ would include both singular and plural. 

8.0 FACILITATION OF INVESTIGATION: 



In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Employer or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the Bidder/Contractor and the Bidder/Contractor 

shall provide necessary information and documents in English and shall extend all 

possible help for the purpose of such examination. 

9.0 LAW AND PLACE OF JURISDICTION: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the 

Registered Office of the Employer, i.e. Faridabad (Haryana). The arbitration clause 

provided in the tender document/ contract shall not be applicable for any issue/ dispute 

arising under Integrity Pact. 

10.0 OTHER LEGAL ACTIONS: 

10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

10.2 Changes and supplements as well as termination notice need to be made in writing. 

10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be 

signed by all partners of the consortium/joint venture. 

11.0 VALIDITY: 

11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the 

Contractor 12 months after the last payment under the contract, and for all other 

Bidders 6 months after the contract has been awarded. Any violation of the same would 

entail disqualification of the bidders and exclusion from business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intention. 

11.3 Issues like Warranty/ Guarantee etc. shall be outside the purview of IEMs. 

11.4 In the event of any contradiction between Integrity Pact and its Annexure, the clause in 

the Integrity Pact will prevail. 

For & On behalf of the Employer 

(Official Seal) Place-------

--------- 
Date--------------- 

For & On behalf of the Bidder/ Contractor 

(Official Seal) 

Place-------------- 
Date-------------- 

Witness: 1.  _ 

(Name and address) 



2. 

(Name and address) 
Witness: 1.  _ 

(Name and address) 

2. 

(Name and address) 



 Annex-A to Integrity Pact  

Guidelines on Banning of Business Dealings 

1. Introduction

NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ 

bidders, who are expected to adopt ethics of highest standards and a very 

high degree of integrity, commitments and sincerity towards the work 

undertaken. It is not in the interest of NHPC to deal with Agencies who 

commit deception, fraud or other misconduct in the tendering process and/or 

during execution of work undertaken. NHPC is committed for timely 

completion of the Projects within the awarded value without compromising 

on quality. 

1.2 Since suspension/ banning of business dealings involves civil consequences for 

an Agency concerned, it is incumbent that adequate opportunity of hearing is 

provided and the explanation, if tendered, is considered before passing any 

order in this regard keeping in view the facts and circumstances of the case. 

2.0 Scope 

2. 1 NHPC reserves its rights to remove from list of approved suppliers / 
contractors (if such list exists) or to Suspend/Ban Business Dealings if any 
Agency has been found to be non / poor performing or have committed 
misconduct or fraud or anything unethical or any of its action(s) which falls 
into any such grounds as laid down in this policy. 

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / 
contractors; (ii) Suspension and (iii) Banning of Business Dealing with 
Agencies, has been laid down in these guidelines. 

2.3 These guidelines shall apply to all the units of NHPC. 

2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary 
Companies of NHPC unless they are assignees, successors or executor. 

2.5 The suspension/banning except suspension/banning under Integrity Pact shall 
be with prospective effect, i.e. future business dealings. 

3.0 Definitions 

In these Guidelines, unless the context otherwise requires: 

i) “Agency /Party / Contractor / Supplier / Bidders/Vendors”  shall mean 
and include a public limited company or a private limited company, a 
joint Venture, Consortium, HUF, a firm whether registered or not, an 
individual, cooperative society or an association or a group of persons 
engaged in any commerce, trade, industry, etc. “Party / Contractor/ 
Supplier / Bidder/Vendor” in the context of these guidelines is indicated 
as ‘Agency’. 

ii) “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional 
Office/ Liaison Office or any other office of NHPC. 

iii) “Competent Authority” and ‘Appellate Authority’ shall mean the 
following: 

bharti
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a) For works awarded/under Tendering from corporate office (falling in
the competency of CMD /Board of Directors)

 Competent Authority: CMD
 Appellate Authority : Board of Directors

b) For works awarded/under Tendering from Corporate
Office/Projects/ Power Stations/ Regional Offices/Liaison Offices
(falling in the competency of Director /Executive Director)

 Competent Authority: Concerned Director/Executive
Director as the case may be

 Appellate Authority: CMD /Concerned Director as the case
may be

c) For works awarded/under Tendering from Corporate Office /
Regional Offices / Projects/ Power Stations/ Liaison Offices (falling
in the competency of CGM and below)

 Competent Authority in case of works awarded/under
Tendering from Corporate Office/Regional office shall be
CGM or GM of the concerned division as the case may be.

 Competent Authority: Head of the Unit not below the rank
of General Manager

 Appellate Authority: Next higher authority

iv) “Investigating Committee” shall mean a Committee appointed by
Competent Authority to conduct investigation.

4.0    Initiation of Suspension /Banning 

Action for Suspension / Banning Business Dealings with any Agency shall be 

initiated by the department responsible for invitation of Bids/Engineer-in-

charge after noticing the irregularities or misconduct on the part of Agency 

concerned. Besides the concerned department, Vigilance Department of each 

Unit/ Corporate Vigilance may also be competent to initiate such action. 

5.0 Suspension of Business Dealings. 

5.1 If the conduct of any Agency dealing with NHPC is under investigation, the 
Competent Authority may consider whether the allegations (under 
investigation) are of a serious nature and whether pending investigation, it 
would be advisable to continue business dealing with the Agency. If the 
Competent Authority, decides that it would not be in the interest to continue 
business dealings pending investigation, it may suspend business dealings with 
the Agency. The order of suspension would operate for a period not more 
than six months and may be communicated to the Agency as also to the 
Investigating Committee. The Investigating Committee may ensure that their 
investigation is completed and whole process of final order is over within such 



period. However if the investigations are not completed within six months 
,the investigation committee shall put up the proposal to the competent 
authority for approval of extension of time maximum up to further three 
months with in which the committee shall conclude the proceedings . 

5.2 The order of suspension shall be effective throughout NHPC in case of work 
falling in the Competency of CMD/ Board of Directors/Directors, in case of 
work falling in the competency of Executive Director suspension shall be 
effective throughout Region /Corporate office (in case  the works 
awarded/under Tendering from Corporate office) .In case of work falling in the 
competency of HOP or below suspension shall  be  effective throughout the 
Project/Power Station and attached liaison offices/units and in case of work 
falling under the competency of CGM and below at Corporate office 
suspension shall be effective at  Corporate office. During the period of 
suspension, no business dealing shall be held with the Agency. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency 
may be informed that its conduct is under investigation. It is not necessary to 
enter into correspondence or argument with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the 
Agency before issuing the order of suspension. 

5.5    The format for intimation of suspension of business dealing is placed at 
Appendix– I 

6.0 Ground on which Banning of Business Dealings can be initiated 

6.1 If the security consideration, including questions of loyalty of the Agency to 
NHPC so warrants; 

6.2 If the director /owner of the Agency, proprietor or partner of the firm, is 
convicted by a Court of Law for offences involving moral turpitude in relation 
to its business dealings with the Government or any other public sector 
enterprises, during the last five years; 

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices 
including misrepresentation of facts and violation of the any provisions of the 
Integrity Pact provided in the Contract. 

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure 
on NHPC or its official for acceptance / performances of the job under the 
contract; 

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or 
damages the NHPC’s properties including land, water resources, forests / trees 
or tampers with documents/records etc. 

6.6 If the Agency does not fulfil the obligations as required under the Contract and 
Violates terms & conditions of the contract which has serious affect for 
continuation of the Contract. 

6.7 If the work awarded to the agency has been terminated by NHPC  due to poor 
performance of the contract in the preceding 5 years. 

6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any 
other Central Government  investigation  Agency  recommends such a course 
in respect of a case under investigation or improper conduct on agency’s part 



in matters relating to the Company (NHPC)or even otherwise; 

6.9 On any other ground upon which business dealings with the Agency is not in 
the public interest. 

6.10 If business dealings with the Agency have been banned by the Ministry of 
Power, Government of India OR any PSU/ any other authority under the MOP 
if intimated to NHPC or available on MOP Website, the business dealing with 
such agencies shall be banned with immediate effect for future business 
dealing except banning under Integrity Pact without any further investigation. 

(Note: The examples given above are only illustrative and not  exhaustive. The 

Competent Authority may decide to ban business dealing for any good and sufficient 

reason). 

7.0 Procedure for Banning of Business Dealings 

7. 1     An Investigating Committee shall be constituted by the authority competent to

Ban the dealing comprising members from Engineering/Indenting 

department (convener), Finance, Law and Contract. The level of the 

committee members shall be CGM and above for works falling in the 

competency of CMD/Board of Directors, General Manager and above for the 

works falling in the competency of Director/ Executive Director and DGM/SM 

with at least one member of the level of General Manager for works falling in 

the competency of CGM and below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the 
NHPC. During the period of Banning of Business Dealings, no Business Dealing 
shall be held with the Agency. 

7.3 The functions of Investigating Committee in each Unit to be appointed by the 
competent authority in line with para 3 (iii) shall, inter-alia include: 

a) To study the report of the department responsible for invitation of bids
and decide if a prima-facie case for banning exists, if not, send back the
case to the Competent Authority.

b) To recommend for issue of show-cause notice (after vetting by legal
deptt.) to the Agency by the concerned department as per clause 7.4
“Show Cause Notice”.

c) To examine the reply to show-cause notice and call the Agency for
personal hearing, if required.

d) To submit final recommendations to the Competent Authority for
banning or otherwise including the period for which the ban would be
operative considering the implications for NHPC on account of the
act/omission on the part of the agency, intention of the agency as
established from the circumstances of the case etc.

7.4 Show Cause Notice 

Once the proposal for issuance of Show Cause Notice is approved by the 

Competent Authority, a ‘Show Cause Notice’ (as per format at Appendix-II of 

these guidelines) s h a l l be issued to the delinquent Agency  by  the 



Competent  Authority  o r  by  a  person  authorized  b y t h e Competent 

Authority for the said purpose. The Agency shall be asked to submit the reply to 

the Show Cause Notice within 15 days of itsissuance. Further, the Agency shall 

be given an opportunity for Oral hearing to present its case in person, if it so 

desires, and the date for Oral Hearing shall necessarily be indicated in the Show 

Cause Notice. 

The purpose of issuing the Show Cause Notice is only that the Agency 

concerned shall be given an opportunity to explain their stand  before any 

action is taken. T he grounds on which action is proposed to be taken shall be 

disclosed to the  Agency  inviting  representation  and after considering that 

representation, orders may be passed. Such orders require only the satisfaction 

of the authority that passed the final orders. 

If the Agency requests for inspection of any relevant document in possession of 
NHPC, necessary facility for inspection of documents may be provided. 

During the conductance of oral hearing, only the  regular  duly  authorized 

employees of Agency will be permitted to represent the Agency and no 

outsider shall be allowed to represent the Agency on its behalf. 

Reply to the Show Cause Notice given by the Agency and their submissions in 

oral hearing, if any, will  be  processed  by  the Committee for obtaining final 

decision of the  Competent  Authority  in the matter. 

In case, no reply to Show Cause Notice is received from the Agency within 

stipulated time, further reminder shall be given with further period of 10 days 

thereafter if no reply is received action for processing ex- parte against the 

concerned Agency shall be initiated. 

7.5 Speaking Order 

The speaking order (reasoned order) for banning the business dealing with the 

Agency shall be issued by the Competent Authority or by a person authorized 

for the said purpose. 

The decision regarding banning of business dealings taken after the issue of a 

Show Cause Notice and consideration of representation, if any, in reply thereto, 

shall be communicated to the Agency concerned along with a reasoned order. 

The fact that the representation has been considered shall invariably be 

mentioned in the communication.  Also  the fact  that  if  no  reply was  received 

to  the  Show  Cause  Notice shall invariably be indicated in the final 

communication to the Agency. The format for intimation of banning of 

business dealing is placed at Appendix– III. 

7.6 Period of banning 

In case banning is processed for violation of provisions of Integrity pact or due 

to corrupt or fraudulent practices, the Competent Authority shall decide on the 

period of banning  on case to case basis depending on  the gravity of the case 

and considering the implications for NHPC on account of the act/omission on 

the part of the Agency, intention of the Agency as established from the 



circumstances of the case etc. The period of banning shall not  be less than 6 

months and shall not exceed  2 years  and in case termination of contract due 

to poor  performance  the period of banning shall be for 5 years. For contracts 

awarded to JV/Consortium, a constituent of the JV shall be permitted to 

participate in the bidding process if it has not been banned on grounds of its 

role and responsibility in the tendering process for which the Joint Venture has 

been banned in Past. In case if the Joint Venture which has been banned does 

not indicate the roles and responsibility of individual Partner(s) then, the 

partner of the banned Joint Venture shall only be allowed to participate in the 

bidding process if its participation share is less than 35%. 

In case the information/documents submitted by Agency in competing for the 

tender found to be false/forged then  NHPC, without  prejudice  to any other 

rights or remedies it may possess, shall recover from Agency the cost incurred 

in carrying out physical assessment for establishing veracity of such 

information/documents. In case Agency refuses to reimburse such cost to 

NHPC then banning period of Agency shall be extended by another one year. 

7.7 Effect of Banning 

As far as possible, the existing ongoing contract(s) with the Agency may 

continue unless the Competent Authority, having regard to the circumstances 

of the case, decides otherwise, keeping in view contractual and legal issues 

which may arise thereof. In case the existing Contracts are allowed to 

continue, the suspension/Banning of Business Dealing along with default of 

the Contractor shall be recorded in the experience certificate issued for the 

work. 

The Agency, ( after issue of the order of  banning  of  business  dealings) would 

not be allowed to participate in any future tender enquiry and if the Agency 

has already participated in tender process as stand-alone OR constituent of 

joint venture and the price bids are not opened, his techno-commercial bid 

will be rejected  and  price bid  will be returned unopened. However, where 

the price  bids  of  Agency  have been opened prior to order of  banning,  bids 

of  Agency  shall  not be rejected and tendering process shall be continued 

unless Competent Authority having regard to the circumstances of the case 

decides otherwise keeping in view the Contractual, Legal issues which may 

arise thereafter. However, in case the suspension /Banning is due to default of 

an Agency for the provisions under Integrity Pact and the Agency happens to 

be Lowest Bidder (L1), the tendering process shall be annulled and fresh 

tenders shall be invited. 

During the Suspension/ Banning period, if it is found at any stage that Agency 

has participated in tender enquiry under a different name then such Agency 

would immediately be debarred from the tender/contract and its Bid 

Security/Performance Security would be forfeited. Payment, if any, made shall 

also be recovered. 

After Suspension/ Banning order, the  Suspended/  Banned  Agency shall not be 
allowed to participate  as  Sub-Vendor/Sub-Contractor  in the tenders. 



Further, if the Suspended/ Banned agency is an approved Sub-Vendor under 

any Contract for such equipment/component/service, the Main Contractor 

shall not be permitted to place work order/Purchase order/Contract  on  the 

Suspended/  Banned  agency  as  a Sub-Vendor 

/Sub-Contractor after the date of Suspension/  Banning  even  though the 

name  of  the  party  has  been  approved  as  a  Sub-Vendor  /Sub-Contractor 

earlier. 

There would be no bar on procuring the spares and  awarding  Contracts 

towards Annual  Maintenance  (AMC)/  O&M/  Repair  works on Agencies 

pertaining to the packages for which they have been banned provided the 

Equipment has been supplied by such Agency. 

Banning of business dealing shall not be applicable to the Subsidiary Company 

of the Banned agency provided subsidiary company has not participated on 

the strength of the Banned agency. However, in case of a default by a Sub-

Contractor, the banning shall be applicable to the Sub-Contractor as well as 

the Lead Partner of the concerned JV or the Sole bidder as the case may be. 

7.8 Hosting at NHPC website 
The concerned unit shall forward the name and details of the Agency (ies) 
banned along with period and reasons of banning to IT&C Division of 
Corporate Office for displaying the same on the NHPC website. 

8.0  Appeal against the Decision of the Competent Authority. 

The Agency may file an appeal against the order of the Competent Authority 

banning of business dealing before Appellate Authority. Such an appeal shall 

be preferred within 30 (Thirty) Days from the date of receipt of the order of 

banning of business dealing. Appellate Authority would consider the appeal if 

convinced may constitute another committee for further investigation. The 

investigation Committee constituted by the Appellate Authority shall study 

the report of the previous investigating committee and reply submitted by the 

Agency while filing its case for appeal and call the Agency for personal hearing 

, if requested by the Agency. Based on the recommendation of the committee 

Appellate Authority shall pass appropriate Speaking (Reasoned) order in line 

with Sub-Para 7.5 above which shall be communicated to the Agency as well 

as the Competent Authority (as per format enclosed as Appendix-IV with 

these guidelines). 

9.0  Circulation of the names of Agencies with whom Business Dealings have 

been banned 

The name of the concerned banned agency shall also be shared with MOP and 
other PSU in the sector and all the units of NHPC. 

The provisions of this policy supersede and will have overriding effect on all 

earlier guidelines, procedures & system issued for the similar purpose. 



Appendix –I 

(Format for Intimation of Suspension of business dealing) 

BY REGD. POST/SPEED POST/COURIER 

No………. 

Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business Dealings 

Dear Sir, 

Whereas the work of ................................ was awarded to your firm vide letter of award no 

…dt….. amounting to Rs. …………. OR In response to NHPC NIT ( e-tender / physical tender )

no ………dt. you have submitted your bid . (strike out 

whichever is not applicable ) 

Whereas the conduct of your firm in respect of the following is under investigation: 

Brief of the default 

“Whereas the Competent Authority prima facie considered the allegations (under 

investigation) are of a serious nature and decided pending investigation, it is not in the 

interest of the corporation to continue business dealing with your firm 

This order shall have the following effects: 

(i) Further business dealings with your firm is Suspended within Region/Project/Unit/wide 
NHPC. The order of Suspension is effective with immediate effect and would operate for a 
period of six months or till the investigation is completed and whole process of final order is 
over within such period. However, if investigations are not completed in six months’ time, the 
Competent Authority may extend the period of Suspension.

During the period of Suspension, no business dealing shall be held with your firm. No 
enquiry / bid / tender shall be issued to your firm  nor will  the bids submitted by your firm be 
entertained. 

(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, 
the Price Bid submitted by you shall not be opened and BG/EMD, if any, submitted by you 
shall be returned. 

(iv) In cases where tenders have already been issued to you and Price Bids have already been 
opened , the tendering process shall be continued 

(v) In case of ongoing contracts between you & NHPC, (including cases were contract has already 

(ii)



been awarded before the issue of Suspension order) you will be required to continue with the 
execution and perform as per terms of the contract. 

(vi)(a)  In case the Firm is in Joint Venture the following would also be applicable: 

i) Participation of Agency in Joint Venture
Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders

and price bids have been opened prior to Suspension of your firm in such cases the tendering

process shall not be annulled on this ground and the Agency shall be permitted to continue as

Partner in the Joint Venture for such bidding. However where event of Price Bid opening has

not taken place prior to Suspension/Banning of Agency then in such case Agency shall not be

permitted to participate as Partner in the Joint Venture.

ii) Banning of joint Venture:

As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in 

bidding process then it shall be permitted to participate in the bidding process if it has not 

been Banned on grounds of its role and responsibility in the tendering process  for which the 

Joint Venture has been Banned in Past. In case if the Joint Venture which has been Banned 

does not indicate the roles and responsibility of individual Partner(s) then, the partner of the 

Banned Joint Venture shall only be allowed to participate in the bidding process if its 

participation share is less than 35%. 

(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub- Contractor in the tenders. 

(c) Further if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to place work 
order/Purchase order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the 
date of Suspension/ Banning even though the name of the party has been approved as a Sub-
Vendor/Sub-Contractor earlier.There would be no bar on procuring the spares and awarding 
Contracts towards Annual Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining 
to the packages for which they have been Banned provided the Equipment has been supplied 
by such Agency. 

(d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned 
agency provided subsidiary company has not participated on the strength of the Banned 
agency. 



On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the 

concerned procurement department), with request for revocation of the order mentioning 

inter-alia the steps taken by you to avoid recurrence of misconduct which has led to 

Suspension. 

Yours faithfully, 

       For & On behalf of  NHPC. 

Note: Strike out whichever is not applicable 



(Format of Show Cause Notice) 

 BY REGD. POST/SPEED POST/COURIER 

No…………. 

Date…………. 

To 

M/s …………………………… 

……………………………..……… Attn.: Shri 

……………….. 

Sub: Show Cause Notice 

Ref : 

Dear Sir, 

You are hereby required to Show Cause in writing within 15 days from the date hereof why 

Business Dealing with your firm should not be banned / your firm is placed in the Banning List 

(as the case may be) and be debarred from entering into any contracts with NHPC for the 

following reasons: 

(Give Reasons) 

Your reply (if any) should be supported by documents and documentary evidence which you 

wish to rely in support of your reply. In case you desire to present your case in person to NHPC, 

a personal hearing shall be conducted on _______ at ______ hrs. for which prior intimation be 

furnished to this office. Should you fail to reply to this Show Cause Notice within the time and 

manner aforesaid, it will be presumed that you have nothing to say and we shall proceed 

accordingly. 

Your reply, if any, and the documents / documentary evidence given in support shall be taken 

into consideration prior to arriving at a decision. 

Yours faithfully, 

For &  On behalf of NHPC. 

Appendix-II



(Format for Intimation of Banning of Business Dealing) 

BY REGD. POST/SPEED POST/COURIER 

No………. 

Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business Dealings Dear 

Sir, 

Whereas the work of ..................... was awarded to your firm vide letter of award no 

…dtd….. amounting to Rs. …………. OR In response to NHPC NIT (e-tender / physical

tender) no ………dt. you have submitted your bid .(strike 

whichever is not applicable) 

Whereas the Competent Authority had prima facie considered the allegations as 

detailed below are of a serious nature and decided to conduct investigation. 

“  Brief of the Default may be mentioned” 

Whereas show cause notice vide no … dtd…..was served upon you. (whereas in spite of 

the opportunity given to you, you failed to submit the reply to the show cause notice 

within the time period mentioned there upon or further extended period, if any). 

Whereas you submitted the reply along with documents  vide  your  letter no. 

_dt.  and presented your case 

in the personal hearing dated …………… (if any) . After considering the allegations made 

in the show cause notice, your reply to the show cause notice 

documents/documentary evidence in support thereof and personal hearing dated 

……………………….(if any), it has been decided to Ban the Business Dealing with you and 

you are hereby debarred from entering into contracts with NHPC. 

(In order to make the Intimation of Banning of Business Dealing Speaking Order 

(reasoned order), the issue of a Show Cause Notice and consideration  of 

representation in reply to show cause notice , opportunity of personal hearing, if any, 

shall be communicated to the Agency concerned along with a reasoned order. The 

order for Banning should also contain the reasons with detailed justification for 

conclusion of decision to Ban the Agency. Also the fact that if no reply to the Show 

Cause Notice was received or request for personal hearing was not made shall 

invariably be indicated in the communication to the Agency. The above order shall 

mention the grounds considering violation of any provision of Integrity Pact, any 

ground mentioned in Guidelines of Banning of Business Dealings, default by the 

agency under fraudulent practice / or any unethical practice and/or violation of any 

provision of Tender/Contract Condition having serious implications.) 

  Appendix-III



This order shall have the following effects : Further business dealings with your firm is 

banned with immediate effect . The order of Banning would operate for a period of 

…….years/month Competent Authority may extend the period of Banning. 

i) During the period of Banning, no Business Dealing shall be held with your firm. No
Enquiry / Bid / Tender shall be issued to your firm nor will the bids submitted by
your firm be entertained.

ii) In cases where tenders have already been issued to you and Price Bids are yet to
be opened, the Price Bid submitted by you shall not be opened and BG/EMD, if
any, submitted by you shall be returned.

iii) In cases where tenders have already been issued to you and price bids have
already been opened, the Tendering Process shall be continued.

iv) In case of ongoing contracts between you & NHPC, (including cases where contract
has already been awarded before the issue of Banning order) you will be required
to continue with the execution and perform as per terms of the contract.

(v) (a) In case the Firm is in Joint Venture the following would also be applicable: 

i) Participation of Agency in Joint Venture

Tenders in which your firm has been proposed as Joint Venture Partner by

any of the bidders and price bids have been opened prior to Banning of your

firm in such cases the tendering process shall not be annulled on this ground

and the Agency shall be permitted to continue as Partner in the Joint

Venture for such bidding. However where event of price bid opening has not

taken place prior to Banning of Agency then in such case Agency shall not be

permitted to participate as Partner in the Joint Venture.

ii) Banning of joint Venture:

   As the Joint Venture is banned, your firm intends to bid as Partner(s) of 

Joint Venture in bidding process then it shall be permitted to participate in 

the bidding process if it has not been banned on grounds of its role and 

responsibility in the tendering process for which the Joint Venture has been 

banned in Past. In case if the Joint Venture which has been banned does not 

indicate the roles and responsibility of individual Partner(s) then, the 

partner of the banned Joint Venture shall only be allowed to participate in 

the bidding process if its participation share is less than 35%. 

(b)     Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor     
 in the tenders. 

Further if your firm is an approved Sub-vendor under any Contract for such 

equipment/component/service, the Main Contractor shall not be permitted 

to place work Order/Purchase Order/Contract on your agency as a Sub-



Vendor/Sub-Contractor after the date of Banning even though the name of 

the party has been approved as a Sub- Vendor/Sub-Contractor earlier. 

(c) There would be no bar on procuring the spares and awarding Contracts 

towards Annual Maintenance (AMC)/ O&M/ Repair works       on Agencies 

pertaining to the packages for which they have been banned provided the 

Equipment has been supplied by such Agency. 

(d) Banning of Business Dealing shall not be applicable to the Subsidiary 

company of the Banned Agency provided subsidiary  company has not 

participated on the strength of the Banned Agency. However, in case of a 

default by a Sub-Contractor, the banning shall be applicable to the Sub-

Contractor as well as the Lead Partner of the concerned JV or the Sole 

bidder as the case may be. 

On expiry of the above period of Banning, you may approach…… (Indicate the 

concerned procurement department), with request for revocation of the order 

mentioning inter-alia the steps taken by you to avoid recurrence of misconduct 

which has led to Banning. 

Further if you desire to appeal against this order you may do so within 30 days 

from the date of issue of this order to the appellate authority as here under: 

Appellate Authority : …… 

Designation: 

Address:….. 

Ph . no. 

e-mail : 

Note: Strikeout whichever is not applicable 

Yours faithfully, 

For & On behalf of  NHPC. 



Appendix –IV

 (Format for communication of Appellate Decision on 

Suspension/Banning Order) 

BY REGD. POST/SPEED POST/COURIER 

No………. 

Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Suspension Banning of Business Dealings - Intimation of decision of Appellate 

Authority 

Ref: 1.  Order dated ………….. Placing M/s ……… on Suspension/Banning List by NHPC; 

2. Your Appeal reference …………. Dt……… 

 Dear 

Sir, 

This has reference to the order dt……… placing you on Suspension/Banning List 

and  your appeal petition reference ….. dt…. on the same. 

After considering the findings of the Original Authority in order and submissions 

made by you in your appeal , and the documents/documentary evidences 

available on record, it has been decided finally that : 

 There is no infirmity in the order of the Original Authority, and the 
allegations stand substantiated and the Suspension/Banning for the period of …… 
years/month from the date of order, as ordered by the original Authority is 
upheld, 

 Considering your submissions, the order of Suspension/Banning passed by 
the original authority  is  upheld , but with a reduction  in period of 



Suspension/Banning for ……… years/months from the date of order of original 
authority; 

 Considering your submissions and the evidence available on record, there is 
enough justification to annul the order of the original authority. 

(*** Incorporate any one of the above as applicable 
##In order to make the Communication of Appellate Authority on Banning of 

Business Dealing Speaking Order (reasoned order), the fact that the 

representation of the agency has been considered and reference of grounds 

brought forward by the Agency in his defense and if any opportunity of personal 

hearing has been given to the Agency as a part of principle of natural justice shall 

invariably be mentioned in the communication,  The order for Banning should 

also contain the reasons with detailed justification for conclusion of decision to 

Ban the Agency. Also the fact that if no sufficient ground has been furnished shall 

invariably be indicated in the final communication to the Agency. In case the 

option for Banning of Agency or reduction of Time Period for Banning of Agency 

is exercised then the above order shall mention the grounds considering 

violation of any  

provision of Integrity Pact, any ground mentioned in Guidelines of Banning of 

Business Dealings, default by the agency under fraudulent or any unethical 

practices and/or violation of any provision of Tender/Contract Condition having 

serious implications.) 

Yours faithfully, 

For & On behalf of  NHPC 



 
 
 
 
 
 

Section-II A 
 

 

GENERAL CONDITIONS OF 
CONTRACT (GCC) FOR SUPPLY & 

ERECTION       



                                                       Section-IIA (GCC) 
 

 

 
INDEX 

 

Sr. No.   Description                                                                                                Page 

29.     Deviations From Specification ………………………………………................         19 

30.     Responsibility Of The Contractor ……………………………………………….                 19 

1.  Definition Of Terms ………………………………………………….................. 1 

2.  Contractor To Inform Himself Fully …………………………………………… 3 

3.  Agreement …………………………………………………... ………………….. 4 

4.  Performance Guarantee ………………………………………........................ 4 

5.  Contract Drawings ………………………………………………………………. 6 

6.  Mistake In Drawing ………………………………………………...................... 6 

7.  Subletting/sub-contracting/vendors Of Contract …………….……………….. 7 

8.  Patent Rights …………………………………………………………………….. 7 

9.  Materials And Workmanship ……………………………………...................... 8 

10.  Inter Changeability ………………………………………………………………. 8 

11.  Packing And Marking ……………………………………………………….…... 8 

12.  Fencing And Lighting For Works ………………………………………….…… 9 

13.  Power To Vary Or Omit Work ………………………………………….………. 9 

14.  Negligence …………………………………………………………………......... 10 

15.  Compliance With Regulations …………………………................................... 11 

16.  Death, Insolvency And Breach Of Contract …………………………………… 15 

17.  Time for Completion …………………………………………………………….. 15 

18.  Delay In Works …………………………………………………………………… 15 

19.  Management Meetings …………………………………………………………. 16 

20.  Early Warning ……………………………………………………………………. 16 

21.  Cash Flow Forecast …………....................................................................... 16 

22.  Extension of Time for Completion …………………………………………….. 16 

23.  Suspension ………………………………………………………………………. 17 

24.  Use Of Roads ………………………………………………………………….… 18 

25.  Wastage Of Materials …………………………………………………………... 18 

26.  Surplus Materials …………………………………………………………….….. 18 

27.  Safety Of Staff And Labourers …………………………………………….…… 18 

28.  Progress Report ………………………………………………………….……… 19 





31.    Training Of Purchaser’s Staff …………………………………………………               20 

32.    Inspection And Testing ………………………………………………………..               20 

33.        Delivery Of Plant ………………………………………………………………                22 

34.     Work On Site ……………………………………………………………………                22 

35.     Engineer-in-charge ……………………………………………………………                22 

36.     Engineer-in-charge’s Decision ………………………………………………                 23 

37.      Contractor’s Representative And Workmen ………………………………..                 23 

38.     Liability For Accidents And Damages ………………………………………                  23 

39.     Insurance ………………………………………………………………………                 24 

40.     Replacement Of Defective Work Or Material ………………………………                25 

41.     Terms Of Payment ……………………………………………………………                 25 

42.      Deductions From Contract Prices ……………………………………………               26 

43.     Final Bill …………………………………………………………………………                26 

44.      Payment upon Termination ……………………………………………………                26 

45.     Permits And Visas ………………………………………………………………              27 

46.     Regulations Of Local Authorities ………………………………………………                27 

47.    Due Date Of Payments …………………………………………………………               27 

48.    Test On Completion ……………………………………………………………      . 27 

49.     Rejection Of Defective Plants/Works …………………………………………       28 

50.    Taking Over ……………………………………………………………………        28 

51.    Warranty ………………………………………………………………………          29 

52.    Force Majeure …………………………………………………………………        30 

53.    Settlement Of Disputes ………………………………………………………        31 

54.    Court Of Competent Jurisdiction ……………………………………………        32 

55.    Construction Of Contract ……………………………………………………..         32 

56.    Termination/Breach Of Contract ……………………………………………            32 

57.     Marginal Notes And Captions ………………………………………………..       37 

58.      Address Of The Contractor And Notices And ………………………………       37  

           Communications On Behalf Of The Purchaser   

59.     Contract Document And Matters To Be Treated …………………………..          38 

          As Confidential  

60.   TCS (Tax Collection at Source)…………………………………………......                     38 

 

  



                                                       Section-IIA (GCC) 
 

1 
 

 

GENERAL CONDITIONS OF CONTRACT FOR SUPPLY & ERECTION 
 
1.0     DEFINITION OF TERMS 
  

1.1 In the Contract, the following expression shall, unless the Contract otherwise requires, 

have the meanings assigned to them. 

 
i) ‘Approval’ shall mean the written approval of the Engineer-in-Charge and or the statutory 

authorities wherever such authorities are specified by any code or otherwise. 

ii) ‘Commercial use’ shall mean the use of the work, which the Contract contemplates or of 

which it is commercially capable of. 

iii) ‘Commissioning’ means operation of the Facilities or any part thereof by the contractor, 

which operation is to be carried out by the Contractor as provided hereunder, for the 

purpose of carrying out Guarantee Test(s). 
 

Commissioning of Facilities or any part thereof shall be completed by the Contractor as 

per procedures detailed in Technical Specifications. 

 

The Employer shall, unless otherwise specified in the Technical Specification, supply the 

operating and maintenance personnel. All raw materials, utilities, lubricants, chemicals, 

catalysts, facilities services and other matters required for Commissioning shall be 

provided by the Contractor, unless otherwise specified in Technical Specifications. 

 

iv) The ‘Consulting Engineer’ means the firm or the person as may be duly appointed by 

the Purchaser to act as consulting engineer for the purpose of the work covered in the 

Contract. 

v) The ‘Contract’ shall mean and include the bid and its acceptance thereof, the General 

Conditions, Special Conditions, specifications, schedules, drawings, Form of Bid, covering 

letter, schedules of prices and the formal Agreement executed on the stamped paper or 

on the plain paper. 

vi) The ‘Contractor’ shall mean the bidder whose bid has been accepted by the Purchaser 

and shall include the bidder’s heir, legal representatives, successors and permitted 

assigns. 

vii) The ‘Contract Price’ shall mean the sum arrived at by multiplying the quantity(ies) with 

the rate(s) in the ‘Bill of Quantity’ given in / annexed to the Contract, subject to such 

additions and adjustments thereto or deductions there from, as may be made pursuant to 

the Contract. 

viii) The ‘Delivery of Plant/Equipment’ shall be deemed to take place on delivery of the 

Plant/Equipment to 

i)      the Purchaser at his premises; or 

ii)      where so provided the interim Purchaser at his premises; or 
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iii) a carrier or other person named in the Contract as an interim Purchaser   for   

the purpose of transmission to the Purchaser. 

iv)  the destination station in case of Contract stipulating delivery of stores at 

destination station. 

ix) The ‘Engineer’ shall mean the officer placing the order for the work to the Contractor and 

such other officer as may be authorized and appointed in writing by the Purchaser to act 

as Engineer for the purpose of the Contract and in case no such officer has been so 

appointed, the Purchaser or his duly authorized representative. 

x) The ‘Engineer-in-Charge’ means the person appointed by the Corporation in the manner 

provided hereof and named as such in SCC to perform duties delegated by the 

Corporation. The Engineer-in-Charge shall represent and act for & on behalf of the 

Purchaser at all times during the currency of the Contract. All notices, instructions, orders, 

certificates, approvals and all other communications under the Contract shall be given by 

the Engineer-in-Charge, except as herein otherwise provided. All notices, instructions, 

information and other communications given by the Contractor to the Purchaser under the 

Contract shall be given to the Engineer-in-Charge, except as herein otherwise provided. 

xi) The ‘Inspector’ shall mean any person or persons nominated by the Purchaser and/or the 

Engineer to inspect stores or works under the agreement and/or his duly authorised 

representative appointed to act as the Inspector. 

xii) ‘Letter of Award’ shall mean the Purchaser’s letter conveying his acceptance of the bid, 

subject to such reservations as may have been stated therein. 

xiii) ‘Month’ shall mean English calendar month. 

xiv) Words imparting ‘person’ shall include Firms, Companies, Corporations and other bodies 

whether incorporated or not. 

xv) ‘Plant’, ‘Equipment’, ‘Material’, ‘Work’, or ‘Works’ shall mean respectively the plant, 

equipment and material to be provided and work or works to be done by the Contractor 

under the Contract. 

xvi) The ‘Purchaser’ or the ‘Employer’ or the ‘Corporation’ shall mean the NHPC Limited, 

Sector-33, Faridabad, Haryana-121003 and shall include its successors and permitted 

assigns. 

xvii) Words imparting the ‘Singular only’ shall also include the plural and vice versa, where 

the Contract so requires. 

xviii) The ‘Site’ shall mean the land/and or other places on, into or through which the work is to 

be executed under the Contract or any adjacent land, path or street through which work is 

to be executed under the Contract or any adjacent land, path or street which may be 

allotted or used for the purpose of carrying out the Contract. 

xix) The ‘Specification’ shall mean the specification as per the Contract or bid, as the case 

may be, and the schedules thereto (if any) and subsequent amendments mutually agreed 

upon in writing. 
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xx) The ‘Subcontractor’ shall mean the person, firm/Company named in the Contract for any 

part of the work or any person, to whom any part of the Contract has been sublet with the 

consent in writing of the Engineer-in-Charge, and the heirs, legal representatives, 

permitted successors and assigns of such persons. 

xxi) The terms used under “Technical Specification and Acceptance Test” shall have the 

meaning given to them in relevant issue of the Bureau of Indian Standards or their 

approved equals applicable on the date of Letter of Award. 

xxii)  ‘Tests on completion’ shall mean such tests, as are prescribed in specification, to be 

carried out by the Contractor to the satisfaction of the Engineer-in-Charge before the work 

is taken over by the Engineer-in-Charge. 

xxiii) ‘Writing’ shall include any manuscript, typewritten or printed, statements, under or over 

signature or seal as the case may be. 

xxiv) The expression ‘Works’ or ‘Work’ shall unless be something either in the subject     or 

context repugnant to such construction, be construed and taken to mean the works by or 

virtue of the Contract constructed to be executed whether temporary or permanent and 

whether original, altered, substituted or addition. 

xxv) ‘Terms and Expression not herein defined shall have the same meaning as assigned to 

them in the Indian Sales of Goods Act 1930, failing that in the Indian Contract Act, 1872 

and failing that in the General Clauses Act 1897 or any such Act as the case may be. 

xxvi)     “Pre-commissioning” means the testing, checking and other requirements specified in 

the   Technical Specifications that are to be carried out by the Contractor in preparation 

for Commissioning. 

xxvii)   “Completion” means that the Facilities (or a specific part there of where specified) have 

been completed operationally and structurally and put in a tight and clean condition, and 

that all work in respect of Pre- commissioning of the Facilities or such specific part 

thereof has been completed and commissioning has been attained as per Technical 

Specifications. The Engineer-in-charge shall issue completion certificate after completion 

of facilities. 

xxviii)   “Operational Acceptance” means the acceptance by the Employer of the Facilities (or 

any part of the Facilities where the Contract provides for acceptance of the Facilities in 

parts), which certifies the Contractor’s fulfilment of the Contract in respect of Guarantees 

of the Facilities (or the relevant part thereof) in accordance with the provisions of GCC 

Clause 48.0 hereof and put into operation on site subject to GCC clause no. 50.0. 

 

2.0   CONTRACTOR TO INFORM HIMSELF FULLY  
 

2.1 The Contractor shall be deemed to have carefully examined the General Conditions, 
Specifications, schedules and the drawings and also to have satisfied himself as to 
nature and character of the work to be executed and, where necessary, of the site 
conditions and other relevant matters and details.  Any information thus had or 
otherwise obtained from the Purchaser and or the Engineer shall not in any way 
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relieve the Contractor of his responsibility for supplying the Plant and Material and for 
executing the Work, as may be applicable, in terms of the Contract, including all 
details and incidental works and supply of all accessories though not mentioned in the 
Contract but necessary for ensuring complete erection and safe efficient working of 
the Plant and Equipment.  If he shall have any doubt as to the meaning of any portion 
of the Contract, he shall, before signing it, set forth the particulars thereof and submit 
them to the Engineer in writing in order that such doubt may be removed. 

3.0      AGREEMENT 
 

3.1.1    After issue of the Letter of Intent / Award, the Purchaser shall prepare the Agreement 
on the stamp paper on the Form enclosed as Annexure-I of GCC for Supply & 
Erection contracts and the parties shall sign the said Agreement within 30 Days from 
the date of issue of Letter of Intent / Award. The expenses of completing and 
stamping the agreement shall be borne by the Contractor. The Contractor shall 
furnish 10 sets (including 3 original sets) of such Contract Agreements to the 
Purchaser. After the Agreement, one original set shall be handed over to the 
Contractor and the remaining two sets shall be retained by the Purchaser. 

 

3.1.2     After the bid has been accepted by the Purchaser, all orders or instructions to the 
Contractor shall, except as herein otherwise provided, be given by the Engineer-in-
Charge or his authorized representative, in writing, on behalf of the Purchaser. 

 
4.0   PERFORMANCE GUARANTEE 
 

4.1.1  As per Clause no. 23.1 of SCC Within 28 days after notification of award, the 
Contractor shall furnish to the Engineer-in-Charge a bank guarantee from an Indian 
Nationalized Bank or State Bank of India or any Scheduled Bank in India on the 
Form enclosed as Annexure II to these General Conditions for an amount equal to 
(3) three percent of the Contract Price by way of guarantee for the due and faithful 
performance of the Contract along with the other terms and conditions agreed to. If 
the Contract Price increases or decreases due to variations as mentioned in Clause 
13.1 to 13.5 of the General Conditions of the Contract, the amount of Performance 
Bank Guarantee shall remain unaltered until the amount of such variations does not 
exceed 20% of the originally awarded Contract Price. Once the amount of variations 
as above, exceeds 20% of the originally awarded Contract Price, the amount of the 
PBG shall be increased or decreased by an amount equal to 3% (3 percent) of the 
amount of variations so ordered with reference to the originally awarded Contract 
Price so that the total amount of PBG shall remain as 3% of the revised Contract 
Price (i.e. original Contract Price plus variations). The Performance guarantee shall 
be valid during the entire warranty period as per Clause No. 51.1 to 51.4 of these 
General Conditions of Contract.  Subject to the requirement of variations exceeding 
20% of the original Contract Sum as specified above, the Contractor shall, at his own 
cost, furnish within one month from the date of issue of change orders for the 
variations, amended / revised /additional Bank Guarantee, required due to variations 
in the Contract price, and also get the validity period of bank guarantee furnished by 
him, extended from time to time till the completion of warranty period as per the 
provisions of the Contract.  The Contractor shall furnish extended / revised bank 
guarantee to the Purchaser one month before the expiry date of the original bank 
guarantee or any extension thereof. In case the extended / revised Bank Guarantee 
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is not received by the Purchaser with in the specified period of one month, the 
Purchaser entirely at his discretion shall be at liberty to encash the aforesaid bank 
guarantee.  
 

4.1.2   As per Clause no. 23.2 of SCC On due completion and commissioning of work in 
all respect and on expiry of the warranty period as per clause 51.1 to 51.4 of these 
General Conditions, the bank guarantee shall be returned to the contractor without 
any interest on presentation of an absolute “No Demand Certificate” from the 
Purchaser and upon the return, in good conditions, of any Specifications, Drawings, 
tools or tackles or any other property belonging to the Purchaser which may have 
been issued to the Contractor. Provided always that the Purchaser shall be entitled 
to retain, set off, deduct or adjust any claim against the Contractor from the money 
deposited with or becoming payable by the Purchaser. 

 

4.1.3  The Performance Guarantee shall not be released till Liquidated Damages, if any, is   
pending for recovery. 
If the contractor does not submit the performance security within the stipulated 
period due to any valid reason, Tender Inviting Authority may grant time extension 
for submission of performance security based on the request of the contractor. 

 

In case, the contractor does not submit performance security without valid reason, the 
Employer shall impose simple interest @12% per annum on the full amount of 
applicable performance security (along with applicable taxes, if any) for the period pf 
delay in submission in performance security. The interest on delayed period shall be 
calculated on pro rata basis for number of delayed days. 

 

The interest accrued shall be payable by the contractor within 14 days from the date of 
intimation by Tender Inviting Authority in form of Bank Demand Draft / Banker cheque 
in favour of ‘NHPC Ltd’, otherwise the same shall be recovered from any payment due 
or become due against bills / any other amount lying with NHPC. 

 

The delayed submission of Performance Security by the Contractor shall be recorded 
in substantial completion and final completion certificates. Further, no claim for 
extension of time for completion period or any other type of claim on account of 
delayed submission of performance security shall be entertained. 

 

If contractor fails to submit the Performance Security within 45 days (for the contracts 
having time for completion-up to 12 months) or 60-days (for the contracts having time 
for completion – more than 12 months) from the date of issue of Letter of Award (LOA), 
then following actions shall be taken against such Contractor: 

 

i) The bidder shall be debarred / banned to participate in the business dealings with 
NHPC for a period of one year. 

ii) The name of the contractor shall be hosted on the NHPC website etc. as per 
existing norms of NHPC / Govt. of India. 

iii) Such defaulted contractor shall not be eligible to participate in the bidding 
process of re-tender of this work. 

iv) Award shall be summarily terminated. 
v)  EMD/Bid security shall be forfeited. 

 



                                                       Section-IIA (GCC) 
 

6 
 

Should there arise any occasion under the Contract due to which the periods of 
validities of Bank Guarantees as may have been furnished by the Contractor from time 
to time are required to be extended/renewed, and furnish these to the Engineer one 
month before the expiry date of the aforesaid Guarantees originally furnished; failing 
which the existing Bank Guarantees shall be invoked by the Engineer. Also, in case of 
any deficit in Bank Guarantees on any account as might occur or is noticed, the 
Contractor shall forthwith recoup / replace the same at his cost with acceptable 
Performance Security. 
 

5.0    CONTRACT DRAWINGS: As per Clause no. 16.0 of SCC. 
 

5.1  The Contractor shall submit, number of sets of drawings as per Technical 
Specifications (GTS & PTS) of tender document, to the Engineer-in-Charge for his 
approval of General Arrangement and drawings, such detailed drawings as specified 
in the Contract or otherwise reasonably necessary. 

5.2    Within 30 days of the receipt of such drawing, the Engineer-in-Charge shall signify 
his approval to the Contractor and in the event of his disapproving the drawings, the 
Contractor shall submit fresh / amended drawings within 30 days of such 
disapproving as per requirement of the Purchaser for his approval. 

5.3   No extension in contractual delivery time shall be allowed on account of the time 
consumed in submission and examination of the defective drawings and 
resubmission of the corrected drawings. 

5.4    Within a reasonable period of the notification by the Engineer-in-Charge to the 
Contractor of his approval of such drawing, number of sets of drawings as per 
GTS&PTS of tender document as approved shall be supplied by the Contractor and 
shall be deemed to be the Contract drawings. 

5.5   These drawings when so signed shall become the property of the Purchaser and be 
deposited with the Engineer-in-Charge and shall not be deviated from in any way 
whatsoever, except with the written permission of the Engineer-in-Charge as 
hereinafter provided.  During the execution of the works, one set of drawings shall be 
available for reference on the site also. 

5.6   In the event of the Contractor desiring to possess a signed set of drawings he shall 
supply four sets instead of three sets, and in that case, the Engineer-in-Charge shall 
sign the fourth set and return the same to the Contractor. 

5.7   The Contractor, if required by the Engineer-in-Charge, shall supply additional copies 
of any drawings, which may reasonably be required for the purpose of the Contract. 

5.8   The Engineer-in-Charge or his duly authorized representative whose name shall 
have previously been communicated in writing to the Contractor shall have the right 
at all reasonable times to inspect the goods under manufacture at the factory / works 
of the Contractor during the currency of the Contract. 

5.9   Any bid, drawings, technical data or correspondence which form the basis of an 
order or a Contract as aforesaid, or which may be furnished by the Contractor for the 
Purchaser’s approval, or information as provided under the said order or Contract, 
shall be in English and if it is in any other language, a complete translation in English 
shall be duly furnished. 

 
6.0   MISTAKE IN DRAWING  
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6.1     The Contractor shall be responsible for and shall pay the cost for alternations of the 
work due to any such discrepancies, errors and omissions in the drawings or other 
particulars supplied by him whether such drawings or particulars have been approved 
by the Engineer-in-Charge or not, provided that if such discrepancies, errors, or 
omissions are due to inaccurate information or particulars furnished to the Contractor 
by the Purchaser, any alternations in the work necessitated by reasons of such 
inaccurate information or particulars shall be paid for by the Purchaser.  

6.2      If any dimension figured upon a drawing or a plan differ from that obtained by scaling 
the drawings or plan, the dimension as figured in the drawing or plan shall be taken 
as correct. 
 

7.0     SUBLETTING/SUBCONTRACTING/VENDORS OF CONTRACT 
 
7.1 The Contractor shall not, without the prior consent in writing of the Engineer-in-

Charge or Purchaser, which shall not be unreasonably withheld, assign or sublet or 
transfer his Contract, or substantial part thereof other than for raw materials, for minor 
details, or for any part of the work, of which the suppliers and or erectors are named 
in the Contract, provided that any such consent shall not relieve the Contractor from 
any obligation, duty or responsibility under the Contract. 

8.0   PATENT RIGHTS 
 
8.1 In the event of any claim or demand being made or action being brought against the 

Purchaser for infringement or alleged infringement of patent rights in respect of any 
machine, plant, work or thing used or supplied as may be applicable in terms of the 
Contract, by the Contractor, under this Contract, or in respect of any method of using 
or working by the Purchaser of such machine, plant, work or thing, the Contractor 
shall indemnify the Purchaser from and against such claim or demand and all costs 
and expenses arising from or incurred by reasons of such claim whatsoever or 
demand.  The Purchaser shall notify the Contractor immediately any claim is made 
and that the Contractor shall be at liberty if he so desires with the assistance of the 
Purchaser, if required, but at the Contractor’s own expenses, to conduct all 
negotiations for the settlement of the same or any litigation that may arise there from 
and PROVIDED THAT no such machine, plant work or thing, as aforesaid, shall be 
used by the Purchaser for any purpose in any manner other than that for which they 
have been supplied and/or the works executed by the Contractor as specified under 
the Contract. 
 
For the operation and maintenance of the Plant, the Contractor hereby grants a non-
exclusive and non-transferable license (without the right to sub-license) to the 
Employer under the patents, utility models or other industrial property rights owned by 
the Contractor or by a third Party from whom the Contractor has received the right to 
grant licenses thereunder, and shall also grant to the Employer a non-exclusive and 
non-transferable right (without the right to sub-license) to use the know-how and other 
technical information disclosed to the Employer under the Contract. Nothing contained 
herein shall be construed as transferring ownership of any patent, utility model, 
trademark, design, copyright, know-how or other intellectual property right from the 
Contractor or any third Party to the Employer. 
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The copyright in all drawings, documents and other materials containing data and 
information furnished to the Employer by the Contractor herein shall remain vested in 
the Contractor or, if they are furnished to the Employer directly or through the 
Contractor by any third party, including suppliers of materials, the copyright in such 
materials shall remain vested in such third party. 

The Employer shall, however, be free to reproduce all drawings, documents and other 
material furnished to the Employer for the purpose of the Contract including, if 
required, for operation and maintenance. 

 

9.0   MATERIALS AND WORKMANSHIP 
 
9.1      All plants, materials, etc., as may be required to be supplied and/or used and all such 

work to be executed by the Contractor in terms of the Contract and as per the 
specification, shall be of the best quality and workmanship, capable of satisfactory 
operation under the operating and atmospheric conditions as may be specified in the 
Contract.  Unless otherwise specified they shall conform in all respects to the 
requirements of the latest edition of the relevant Indian Standard specifications on 
that behalf.  

9.2     Contractor may offer equipments, materials etc., as aforesaid, manufactured in 
accordance with other well recognized standards but shall, in that case, supply a copy 
in English language of the standard specifications adopted by them and shall clearly 
mention in what respect such standard specifications differ from corresponding Indian 
Standard Specifications. These should comply with one consistent set of standards 
only as far as possible. 

9.3      All materials shall be erected after being approved and passed by the Engineer-in-
Charge. The erection shall be done according to the best practices being followed 
with the best erection equipments and tools, so as to give satisfactory results.  The 
dimensions shown on the drawings shall be adhered to strictly and work performed to 
the satisfaction of the Engineer-in-Charge.  The Contractor shall guarantee all 
workmanship executed by him to be free from defects whatsoever. 
 

10.0   INTERCHANGEABILITY 
 
10.1 All parts shall be made accurately to standard gauges so as to facilitate replacement 

and repairs. All corresponding parts of similar material shall be interchangeable. 
 
11.0   PACKING AND MARKING 
 
11.1     The Contractor shall be responsible for securely protecting and packing the plant, 

materials, etc., as may be required to be supplied by the Contractor in terms of the 
Contract, as per prescribed standards in force to withstand the journey and ensuring 
the safety of materials and also arrival of the same at destination in original condition 
and good for contemplated use so as to avoid damage under normal conditions of 
transport and to comply with such other conditions as specified in the Contract. 

11.2     Each bundle or package shall have the following marking on it:- 
a) The name and address of the consignee. 
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b) Destination. 
c) The relevant marks, reference numbers etc. for easy identification. 

11.3      Each package shall also be accompanied with detailed packing lists to facilitate 
checking   up of the contents at the destination. 
 

12.0    FENCING AND LIGHTING FOR WORKS 
 
12.1     The Contractor shall at all times, provide sufficient fencing, notice boards, lights and 

watchmen to protect and guard the work. In case, the Contractor fails to make such 
provision or any provision made by him is considered by the Purchaser to be 
inadequate, the Purchaser may make such provision or further provisions, as he may 
consider necessary and charge the cost thereof to the Contractor. 

12.2 If during, the period of erection, the Contractor or his workmen or servants shall injure 
or destroy any part of a building or other structure contiguous to the work in progress 
or if any damage shall be caused by any cause whatsoever to other works whether in 
progress or completed forming part of the work, for which the plant is being installed, 
or if any imperfections become apparent in these works the cause of which 
imperfection are attributable to the Contractor or his workmen or servants, the 
Contractor shall make good such damages and imperfections and if he fails to do so 
within a reasonable time, the Purchaser may cause the same to be made good and 
may deduct the cost thereof from any sum that may be due on them or at any time 
thereafter become due to the Contractor or from his Performance Guarantee or the 
proceeds of sale thereof or of a sufficient portion thereof may recover otherwise. 
 

13.0   POWER TO VARY OR OMIT WORK 
 
13.1 No alternations, amendments omissions, additions, substitutions, or variations of the 

work (hereinafter referred to as ‘Variations’) under the Contract shall be made by the 
Contractor except those directed in writing by the Engineer-in-Charge, but the 
Engineer-in-Charge shall have full power subject to the provisions hereinafter 
contained, from time to time during the execution of the Contract by giving notice in 
writing, to instruct the Contractor to make such variation, provided the variation so 
ordered / instructed shall not result in change of the scope of the Contract and the 
Contractor shall carry out such variations, and be bound by the same conditions as if 
the said variations occurred in the Contract. 

13.2 If any suggested variation would in the opinion of the Contractor, if carried out, 
prevent him from fulfilling any of his obligations or guarantees under the Contract he 
shall notify the Engineer-in-Charge thereof in writing, and the Engineer-in-Charge 
shall decide forthwith whether or not the same shall be carried out, and if the 
Engineer-in-Charge confirms his instruction, the Contractor’s obligations and 
guarantees shall be modified to such an extent as may be justified.  The decisions of 
the Engineer-in-Charge in this regard shall be final and binding. 

13.3     The difference in cost, if any occasioned by such variations, shall be added to or 
deducted from the Contract Price as the case may be. The amount of such difference, 
if any, shall be ascertained and determined in accordance with the rates specified in 
the Agreement. 
In case such rates are not available in the Agreement, they shall be settled mutually 
by the Engineer-in-Charge and Contractor.  Even if there is disagreement regarding 
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the rates to be paid, the Contractor shall carry out the work inclusive of the variations 
and the matter in difference.  Provided that in case no final settlement is arrived for 
such rates, then such disagreement shall be settled as per sub-clause 53.1 to 53.2 of 
General Conditions of Contract. 

 
13.4     In the event of the Engineer-in-Charge requiring any variations, such reasonable and 

proper notice shall be given to the Contractor to enable him to make his 
arrangements.  Accordingly, in cases where goods or materials are already prepared/ 
procured, or any designs, drawings or patterns made or work done that require to be 
altered, a reasonable sum in respect thereof shall be allowed by the Engineer-in-
Charge. 

13.5     In every case in which the Contractor shall receive instructions from the Engineer-in-
Charge for carrying out such work which, either then or later, will be in the opinion of 
the Contractor, involve a claim for additional payment, the Contractor shall, as soon 
as reasonably possible (but not later than 30 days) after the receipt of such 
instructions, inform the Engineer-in-Charge of such claim for additional payment. 
 
 
 

14.0   NEGLIGENCE 
 
14.1 If the Contractor neglect to manufacture plant & equipments or execute the work in 

terms of the Contract as the case may be, with due diligence and expectation, or 
refuse or neglect to comply with any reasonable orders given to him in writing by the 
Engineer-in-Charge in connection with the work, or contravene any provisions of 
Contract, the Purchaser may give seven days’ notice in writing to the Contractor to 
make good the failure, neglect or contravention complained of within reasonable time 
as specified by Engineer-in-charge. If the Contractor fail to comply with the notice and 
in the event of failure, neglect, or contravention capable of being made good within 
that time, then and in such a case the Purchaser shall forthwith perform such work as 
the Contractor may have neglected to do, or if the Purchaser shall think fit, it shall be 
lawful for him to take the work wholly, or in part, out of the Contractor’s hands and 
give it to another person(s) or Contractor at a reasonable price or provide any other 
materials, tools, tackle, or labour for the purpose of completing the work, or any part 
thereof, and in that event the Purchaser shall, without being responsible to the 
Contractor for fair wear and tear of the same, have the free use of all the materials, 
tools, tackles, or other things which may be on the site, for use at any time in 
connection with the work, to the exclusion of any right of the Contractor over the 
same, and the Purchaser shall be entitled to retain and apply any balance which may 
be otherwise due on the Contract by him to the Contractor or such part thereof as 
may be necessary, to the payment of the cost of executing such work as aforesaid. 

14.2 If the cost of executing the work, as aforesaid, shall exceed the balance due to the 
Contractor and Contractor fails to make good the deficiency, it shall be lawful for the 
Purchaser to make good such deficiency in the manner it may deem fit in terms of the 
Contract and the Purchaser may recover it from the Contractor in any lawful manner 
or the Purchaser may sell the said materials, tools, tackles, or things belonging to the 
Contractor and the proceeds of such sale shall be applied towards the payment of 
such deficiency and the cost of any incidental to such sale and any balance remaining 
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after crediting the same shall be paid to the Contractor on the certificate of the 
Engineer-in-Charge, provided that when all expenses, cost and charges incurred on 
the completion of the work are paid by the Contractor, all such materials, tools tackle 
or other things remaining  unsold shall be removed by the Contractor. 

 
15.0  COMPLIANCE WITH REGULATIONS 

 
15.1      The Contractor shall comply with all applicable laws, ordinances, codes, approved 

standards, rules and regulations and shall procure all necessary municipal and 
government permits, licenses etc. at his own cost.  The Contractor shall keep the 
Purchaser and Engineer-in-Charge harmless as a result of any infractions thereof. 

 
15.2     Unless otherwise specified, all works to the extent applicable shall be carried out in 

accordance with The Electricity Act, 2003 & relevant rules thereof, or any amendment 
thereto which may be notified during the currency of the Contract and the requirement 
of any other Rules, Regulation and Acts in India to which the Purchaser may be 
subjected to. 

 
15.3     COMPLIANCE WITH REGULATIONS/ OBSERVANCE OF LABOUR LAWS AND    

CONTRACTOR’S LIABILITIES: 
During continuance of the Contract, the Contractor and his sub-contractor(s) shall 
abide at all times by all existing labour enactments and rules made thereunder, 
regulations, notifications and bye laws of State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. The Contractor shall also 
comply with the Laws relating to their employment, health, safety, welfare, 
immigration, and shall allow them all their legal rights. The Contractor shall keep the 
Principal Employer indemnified in case any action is taken against the Principal 
Employer by the competent authority on account of contravention by the Contractor of 
any of the provisions of any Act or rules made thereunder, regulations or notifications 
including amendments. If the Principal Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/acts/rules/regulations including 
amendments, if any, on the part of the Contractor, the Principal Employer shall also 
have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 
 
The employees of the Contractor and his sub-contractor in no case shall be treated 
as the employees of the Principal Employer at any point of time. 
 
Salient features of some of the major labour laws that are applicable to construction 
industry including amendments (if any) thereto are given below. 

 
(i) Employees Compensation Act 1923 as amended 

The Act provides for compensation in case of injury or death by accident arising 
out of and during the course of employment. 
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(ii) Payment  of  Gratuity  Act  1972  as  amended  by  The  payment  of  Gratuity 
(Amendment) Bill 2010. 
 

Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed 5 years’ service or more 
or on death or on retirement or superannuation at the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees. 

 
(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95 

 
The  Contractor  is  required  to  possess  PF  Code  from  the  concerned  
Regional Provident Fund Commission. The benefits payable under the Act are: 

a) Pension or family pension on retirement or death as the case may be. 

b) Deposit linked insurance on the death in harness of the worker. 

c) Payment of PF accumulation on retirement/death etc. 

 
(iv) Maternity Benefit Act 1961 (Ammended) 

The Act provides for leave and some other benefits to women employees. 

 
(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there 

under as amended. 

The Act provides for certain welfare measures and wages to be provided by the 
Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided by the principal employer (the Employer) and 
recover the same from the Contractor from any amount / money due to him. The 
principal employer (the Employer) is required to take Certificate of Registration 
and the Contractor is required to take a License from the designated officer. The 
Act is applicable to the establishments or Contractor or principal employer (the 
Employer) if they employ 20 or more contract labour. 

 
(vi) Minimum Wages Act 1948(Amended) 

The Contractor is to pay not less than the Rate of Minimum Wages notified 
by the State Government of Manipur as per provisions of the Act. 

 
(vii) Payment of Wages Act 1936(Amended) 

It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

 
(viii) Equal Remuneration Act 1979 

The Act provides for payment of equal wages for work of equal nature to Male 
and Female workers and not making discrimination against Female employees 
in the matters of transfers, training and promotions etc. 

 
(ix) Payment of Bonus Act 1965 and any further amendments thereof. 
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The Act is applicable to all establishments employing 20 or more workmen. 
The Act provides for payments of annual bonus subject to a minimum of 
8.33 % of wages and maximum of 20 % of wages to employees drawing Rs. 
21,000/- P.M. or less. The bonus to be paid to employees getting Rs. 7000/- 
PM or the minimum wages for the scheduled employments as fixed by the 
appropriate Govt. whichever is higher above uptoRs. 10,000/- PM shall be 
worked out by taking wages as Rs .3,500/- p.m. only. All amounts of Bonus 
are required to be paid within eight months of closing of financial year. The 
Act does not apply to certain establishments, classes of employees. The 
newly set up establishments are exempted for five years in certain 
circumstances. 

 
(x) Industrial Disputes Act 1947 (Amended) 

The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are 
the requirements for laying off or retrenching the employees or closing down 
the establishment. 

 
(xi) Industrial Employment (Standing Orders) Act 1946(Amended).  

It is applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the States and Central Government 
to 50). The Act provides for laying down rules governing the conditions of 
employment by the employer on matters provided in the Act and get the 
same certified by the designated Authority. 

 
(xii) Trade Unions Act 1926 

The Act lays down the procedure for registration of trade unions of workmen and 
employers. The trade unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

 
(xiii) Child Labour (Prohibition and Regulation) Act 1986 

The Act prohibits employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of employment of 
children in all other occupations and processes. Employment of child labour is 
prohibited in Building and Construction Industry. 

 
(xiv) Inter-State  Migrant Workmen's (Regulation  of  Employment  and  Conditions  of 

Service) Act 1979 

The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The inter-
state migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upto the establishment and back, 
etc. 

 
(xv) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 
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All the establishments who carry on any building or other construction work and 
employ 10 or more workers are covered under this Act. All such establishments 
are required to pay cess at rate of 1% of the cost of construction as may be 
notified by the Government. The employer (the Contractor) to whom the Act 
applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

 
(xvi) The Factories Act 1948 

The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of 
power engaged in manufacturing process. 

 
(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications thereof and rules made there under from time to time. 
 

(xviii)  Employees’ State Insurance Act, 1948: 
 

The Act provides for certain benefits to employees in case of sickness, 
Maternity and Employment injury and for certain other matter in relation thereto. 
The compliance of the labour laws / acts shall be along with amendments (if 
any) of the respective acts. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. The definition of 
“Principal Employer” for this clause shall be as per Contract Labour (Regulation 
and Abolition) Act 1970. 
 

(xix) The Contractor shall duly comply with the provisions of the Apprentices Act 1961 
(III of 1961) the rules made thereunder and the orders that may be issued from 
time to time under the said Act and the said Rules and on his failure or neglect 
to do so he shall be subject to all liabilities and penalties provided by the said 
Act and said Rules. 

 

The compliance of all the above mentioned Acts shall be read alongwith latest 
amendments (if any) of the respective Act. 
The Contractor shall require his employees to obey all applicable Laws, including 
those concerning safety at work. 
The definition of “Principal Employer” for this clause shall be as per Contract Labour 
Regulation and Abolition) Act 1970. 
Provided always that the Contractor shall have no right to demand payments/claims 
whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulation except those specifically mentioned in GCC Clause 59.0. 
 

15.4 The Contractor shall be responsible to secure compliance with all central & state 
Government laws as well as rules, regulations, bye laws and others of the local 
authorities and statutory bodies as may be in force from time to time as applicable. 
The Contractor shall also be responsible for giving the required notice to any 
statutory or local bodies as required by law and obtain all requisite licenses as 
applicable to him under the contract. The Contractor at all times shall indemnify the 
Employer against all claims, damages or compensation, any action is taken against 
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the Employer by the competent authority on account of contravention by the 
Contractor of any of the provisions of any Act or rules made thereunder, regulations 
or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye 
laws/acts/rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer. 

 

16.0  DEATH, INSOLVENCY AND BREACH OF CONTRACT 
 

16.1 The Purchaser may at any time, by giving notice, in writing summarily determine the 
Contract without compensation to the Contractor in any of the following events, that is 
to say:           
i)       If the Contractor being an individual, or a firm or any partner thereof, shall at any 

time, be adjudged insolvent or shall have received order for administration of his 
estate made against him or shall take any proceeding for compensation under 
the Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or enter into any arrangement or composition with his 
creditors or suspend payment or if the firm has been dissolved under the 
Partnership Act; or  

ii)     If the Contractor being a company is wound up voluntarily or by the order of a 
court or a Receiver, Liquidator or Manager on behalf of the Debenture holder is 
appointed or circumstances have arisen which entitle the court or Debenture 
holders to appoint a Receiver, Liquidator or manager; or 

iii)      If the Contractor commits any breach of the Contract not herein specifically 
provided in the Contract.  

Provided always that such determination shall not prejudice any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Purchaser and 
provided also that the Contractor shall be liable to pay to the Purchaser for any extra 
expenditure he is thereby put to and the Contractor shall under no circumstances be 
entitled to gain on such purchase. 
 

17.0   TIME FOR COMPLETION  
 

17.1 The Contractor shall provide full programme of the Supplies and or Works in detail 
and delivery schedule thereto. Strict adherence to the prescribed time schedule 
mentioned in the Contract shall be the essence of the Contract. 

17.2 The Contractor shall submit to Employer Work Programme showing the various major 
activities for completion of work including Supply, delivery, erection schedule thereto. 
Such programme shall be subject to approval by Engineer-in-Charge. 
 

18.0 DELAY IN  WORKS 
 
18.1   As per SCC Clause No.9.0.If the Contractor fails to attain completion of the scope of 

work or any part thereof within the prescribed time for completion under clause 17.0 
or any extension thereof under GCC Clause 22.1 to 22.3 (Extension of time for 
Completion), the Contractor shall pay to the Purchaser liquidated damages equal to 
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the amount computed @ ½ (half) percent per week or part thereof of the Contract 
Price. The aggregate amount of such Liquidated damages shall in no case exceed 
10% of the Contract Price.  

18.2  Deleted 
 
19.0    MANAGEMENT MEETINGS  
 
19.1      Either the Engineer-in-Charge or the Contractor may require the other to attend a 

Management Meeting. The business of a Management Meeting to be held at the 
place decided by the Engineer-in-Charge shall be to review the plans for remaining 
works and to deal with matters raised in accordance with the Early Warning 
Procedure. 

19.2     The Engineer-in-Charge shall record the business of Management Meetings and shall 
provide copies of the minutes of record of the meeting to those attending the meeting 
and to the Contractor. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer-in-Charge either at the Management Meeting or after the 
Management Meeting and stated in such record of the meeting. 

 
20.0     EARLY WARNING 
 
20.1    The Contractor is required to warn the Engineer-in-Charge at the earliest opportunity 

of specific likely future events or circumstances that may delay the execution of 
works. The Engineer-in-Charge may require the Contractor to provide an estimate of 
the expected effect of the event or circumstance and Completion date.  

20.2 The Contractor shall cooperate with the Engineer-in-Charge in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer-in-Charge. 

 
21.0  CASH FLOW FORECAST 
 

 
21.1      When the Program is updated, the Contractor is to provide the Engineer-in-Charge 

with an updated cash flow forecast. 
22.0  EXTENSION OF TIME FOR COMPLETION 
 

22.1      The Time(s) for Completion specified in the Contract may be extended if the work is 
delayed or the Contractor is impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 
(a) any Change in the scope of work  
(b) any occurrence of Force Majeure as provided in GCC Clause 52.1 to 52.5.   
(c) any suspension of work order given by the Engineer-in-charge under GCC 

Clause 23.1 to 23.4 (Suspension) hereof or reduction in the rate of progress 
pursuant to GCC Clause 23.2 or 

(d) any default or breach of the Contract by the Purchaser, specifically including 
failure to supply the items to be supplied by the Purchaser as per the Contract 
Agreement, or any activity, act or omission of any other contractors employed by 
the Purchaser or 
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(e)  by such period as shall be fair and reasonable in all the circumstances and as 
shall fairly reflect the delay or impediment sustained by the Contractor. 

 
22.2 Except otherwise specifically provided in the Contract, the Contractor shall submit to 

the Engineer In-Charge his request for an extension of the Time for Completion, 
together with particulars of the event or circumstance justifying such extension as 
soon as reasonably practicable after the commencement of such event or 
circumstance. As soon as reasonably practicable after receipt of such request and 
supporting particulars for such time extension, Engineer-in-Charge shall convey his 
decision upon the period of such extension to the Contractor.  

22.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in 
the performance of its obligations under the Contract. If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, the 
delays due to such failures shall not be considered in assessing the time extension. 

22.4 Deleted. 

 
23.0  SUSPENSION 
 

23.1 The Engineer In-Charge may request, by giving notice to the Contractor, to suspend 
performance of any or all of its obligations under the Contract. Such notice shall 
specify the obligation of which performance is to be suspended, the effective date of 
the suspension and the reasons therefore. The Contractor shall thereupon suspend 
performance of such obligation (except those obligations necessary for the care or 
preservation of the work) until ordered in writing to resume such performance by the 
Engineer In-Charge. 
If, by virtue of a suspension order given by the Engineer In-Charge, other than by 
reason of the Contractor’s default or breach of the Contract, the Contractor’s 
performance of any of its obligations is suspended for an aggregate period of more 
than ninety (90) days, then at any time thereafter and provided that at that time such 
performance is still suspended, the Contractor may give a notice to the Engineer In-
Charge requiring that the Purchaser shall, within twenty-eight (28) days of receipt of 
the notice, order the resumption of such performance or request and subsequently 
order a change Amendment excluding the performance of the suspended obligations 
from the Contract. 
 
If the Purchaser fails to do so within such period, the Contractor may, by a further 
notice to the Engineer In-Charge, elect to treat the suspension, where it affects a part 
only of the Facilities, as a deletion of such part or, where it affects the whole of the 
Work, as termination of the Contract. 

23.2 If  
(a) the Purchaser has failed to pay the Contractor any sum due under the Contract 

within the specified period or has failed to approve any invoice or supporting 
documents without just cause pursuant to Payment Terms, or commits a 
substantial breach of the Contract, the Contractor may give a notice to the 
Purchaser that requires payment of such sum, with interest thereon as stipulated 
in the Contract, requires approval of such invoice or supporting documents, or 
specifies the breach and requires the Purchaser to remedy the same, as the case 
may be. If the Purchaser fails to pay such sum together with such interest, fails to 
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approve such invoice or supporting documents or give its reasons for withholding 
such approval, or fails to remedy the breach or take steps to remedy the breach 
within fourteen (14) days after receipt of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its obligations under the Contract for 
any reason attributable to the Purchaser, including but not limited to the 
Purchaser’s failure to provide possession of or access to the site or other areas 
or failure to obtain any governmental permit necessary for the execution and/or 
completion of the Works; 

then the Contractor may by giving fourteen (14) days notice to the Purchaser suspend 
performance of all or any of its obligations under the Contract, or reduce the rate of 
progress. 

23.3 If the Contractor’s performance of its obligations is suspended or the rate of progress 
is reduced pursuant to this GCC Clause 23.1 to 23.2, then the Time for Completion 
shall be extended in accordance with GCC Clause 22.1, and any and all additional 
costs or expenses incurred by the Contractor as a result of such suspension or 
reduction shall be paid by the Purchaser to the Contractor in addition to the Contract 
Price, except in the case of suspension order or reduction in the rate of progress by 
reason of the Contractor’s default or breach of the Contract, by the Contractor. 

23.4 During the period of suspension, the Contractor shall not remove from the Site any 
Plant and Equipment, any part of the Work or any Contractor’s Equipment, without the 
prior written consent of the Purchaser. 

 

24.0    USE OF ROADS     
 

24.1 The Contractor may be allowed to use private roads, if any built by the Purchaser in 
connection with the construction work. The Purchaser may also help the Contractor in 
obtaining permission for using canal or other service roads for transport of 
Contractor’s men and materials wherever necessary and possible under the rules. 

 
25.0  WASTAGE OF MATERIALS  
                          

25.1 On completion of work, the Contractor will return balance items over and above 
actually used on the work. Wastage shall also be returned either in damaged 
condition or otherwise. However should the necessity arise to deliver the items in 
excess of the permissible wastage, as may otherwise be specified in the Contract, the 
cost thereof shall be recoverable from Contractor’s bills at rates as specified in the 
Contract. 

 
26.0   SURPLUS MATERIALS   
       

 26.1 On completion of the works, all materials left surplus from those supplied by the 
Contractor under the Contract and those supplied by the Purchaser for erection will 
be handed over to the Purchaser at the Purchaser’s stores. 

 
27.0 SAFETY OF STAFF AND LABOURERS 
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27.1 The Contractor shall provide and make all necessary arrangements for safety of staff 
and labourers at site of work. The Purchaser will not, in any way be responsible for 
any accident minor, major or fatal, to any person at the site of works or for any 
damages arising therefrom during erection, which shall be the Contractor’s sole 
responsibility. The staff insurance charges shall also be borne by the Contractor. 

 
28.0  PROGRESS REPORT   
 

28.1 Fortnightly reports showing the actual progress made in the receipt of materials by the 
Contractor and in completion of various works shall be regularly submitted in 
duplicate by the Contractor to the Engineer-in-Charge and Engineer of the Contract 
and further progress reports are to be submitted as per GTS-Volume-IIIA. 

  
29.0  DEVIATIONS FROM SPECIFICATION  

 

29.1 All departures from the Contract Specification shall be subject to the approval of the 
Engineer/ Engineer-in-Charge.  

 
30.0  RESPONSIBILITY OF THE CONTRACTOR AND EMPLOYER 

         

  30.1 The Contractor shall guarantee and be entirely responsible for the execution of 
Contract in accordance with the specification, schedules and appendices. He shall 
further guarantee and be responsible for the quality and workmanship of all materials 
and completed works, correct delivery of materials within the guaranteed completion 
and warranty period.  He shall also guarantee and be responsible for the correct 
designs and drawings and their accuracy, conformity of all works to the approved 
designs and drawings their erection, within the guaranteed completion and 
performance within the warranty period.     

30.2 The Purchaser shall have the right to require the Contractor to make any such change 
in the designs which may be necessary in the opinion of the Engineer-in-Charge to 
make the Plant and Works as the case may be, conform to the provisions & contents 
of the specification, without any extra cost to the Purchaser. Approval by the 
Engineer-in-Charge or by the representative of the Purchaser, to the Contractor’s or 
sub-contractor’s drawings, designs, materials or of other parts of the works involved in 
the Contract, or of test carried out either by the Contractor or by the Sub-Contractor 
shall not relieve the Contractor of any requirements/obligations of the specification or 
of the responsibility/obligation for the correctness of the Contractor’s design and 
drawings. Any manufacture or the work performed prior to the approval of drawings 
and tests will be at the risk and cost of the Contractor.  

30.3 The Contractor shall guarantee and be responsible for handling and storage of all the 
materials, as erected works up to their taking over by the Purchaser. 

30.4      Employer’s Responsibilities 
 

30.4.1  The Employer shall ensure the accuracy of all  information and/or data to be supplied 
by the Employer as described in the Contract. 

 
30.4.2 The Employer shall be responsible for acquiring and providing legal and physical 

possession of the Site and access thereto, and for providing possession of and 
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access to all other areas reasonably required for the proper execution of the 
Contract, including all requisite rights of way, as specified in the Contract Agreement. 

30.4.3 The  Employer  shall  acquire  and  pay  for  all  permits,  approvals  and/or  licenses 
from  all  local,  state  or  national  government  authorities  or  public  service  
undertakings in  the  country  where  the  Site  is  located,  which  such  authorities  
or  undertakings require  the  Employer  to  obtain  them  in  the  Employer’s  name,  
are  necessary  for  the execution  of  the  Contract  (they  include  those  required  
for  the  performance  by  both the  Contractor  and  the  Employer  of  their  
respective  obligations  under  the  Contract). 

 
30.4.4   If requested by the Contractor, the Employer shall use  its best  endeavours  to 

assist the Contractor   in   obtaining   in   a   timely   and expeditious manner all 
permits, approvals and/or licenses necessary for the execution of the Contract from 
all local, state or national government authorities or publicservice undertakings
 that such authorities or undertakings require the Contractor or Subcontractors or
 the personnel of the Contractor or Subcontractors, as the case may be, to obtain. 

30.4.5   Unless  otherwise  specified  in  the  Contract  or agreed  upon  by  the  Employer 
and  the  Contractor,  the  Employer  shall  provide  sufficient,  properly  qualified  
operating and  maintenance  personnel  to  enable  the  Contractor to  properly  
carry  out  Pre- commissioning,  Commissioning  and  Guarantee  Tests,  and  shall  
perform  all  Work  and Services  of  whatsoever  nature  including  those  required  
by  the  Contractor,  all  in accordance  with  the  provisions  of the  Contract  
Agreement  at  or  before  the  time specified  in  the  program  furnished  by  the  
Contractor  under  GCC  Sub-Clause  17.0 (Time  for  Completion)  hereof  and  in  
the  manner  thereupon  specified  or  as  otherwise agreed  upon  by  the  Employer  
and  the  Contractor. 

 
30.4.6   The Employer  shall  be  responsible  for  the  continued  operation  of  the Facilities  

after  Completion,  in  accordance  with  GCC  Clause  17.0,  and  shall  be 
responsible  for  facilitating  the  Guarantee  Test(s)  for  the  Facilities,  in  
accordance with  GCC  Sub-Clause  48.0. 

 
30.4.7   All costs  and  expenses  involved  in  the  performance  of  the  obligations under  

this  GCC Clause  30.4  shall  be  the  responsibility  of  the  Employer,  save those  
to  be  incurred  by  the  Contractor  with  respect  to  the  performance  of 
Guarantee  Tests,  in  accordance  with  GCC Sub-Clause 48.0. 

 

31.0   TRAINING OF PURCHASER’S STAFF  
 
31.1 The Contractor shall impart training to Employer’s personnel as per clause no. 1.2 of 

‘Section-1 General Technical Specification’ under (Vol. IIIA).  
         
32.0   INSPECTION AND TESTING 

  

32.1 The Engineer-in-Charge and his duly authorized representatives shall have, at all 
reasonable times access to the Contractor’s premises, and shall have the power, at 
all reasonable time, to inspect and examine the materials and workmanship of the 
plant during its manufacture shop assembly and tests and if part of the plants is being 
manufactured on other premises, the Contractor shall obtain for the Engineer-in-
Charge and his duly authorized representative, permission to inspect it as if the plant 
was manufactured on the Contractor’s own premises. 
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32.2 The Engineer-in-Charge shall, on giving seven days notice in writing to the Contractor 
setting out any grounds of objections which he may have in respect of the work, be at 
liberty to reject all or any part of workmanship connected with such work which in his 
opinion, are not in accordance with the Contract or/are, in his opinion, defective for 
any reason, whatsoever provided that, if such notice be not sent to the Contractor 
within a reasonable time after the grounds upon which such notice is based have 
come to the knowledge of the Engineer-in-Charge, he shall not be entitled to reject 
the said plant or workmanship on such grounds. Unless specifically provided 
otherwise all tests shall be made at the Contractor’s works before shipment. 

32.3 The Contractor shall, if required, give the Engineer-in-charge, notice of any plant, 
being ready for testing, and the Engineer-in-charge or his representative, if so 
desired, shall, on giving twenty-four hours previous notice in writing to the Contractor, 
attend at the Contractor’s premises within fifteen days of the date on which the plant 
is notified as being ready failing which, visit or alternatively if the Purchaser, at its own 
discretion waives of the inspection and testing the Contractor may proceed with the 
tests which shall be deemed to have been made in the Engineer-in-Charge’s 
presence, and he shall forthwith forward to the Engineer-in-Charge duly certified 
copies of the test results and certificates in six copies for approval of the Purchaser. 
The Plant shall be dispatched only after the test certificates have been approved by 
the Purchaser in writing. 

32.4 In all cases where the Contract provides for tests, whether at the premises of the 
Contractor or of any sub-contractor except where otherwise specified, shall provide 
free of charges such labour, materials, electricity, fuel, water, stores, apparatus and 
instruments, as may reasonably be demanded to carry out efficiently such tests of the 
plant in accordance with the Contract, and shall give facilities to the Engineer-in-
Charge or to his authorized representative to accomplish such testing. 

32.5 If special tests other than those specified in the Contract, are required, they shall be 
paid for by the Purchaser as ‘Variation’ under Clause 13.1 to 13.5. If inspection is got 
done through an independent authority at the option of the Purchaser, the inspection 
fee, if any, shall be paid by the Purchaser. 

32.6 When the tests have been satisfactorily completed at the Contractor’s works, the 
Engineer-in-Charge or his authorized representative shall issue a certificate to this 
effect. The Engineer-in-Charge or his authorized representative will jointly seal the 
material inspected in testimony of inspection being carried out by him. 

32.7 Neither the waival of inspection nor acceptance after inspection by the Purchaser 
shall, in any way, relieve the Contractor of the responsibility of supplying the plant & 
equipment strictly in accordance with the specifications, drawing etc. 

32.8 Immediately after the acceptance of the bid of the Contractor, the Contractor shall 
send four copies of mill or ship orders for materials purchased for use in manufacture 
which will be required to be inspected at points other than the Contractor’s work 
before shipment. All such orders shall quote the requirements of specifications for the 
materials to be furnished and shall mention where the materials are to be 
manufactured. 

32.9 In all cases where the Contract provide for tests on the site, the Purchaser, except 
where otherwise specified, shall provide, free of charges, such labour, materials, 
electricity, fuel, water, stores, apparatus and instruments as may be required from 
time to time, as may reasonably be demanded to carry out such test of the plant or 
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workmanship in accordance with the Contract. In the case of the Contractor requiring 
electricity for tests on site, such electricity shall be supplied to the Contractor in the 
most convenient form available. 

 
33.0  DELIVERY OF PLANT  
 

33.1 The Contractor shall give Seven (7) days’ notice to Employer regarding dispatch 
instruction in respect of equipment requiring witnessing of inspection by Employer’s 
representative as per QTS/ MQAP. In case dispatch instruction is not given by 
Employer within 7 days of written intimation from Contractor, then second notice shall 
be given by contractor for another Seven (7) days. Even after 14 days, if employer 
fails to give dispatch instruction then without further notice, the contractor shall 
dispatch the material. 

33.2 The Contractor shall deliver the plant/material in accordance with the terms of the 
Contract at the time/times at the place/places and in the manner specified in the 
Contract. The Contractor shall comply with the instructions that may be given by the 
Purchaser from time to time regarding the safe transit of the plant/material. 

33.3   Notification of delivery or dispatch in regard to each and every consignment shall be 
made to the Purchaser immediately after dispatch or delivery. The Supplier shall 
further supply to the consignee, in triplicate, a priced invoice and packing list of all 
stores delivered or dispatched by him. 

33.4 In case of any damage or loss occurred in transit upto destination, it shall be the 
liability of the Contractor to initiate or pursue the claim with Insurance Company. He 
should also take immediate steps to repair the damaged apparatus or replacement 
thereto. Any extension of time limit required in such contingency will be considered by 
the Purchaser on merits. 
 

34.0 WORK ON SITE 
         

34.1      Suitable access to and possession of the site for the purpose of erection shall be 
offered to the Contractor in reasonable time. The erection shall be carried out at such 
time as the Purchaser may approve so as not to interfere unnecessarily with the 
conduct of the Purchaser’s business, but the Purchaser shall give the Contractor all 
reasonable facilities for carrying out the work. 

34.2      No person other than the Contractor, sub-Contractor, and workmen and the 
Contractor’s duly authorized agents shall, except with the special permission in writing 
of the Engineer-in-Charge or his representative, be allowed to do any work on the site 
in connection with installation work, but access to the work, shall at all times be 
accorded to the Engineer-in-Charge and his representatives and other authorized 
officials of the Purchaser. 

34.3      The Purchaser shall ensure readiness of the associated Civil works including 
foundations matching with the requirements at site as per the Inspection Schedule 
approved by the Engineer-in-Charge.  

35.0  ENGINEER-IN-CHARGE  
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35.1  If the Engineer-in-Charge is not named in the Contract, then within fourteen (14) days 
of the Effective Date, the Employer shall appoint and notify the Contractor in writing 
of the name of the Engineer In-Charge. The Employer may from time to time appoint 
some other person as the Engineer In-Charge in place of the person previously so 
appointed, and shall give a notice of the name of such other person to the 
Contractor without delay. The Employer shall take all reasonable care to see that no 
such appointment is made at such a time or in such a manner as to impede the 
progress of work on the Facilities. The Engineer In-Charge shall represent and 
act for the Employer at all times during the currency of the Contract. All notices, 
instructions, orders, certificates, approvals and all other communications under the 
Contract shall be given by the Engineer In-Charge, except as herein otherwise 
provided. 

35.2      All the work shall be carried out under the direction and to the reasonable satisfaction 
of the Engineer-in-Charge. The Contractor shall be responsible for the corrections of 
the positions, levels, and dimensions of the works according to the drawings, 
notwithstanding that he may have been assisted by the Engineer-in-Charge in setting 
out the same. 

36.0 ENGINEER-IN-CHARGE’S DECISION   
 

36.1 In respect of all matters which are left to the decision of the Engineer-in-Charge 
including the granting or withholding of certificates, the Engineer-in-charge shall, if 
required, give in writing a decision thereon and his reasons for such decision. Such 
decision shall be final and binding on the Contractor. 

  

37.0  CONTRACTOR’S   REPRESENTATIVE AND WORKMEN  
 

37.1 The Contractor shall employ at least one competent representative, whose name or 
names shall have previously been communicated in writing to the Engineer-in-charge 
by the Contractor, to superintend the erection and carrying out of the works. The said 
representative, or if more than one be employed, then one of the representatives shall 
be present on the site during working hours, and any written orders, or instructions 
which the Engineer-in-Charge or his duly authorized representative, whose name 
shall have been previously communicated in writing to the Contractor, may give to the 
said representative of the Contractor, shall be deemed to have been given to the 
Contractor. 

37.2     The Engineer-in-Charge shall be at liberty to object to any representative or person 
employed by the Contractor in the execution of or otherwise about the works who, in 
his opinion, misconduct himself or be incompetent or negligent and the Contractor 
shall remove the person so objected to upon receipt from the Engineer-in-Charge of 
notice in writing requiring him to do so and shall provide in his place competent 
representative at the Contractor’s expense.  
 

38.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
 

38.1 The Contractor shall be responsible for loss, damage or depreciation of goods or 
plant / equipment upto delivery at site to the authorized consignee of the Purchaser. 
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38.2     The Contractor shall be responsible for loss, damage or depreciation of the plant until 
the same is taken over as per clause 50.1 to 50.4 of these General Conditions or is 
deemed under that clause to have been taken over provided always that the 
Contractor shall not be responsible for any such loss, damage and depreciation 
occurring during such period that the plant is operated by the Purchaser’s staff prior to 
being taken over in accordance with clause 50.1 to 50.4. 

38.3      Until the plant is taken over or is deemed to have been taken over as aforesaid, the 
Contractor shall also be liable for and shall indemnify the Purchaser in respect of all 
injury to person or damage to property resulting from the negligence of the Contractor 
or from defective design or work, but not from other causes. 

38.4      Provided the Contractor shall not be liable for any loss of profit or any loss out of 
Contract or any other claim made against the Purchaser not already provided for in 
the Contract, nor for any injury or damage caused by or arising from the acts of the 
Purchaser or of any other person or due to circumstances over which the Contractor 
has no control nor shall his total liability for loss, damage or injury under this clause 
exceed the total value of the Contract. 

38.5      The Contractor will indemnify and save harmless the Purchaser against all actions, 
suits, claims, demands, costs or expenses caused in connection with injuries (other 
than such as may be attributable to the Purchaser or his employees) suffered prior to 
the date when the Plant shall have been taken over under clause 50.1 to 50.4 hereof 
by persons employed by the Contractor or his sub-contractor on the work whether at 
common law or under the Workmen’s Compensation Act, 1923 or any other statue in 
force at the date of Contract relating to the question of the liability of employers for 
injuries suffered by employees, and will, if called upon to do so, take out the 
necessary policy or policies of insurance to cover such indemnity. 

38.6      In the event of any claim being made, or action brought against the Purchaser 
involving the Contractor and arising out of the matters referred to and in respect of 
which the Contractor is liable under this clause, the Contractor shall be immediately 
notified thereof and he shall with the assistance, if he so requires, of the Purchaser, 
but at the sole expense of the Contractor, conduct all negotiations for the settlement 
of the same or any litigation that may arise there from. In such case, the Purchaser 
shall at the request and expense of the Contractor afford all reasonable and available 
assistance for any such purpose. 

39.0  INSURANCE :  
 
39.1 The Contractor shall insure the plant and equipment to be supplied by him and shall 

keep it insured against loss by theft, destruction or damage by fire, flood, under 
exposure to the weather, or riots, civil commotion, war or rebellion, or any other kind of 
loss or damage during transit for the full value of the plant from the time of dispatch 
and upto the time of its erection and successful Testing and Commissioning and upto 
its warranty period as per clause 51.1 to 51.4 of GCC. 

 
39.2 The Contractor shall also ensure the insurance of all the plants & equipments or the 

materials to be arranged separately by the Purchaser (as per the detail list provided by 
the Purchaser) and handed over to the Contractor for erection, including the estimated 
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cost of erection etc. as per the terms of the Contract, until the works and the surplus 
materials are taken over by the Purchaser under Clause 50.1 to 50.4 of the General 
Conditions of Contract. 

 

40.0  REPLACEMENT OF DEFECTIVE WORK OR MATERIAL 
 
40.1 If during the progress of the work, the Engineer-in-Charge shall decide and notify, in 

writing, to the Contractor that the Contractor has executed any unsound or imperfect 
work or has supplied any plant, material etc. as may be covered under the scope of the 
work, inferior in quality to that specified, the Contractor, on receiving details of such 
defects or deficiency, shall at his own expense, within such time as may be reasonably 
necessary for making it good, proceed to alter, reconstruct or remove such work, or 
supply fresh materials upto the standard of the Specification and in case the Contractor 
shall fail to do so, the Purchaser may, on giving the Contractor seven days notice in 
writing of his intention so to do, proceed to remove the work complained of, and at the 
cost of the Contractor, perform all such work or supply all such material, provided that 
nothing in this clause shall be  deemed to deprive the Purchaser of or affect any right 
under the Contract, which he may otherwise have in respect of such defects or 
deficiencies. 

 
41.0 TERMS OF PAYMENT  
 

41.1 Subject to any deduction which the Purchaser may be authorised to make under the 
Contract and/or any additions or deductions provided for under clause 13.1 to 13.5 of 
these General Conditions, the Contractor shall be entitled to payment as follows:[Refer 
SCC clause no. 10.0] 

 
41.1.1 FOR SUPPLY OF PLANT / EQUIPMENT ETC.:  
 
A.    FOR SUPPLIES  

 
i) 90% of the Contract Price of the material supplied alongwith 100% taxes & duties 

subject to documentary evidence against presentation of the following documents 
to the Consignee: 
a) Evidence of despatch (GR / LR etc.) 
b)       Contractor’s detailed invoice 
c)       Detailed packing list  
d)       Test Certificate(s). 
e)       Inspection Report/ Despatch Instructions 
f)       Copy of Insurance Intimation/ Cover. 

 
ii)   10% of the Contract Price and price variation claims, if any, shall be paid upon 

taking over of the equipment after successful erection and commissioning. 
  
B.     ERECTION & COMMISSIONING  
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90% of the erection cost will be paid on monthly completion of erection work at 
prorata basis/unit rate basis as may be applicable subject to the verification of the bill 
by the Engineer-in-Charge.   
 
Balance 10% of the cost of the erection work done will be paid on the successful 
completion and commissioning and testing of the work under the Contract. 
 

41.2 All payments will be made in Indian Rupees, unless otherwise specified in the 
Contract. 

41.3 In the event of the Supplier/Contractor not being able to supply the materials or to 
carry out works in accordance with the terms of the Contract, the Purchaser shall 
have the right to recover any sums, advance from the Contractor and from his assets. 

           
42.0 DEDUCTIONS FROM CONTRACT PRICES 
 

42.1      All costs, claims, damages or expenses which the Purchaser may have paid for which 
under the Contract the Contractor is liable, may be deducted by the Purchaser from 
the proceeds of the Performance Guarantee or from any money due or which may 
become due to the Contractor under the Contract. 

42.2      Any sum of money due and payable to the Contractor (including Performance 
Guarantee returnable to him) under this Contract may be appropriated by the 
Purchaser and set off against any claim of the Purchaser out of or under any Contract 
made by the Contractor with the Purchaser. 

42.3      It is an agreed terms of the Contract that the sum of money so withheld if retained 
under this clause by the Purchaser shall be kept, withheld or retained as such by the 
Purchaser till the claims arising out of in the same Contract are mutually settled and 
the Contractor shall have no claim for interest or damage whatsoever on this account 
or any other ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the Contractor. 
 

43.0  FINAL BILL  
 

43.1 The final bill relating to the Contract shall be prepared only when the Plant has/have 
been installed and tested for final acceptance under Clause 48.0 and it will include the 
adjustment of all claims against the Contractor as well as all claims admitted and 
accepted for payment in favour of the Contractor by the Engineer-in-Charge up to the 
date of preparation of the final bill.  

 

44.0   PAYMENT UPON TERMINATION 
 

44.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 
done less advance payments received upto the date of the issue of the certificate, 
less other recoveries due in terms of the Contract, less taxes due to be deducted at 
source as per applicable law. If the total amount due to the Purchaser exceeds any 
payment due to the Contractor, the difference shall be a “debt” payable to the 
Purchaser. 
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44.2 If the Contract is terminated at the Purchaser’s convenience or because of a 
fundamental breach of Contract by the Purchaser, the Engineer-in-Charge shall issue 
a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely on the works 
less advance payments received up to the date of the certificate, less other recoveries 
due in terms of the Contract and less taxes due to be deducted at source as per 
applicable law. 
 

45.0 PERMITS AND VISAS 
 

45.1 The Corporation shall, on application from the Contractor, assist for the issuance of 
the necessary permits and visas for the Contractor’s foreign personnel, if any. The 
Corporation shall not, however, be responsible for any delay on this account. 

 
46.0  REGULATIONS OF LOCAL AUTHORITIES:  
 

46.1 The Purchaser shall during the currency of this Contract and in respect of all matters 
arising out of performance thereof, assist the Contractor in the service of all notices 
and the obtaining of all consents, approval and permission required in accordance 
with the regulations and by laws of any local or other authority, if so necessary and 
applicable to the works, and also in the obtaining of right of way and like facilities from 
private parties. The Purchaser shall not, however, be responsible for any delay on this 
account and the Contractor shall not be absolved of any of his contractual obligation 
whatsoever in this regard. 

 
47.0  DUE DATE OF PAYMENT 
 

47.1 Payment for erection and commissioning shall be due and payable by the Purchaser 
in accordance with the provision of clause 41.1 to 41.3 of these General Conditions at 
the end of the month following that in which value/ quantity of work done is measured 
and accepted by the Engineer-in-Charge and the amount due is worked out. 

 

48.0  TEST ON COMPLETION 
 
48.1 Whenever possible, all tests shall be carried out before shipment. Should, however, 

it be necessary for the final tests as to performance and guarantees to be held over 
until the plant is erected at site, they shall be carried out in the presence of the 
Contractor’s representative within reasonable time of the completion of erection. 

48.2 The final tests, as to performance and guarantees, as specified in the Contract shall 
be carried out by and in the presence of Contractor’s representative within a 
reasonable time of the completion of erection.  

48.3        If the results of these tests shall not come within the margin specified, the tests shall, 
if required to be repeated after the plant/work is ready for re-test and the Contractor 
shall repay to the Purchaser all reasonable expenses to which he may be put by 
such tests. 
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48.4          Deleted 
 

48.4.1 Deleted  

48.4.2   Deleted 

48.4.3  Deleted 

48.4.3.1   Deleted 

48.4.3.2    Deleted 

48.4.4   Deleted 

 
 49.0  REJECTION OF DEFECTIVE PLANTS/WORKS 
 
 49.1 If the completed Plants/Works or any portion thereof, before it is taken over, be found 

to be defective, or being failed to fulfil the requirements of the Contract, the Engineer-
in-Charge shall give the Contractor notice setting forth particulars of such defects or 
failure, and the Contractor shall forthwith make the defect good or alter the same to 
make it comply with the requirements of the Contract. If the Contractor fails to do so 
within reasonable time, the Purchaser may reject and replace at the cost of 
Contractor, the whole or any portion of the Plant/Works as the case may be which is 
defective or fails to fulfil the requirements of the Contract, such 
replacement/rectification shall be carried out by the Purchaser within the requirements 
of the Contract within a reasonable time and at the reasonable price and where 
reasonably possible to the same specification and under competitive conditions. In 
case of such replacement/rectification delivered and or erected as provided for in the 
original Contract, such extra cost being the ascertained difference between the price 
paid by the Purchaser under the provisions above mentioned for such 
replacement/rectification and the Contract price for the plant/works so 
replaced/rectified and also to repay any sum paid by the Purchaser to the Contractor 
in respect of such defective plant/works. 

 
49.2 In the event of such rejection, the Purchaser shall be entitled to the use of the 

Plant/Work in reasonable and proper manner till a time reasonably sufficient to enable 
him to obtain other replacement plant/carryout the rectification of the Work. During the 
period the rejected plant/work is used commercially, the Contractor shall be entitled to 
a reasonable sum of payment for such use. Provided that the decision of the 
Engineer-in-Charge in regard to quantum of such payment shall be final and binding 
on the Contractor. 

 
50.0  TAKING OVER   
 

50.1 Where the specification calls for performance tests before shipment and these have 
been successfully carried out, the Plant/Work shall be accepted and taken over when 
it has been satisfactorily put into operation on site or within one month of being ready 
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to be put into operation whichever shall be the earlier and the Engineer-in-Charge 
shall forthwith issue a Taking Over Certificate. 

50.2 When the Contract clause calls for tests on site, the Plant / Work shall be taken over 
and the Taking Over Certificate issued immediately after such tests have been 
satisfactorily carried out. 

50.3 If, for any reason other than the default of the Contractor, such last mentioned test on 
site shall not be carried out within one month notice by the Contractor to the 
Purchaser of the Plant/Work being ready for test, the Plant/Work shall be deemed to 
have been taken over as on the last day of such period and payment due to the 
Contractor on taking over, shall be made but nevertheless the Contractor shall, if 
called upon to do so by the Purchaser, but at the Purchaser’s expense, make the said 
tests during the warranty period and accept as aforesaid under the same obligation as 
specified in clause  48.0. 

50.4 The Engineer-in-Charge shall not delay the issue of any Taking Over Certificate 
contemplated by this clause on account of minor deficiencies of material or defects in 
the Plant/Work which do not materially affect the commercial use thereof, provided 
that the Contractor shall undertake to make good the same in the due course at his 
own expense. 

51.0  WARRANTY: As per SCC Clause No. 3.0   
 

 
51.1      For a period of 12 (twelve) calendar months commencing upon the setting to work of 

Plant or 18 months from the date of despatch of equipment (last consignment in case 
of despatch in parts) to the Purchaser whichever is earlier (called the warranty 
period), the Contractor shall remain liable to replace any defective parts that may 
develop in the Plant of his own manufacture or those of his Sub-contractor under the 
conditions provided in the Contract under proper use and arising solely out of faulty 
design, materials or workmanship, provided always that such defective parts as are 
not , repairable at site and are not essential in the meantime to the maintenance in 
commercial use of the Plant are promptly returned  to the Contractor’s works at the 
expense of the Contractor unless otherwise arranged. 

51.2 If it becomes necessary for the Contractor to replace or renew any defective parts of 
the Plant under this clause, the provisions of the first para, of this clause shall apply to 
the parts of the plant so replaced or renewed until the expiration of six months from 
the date of such replacement or renewal or until the end of the above mentioned 
period of twelve months, whichever may be later. 

51.3 If any defect is not remedied within a reasonable time, the Purchaser may proceed to 
do the work at the Contractor’s risk and expense, but without prejudice to other rights, 
which the Purchaser may have against the Contractor in respect of such defects. 

51.4 At the end of the warranty period, the Contractor’s liability shall cease. In respect of 
goods not covered by the first paragraph of this clause, the Purchaser shall be 
entitled to the benefit of such guarantee given to the Contractor by the original 
manufacturer of such goods. 
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52.0  FORCE MAJEURE 
 
52.1 In the event of either party being rendered unable by force majeure to perform any 

obligation required to be performed by them under this Contract, the relative 
obligation of the party effected by such force majeure shall be treated as suspended 
for the period during which such force majeure lasts. 

52.2 “Force Majeure” shall mean any event beyond the reasonable control of the Employer 
or of the Contractor, as the case may be, and which is unavoidable notwithstanding 
the reasonable care of the party affected and shall include, without limitation, the 
following: 

(a)  War and other hostilities(Whether war be declared or not),invasion ,act of 
foreign enemies, mobilization ,requisition or embargo ;   
 

(b)  Rebellion, revolution, insurrection, military or usurped power and civil war; 
 

(c) Ionizing radiation or contamination by radio-activity from any nuclear fuel or 
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic 
explosives, or other hazardous properties of any explosive nuclear assembly 
or nuclear components thereof; 

 
(d) Riot, commotion or disorder, except where solely restricted to employees of 

the Contractor. 
 

(e) Acts of God such as earthquake (above magnitude of 7 Richter Scale), 
lightening, unprecedented floods, spread of Pandemic where lock 
down/movement restrictions are declared/notified by Government. 

             
52.3 Upon the occurrence of such cause and upon its termination, the party alleging that it 

has been rendered unable, as aforesaid, thereby shall notify the other party in writing 
by registered notice within 72 (seventy two) hours of the alleged beginning and 
ending thereof. The Notice shall be followed by a Certificate from local Chamber of 
Commerce or the Statutory Authority as satisfactory evidence in support of the claim 
within 15 days of occurrence and cessation of such Force Majeure conditions. 

52.4 Time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such causes lasts. 

52.5 If the performance of the Contract is substantially prevented, hindered or delayed for 
a single period of more than sixty (60) days or an aggregate period of more than one 
hundred and twenty (120) days on account of one or more events of Force Majeure 
during the currency of the Contract, the parties will attempt to develop a mutually 
satisfactory solution. 

52.6    No delay or non-performance by either party hereto caused by the occurrence of any 
event of Force Majeure shall constitute a default or breach of the Contract if and to 
the extent that such delay or non- performance is caused by the occurrence of an 
event of Force Majeure. 
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52.7     The respective parties shall bear their own cost during Force Majeure Conditions. 

53.0   SETTLEMENT OF DISPUTES: As per  SCC Clause 22.0.              

53.1  A notice of the existence of any dispute or difference in connection with this Contract, 
shall be served by either party within 30 days from the date of existence of such 
dispute or difference or after the attempt by the parties to the Contract for amicable 
settlement as per clause 53.2 has failed, which ever is later, failing which all rights 
and claims under this Contract shall be deemed to have been forfeited and absolutely 
barred. 

53.2 No dispute or difference arising between the parties relating to or in connection with 
the Contract shall be referred to arbitration unless an attempt has first been made to 
settle the same amicably.  

53.3    Arbitration  

Except as otherwise provided in Clause 36.1 herein before, all dispute or difference in 
respect of which the decision has not been final and conclusive arising between the 
Contractor and the Corporation, in relation to or in connection with the Contract, shall 
be referred to arbitration in the manner provided as hereunder: 

53.3.1 On receipt of such notice, the Purchaser shall send to the Contractor a panel of three 
persons and thereafter the Contractor within fifteen (15) days of receipt of such panel, 
communicate to the Purchaser the name of one of the persons from such panel and 
such a person shall then be appointed as Sole Arbitrator by the Engineer-in-Charge of 
the Corporation. 

53.3.2 Provided that if the Contractor fails to communicate the selection of a name out of the 
panel so forwarded to him by the Purchaser then after the expiry of the aforesaid 
stipulated period, the Engineer-in Charge shall without delay select one person from 
the aforesaid panel and appoint him as the Sole Arbitrator. 

53.3.3 The Arbitrator to whom the matter is originally referred being transferred or vacating 
his o act as Sole Arbitrator in the same manner as provided in clause 53.3.2 herein 
above.   Such ffice or being unable to act for any reason, then the Purchaser shall 
appoint another person to person shall be entitled to proceed with the reference from 
the stage at which it was left by the predecessor. 

53.3.4 The award of the Arbitrator shall be final and binding on both parties to the Contract.  
The Arbitrator’s fees, as well as the cost of Arbitration proceedings shall be borne 
equally by either party.  

53.3.5 Irrespective of the amount of claim, the Arbitrator shall give reasons for the award.  

53.3.6 Arbitration and Conciliation Act 1996 or any statutory amendment or re-enactment 
thereof and the rules made thereunder and for time being in force shall apply to the 
arbitration proceedings under this clause.  
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53.3.7 The venue of the arbitration proceedings shall be in Delhi or any other suitable and 
convenient place in India as may be decided by the Learned Arbitrator.  

53.3.8 The Language of arbitration proceedings and of all documents and communications 
between the parties shall be English.  

53.4 Notwithstanding any reference to the Arbitration herein, 

(a) the parties  shall  continue  to  perform  their  respective obligations under the 
Contract unless they otherwise agree to the contrary. 

(b) the Purchaser shall pay the Contractor any moneys due to the Contractor. 

 

54.0    COURT OF COMPETENT JURISDICTION  

54.1 Any action taken or proceedings initiated on any of the terms of this Agreement shall 
be only in the court of competent jurisdiction under the High Court of Haryana at 
Chandigarh. 

55.0   CONSTRUCTION OF CONTRACT 
 

55.1 The Contract shall in all respects be construed and operated, as a Contract as 
defined in The Indian Contracts Act 1872. 

 

 

56.0  TERMINATION 
 

56.1 Termination for Employer’s Convenience 

 

56.1.1 The Employer may at any time terminate the Contract for any reason by giving the 

Contractor a notice of termination that refers to this GCC Sub-Clause 56.1 

 

56.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 56.1.1, the Contractor 

shall either immediately or upon the date specified in the notice of termination 

(a) cease all further work, except for such work as the Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, 

or any work required to leave the Site in a clean and safe condition. 

 

(b) terminate all subcontracts, except those to be assigned to the Employer pursuant to 

paragraph (d) (ii) below. 

 

(c)      remove all Contractor’s Equipment from the Site, repatriate the Contractor’s and its 

Subcontractor’s personnel from the Site any wreckage, rubbish and debris of any kind, 

and leave the whole of the Site in a clean and safe condition. 

 

(d) In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 56.1.3, 

shall 
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(i) deliver to the Employer the parts of the Facilities executed by the Contractor up to the 

date of termination. 

 

(ii) to the extent legally possible, assign to the Employer all right, title and benefit of the 

Contractor to the Facilities and to the plant and Equipment as at the date of 

termination, and, as may be required by the Employer, in any subcontracts concluded 

between the Contractor and its Subcontractors. 

 

(iii) deliver to the Employer all non-proprietary drawings, specifications and other 

documents prepared by the Contractor or its Subcontractors as at the date of 

termination in connection with the Facilities. 

 

56.1.3 In the event of termination of the Contract under GCC Sub-Clause 56.1.1, the Employer 

shall pay to the Contractor the following amounts: 

 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the 

Contractor as of the date of termination 

 

(b) the costs reasonably incurred by the Contractor in the removal of the Contractor’s 

Equipment from the Site and in the repatriation of the Contractor’s and its Subcontractor’s 

personnel 

 

(c) any amounts to be paid by the Contractor to its Subcontractors in connection with the 

termination of any cancellation charges. 

 

(d) costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean 

and safe condition pursuant to paragraph (a) of GCC Sub-Clause 56.1.2 

 

(e) the cost of satisfying all other obligations, commitments and claims that the Contractor 

may in good faith have undertaken with third parties in connection with the Contract and 

that are not covered by paragraphs (a) through (d) above. 

 

56.2 Termination for Contractor’s Default: 

 

56.2.1 The Employer, without prejudice to any other rights or remedies it may possess, may 

terminate the Contract forthwith in the following circumstances by giving a notice of 

termination and its reasons there for to the Contractor, referring to this GCC Sub-Clause 

56.2: 

 

(a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued against it, 

Contractor is a corporation, a resolution is passed or order is made for its winding up 

(other than a voluntary liquidation for the purposes of amalgamation or reconstruction), a 

receiver is appointed over any part of its undertaking or assets, or if the Contractor takes 

or suffers any other analogous action in consequence of debt 
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(b) if the Contractor assigns or transfers the Contractor or any right or transfers the Contract 

or any right or interest therein in violation of the provision of Assignment. Assignment 

means – “Neither the Employer nor the Contractor shall, without the express prior written 

consent of the other (which consent shall not be unreasonably withheld), assign to any 

third party the Contract shall be entitled to assign either absolutely or by way of charge 

any moneys due and payable to it or that may become due and payable to it under the 

Contract.” 

 

(c) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in execution of the Contract. For the purpose of this Sub-

Clause: “corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in contract 

execution. “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

 

56.2.2 If the Contractor 

 

(a)       has abandoned or repudiated the Contract. 

 

(b)       has without valid reason failed to commence work on the Facilities promptly or has   

suspended (other than pursuant to GCC Sub-Clause 23.2) the progress of Contract 

performance for more than twenty-eight (28) days after receiving a written instruction from 

the Employer to proceed 

 

(c)      Persistently fails to execute the Contract in accordance with the Contract or persistently 

neglects to carry out its obligations under the Contract without just cause. 

 

(d)       Refuses or is unable to provide sufficient materials, services or labor to execute and 

complete the Facilities in the manner specified in the program furnished under GCC 

Clause 17.0 & relevant Clauses no. 12 of SCC and relevant clause of technical 

specifications (Section-III) at rates of progress that give reasonable assurance to the 

Employer that the Contractor can attain Completion of the Facilities by the Time for 

Completion as extended then the Employer may, without prejudice to any other rights it 

may possess under the Contract, give a notice to the Contractor stating the nature of the 

default and requiring the Contractor to remedy or to take steps to remedy the same within 

fourteen (14) days of its receipt of such notice, then the Employer may terminate the 

Contract forthwith by giving a notice of termination to the Contractor that refers to this 

GCC Sub-Clause 56.2. 

 

56.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 56.2.1 or 56.2.2, the 

Contractor shall, either immediately or upon such date as is specified in the notice of 

termination, 
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(a)    cease all further work, except for such work as the Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, 

or any work required to leave the Site in a clean and safe condition 

 

(b)       terminate all subcontracts, except those to be assigned to the Employer pursuant to 

paragraph (d)  below 

 

(c)      deliver to the Employer the parts of the Facilities executed by the Contractor up to the 

date of termination 

 

(d)       to the extent legally possible, assign to the Employer all right, title and benefit of the 

Contractor to the Works and to the Plant and Equipment as at the date of termination, 

and, as may be required by the Employer, in any subcontracts concluded between the 

Contractor and its Subcontractors 

 

(e)     deliver to the Employer all non-proprietary drawings, specifications and other documents 

prepared by the Contractor or its Subcontractors as at the date of termination in 

connection with the Facilities. 

 

56.2.4  The Employer may enter upon the Site, expel the Contractor, and complete the Facilities 

itself or by employing any third party. The Employer may, to the exclusion of any right of 

the Contractor over the same, take over and use with the payment of a fair rental rate to 

the Contractor, with all the maintenance costs to the account of the Employer and with an 

indemnification by the Employer for all liability including damage or injury to persons 

arising out of the Employer’s use of such equipment owned by the Contractor and on the 

Site in connection with the Facilities for such reasonable period as the Employer 

considers expedient for the supply and installation of the Facilities. Upon completion of 

the Facilities or at such earlier date as the Employer thinks appropriate, the Employer 

shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 

Contractor at or near the Site and shall return such Contractor’s Equipment to the 

Contractor in accordance with such notice. The Contractor shall thereafter without delay 

and at its cost remove or arrange removal of the same from the site. 

 

56.2.5 Subject to GCC Sub-Clause 56.2.6, the Contractor shall be entitled to be paid the 

Contract Price attributable to the Facilities executed as at the date of termination, the 

value of any unused or partially used Plant and Equipment on the Site, and the costs, if 

any, incurred in protecting the Facilities and in leaving the Site in a clean and safe 

condition pursuant to paragraph (a) of GCC Sub-Clause 56.2.3. Any sums due the 

Employer from the Contractor accruing prior to the date of termination shall be deducted 

from the amount to be paid to the Contractor under this Contract. 

 

56.2.6  If the Employer completes the Facilities, the cost of completing the facilities by the 

Employer shall be determined. If the sum that the Contractor is entitled to be paid, 

pursuant to GCC Sub-Clause 56.2.5, plus the reasonable costs incurred by the Employer 

in completing the Facilities, exceeds the Contract Price, the Contractor shall be liable for 

such excess. If such excess is greater than the sums due the Contractor under GCC Sub-

Clause 56.2.5, the Contractor shall pay the balance to the Employer, and if such excess is 
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less than the sums due the Contractor under GCC Sub-Clause 56.2.5, the Employer shall 

pay the balance to the Contractor. The Employer and the Contractor shall agree, in 

writing, on the computation described above and the manner in which any sums shall be 

paid. 

 

56.3     Termination by Contractor: 

 

56.3.1  If  

               (a) the Employer has failed to pay the Contractor any sum due under the Contract within 

the specified period, has failed to approve any invoice or supporting documents without 

just cause pursuant to SCC Clause 13 of the Contract Agreement, or commits a 

substantial breach of the contract, the Contractor may give a notice to the Employer 

that requires payment of such sum, with interest thereon as stipulated in SCC clause 

13, requires approval of such invoice or supporting documents, or specifies the breach 

and requires the Employer to remedy the same, as the case may be. If the Employer 

fails to pay such sum together with such interest, fails to approve such invoice or 

supporting documents or give its reason for withholding such approval, fails to remedy 

the breach or take steps to remedy the breach within fourteen (14) days after receipt of 

the Contractor’s notice, or 

               (b)  the Contractor is unable to carry out any of its obligations under the Contract for any 

reason attributable to the Employer, including but not limited to the Employer’s failure 

to provide possession of or access to the Site or other areas or failure to obtain any 

governmental permit necessary for the execution and/or completion of the Facilities, 

which the Employer is required to obtain as per provision of the Contract or as per 

relevant applicable laws of the Country. Then the Contractor may give a notice to the 

Employer thereof, and if the Employer has failed to pay the outstanding sum, to 

approve the invoice or supporting documents, to give its reason for withholding such 

approval, or to remedy the breach within twenty-eight (28) days of the said notice, the 

Contractor may by a further notice to the Employer referring to this GCC Sub-Clause 

56.3.1, forthwith terminate the Contract. 

56.3.2 The Contractor may terminate the Contract forthwith by giving a notice to the Employer 

to that effect, referring to this GCC Sub-Clause 56.3.2, if the Employer becomes 

bankrupt or insolvent, has a receiving order issued against it, compounds with its 

creditors, or, being a corporation, if a resolution is passed or order is made for its 

winding up (other than a voluntary liquidation for the purposes of amalgamation or 

reconstruction), a receiver is appointed over any part of its undertaking or assets, or if 

the Employer takes or suffers any other analogous action in consequence of debt. 

56.3.3   If the Contract is terminated under GCC Sub-Clause 56.3.1 or 56.3.2, then the Contractor 

shall immediately 

              (a)   cease all further work, except for such work as may be necessary for the purpose 

of protecting that part of the Facilities already executed, or any work required to 

leave the Site in a clean and safe condition 
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(b) terminate all subcontracts, except those to be assigned to the Employer pursuant to 

paragraph (d) (ii) 

(c)  remove all Contractor’s Equipment from the Site and repatriate the Contractor’s 

and its Subcontractor’s personnel from the Site 

              (d)  In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 

56.3.4, shall 

             (i)    deliver to the Employer the parts of the Facilities executed by the Contractor 

up to the date of termination to the extent legally possible, assign to the 

Employer all right, title and benefit of the Contractor to the Facilities and to the 

Plant and Equipment as of the date of termination, and, as may be required 

by the Employer, in any subcontracts concluded between the Contractor and 

its Subcontractors 

(ii)  deliver to the Employer all drawings, specifications and other prepared by the 

Contractor or its Subcontractors as of the date of termination in connection 

with the Facilities. 

56.3.4    If the Contract is terminated under GCC Sub-Clause 56.3.1 or 56.3.2, the Employer all 

payments specified in GCC Sub-Clause 56.1.3, and reasonable compensation for all 

loss or damage sustained by the Contractor arising out of, in connection with or in 

consequence of such termination.  

56.3.5    Termination by the Contractor pursuant to this GCC Sub-Clause 56.3 is without prejudice 

to any other rights or remedies of the Contractor that may be exercised in lieu of or in 

addition to rights conferred by GCC Sub-Clause 56.3. 

56.4    In this GCC Clause 56, the expression “Facilities executed” shall include all work executed, 

Installation Services provided, any all Plant and Equipment acquired (or subject to a 

legally binding obligation to purchase) by the Contractor and used or intended to be used 

for the purpose of the Facilities, up to and including the date of termination. 

56.5    In this GCC Clause 56, in calculating any moneys due from the Employer to the 

Contractor, account shall be taken of any sum previously paid by the Employer to the 

Contractor under the Contract, including any advance payment paid”. 

 

57.0   MARGINAL NOTES AND CAPTIONS 
 

57.1 The various headings, marginal notes provided in the Contract against various 
clauses are only for the facility of reference and shall not be taken into account in the 
construction of any such clause or the Contract. 
 

58.0 ADDRESS OF THE CONTRACTOR AND NOTICES AND COMMUNICATION 
ON BEHALF OF THE PURCHASER 

 

58.1      For all purposes of the Contract, the address of the Contractor mentioned in the bid 
shall be the address to which all communications addressed to the Contractor shall 
be sent, unless the Contractor has notified a change by separate letter containing no 
other communications and sent by registered post acknowledgement to the 
Purchaser/ Engineer-in-Charge. The Contractor shall be solely responsible for the 
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consequence of an omission committed on his part to notify a change of address in 
the manner aforesaid. 

 
58.2 Any communication or notice on behalf of the Purchaser in relation to the Contract 

may be issued to the Contractor by the Engineer-in-Charge and all such 
communications and notices may be served upon the Contractor either by registered 
post or under certificate of posting or by ordinary post or by hand delivery or by fax at 
the option of such officer. 

 

59.0 CONTRACT DOCUMENT AND MATTERS TO BE TREATED AS 
CONFIDENTIAL  

 

59.1 All documents, correspondence, decisions and other matters concerning the Contract 
shall be considered as confidential and of restricted nature by the Contractor and he 
shall not divulge or allow access thereto to unauthorized person of any kind. 

 
60.0   TCS (Tax Collection at Source) 
 

60.1 Tax Collection at Source (TCS) under Section 206 C(1H) as applicable under Income 
Tax Act will be ensured by the Contractor. TCS wherever statutorily required under 
Income Tax Act shall be deposited by the Contractor as per extant rules.  After filing 
the required Returns to Income Tax Department, necessary TCS Certificate will be 
provided to Employer with in prescribed time limit so that Employer can get the credit 
of such TCS. 
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  ANNEXURE-I 

 

AGREEMENT 

 

This AGREEMENT is made on the …… day of ……………..   BETWEEN    

 

(1) [Name of Employer], a corporation incorporated under the laws of INDIA and having its 

principle place of business at [address of Employer] (hereinafter called “the Employer”), 

and which expression shall include its permitted successors and assigns.  

(2) M/s …………………….. and having registered office at ………… ……………………… 

(herein after referred to as `The Contractor’) which expression shall include the permitted 

successors and assigns. 

 

“WHEREAS the Employer is desirous of ……………………….. ………………….(hereinafter called 

‘Works’) and have invited enquiries vide ……………. ………………………. for the purpose of the 

work. 

 

AND WHEREAS the contractor has submitted its tender AND WHEREAS the Employer has 

accepted the tender of the contractor and execution of the said work upon the terms and subject 

to the conditions herein after mentioned below in the agreement. 

 

This Contract comprises of the following component / parts, all of which shall form an integral part 

of this contract as if herein set out verbatim or if not attached as if here to attached. 

 

i) Section-I            : Contract Generated on GeM portal along with Schedule of 

Quantities and Prices and Integrity pact.  

ii) Section-IIA :  General Conditions of Contract for Supply & Erection 

 GeM General Terms & Conditions (GeM-GTC) of Contract 

iii) Section-IIB : Special Conditions of Contract (SCC) & Amendment(s) issued 

by Employer 

iv) Section -III : Technical Specification  

v) Section-IV : Quality Testing Specifications (QTS) and Model Quality 

Assurance Plan(MQAP) 

vi) Section-V             : Information for Contractor and Correspondences with the 

Contractor   

 

AND WHEREAS the Employer has accepted the tender of the Contractor and the execution of the 

said work for the sums as per schedule of Quantities and Prices contained in the Section-I upon 

the terms and subject to the conditions hereinafter mentioned and more particularly described in 

Section- I to V respectively which shall form integral part of this Contract (hereinafter to be 

collectively referred to as ‘Contract Documents’). 
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NOW THESE PRESENT WITNESS AND the parties hereto hereby agree and declares as 

follows.  

 

That is to say, in consideration of the payments to be made to the Contractor by the Employer as 

hereinafter mentioned, the Contractor shall duly provide the plant for the said works and shall do 

and perform all other works and things in the contract mentioned or described which are implied 

there from or herein respectively or may be reasonably necessary for the completion of the said 

work within and at the times and in the manner and subject to the terms & conditions and 

stipulations mentioned in the said contract document. 

 

AND in consideration of the due provision and satisfactory Supply, Installation, Commissioning 

and Completion of the said works and the maintenance thereof as aforesaid, the Employer will 

pay to the Contractor the sums as per the Schedule of Quantities and Prices contained in 

Section-I or such other as may become payable to the Contractor under the provisions of this 

Contract, such payment to be made in time and in such manner as is provided by the Contract. 

 

 

IN WITNESS WHEREOF The Parties hereto have signed this deed hereunder on the date 

respectively mentioned against the signature of each. 

 

            (For and on behalf of                                           (For and on behalf of 

           the Contractor)                                the Employer)                                                                                                                             

 

 

  

  

  

In the presence of In the presence of 

  

1. 1. 
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ANNEXURE – II 

Performance Guarantee Form 

Bank Guarantee 

 

(To be stamped in accordance with Stamp Act  

if any, of the Country of the issuing Bank) 

   

 Bank Guarantee No. .............. 
 Date ...............................……. 
To, 

[Employer’s Name & Address] 

 

Dear Sirs, 

 

In consideration of the .... [Employer’s Name] ........ (hereinafter referred to as the ‘Employer’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators  and  assigns) having awarded to M/s ..... [Contractor’s Name] ..... 

....... with its Registered/Head Office at ............................. (hereinafter referred to as the 

‘Contractor’, which expression shall unless repugnant to the context or meaning thereof, include 

its successors administrators, executors and assigns), a Contract by issue of Employer’s Letter of 

Acceptance No. ................ dated .................. and the same having been acknowledged by the 

contractor, for …………… [Contract sum in figures and words] for ………. [Name of the work] and 

the Contractor having agreed to provide a Contract Performance Guarantee for the faithful 

performance of the entire Contract equivalent to ……(*)……….. of the said value of the aforesaid 

work under the Contract to the Employer. 

We ............... [Name & Address of the Bank] ..…........ having its Head Office at ................... 

(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context of 

meaning thereof, include its successors, administrators, executors and assigns) do hereby 

guarantee and undertake to pay the Employer, on demand any and all monies payable by the 

Contractor to the extent of .............. (*) ............... as aforesaid at any time upto ................ (@) 

........... [days/month/year] without any demur, reservation, contest, recourse or protest and/or 

without any reference to the Contractor. Any such demand made by the Employer on the Bank 

shall be conclusive and binding notwithstanding any difference between the Employer and the 

Contractor or any dispute pending before any Court, Tribunal or any other authority. The Bank 

undertakes not to revoke this guarantee during its currency without previous consent of the 

Employer and further agrees that the guarantees herein contained shall continue to be 

enforceable till the Employer discharges this guarantee or till ……………[days/month/year] 

whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank 

under this guarantee, from time to time to extend the time for performance of the Contract by the 

Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor, and to exercise the same at any time in any manner, and 

either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract 

between the Employer and the Contractor or any other course or remedy or security available to 

the Employer. The Bank shall not be released of its obligations under these presents by any 

exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or by 
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reason of any other act or forbearance or other acts of omission or commission on the part of the 

Employer or any other indulgence shown by the Employer or by any other matter or thing 

whatsoever which under law would, but for this provision have the effect of relieving the Bank. 

 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s 

-------------------- (name of contractor) and also agrees that the Employer at its option shall be 

entitled to enforce this Guarantee against the Bank as a principal debtor, in the first instance 

without proceeding against the Contractor and notwithstanding any security or other guarantee 

the Employer may have in relation to the Contractor’s liabilities. 

 

i) Our liability under this Bank Guarantee shall not exceed ………………….. 

 

ii) This Bank Guarantee shall be valid up to ……………………… 

 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serve upon Bank a written claim or demand on or 

before ……………..@………….. 

  

Dated this .................... day of ..................... 20…......... at ................................. 

 

 

WITNESS  Signed for and on behalf of the Bank 

 

1. ................................................ 

 (Signature) 

 ............................... 

(Signature) 

 

 ................................................ 

 (Name) 

 ..................................... 

(Name) 

 

 ................................................ 

 (Official Address) 

 ................................................. 

(Designation with Bank Stamp) 

 

2. ................................................ 

 (Signature) 

  

Attorney as per Power 

of Attorney No. ........................ 

Dated....................................... 

 ................................................ 

 (Name) 

 

  

 ................................................ 

 (Official Address) 
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Communication address of the Bank 

 

Name of the contact person 

 

Tel. No. 

 

Fax No. 

 

Email:  

  

Notes: 1. (*) This sum shall be five percent (5%) of the Contract Price denominated in 

the types and proportions of currencies. 

 

  (@) This date will be Ninety (90) days beyond the Contract Period/ Service 

period as specified in the Contract. 

2. The stamp papers of appropriate value shall be purchased in the name of guarantee 

issuing Bank. 

3. Vendor’s stamp with full details i.e. name of the purchaser in whose favour this stamp 

paper has been purchased, should be invariable mentioned on the back side of the 

stamp paper. 

4. Bank Guarantee is required to be submitted directly to the Employer by the issuing 

bank (on Behalf of the Contractor) under the registered post (A.D.). The Contractor 

can submit an advance copy of Bank Guarantee to the Employer. However, in case of 

exceptional circumstances where efficient postal services are not in force, the Bank 

Guarantee may be submitted by the Contractor directly to the Employer and the 

issuing Bank shall submit an unstamped duplicate copy of Bank Guarantee directly 

under the registered post (A.D.) to the Employer, with a forwarding letter. 

5. Bidders shall communicate the following bank details of NHPC to issuing Bank 
for online confirmation of Performance Security   
Beneficiary’s (NHPC’s) Bank Account detail: 

 
Bank Account No. 00000010813608692 

Beneficiary Name NHPC Limited 

Credit Bank State Bank of India 

IFSC SBIN0017313 

Branch Address Corporate Accounts Group II Branch, 5th Floor, Red Fort 
Capital Parsvanath Towers, Bhai Veer Singh Marg, Gole 
Market, New Delhi-110001(Branch Code :17313) 

 

 

**************** 

 

 

 



  Section_IIB_SCC 
 

SPECIAL CONDITIONS OF CONTRACT 
 

These Special Conditions of Contract shall be read and construed, along with the 
General Conditions of Contract for Supply,  erection , testing & commissioning and 
in case of any conflict or inconsistency between these Special Conditions of Contract 
and General Conditions of Contract; provisions of these Special Conditions 
contained herein shall prevail. Further, in case of any conflict or inconsistency 
between these Special Conditions of Contract and General Terms & Conditions of 
GeM Portal, provisions of these Special Conditions herein shall prevail. 

 
1.0 PRICES: 

 
Prices (INR) quoted are Firm and Final on FOR Site (Uri-II Power Station) 
including  provision of labour, tools, plants, materials and performance of work 
necessary for the Engineering, design, manufacture, quality assurance, 
quality control, shop assembly, shop testing, delivery at site, testing, 
commissioning, performance and acceptance testing, training of Employer’s 
personnel, handing over to NHPC, and guarantee for Supply, Installation & , 
Commissioning of online Circuit Breaker Monitoring System for a 400 KV Bay 
at Uri-II Power Station as per technical specifications mentioned, complete 
with all auxiliaries, accessories and warranting a trouble free safe operation of 
the installation and considering the scope of work as a comprehensive 
functional system complete in every respect inclusive all taxes and duties.  

2.0 COORDINATION:  
 
In the event of contractor is offering equipment manufactured by different 
manufacturers, it will be his responsibility to fully coordinate the activities of 
each manufacturer in such a way that the complete equipment contracted for, 
is manufactured, supplied and generated for successful operation as per the 
requirement of the specification. This shall specifically apply to among other 
things, the agreed time schedule, quality control, testing process, dispatch, 
installation and commissioning etc.  

 
3.0 WARRANTY: The GCC clause Warranty is replaced by GUARANTEES/ 

WARRANTY and  Sub-clause no.51.1,51.2,51.3 & 51.4 of GCC is deleted 
and is replaced with the following : 
 
GUARANTEES/ WARRANTY: 



51.1 The Contractor shall guarantee for eighteen months after equipment is put in 
operation or twenty four months after the equipment has reached at site, 
whichever is earlier among other things the following:  

 
1. Adequate factors of safety for all parts of equipment to withstand the 

mechanical and/ or electrical stresses developed therein.  
 

2. Suitability of design and workmanship of the equipment for the conditions 
envisaged in these specifications. 
 

3. It must be clearly understood that the Contractor shall be responsible for 
free of cost replacement at site, any parts of the equipment, that may prove 
faulty or fail by reasons of any of the causes as stated above, within 
Eighteen months after equipment has been put into operation or twenty 
four months after the equipment has reached at site, whichever is earlier. 

 
51.2 If it becomes necessary for the Contractor to replace or renew any defective 

parts of the Plant under this clause, the provisions of the first para, of this 
clause shall apply to the parts of the plant so replaced or renewed until the 
expiration of six months from the date of such replacement or renewal or until 
the end of the 18 months from the date of commissioning whichever is later.  

 
51.3 If any defect is not remedied within a reasonable time, the Purchaser may 

proceed to do the Work at the Contractor’s risk and expenses, but without 
prejudice to other rights, which the Purchaser may have against the Contractor 
in respect of such defects. 

 
51.4 At the end of the warranty period, the Contractor’s liability shall cease. In 

respect of goods not covered by the first paragraph of this clause, the 
Purchaser shall be entitled to the benefit of such guarantee given to the 
Contractor by the original manufacturer of such goods. 

 
After Sub-clause 51.4 of GCC, add new Sub-clauses as below:-. 

 
51.5   The Supplier shall furnish copies of all the test certificates of material used for 

manufacture and also the test certificates of the tests conducted on the 
equipment after manufacture and assembly at their works/ works of sub-
vendor. 

4.0 LATENT DEFECTS AND OMISSIONS: 
Any apparatus or part thereof that shall develop defects not disclosed prior to 
the acceptance by the purchaser within a year after the equipment is placed 
in service, shall be promptly replaced by the supplier free of charge. 
 



5.0 DEMURRAGE WHARFAGE ETC.: 
 

In case of NHPC incurs any demurrage/ wharf age due to delay in receipt of 
LR/GR (through bank or direct as the case may be) or any other reason 
attributable to the contractor, the same shall be to the contractor’s account and 
shall be recoverable from him. 
 

6.0 ENGINEER-IN-CHARGE:  
 
         Engineer-in charge shall be Head of Uri-II Power Station or his authorized 

representative.  
 

7.0 TRANSIT AND ERECTION INSURANCE: 
 

a. All the supplies shall be insured by the Supplier/ Contractor, from 
manufacturer’s unit to respective Power House during transit, handling, 
storage and erection of the equipment by the Contractor himself. The claim 
for any damage/ shortage etc. will be lodged and settled by the Supplier/ 
Contractor. 

 
In the event of the materials, supplied by the contractor against the 
specification, being lost, damaged or destroyed in transit or during 
handling/ erection the contractor shall be liable to replace the lost/ 
damaged materials immediately but not later than three months of 
consignee report. 
 

b. Any shortages/ damage during transit shall be reported to the contractor 
within 10 days of receipt of consignment at destination (Site). This will be 
reported by the consignee to the contractor by returning a copy of the 
receipted challan indicating the shortages/ damages and no other 
document shall be furnished.  

 
c.   Site Engineer of the Contractor will also check physically each and every 

items of supplies before the shortage/ breakage/ damage is reported so as 
to avoid any problem during erection. 

 
d. Supplies of replacements for transit and other losses by the supplier shall 

be deemed to be covered in the scope of the contract. In case, supplier 
fails to supply the same, action in terms of clause covered in general 
conditions of contract shall be taken by the purchaser for the procurement 
of the same at the risk and cost of Contractor including recovery of loss to 
NHPC due to non-supply of such items. 

 



8.0 CONTRACT DELIVERY/ WORK SCHEDULE: 
 

The Supply, installation & Commissioning of Online Circuit Breaker 
Monitoring System for a 400 KV Bay at Uri-II Power Station as defined in the 
Technical Specification shall be completed within 06 months after award of 
Contract. 
 

 
The contractor shall ensure deployment of manpower immediately on receipt 
of material at site for completion of work. 
 
The vendor shall submit the design drawing within 15 days of award to the 
Purchaser. 

 
9.0 LIQUIDATED DAMAGES (LD): Clause no. 18.1 of GCC is deleted and is 

replaced with the following: 
 
If the contractor fails to attain completion time of the scope of work or any part thereof 
within the prescribed time for completion under SCC clause-8.0 or any extension 
thereof, the Contractor shall pay to the Purchaser liquidated damages. The 
Liquidated damages shall be computed @0.5% per week or part thereof of the 
contract price. The aggregate amount of such liquidated damages shall in no case 
exceed 10% of the above price. 

10.0 TERMS OF PAYMENT:- Clause no 41.1 of GCC is deleted and is replaced 
as below:- 

 
 

41.1  Subject to any deduction which the Purchaser may be authorised to 
make under the Contract and/ or any additions or deductions provided 
for under clause 13.1 to 13.5 of these General Conditions, the 
Contractor shall be entitled to payment as follows: 

 
41.1.1   FOR SUPPLY OF PLANT/ EQUIPMENT ETC: 

 
A)  FOR SUPPLIES INCLUDING TRANSPORTATION AND 

INSURANCE 
 

I) 80% payment of 1 (One) set of the material supplied along with 
applicable taxes and duties shall be released by Uri-II Power Station 
subject to documentary evidence against presentation of the following 
document: 
 Invoice in triplicate (One Original + Two copy) 
 RR/LR/GR and  E-way bill 



 Detailed packing list/challan duly acknowledged by the consignee. 
 Guarantee/ Warrantee certificate. 
 Inspection report and/ or dispatch clearance of authorized 

Inspector (MDCC). 
 Insurance Declaration/ document. 
 Test/ Calibration Certificates, if any. 

 
II) Balance 20% of 1 (One) set of the material supplied shall be paid by 

Power Station upon successful Supply, installation & Commissioning of 
Online Circuit Breaker Monitoring System for a 400 KV Bay at Uri-II 
Power Station . 

 
B)  ERECTION, TESTING AND COMMISSIONING: 

  
I) 100% payment for erection, testing and commissioning charges as per 

scope of work, of the Power Station shall be paid after successful 
completion of work and taking over of Supply, installation & 
Commissioning of Online Circuit Breaker Monitoring System for a 400 
KV Bay at Uri-II Power Station   

 
 

In case of MSE 

 

All the payments (i.e. payments which are measured and accepted) for the 
supplies and / or services [as applicable] rendered by MSEs (Micro & Small 
Enterprises) Supplier/Contractor under the Contract shall be released within 
forty five (45) days from the day of acceptance.* 
 
*Day of Acceptance means - day of the actual delivery of goods or the 
rendering of services; or where any objection is made in writing by the buyer 
regarding acceptance of goods or services within fifteen (15) days from the 
date of the delivery of goods or the rendering of services, the day on which 
such objection is removed by the supplier. 
In case, payment are not released as mentioned above, Employer shall pay 
the principal amount plus compound interest with monthly rests from the date 
immediately following the date agreed upon @ three times of bank rates as 
notified by Reserve bank of India from time to time. 
 
Other than normal payment through NEFT/RTGS directly from NHPC Ltd, the 
MSME Vendors has an option to avail the TReDS facility. NHPC has registered 
itself on TReDS platform with M/s A. TREDS Limited, CIN – 
U74999MH2016PLC281452, Registration no: (Account no): 1000005783, 



Communication address: A.TREDS Ltd, Ashar IT Park, 11th Floor, Road No: 
16Z, Wagle, Industrial Estate, Thane (West) – 400604. The TReDS facilitates 
financing of Invoices of MSMEs by way of discounting by financiers. MSMEs 
can upload the invoices in the system and NHPC Limited can accept the 
invoices in the system. Upon acceptance of NHPC Limited, the Banks / NBFCs 
can discount the invoices and can release the payment directly to the MSMEs. 
In this regard; MSME Vendors can refer to RBI guidelines available on website 
of RBI. 
 
In case of non-MSE 
 
All the payments (i.e. payments which are measured and accepted) for the 
supplies and / or services [as applicable] rendered by non-MSEs (non-Micro 
& Small Enterprises) Supplier / Contractor under the Contract shall be released 
within forty five (45) days from the receipt of invoice /bills from the 
contractor/supplier complete in all respect. 
In case, payments are not released as mentioned above, NHPC Shall pay the 
principal amount plus simple interest from the date immediately following the 
date agreed upon @ 6% p.a.” 
 

11.0 CONSIGNEE:  
 
  Sr. Manager (Stores)/ head of Store of Uri-II Power Station. 
 
12.0 PAYING AUTHORITY:  
 
   Head of Finance of Uri-II Power Station. 
 
13.0 LIMITATION OF LIABILITY: 

 
13.1Except in cases of criminal negligence or willful misconduct,  
 

(a) the Supplier shall not be liable to the Purchaser, whether in Contract, tort, 
or otherwise, for any indirect or consequential loss or damage, loss of use, 
loss of production, or loss of profits or interest costs, provided that this 
exclusion shall not apply to any obligation of the Supplier to pay liquidated 
damages to the Purchaser,  and 

(b) the aggregate liability of the Supplier to the Purchaser, whether under the 
Contract, in tort or otherwise, shall not exceed the total Contract Price, 
provided that this limitation shall not apply to the cost of repairing or 
replacing defective Goods, or to any obligation of the Supplier to indemnify 
the Purchaser with respect to patent infringement. 



  

14.0 FUNCTIONAL GUARANTEES: 
 

Functional Guarantees shall be governed according to the relevant clauses 
of the Technical Specifications & relevant IEC guide lines. 

 
15.0 TEST SERVICE PERIOD: 

 
As soon as the Facilities or part thereof has passed the Commissioning Tests, 
the Engineer-in-Charge shall issue a Completion Certificate to the Contractor. 
The Completion Certificate shall indicate any outstanding works and/or minor 
unattended defects of the Facilities, which shall be rectified by the Contractor. 
 
The Test Service Period shall commence immediately after the Completion 
Certificate has been issued. Tests shall be carried out in accordance with the 
specifications and as requested by the Employer under the sole responsibility 
of the Contractor. 
 
The duration of the Test Service Period shall be 30 days. 

 
After successful completion of the Test Service Period, the Engineer-In-
Charge shall issue a Taking-Over Certificate to the Contractor. 
 
The Employer and/ or Engineer-In-Charge reserve the right to delay the 
issuance of Taking-Over Certificate until such time he is satisfied that defects 
enlisted in the Test Certificate and other defects, if any, during the Test 
Service Period are rectified. 

 

16.0 CONTRACT DRAWINGS: 
 

16.1 All the technical documents and drawings required to be furnished under this 
contract shall be prepared in internationally accepted software of latest 
version used for preparation of documents and drawings. 

 
The Contractor shall submit six (6) copies (or as required) of drawings along 
with copy in electronic form media for approval/ review. At the time of 
completion of contract, the Contractor shall submit ten copies along with two 
reproducible and five copies in electronic form in media flash drive, of 
approved and as built drawings together with operation and maintenance 
manual. Electronic form of O&M manual shall be interactive and user friendly 
preferable in e-manual form for easy retrieval of relevant information for 
assembly, disassembly and BOQ etc. 



 
All the drawings and documents shall be submitted in presentable folders 
properly bound and catalogued for easy retrieval/ reference. Drawings shall 
be submitted in A0/ A2/A3 and all documentation in A4 size. All drawings shall 
be digitally printed/ plotted. Ammonia print/ blur print shall not be accepted. 

 
16.2 The approval of drawings by the O&M Division shall be the responsibility of 

both the contractor and the employer and this process shall be completed 
within one month from the date of issue of LOA which shall be the part of 
completion period. In the event of his disapproving the drawings, the 
Contractor shall submit fresh/ amended drawings as per requirement of the 
Purchaser for this approval. 

 
16.3 No extension in contractual delivery time shall be allowed on account of the 

time consumed in submission and examination of the defective drawings and 
resubmission of the corrected drawings. 

 
16.4 These drawings when so signed shall become the property of the Purchaser 

and be deposited with the Engineer-in-Charge and shall not be deviated from 
in any way whatsoever, except with the written permission of the Engineer-
in-Charge as hereinafter provided. During the execution of the works, one set 
of drawings shall be available for reference on the site also. 

 
16.5 The Contractor, if required by the Engineer-in-Charge, shall supply additional 

copies of any drawings, which may reasonably be required for the purpose of 
the Contract. 

 
16.6 Any bid, drawings, technical data or correspondence which form the basis of 

an order or a Contract as aforesaid, or which may be furnished by the 
Contractor for the Purchaser’s approval, or information as provided under the 
said order or Contract, shall be in English and if it is in any other language, a 
complete translation in English shall be duly furnished. 

 
17.0 RESPONSIBILITY OF THE CONTRACTOR:   
 

17.1 Engineers/technicians/unskilled labour etc. required for the execution of job 
shall be arranged/deputed by the contractor. Their accommodation and local 
transportation at site shall be the sole responsibility of the contractor.  

17.2 The contractor shall arrange all consumables, tools, test equipment etc 
required for the successful completion of the work. 



17.3 The firm shall also be responsible for the safety of the equipment installed in 
the Power House and will execute the work in such a way that no damage 
occur to any plants and equipment. 

 
18.0 APPROVAL OF DESIGN/ DRAWINGS/ DATA/ DOCUMENTS/ MANUALS 

ETC: 
 
18.1 The Contractor shall submit all Design/ Drawings/ Data/ Documents/ Manuals 

etc. within 15 days from issue of LOA as stated in technical specifications for 
approval to O&M Division, Corporate Office, Faridabad. All the 
correspondences related to this shall be made to: 
 
Executive Director, O&M Division 
3rd Floor, New Building,  
NHPC Ltd., Sector-33 
Faridabad (Haryana)-121003 
 

19.0 PRE & POST DISPATCH-INSPECTION & TESTING:- 
19.1    All the correspondence related to quality assurance, inspection & testing shall 

be made to: 

           Executive Director, (QA&I Division) 
Quality Assurance & Inspection Division, 
NHPC Ltd., Sector-33 
Faridabad (Haryana)-121003 
 

19.2    Quality Assurance & testing Plan (QAP): 

           Detailed QAP in conformity with technical specifications/ Scope of work & 
latest version of applicable standards shall be submitted within 15 days after 
award of contract for the purchaser’s approval.  Six (6) copies of the field 
quality assurance plan suitably bound shall be supplied to the Engineer-In-
Charge as a part of the documentation after successful completion of all tests. 

19.3    Pre-dispatch inspection & Dispatch clearance: - 

           The equipment shall be inspected by an authorized representative of QA&I 
Division, NHPC Corporate office at manufactures premises before dispatch 
as per technical specifications/ relevant standards and QAP of manufacturing 
approved by NHPC QA&I division. All tests & inspection shall be in 
accordance to approved drawings/ documents/ QAP. 

20.0 SAFETY: 
 



 The work shall be carried out strictly adhering to all the safety norms as per 
NHPC Safety Rules and therefore Contractor shall have to ensure safety of 
all the labourers engaged by them while working. The Contractor shall 
provide & make all necessary gadgets/arrangements for safety of his 
employees. The Corporation shall not, in any way be responsible for accident 
minor, major or fatal to any of his employees or for any damage arising there 
from during the pendency of the contract, which shall be the sole 
responsibility of the Contractor. The insurance charges of the employees 
shall be borne by the Contractor. Protective equipment like safety shoes, 
safety helmets, gloves etc. shall be supplied by the Contractor to the labour 
and shall be used particularly when working in electrically charged areas. 
Special precaution should be taken and/or Engineer in Charge should be 
contacted before entering the electrically charged areas. The Contractor shall 
be responsible for safety of all employees employed by him from time to time 
and shall be responsible for payment of compensation that may arise from 
time to time as a legal obligation or otherwise whatsoever it may be. 

 
21.0 FACILITIES TO BE PROVIDEED TO THE CONTRACTOR AT SITE: 

a) EOT Crane with operator subject to availability shall be provided to 
contractor free of charges. 

b) Construction Power for erection, testing & commissioning period shall be 
provided to the contractor free of charges. 

c) Storage of equipment till the commissioning is the responsibility of the 
contractor. However the space for temporary site storage will be provided 
by NHPC free of cost. 

d) Security for working personnel is the responsibility of the contractor. 

e) Guest House facility may be provided by NHPC on chargeable basis 
subject to availability of rooms. 

22.0 SETTLEMENT OF DISPUTES: GeM GTC clause no 16 is deleted & replaced 
as under:  

 
22.1   Amicable Settlement  
 
           If any dispute arises between the Employer and the Contractor arising out of 

the Contract, whether during the execution of the Works or after their 
completion and whether before or after the repudiation or after termination of 
Contract, including any disagreement by either Party with any action, inaction, 
opinion, instruction, determination, certificate or valuation of the Employer, an 
attempt shall be made to resolve the matter in dispute amicably.  

 
22.2   Arbitration – DELETED 
 
23.0    Performance Bank Guarantee (PBG):  



          Clause No 4.1.1 and 4.1.2 of GCC is deleted & replaced as 23.1 and 23.2 as 
under: 

 
23.1  The Contractor shall, within twenty-eight (28) days of the notification of contract 

award, provide a security for the due performance of the Contract for an 
amount equivalent to 5 (five) percent of Contract price (as mentioned in 
Notification of Award) in currency of the bid with a validity up to 90 days 
beyond the overall contract period. The Performance Security shall be 
submitted either in the form of Crossed Bank Draft in favour of NHPC Ltd., 
payable at Faridabad or in the form of Bank Guarantee (as per format 
Annexure-A of SCC) in favour of NHPC Limited payable at Faridabad issued 
by an Indian Nationalized Bank or any schedules Bank in India or Insurance 
Surety Bond issued by Insurance Company registered in India under 
Insurance Act 1938 or as amended from time to time and approved by the 
insurance Regulatory Development Authority of India (IRDAI) acceptable to 
Employer (as per format Annexure-B of SCC) valid for a period not less than 
90 days beyond the overall contract period as per contract. 

 
           If the contractor does not submit the performance security within the 

stipulated period due to any valid reason, Tender Inviting Authority may grant 
time extension for submission of performance security based on the request 
of contractor. In case, the contractor does not submit performance security 
without a valid reason, the Employer shall impose simple interest @12% per 
annum on the full amount of applicable performance security (along with 
applicable taxes, if any) for the period of delay in submission of performance 
security. The interest on delayed period shall be calculated on pro rata basis 
for number of delayed days. The interest accrued shall be payable by the 
Contractor within 14 days from the date of intimation by Buyer/ Beneficiary in 
form of Bank Demand Draft/ Banker Cheque in favour of ‘NHPC Ltd’, 
otherwise the same shall be recovered from any payment due or become due 
against bills / any other amount lying with NHPC.  

 
          The delayed submission of Performance Security by the Contractor shall be 

recorded in substantial completion and final completion certificates. Further, 
no claim for extension of time for completion period or any other type of claim 
on account of delayed submission of performance security shall be 
entertained. If contractor fails to submit the Performance Security within 45 
days from the date of issue of Letter of Award (LOA), then following actions 
shall be taken against such Contractor:  

          
           i) The bidder shall be debarred / banned to participate in the business 

dealings    with NHPC for a period of one year.  
          ii) The name of the Contractor shall be hosted on the NHPC website etc. as 

per existing norms of NHPC / Govt. of India. 
          iii) Such defaulted contractor shall not be eligible to participate in the bidding 

process of re-tender of this work.  
 



          Should there arise any occasion under the Contract due to which the periods 
of validities of Bank Guarantees/Insurance Surety Bond as may have been 
furnished by the Contractor from time to time, are required to be 
extended/renewed, the Contractor shall at his cost get the validity periods of 
such guarantees or bonds extended/renewed, and furnish these to the 
Engineer-In-Charge one month before the expiry date of the foresaid 
Guarantees/Bonds originally furnished; failing which the existing Bank 
Guarantees/Insurance Surety Bond shall be invoked by the Engineer-In-
Charge. Also, in case of any deficit in Bank Guarantees on any account as 
might occur or is noticed, the Contractor shall forth with recoup/replace the 
same at his cost with acceptable Performance Security.  

 
 
          BANK DETAILS FOR BANK GUARANTEES: 
          For preparation of Bank Guarantees, the NHPC’s Bank details are as under: 
 
          Name of the beneficiary                   :                   NHPC Limited  
          Account No.                                     :                   00000010813608692  
          IFSC Code                                       :                  SBIN0017313  
          Address of the Bank                          :            State Bank of India,  
                                                                                CAG-II, New Delhi-  10001 
 
 
23.2   On due completion and commissioning of work in all respect and on expiry of 

the warranty period as per clause 51.1 to 51.4 of General Conditions, the 
bank guarantee shall be returned to the contractor after 27 months (w.e.f. 
date of issue of LOA) without any interest on presentation of an absolute “No 
Demand Certificate” from the Purchaser and upon the return, in good 
conditions, of any Specifications, Drawings, tools or tackles or any other 
property belonging to the Purchaser which may have been issued to the 
Contractor. Provided always that the Purchaser shall be entitled to retain, set 
off, deduct or adjust any claim against the Contractor from the money 
deposited with or becoming payable by the Purchaser. 

 
23.3    Bidder shall submit Performance security in the form of Insurance surety bond 

/Bank Guarantee as mentioned in the tender in favour of ‘NHPC Limited’, 
payable at Faridabad to Beneficiary/Engineer-In-Charge i.e. Head of Power 
Station, URI-II Power Station, NHPC Limited, Nowpara Distt: Baramulla, J&K. 

 
24.0    TAXES & DUTIES: 

 
24.1  The Works shall be executed/ installed under single contract package for 

complete scope of work in UT of Jammu & Kashmir (India). The contractor 
has to acquaint themselves with prevailing rates of all taxes & duties including 
Goods & Service Tax (GST) applicable in Jammu & Kashmir for complete 
scope of work. 



 
24.2  All applicable taxes, duties & levies including Goods & Service Tax (GST) 

etc., including those assessed on the Employer as applicable Twenty-Eight 
(28) days prior to last date of online bid submission, shall be included in Price 
Bid. The contract unit rates shall also be after taking into account the Input 
Tax Credit (ITC) and other benefits. 

 
 (GST has been implemented by the Government w.e.f. 01.07.2017. The 

Contractor, except for the supplies for the categories mentioned at Section 
9(3) of GST Act, shall submit GSTIN and their prices shall be in accordance 
with GST provisions). (Undertaking in the prescribed format i.e. Annexure-III 
of Section-0 (ITB) for passing on benefit of Input Tax Credit and compliance 
of Anti-profiteering clause under 171 of CGST Act/ SGST Act). 

 
24.3  Any change in the rates of corresponding HSN /SA codes (as mentioned by 

the contractor / bidder in Annexure-IV of ITB) shall only be considered for 
reimbursement/ adjustment under clause 24.4 below. The same HSN/SAC 
shall prevail throughout the entire contract and no alteration thereof is 
permissible during pendency of the Contract for any reason whatsoever, 
unless otherwise specified in any other provisions of this contract or required 
due to change in tax law. The HSN / SAC Code as mentioned by bidders shall 
be final and binding. Contractor shall be liable to be assessed and 
accountable to tax authorities and the Employer shall in no way responsible 
for any kinds of errors /omissions / mistakes of bidders in this regard. 
           

24.4  Statutory variations in Taxes and Duties or levy of any new Tax after the date 
28 (Twenty-Eight) days prior to last date of online bid submission will be 
adjusted/ reimbursed against production of documentary evidence. However, 
these adjustments would be restricted to direct transactions between 
Employer and the Contractor and not on procurement of raw materials, 
intermediary components etc. by the Contractor. 

24.5   No other taxes and duties shall be payable / reimbursable by Employer. 
24.6  The GSTIN of Uri-II Power Station is 01AAACN0149C3ZB. 
24.7  TDS wherever statutorily required under any Tax Act/ Rule shall be deducted 

and deposited and necessary certificate will be provided by the Employer. 
24.8  If any tax exemptions, reductions, allowances or privileges may be available 

to the Contractor in the country where the Site is located, the Employer shall 
use its best endeavours to enable the Contractor to benefit from any such tax 
savings to the maximum allowable extent. 



24.9  Tax Collection at Source (TCS) under Section 206 C (1H) as applicable under 
Income Tax Act will be ensured by the Contractor. TCS wherever statutorily 
required under Income Tax Act shall be deposited by the Contractor as per 
extant rules. After filing the required Returns to Income Tax Department, 
necessary TCS Certificate will be provided to Employer with in prescribed 
time limit so that Employer can get the credit of such TCS. 
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ANNEXURE –A of SCC 

Performance Guarantee Form 

Bank Guarantee 

 

(To be stamped in accordance with Stamp Act  

if any, of the Country of the issuing Bank) 

   

 Bank Guarantee No. .............. 

 Date ...............................……. 

To, 

[Employer’s Name & Address] 

 

Dear Sirs, 

 

In consideration of the .... [Employer’s Name] ........ (hereinafter referred to as the ‘Employer’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators  and  assigns) having awarded to M/s ..... [Contractor’s Name] 

..... ....... with its Registered/Head Office at ............................. (hereinafter referred to as the 

‘Contractor’, which expression shall unless repugnant to the context or meaning thereof, 

include its successors administrators, executors and assigns), a Contract by issue of 

Employer’s Letter of Acceptance No. ................ dated .................. and the same having 

been acknowledged by the contractor, for …………… [Contract sum in figures and words] 

for ………. [Name of the work] and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to 

……(*)……….. of the said value of the aforesaid work under the Contract to the Employer. 

 

We ............... [Name & Address of the Bank] ..…........ having its Head Office at ................... 

(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the 

context of meaning thereof, include its successors, administrators, executors and assigns) 

do hereby guarantee and undertake to pay the Employer, on demand any and all monies 

payable by the Contractor to the extent of .............. (*) ............... as aforesaid at any time 

upto ................ (@) ........... [days/month/year] without any demur, reservation, contest, 

recourse or protest and/or without any reference to the Contractor. Any such demand made 

by the Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between the Employer and the Contractor or any dispute pending before any Court, Tribunal 

or any other authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of the Employer and further agrees that the guarantees herein 

contained shall continue to be enforceable till the Employer discharges this guarantee or till 

……………[days/month/year] whichever is earlier. 

 



The Employer shall have the fullest liberty, without affecting in any way the liability of the 

Bank under this guarantee, from time to time to extend the time for performance of the 

Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 

guarantee, to postpone from time to time the exercise of any powers vested in them or of 

any right which they might have against the Contractor, and to exercise the same at any 

time in any manner, and either to enforce or to forbear to enforce any covenants, contained 

or implied, in the Contract between the Employer and the Contractor or any other course or 

remedy or security available to the Employer. The Bank shall not be released of its 

obligations under these presents by any exercise by the Employer of its liberty with 

reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Employer or any 

other indulgence shown by the Employer or by any other matter or thing whatsoever which 

under law would, but for this provision have the effect of relieving the Bank. 

 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit 

of M/s -------------------- (name of contractor) and also agrees that the Employer at its option 

shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in the first 

instance without proceeding against the Contractor and notwithstanding any security or 

other guarantee the Employer may have in relation to the Contractor’s liabilities. 

 

i) Our liability under this Bank Guarantee shall not exceed ………………….. 

 

ii) This Bank Guarantee shall be valid up to ……………………… 

 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if Employer serve upon Bank a written claim or demand on 

or before ……………..@………….. 

  

Dated this .................... day of ..................... 20…......... at ................................. 

 

 

WITNESS  Signed for and on behalf of the Bank 

 

1. ................................................ 

 (Signature) 

 ............................... 

(Signature) 

 

 ................................................ 

 (Name) 

 ..................................... 

(Name) 

 

 ................................................ 

 (Official Address) 

 ................................................. 

(Designation with Bank Stamp) 



 

2. ................................................ 

 (Signature) 

  

Attorney as per Power 

of Attorney No. ........................ 

Dated....................................... 

 ................................................ 

 (Name) 

 

  

 ................................................ 

 (Official Address) 

  

 

  

Communication address of the Bank 

 

Name of the contact person 

 

Tel. No. 

 

Fax No. 

 

Email:  

  

Notes: 1. (*) This sum shall be five percent (5%) of the Contract Price denominated 

in the types and proportions of currencies. 

 

  (@) This date will be Ninety (90) days beyond the Contract Period/ Service 

period as specified in the Contract. 

 

2. The stamp papers of appropriate value shall be purchased in the name of 

guarantee issuing Bank. 

3. Vendor’s stamp with full details i.e. name of the purchaser in whose favour this 

stamp paper has been purchased, should be invariable mentioned on the back 

side of the stamp paper. 

4. Bank Guarantee is required to be submitted directly to the Employer by the 

issuing bank (on Behalf of the Contractor) under the registered post (A.D.). The 

Contractor can submit an advance copy of Bank Guarantee to the Employer. 

However, in case of exceptional circumstances where efficient postal services 

are not in force, the Bank Guarantee may be submitted by the Contractor directly 

to the Employer and the issuing Bank shall submit an unstamped duplicate copy 

of Bank Guarantee directly under the registered post (A.D.) to the Employer, with 

a forwarding letter.  



ANNEXURE-B of SCC 

FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE SECURITY  

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

                         Insurance Surety Bond 

No........... 

   Date................................... 

To, 

[Employer's Name & Address] 

Dear Sirs, 

In consideration of the ... [Employer's Name]........ (hereinafter referred to as the ‘Employer’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators and assigns) having awarded to M/s ......[Contractor's 

Name]............ with its Registered/Head Office at ............................. (hereinafter referred to 

as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns), a Contract by issue 

of Employer’s Letter of Acceptance No................ dated......... and the same having been 

acknowledged by the contractor, for ---------------[Contract sum in figures and words] for 

………[ Name of the work] and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract equivalent to 

.......(*)...........of the said value of the aforesaid work under the Contract to the Employer.  

We ................[Name & Address of the Insurance Company]..........having its Head Office 

at...........................(hereinafter referred to as the ‘Surety, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Employer, on 

demand any and all monies payable by the Contractor to the extent of 

..................(*).................... as aforesaid at any time upto .........................(@)...................... 

[days/month/year] without any demur, reservation, contest, recourse or protest and/or 

without any reference to the Contractor.  Any such demand made by the Employer on the 

Insurance Company shall be conclusive and binding notwithstanding any difference 

between the Employer and the Contractor or any dispute pending before any Court, 

Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this 

guarantee during its currency without previous consent of the Employer and further agrees 

that the guarantees herein contained shall continue to be enforceable till the Employer 

discharges this guarantee or till  …………(+)…….. [days/month/year] whichever is earlier. 

The Employer shall have the fullest liberty, without affecting in any way the liability of the 

Insurance Company under this guarantee, from time to time to extend the time for 

performance of the Contract by the Contractor.  The Employer shall have the fullest liberty, 

without affecting this guarantee, to postpone from time to time the exercise of any powers 

vested in them or of any right which they might have against the Contractor, and to exercise 

the same at any time in any manner, and either to enforce or to forbear to enforce any 

covenants, contained or implied, in the Contract between the Employer and the Contractor 



or any other course or remedy or security available to the Employer.  The Insurance 

Company shall not be released of its obligations under these presents by any exercise by 

the Employer of its liberty with reference to the matters aforesaid or any of them or by reason 

of any other act or forbearance or other acts of omission or commission on the part of the 

Employer or any other indulgence shown by the Employer or by any other matter or thing 

whatsoever which under the law would, but for this provision have the effect of relieving the 

Insurance Company. 

The Surety declares that this  Insurance Surety Bond is issued by the  ..........(Name of 

Insurance Company) as per the applicable rules and regulations of Insurance Regulatory 

Development Authority of India (IRDAI) and also agrees that the Employer at its option shall 

be entitled to enforce this Guarantee against the Insurance Company as a principal debtor, 

in the first instance without proceeding against the Contractor and notwithstanding any 

security or other guarantee the Employer may have in relation to the Contractor’s liabilities. 

i) Our liability under this Insurance Surety Bond shall not exceed ______(*)____. 

ii) This Insurance Surety Bond shall be valid upto ________(+)_________. 

 

iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance 

Surety Bond only and only if Employer serves upon Surety a written claim or demand 

on or before            (@)______ 

 

Dated  this .............................day of ..........20_........................at..............  

 

WITNESS 

................................................                                           (Signature)........................... 

 (Signature) 

................................................ 

(Name)                                                                    (Name).................................. 

 

.................................................. .......................................... 

(Official Address) (Designation with Stamp of Insurance 

Company)/with staff Authority no.  

Complete Address of the Insurance Company with Telephone No. and e-Mail Id. 

 

Notes : 

 1. (*) This sum shall be five percent (5%) of the accepted contract amount. 

 (@) This date will be three (3) months beyond the Contract period / Service Period 

as specified in the Contract.  

2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite 

value, such stamp paper should be purchased in the name of Issuing Insurance 

Company, not more than six (6) months prior to execution / issuance of Insurance 

Surety Bond. The name of the purchaser should appear at the back side of stamp 



paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp of 

the authorized signatory of the Insurance Company indicating the name, designation 

and signature/ power of attorney number as well as telephone numbers / e-Mail Id 

with full correspondence address of the Insurance Company. 

In case the same is issued by an International Insurance Company (it should be 

registered under Insurance Act 1938 or as amended from time to time and approved 

by the Insurance Regulatory Development Authority of India (IRDAI)), the law 

prevalent in the country of execution shall prevail for the purpose of Stamp Duty on 

the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond shall 

be got confirmed through any Indian Scheduled/Nationalized Insurance Company. 

3. Insurance Surety Bond is required to be submitted directly to the Employer by the 

issuing Insurance Company (on behalf of Contractor) under registered post (A.D.). 

The Contractor can submit an advance copy of Insurance Surety Bond to the 

Engineer.  

 

4. The issuing Insurance Company shall write the name of Insurance Company’s 

controlling branch/ Head Office along with contact details like telephone no., e-Mail 

Id and full correspondence address in order to get the confirmation of BG from that 

branch/ Head office, if so required. 

 

 

 

 

 

**************** 
 



TECHNICAL SPECIFICATION / SCOPE OF WORK 
 

Subject: “Supply, installation & Commissioning of Online Circuit Breaker 
Monitoring System for a 400 KV Bay at Uri-II Power Station” 

 

System Architecture 
Condition Monitoring of high voltage and medium voltage circuit breakers and 
disconnectors which are in continuous operation. Continuous monitoring and 
tracking the performance of circuit breakers to efficient and increased CB life. 
Advanced comprehensive condition monitoring solution for circuit breakers to keep 
CB in a well projected and highly safe operating mechanism. The solution should 
include precisely designed sensors, monitors to software which determines the 
health and analyses the CB and DS performance & Healthiness. Realtime supervision 
of the system, prevents expensive unplanned outages and maintenance, identify 
small failures before it turns, catastrophic, Provides a full assessment of the circuit, 
breaker’s health  

Condition monitoring solutions for Circuit Breaker Should Monitor various monitoring 
parameters: 

1. Trip/Close Coil Monitoring 
2. Breaking Mechanism 
3. SF6 Leakage Monitoring (SF6 Temperature & Humidity based on sensors) 
4. Temperature Monitoring (CB Drive Cabinet Temperature and Ambient 

Temperature) 
5. I²t and cumulative current measurements 
6. Supervision of Contacts State (Line and Phase Voltage/Current Measurements) 
7. SF6 Gas Density Monitoring 
8. Motor Current (Runtime/No. of Runs) 

1. SCOPE OF SUPPLY 

1.1) The scope of the specification covers the Supply, delivery, Installation and 
commissioning of Online Circuit Breaker Monitoring system with HMI and 
laptop with licensed (life time) software and all connecting cable leads, 
Communication cables, grounding cables, plugs, jumpers, adaptors etc for 
continuous online monitoring of gang operated/Independent Pole Operated 
with Hydraulic/Pneumatic/Spring operated 66 KV/132kV/220 KV/400 kV SF6 
Gas Insulated/Clean Air Blast Circuit Breakers. 

 
1.2) Any other accessories for completeness of the equipment. 

 



INSTALLATION AND COMMISSIONING: The bidder shall have to install the 
system at Uri-II Power Station. Necessary standard tests shall be done at the 
consignees premises during the commissioning of the equipment and the 
consignee’s staffs shall be trained by the OEM’s Engineer for satisfactory 
operation, maintenance and trouble shooting. 

2. Applicable Standard: 

Unless otherwise specified elsewhere, in this specification, the rating, 
performance and testing of test set shall confirm to the latest revisions, available 
at the time of placement of order of the relevant standards as below (whichever 
is applicable):    

STANDARD NO STANDARD TITLE 

EC 61010-1 Safety requirement for electrical equipment for 
measurement, control and laboratory use. 

IP 20/IP 67 Degree of Protection (IP20 for installations inside 
breaker control cabinet and IP55 for outdoor 
enclosure cubicle) 

 IEC 61326-1                   EMC 

IEC 61000-4-2 Electrostatic Discharge 

IEC 61000-4-3 Radio Frequency AM Electromagnetic Field 

IEC 61000-4-4 Fast Transients 

IEC 61000-4-5 Surge immunity Test 

IEC 61000-4-8 Power Frequency Magnetic Field 

IEC 61000-4-11 Dips test 

IEC 61000-6-2 Generic Standards 

BS-EN60255-27:2013           Safety;  

BS-EN 60255-5 sections 6 and 7 dielectric tests  

IEC 60255-22-1 1 MHz burst immunity to noise, 2.5 kV EMI / RFI immunity 

 

3. Circuit Breaker Monitoring Should have following Capabilities 

 
 The online CB monitoring system shall have the following features: - 

 
i) Breaker Operation Status (Open/Closed) with following parameters to be 

captured via sensors or derived/stimulated from existing parameters 
:-  



a) Breaker Timing - Close & Opening Time of CB 
b) Opening & Closing Travel Velocity  
c) Opening & Closing Time (Latch Time 
d) Opening & Closing Travel Time  
e) Arc Time 
f) Interrupting Time 

 
ii) Operations Count 
 
iii) Able to monitor & display currents of all three phases of circuit breaker. 

 
iv) Trip & Close Coil Circuit Integrity: -The system shall able to monitor coil 

 currents of closing coil, trip coil-1 & trip coil-2 of all three phases. The system 
shall have Coil Continuity Feature. 
 

v) Charging Motor Current Draw & Run Time: - The system shall able to monitor 
the DC current of spring charging motor of all three phases. 

 
vi) Contact Wear & Restrike Detection: - The system shall able to derive / 

stimulate travel stroke and velocity. The system shall able to monitor arcing 
contact wear & tear and generate necessary pre-warning for replacement. 

 
vii) The system shall able to monitor DC voltages of DC supply-1 & DC supply-2. 

 
viii) The system shall able to monitor temperatures of all three phase mechanisms 

along with Local Control Cabinet (LCC) of the same bay.  
 

 
ix) The system shall able to measure & monitor SF6 gas pressure/density, 

temperature, moisture. Also issue alert against any leakage detected. 
 
x) There should be suitable no. of digital Output channels for at least BCM failure 

alarm, Breaker failure alarm and other user configurable.  
 
xi) The system shall be equipped with suitable communication channel for 

communicating SCADA through RS 485/Ethernet TCP/IP over either copper or 
fibre optic cables using either Modbus, or IEC 61850 protocols. USB port for 
data downloads and local communication. 

 
xii) The all-measured data, alarms shall be stored in local memory in suitable 

formats for at least 01 year for each access through HMI/Laptop/SCADA. 
 

xiii) The system shall have time synchronization with the sub-station time through 



SNTP. The existing GPS system installed in Power Station can be used. 
 
xiv) The system shall be able to show Breaker operation analysis data trends on 

HMI Dashboard that includes comparison with stored reference fingerprint 
operation record. Mechanism operation time, auxiliary contact time, current 
interruption time, motor run time, peak motor current and SF6 emission. 

 
4. Minimum Technical Requirement: 

a. Power Supply: Range: 100 - 240 V AC, 50/60 Hz / 125 - 250 V DC Power Supply 
Input Voltage-Power Consumption110-250 VDC / 90-264 VAC, 50 / 60 Hz 
60VA Maximum 

b. Analog Inputs:  
i. 3-phase currents monitoring: 3 channels +/- 200 mA 
 

ii. Close coils Current Monitoring: 3 channels Hall Effect sensor 
 

iii. Trip Coil-1 & Trip Coil-2 Current monitoring: 6 channels, hall effect sensor 
 

iv. Battery/DC voltage (Monitoring): 2 channels for 0-240 VDC (DC supply-1 & DC 
supply-2 monitoring) 

 
v. Current Monitoring of Spring Charging Motor: 3 channels +/-20 mA for AC 

operated spring charging motor or Hall Effect DC sensor for DC operated spring 
charging motor (Supply type to confirmed). 

 
vi. SF6 gas density/pressure/humidity/dewpoint Monitoring: In case of each phase 

CB chamber separately monitored, 3 channel, 4-20mA for analog or Digital 
sensors shall be fitted. In case all three phase CB chambers commonly 
monitored, 01 channel 4-20mA for analog or respective type & quantity of digital 
sensors shall be fitted. 

 
vii. Any special adaptors required for fitting sensors shall be supplied by the firm. 

In case, separate port is not available in the CB chamber, the sensors have to 
be fitted with already existing SF6 gas density/pressure monitor. The firm must 
ensure the functioning of existing SF6 gas density/pressure monitor must not 
hampered in that case and any adaptor required shall be in supplier’s scope. 

 
viii. Mechanism travel stroke and velocity monitoring/measurement: 03 channels. 

The firm shall supply suitable rotary or linear transducers whichever is 
applicable as per CB mechanism along with all fixtures for mounting the 
transducers. The firm must ensure in no way fixing of motion transducers affect 
normal operation of CB mechanism.  



ix. Digital Inputs:  
 Trip initiation A, B, C (Trip-1) 
 Backup trip initiation A, B, C (trip-2) 
 Close initiation A, B, C 
 52a auxiliary breaker contact status A, B, C 
 52b auxiliary breaker contact status A, B, C 
 Motor run timers (all phases) 
 Spare Channel: at least 04 inputs for future configurations 

 
x. Digital Outputs/Relays:  

 CBM system failure alarm 
 Breaker failure alarm 
 Spare: At least 05 spare channel/outputs (instead of channel no. of 

outputs can be defined) for future configurations 
 

c. The configuration of the Notebook Laptop to be supplied with the equipment 
shall be latest of the make DELL / HP along with all licensed version Software 
(i.e. Operating System / MS Office, anti-virus software etc) and latest 
application software for communication & access of CB monitoring system. 
Laptop shall be with latest specifications such as Core i7 Intel Processor,8GB 
RAM or better, 512 GB or better HDD/SSD, 15’’ or higher anti-glare LED/OLED 
screen complete with required cables and connectors. 
 

d. Any other feature not mentioned in the specifications, however required for full 
functionality of the system and betterment of the system shall be deemed 
included in the scope. 
 

5. Rating of Circuit Breaker: 
 
 
 

 

 

 

 

 

 

 

Sl No Parameter Units Data 
1 Type  T155-CB 
2 Make  GE 
3 Bay  Unit/ Line Bay 
4 Nominal Voltage KV 400 
5 Highest voltage of Equipment KV 420 
6 Nominal Condition Hz 50±5% 
7 Rated continuous current A 2000 
8 Brake  Double 
9 Operating Sequence  0-0.3S-CO-3min-CO 









Section-V-BOQ 
BILL OF QUANTITIES  (BOQ)  

    
Sl 
No Description Quantity Unit 

1 
Supply of Online Circuit Breaker Monitoring System for a 
400 KV Bay at Uri-II Power Station 

1 

Set 
(As 
per 
GeM)  

2 ERECTION, TESTING AND COMMISSIONING Charges 1 

Set 
(As 
per 
GeM) 

 

 

Note: 

i) Bidders are requested to not quote their prices here in Technical Bid. Otherwise 
their respective bid shall be summarily be considered as rejected and not eligible 
for carrying out further evaluation.  

ii) The breakup of prices as per above BOQ shall be submitted before award of work. 
iii) The Grand total shall match with the total price quoted on GeM portal in Financial 

Bid. 
 

 


