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एनएचपीसी िलिमटेड 
(भारत सरकार का उȨम) 

NHPC LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

 

 

TENDER DOCUMENT 

Local Competitive Bidding for District Reasi (J&K) 

 (Open Tender) 

FOR  

CONSTRUCTION OF CIVIL WORKS 

 

Name of Work: “Painting Work of 20 Nos. Gen transformers at Salal Power 
Station 

कायर् का नाम    :-  पावर हाउस मŐ पावर टŌ ांसफॉमŊरस (संƥा‐20 न०) पर पŐिटंग के कायŊ को कराने के 

संबंध मŐ । 
 

 

िनिवदा िविनदőश सं.:-  एच/एसपीएस/सीडी/एनआईटी-08/2023-24/281-300   िद०:   23/08/2023 

Tender Reference No.: NH/SPS/CD/NIT-08/2023-24/281-300         Dated: 23/08/2023 
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खंड-I 
िनिवदा आमंũण सूचना 

 

 

 

SECTION – I 

NOTICE INVITING E-TENDERs  

(NIT) 
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SECTION‐I 
 

िजला िरयासी, जम्म ूऔर कश्मीर के िलए स्थानीय घरेल ूपर्ितस्पधᱮ बोली 
 Local Domestic Competitive Bidding for District Reasi (J&K) 

 (E-tendering-Web Notice) 

   िनिवदा िविनिदŊʼ संƥा:/Tender Ref. No.: NH/SPS/CD/NIT-08/2023-24/281-300 Dated:23/08/2023 

(ई-िनिवदा आमंũण सूचना (खुली Ůित̾ पधŎ बोली) /NOTICE INVITING e-TENDER (Open Tender) 

Online “Item Rate” bids are invited through Local Domestic Competitive Bidding for District 
Reasi (J&K) in Single Stage -Two Part Bidding Basis {i.e. Part-I (Cover-I): Technical- Bid 
and Part-II (Cover-II): Financial Bid} for and on behalf of NHPC Ltd. (A Govt. of India 
Enterprise) from eligible Sole Bidders for the work of “Painting Work of 20 Nos. Gen 
transformers at Salal Power Station”.  

िनिवदा दˑावेज एनएचपीसी िलिमटेड की वेबसाइट www.nhpcindia.com (केवल संदभŊ के िलए)  एवं केȾीय सावŊजिनक 
Ůापण (सीपीपी) पोटŊल http://eprocure.gov.in/eprocure/app. पर देखा व डाउनलोड िकया जा सकता है।  

बोली केवल http://eprocure.gov.in/eprocure/app पर अंितम तारीख व समय तक ऑनलाइन जमा की जानी है। 
िनिवदा दˑावेज़ की हाडŊ कॉपी की िबŢी नही ंकी जाएगी।   
कोई भी बोलीदाता जो इस िनिवदा के िलए बोली लगाना चाहता है, ई-िनिवदा के िलए ऑनलाइन बोलीदाता पंजीकरण के 
बाद उपरोƅ पोटŊल से िनिवदा दˑावेज डाउनलोड कर सकता है। 
 

Complete Bid Documents/Tender Document can be viewed and downloaded from Central 
Public Procurement (CPP) Portal http://eprocure.gov.in/eprocure/app. The site can also be 
viewed through e-procurement corner of NHPC website www.nhpcindia.com  and CPP 
Portal. Any Bidder who wishes to quote for this Tender can download the Tender Document 
from aforesaid portal after online Bidder registration for e-tendering. 

1. The brief details of the tender are as under: 

Sl. No.  Item  Description 

i)  िनिवदा की िविध  
Mode of tendering  

ई-खरीद Ůणाली (खुली िनिवदा) - Local Domestic 
Competitive Bidding for District Reasi 
(J&K) 

e-procurement system (Open Tender) 

Cover-I: Online Techno-Commercial Bid  

Cover II: Online Price Bid 

 

 

 

 

 

एन एच पी सी  िलिमटेड 

(भारत सरकार का उȨम) 
NHPC LIMITED 

(A Govt. of India Enterprise) 
 CIN: L40101HR1975GOI032564 

Ůापण व संिवदा िवभाग, 
सलाल पावर ːेशन,  Ǜोितपुरम-182312 
िजला‐įरयासी (जʃू व कʳीर ) 
Procurement & Contract  

SALAL POWER STATION, JYOTIPURAM 

Distt. REASI (J&K)‐182312, 
 (ISO 9001:2015,14001:2015 & 45001:2018 Certified) 

 

 

एन एच पी सी  िलिमटेड 

(भारत सरकार का उȨम) 
NHPC LIMITED 

(A Govt. of India Enterprise) 
 CIN: L40101HR1975GOI032564 

Ůापण व संिवदा िवभाग, 
सलाल पावर ːेशन,  Ǜोितपुरम-182312 
िजला‐įरयासी (जʃू व कʳीर ) 
Procurement & Contract  

SALAL POWER STATION, JYOTIPURAM 

Distt. REASI (J&K)‐182312, 
 (ISO 9001:2015,14001:2015 & 45001:2018 Certified) 
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ii)  िनिवदा आईडी  संƥा  
Tender ID No. 

2023_NHPC_768254_1  

iii)  िनिवदा िविनदőश सं. 
Tender Specification No. 

NH/SPS/CD/NIT-08/2023-24/281-300 
Dated:  23/08/2023 

iv)  आंकिलत लागत  
Estimated cost   

₹ 2,81,041 /- (including GST@18%) 

v)  िनिवदा Ůपũ रािश  

Cost of Bidding Document 

₹590/- in the form of Crossed Demand Draft 
only in favour of “NHPC Limited” payable 
at ‘SBI Jyotipuram’ towards the cost of 
bidding document. The bidder shall fill the 
Cost of bidding document details in his online 
bid and submit DD details to Tender Inviting 
Authority on or before the date as specified 
in NIT with offline submissions.  

vi)  धरोहर रािश  

EMD (Bid Security) 

₹6,000/-  payable in favour of “NHPC 
Limited” payable at ‘SBI Jyotipuram’  in the 
form of Crossed Demand Draft Or  in the 
form of Bank Guarantee issued by an Indian 
Nationalised Bank. Bank guarantee shall be 
valid upto three months beyond the Bid 
validity period as per format appended as 
Form-1 of Section-V.  Failure to do so may 
prevent a tender from being considered. The 
bidder shall fill the EMD details in his online 
technical bid and submit DD to Tender 
Inviting Authority on or before the date as 
specified in NIT.   
Bank Details for EMD is as follow: 

Name of the beneficiary: NHPC Limited 
Account No.:11391767764 
IFSC Code: SBIN0003704 
Address of the Bank: SBI Jyotipuram 

vii)  बोली की अपेिक्षत वैधता  
Required validity of Bid 

ऑनलाइन बोली जमा करने की अंितम तारीख से 120 
िदन / 120 days from the last date of online 
submission of Bids. 

viii)  कायर् करने के िलए िदया गया समय 
Completion Period / Schedule 

90 िदन (03 महीने)/90 days (Three 
Months)  

ix)  िनिवदा आमंतर्ण अिधकारी  
Tender Inviting Authority 

महाŮबंधक (ई & सी), Ůापण एवं संिवदा िवभाग 
General Manager (E&C), P&C Division, Salal 
Power Station 

 

1.0 िनिवदा की महȕपूणŊ तारीखŐ / The critical dates of tender are as under: 
 

S. No.  Particulars  Date & Time 

(i) िनिवदा पर्काशन की  ितिथ और समय
Publish date and time   

25/08/2023,    18:00 Hrs. 

(ii) िनिवदा पर्पतर् बेचनᱶ/ डाउनलोड पर्ारंभ करने की ितिथ
Sale/Document Download Start Date & Time

     25/08/2023,    18:00 Hrs. 
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(iii) ऑनलाइन िबड जमा पर्ारंभ करने की ितिथ और समय
Online Bid Submission Start Date & Time

     25/08/2023,     18:00 Hrs. 

(iv) िनिवदा दस्तावेज़ की िबकर्ी तथा डाउनलोड समाि᳙ की 
ितिथ और समय  
Sale/Document Download End Date & Time 

    16/09/2023,    15:00 Hrs. 

(v) ऑनलाइन बोली पर्स्तुत करने की अंितम ितिथ और समय
Online Bid Submission End Date & Time

     16/09/2023,     15:00 Hrs. 

(vi) िनिवदा पर्पतर् रािश, धरोहर रािश एवं अन्य सहायक 
दस्तावेज जमा करने की अंितम ितिथ  
Last date of submission of Cost of Tender 
document, EMD and other offline supporting 
documents at following Venue(s): 
महाŮबंधक (ई & सी), Ůापण एवं संिवदा िवभाग 
General Manager (E&C), P&C Division, Salal 
Power Station, Jyotipuram, Reasi, (J&K)  
PIN-182312,  
Email: salal-procurement@nhpc.nic.in 
Phone No. 01991-255481/255459 

 
 
 
 
 
 
        21/09/2023,   15:00 Hrs. 
 
 
 

(vii) बोली खोलने की ितिथ और समय
Bid Opening Date & Time  
i. Technical bid alongwith offline documents
ii. Price bid 

 

 

i.       22/09/2023,   15:00 Hrs. 
ii. To be intimated separately through 

registered mobile number. 

  
Eligible Bidder: 
2.1 This Invitation for Bid is open to: 

 a) The bidders who are incorporated legal entity and are legally and financially autonomous 
and operate under commercial law of their respective jurisdiction.  

 b) all bidders meeting the Qualification criteria as defined in clause 3. 
2.2  For works/ services not having Integrity Pact: 

Bidders shall not have been banned/de-listed/back listed/debarred from business by any 
PSU/GOVT. Department during last 03 (three) years. 

 For works/services having Integrity Pact in place:  

Bidders shall not have been banned /de-listed/black listed/debarred from business by any 
PSU/Govt. Department during last 03 (three) years on the ground mentioned in para 6 of 
Guidelines on Banning of Business dealings.  

Self- Declaration in this regard is to be submitted as per the enclosed proforma. 

2.3 The Bidders whose contract(s) have been terminated due to poor performance by 
Employer, shall not be allowed to participate in the bidding process for next 5 years 
w.e.f the date of notification of termination.  

2.4  To improve transparency and fairness in the tendering process the Employer is 
 implementing  Integrity Pact. 

 The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 
persons/officials of both the parties, not to exercise any corrupt/ 
fraudulent/collusive/coercive practices in the Tendering process and also during 
implementation of the Contract. Only those Bidders who have entered into Integrity Pact 
with the Employer shall be eligible to participate in the bidding process. 
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 All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the 
Employer at the time of submission of their Bids. The Integrity Pact digitally signed on behalf 
of the Employer is provided as Form-7 Section-III. The Integrity Pact shall be downloaded, 
printed and signed by the Applicant and the hard copy shall be submitted. The scanned 
copy shall be submitted online and hard copy off line.  

 Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of 
appropriate value prior to signing of Contract Agreement. 

 To oversee the compliance under the Integrity Pact, Shri Vivek  Kumar  Johri, IPS (Retd.) 
and  Dr. Vinod  Aggarwal, IAS (Retd.) have been appointed as Independent External 
monitor (IEM) by the owner. The Contact Address of IEMs is as under:- Room No.-217, NHPC 
Ltd. NHPC Office Complex, Sector -33, Faridabad-121003. 

Shri Vivek Kumar Johri,   

I 06, Malviya Nagar,  Bhopal,  

Madhya Pradesh-462003 Email:  
iem.nhpc@gmail.com 

Dr. Vinod Aggarwal,  

B-103, Sarvodaya  Enclave,  2"d Floor,   

New Del hi- II0017  

Email:  iem.nhpc@gmail.com 

2.5  The Bidder, against whom proceedings  for  insolvency under  the  Insolvency and Bankruptcy 
  code 2016, or as amended from time to time, have started, shall not be eligible for bidding. 
  Self‐declaration  in  this  regard  is  to  be  submitted  as  per  enclosed  Proforma  (Form‐12  of 
  Section‐III).  

2.6 Public  procurement  (Preference  to  Make  in  India)  order  for  Goods/Services/Works  as 
directive  issued  by  “Department  for  Promotion  of  Industry  and  Internal  Trade  (DPIIT), 
Ministry  of  Commerce  and  Industry  vide  Order  no.  P‐45021/2/2017‐PP(BE‐II)  dated  04th 
June,2020:‐ 

A) Definitions  

Local  content:  means  the  amount  of  value  added  in  India  which  shall,  unless  otherwise 

prescribed  by  the  Nodal  Ministry,  be  the  total  value  of  the  item  procured  (excluding  net 

domestic indirect taxes) minus the value of imported content in the item (including all custom 

duties) as a proportion of the total value, in percent. 

Class‐I  local  supplier: means  a  supplier  or  service  provider, whose Goods/  Services/ Works 

offered for procurement, has local content equal to or more than 50%. 

Class‐II  local  supplier: means a  supplier or  service provider, whose Goods/ Services/ Works 

offered for procurement, has local content more than 20% but less than 50%. 

Non‐local  supplier:  means  a  supplier  or  service  provider,  whose  Goods/    Services/ Works 

offered for procurement, has local content less than or equal to 20%. 

Margin of purchase preference: means the maximum extent to which the price quoted by a 

Class‐I  local  supplier may be above  the L‐1  for availing purchase preference. The margin of 

purchase preference shall be 20%. 

Works: means all works as per Rule 130 of GFR‐2017, and shall also  include Turnkey works, 

Engineering,  Procurement  &  Construction  (EPC)  Contracts  and  Services  include  System 

Integrator (SI) contracts. 
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B) Eligibility Criteria 

a) For procurement of Goods/Services/Works, irrespective of purchase value where there 

is  sufficient  local  capacity  and  local  competition,  only  Class‐I  local  supplier  shall  be 

eligible to bid. 

b) For procurement of Goods/Services/Works, not  covered under B(a)  above and having 

estimated value less than INR 200.00 Crores, where Global tender enquiry is not to be 

issued, both Class‐I and Class‐II local supplier shall be eligible to bid. 

c) In case Global tender enquiry is invited with the approval of Department of Expenditure 

for estimated value less than Rs. 200 crores, Non‐local supplier shall also be eligible to 

bid alongwith Class‐I and Class‐II local supplier. 

The above criteria shall be subject to compliance of following: 

i) The bidder shall have to be an entity registered in India in accordance with law. Indian 

subsidiaries of foreign bidders are eligible to participate in the bidding process provided 

they meet the qualifying criteria  in terms of capability, competency, financial position, 

past  performance  etc.  Further,  Foreign  bidders  shall  compulsorily  set  up  their 

manufacturing units on a long term basis in India. 

ii) Foreign  bidders  can  also  participate  in  the  bidding  process  provided  they  form  Joint 

Venture with any bidder registered in India in accordance with law. 

iii) Country of origin of the equipment/material shall be provided in the bid. 

iv) The bids shall be in Indian National Rupees (INR) only in respect of local content. 

v) The bidder shall follow Indian laws, regulations and standards. 

vi) For  supply  of  equipment  /  material  from  the  country  of  origin  other  than  India,  the 

bidder shall submit performance certificate in support of satisfactory operation in India 

or a country other than the country of origin having climatic and operational conditions 

including ambient temperature similar  to that  of  India for minimum  one year. 

vii) The manufacturer/ supplier shall list out the products and components producing Toxic 

E‐waste  and other waste.  It  shall  have an Extended Producers Responsibility  (EPR)  so 

that after the completion of the lifecycle, the materials are safely recycled / disposed of 

by  the  Manufacturer/  Supplier  and  for  this,  the  Manufacturer/Supplier  along  with 

procurer has to establish recycling / disposal unit or as may be specified. 

viii) The  bidder  shall  have  to  furnish  a  certificate  regarding  cyber  security/safety  of  the 
equipment / process to be supplied/services to be rendered as safe to connect. 

ix) Wherever required, the Foreign supplier shall establish fully functional service centers in 
India and shall keep spares/material locally for future needs of Utilities. 

  Arbitration proceedings shall be instituted in India only and all disputes shall be settled as per 

applicable Indian Laws. 

3. Qualification of the Bidder 

3.1 All bidders shall include the following information and documents with their bids in, 
Qualification Information unless otherwise stated in the ITB:  

a) Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to 
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commit the Bidder. Additional information as sought in the Form-1 General Information, 
Section-III shall be provided. 

b)  Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall be 
provided in Form -3 work experiences record, Section-III. The work experience shown shall 
be supported with certificate(s) from the Engineer-in-charge/Project head of the concerned 
work. 

c)  Information on financial criteria stipulated in clause 3.2A (a) shall be furnished in Form -4, 
Annual construction turnover, Section-III. Copy of affidavit/Certificate of CA mentioning 
Financial Turnover of last 3 (three) years. Printed Annual reports or financial statements of 
the Bidder, such as balance sheet, profit and loss statements and auditor’s reports as the 
case may be for the past three years shall be submitted to ascertain bidder’s meeting the 
financial criteria. 

d) the proposed methodology (Schedule- G in separate sheets) and programme of 
construction (in Schedule- E), backed with equipment planning and deployment (in 
Schedule-F), duly supported with broad calculations, justifying their capability of execution 
and completion of the work as per technical specifications and within the stipulated period 
of completion. 

e)      As the tender invited for local competitive bidding for District Reasi (J&K), therefore 
local resident of District Reasi (J&K) is only eligible. 

3.2 A To qualify for award of the Contract, each the bidder should have: 

 a)   For estimated work value up to Rs. 25 lacs, only work experience certificate as per the 
guidelines will be kept as qualifying criteria. 

  For estimated value of work above Rs. 25 lacs to Rs. 1.00 crore, the certified copy (by CA) of 
gross turn over for last three years shall be desirable/required.” The financial qualifying criteria 
may be kept, as “Average Annual Financial turnover during the last 3 years, ending 31st 
March of the previous financial year, should be at least 30% of the estimated cost”. In the 
support of turnover certified copy (CA) of gross turnover to be furnished. 

 For estimated value of work above Rs. 1.00 Crore, the criteria may be kept, as “Average 
Annual Financial turnover during the last 3 years, ending 31st March of the previous financial 
year (2021), should be at least 30% of the estimated cost. In the support of turnover copy of 
audited balance sheets & Profit/loss/A/C to be furnished. 

b) Satisfactorily completed, in last seven years, at least one similar work i.e. “ Painting work 
on E&M Equipment or Structures” of value equal to 80% of the estimated cost of work or 
two works each value equal to 50% of estimated cost of work or three works each value 
equal to 40% of the estimated cost of works.  

 (In support of above, if LOA/work order is issued by any Govt. Agency (Central/State)/PSUs 
then the bidder shall submit notarized copy of Letter of award/Work Order and successful completion 
certificate/satisfactory performance certificate issued by purchaser/owner/client/employer and if the 
submitted LOA/work order is issued by any Private agency then in addition to above the 
bidder shall also submit copy of TDS Certificate duly certified by Chartered Accountant. Bid of 
those bidders having without appropriate TDS shall be liable for rejection.) 

Note: The reference date for considering the period for general & specific technical 
experience shall be the last day of the month previous to the one in which tenders are invited. 

 

3.2 B Each Bidder must also produce with their Bid: 
i) The self attested copy of Contractor Registration certificate / Enlistment certificate / 

Incorporation certificate in any Govt. deptt. / Statutory body / PSU. 
ii) The self attested copy of PAN No, Current ITR (FY 22-23 AY 23-24), EPF Registration 

No, ESIC Registration and valid GSTIN. 
iii) The self attested copy of a declaration that the information furnished with the bid 

documents is correct in all respects in form-5, form of declaration, Section-III. 
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iv) Such other certificates if any as defined in the ITB. All necessary supporting documents 
shall be submitted with Technical Bid. 

v) Power of Attorney (wherever applicable), notarised experience certificates are 
required in original and are to be submitted in Offline. 

vi) The notarised document issued by district administration/Domicile Certificate shall 
be submitted with technical Bid in support to prove that bidder belongs to district 
Reasi (J&K) and is a Local resident.  

vii) The bidder shall submit their offline documents by post/ by hand only to this office. 
Submission of bid documents through e-mail will not be considered. 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 
 demonstrate having work experience, financial capability and resources sufficient to meet 
 the aggregate of the qualifying criteria. Failure to produce the certificates and documents 
 in clauses 3.1 and 3.2(A) & (B) shall make the bid non-responsive. 

3.2 D  JVs or any other arrangement other than sole bidder is not allowed. Experience and 
resources of proposed sub-contractor, if any shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria. However, experience of bidder as sub- 
contractor approved by Project developer shall be considered. Experience of bidders as 
member of Consortium/Joint Venture shall be considered as per distribution of work against 
the member of the Consortium/Joint Venture. In case where distribution of Consortium/JV 
members is not specified in Consortium/JV agreement then the experience credential shall be 
considered for all members of JV with minimum 35% participation share. 

3.3 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

(i). Made misleading or false representations in the forms, statements, declarations and 
attachments submitted in proof of the qualification requirements; and/or 

(ii). Participated in the previous bidding for the same work and had quoted abnormally high or 
low bid prices and could not furnish rational justification for it to the Employer. 

4.0 Time for Completion  
 The successful bidder shall complete the entire work within the time specified at SI no. -1 
 (table), to be reckoned from the date of issue of Letter of Acceptance.  

5.0 Tenders must be accompanied by the earnest money of the amount specified for the 
work in the above table at 1.0. 

6.0 As per Govt. Guidelines, for Bidder(s) registered as Micro and Small Enterprises, the cost of 
tender  document and Earnest Money deposit will not be applicable. However, the proof for 
the same shall be submitted for eligibility. No other bidders are exempted from furnishing cost 
of tender document fees /EMD as mentioned above. 

7.0 Pre-Bid Meeting  
a) A Pre-Bid meeting open to all the prospective Bidder(s) will be held at venue, date and 

time as per SI. No.-1 wherein they shall be given an opportunity to obtain clarifications, if 
any, regarding the work and Bid conditions. 

b) Prospective Bidder(s) may submit their queries, if any, by email / courier / fax at address 
stated at Para -8 at least 03 days before the pre-Bid meeting so that the same can be 
replied during the meeting. 

8.0 Bid submission 
i) Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II i.e. ITB) and Price Bid 

(Cover-II) electronic format) complete in all respect must be uploaded at the aforesaid 
portal date & time as per SI. No.1.1.  
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ii) Offline Bid Submission (Refer Section-II i.e ITB) complete in all respect must be delivered 
in sealed envelopes to the address, date & time as per SI. No. 1.1(Table), which will be 
submitted before opening of Technical bid). 

The envelope shall bear (the project name), the tender number and the words ‘DO NOT OPEN 
BEFORE’ (due date & time).                      

I.  Original copy of the Bid Security  (EMD) in the form of a DD drawn on State Bank of India 
in favour of “NHPC Limited” Salal Power Station” payable at S.B.I. Jyotipuram (Code 
3704). 

II. Such other certificates as defined in the ITB. Failure to produce the certificates shall 
make the bid non-responsive. 

III. Cost of tender Document drawn on State Bank of India in favour of “NHPC Limited” Salal 
Power Station” payable at SBI Jyotipuram (Code 3704).  

 
Bidder is required to submit Tender fee, EMD and other physical document to the Office of 
General Manager (P&C) Salal Power Station on or before due date of bid submission. In 
case, Tender fee and EMD and other documents are not received to the Office of General 
Manager (P&C), Salal Power Station on or before due date and time of bid submission, bid 
may be treated as non-responsive and liable for rejection even if bidder has submitted bid 
online successfully and has uploaded all the required document online. 

IV.  Power of Attorney (wherever applicable), notarised experience certificates are required in 
original and are to be submitted in Offline.  

Note: The Bidder should also upload the Scan copy of all above said original documents as Bid-
Annexure during Online Bid-Submission.  

In the event of the specified date or amendment if any for the submission of bids being declared 
a holiday for the Employer, the hard copy of the documents will be received up to the specified 
time on the next working day. Similarly, in the event of the specified date or amendment if any 
for the opening of bids being declared a holiday for the Employer, the opening shall be carried 
out at the specified time on the next working day. However, the date and time for online 
submission of the Bids shall continue to be the date and time specified or amendment if any. 

9. The currency for the Bid shall be Indian Rupee only. 
10. Bids shall be valid for a period as mentioned in Sl no. 1 after the deadline for Bid submission. 

If any Bidder withdraws his Bid before the said period or makes any modification in his Bid, 
the Earnest Money deposit of the Bidder shall be forfeited. 

11.0 The Techno-commercial Bid shall be opened online at venue date & time as per Sl. No.-1.1. 
The time and date of opening of Financial Bid of bidders qualified the technical bid shall be 
communicated to them at later date after evaluations of technical bids. The Employer/Tender 
inviting Authority at his discretion may open Technical and Financial Bid simultaneously and 
evaluate the Bid completely. 

12.0 E-tendering: Instruction for online bid submission 
The Techno-commercial Bid and Price Bid to be submitted on-line at Central Public 
Procurement e-Portal http://eprocure.gov.in/eprocure/app. The bidders are required to submit 
soft copies of their bids electronically on the Central Public Procurement (CPP) Portal, using 
valid Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal. 

12.1      Registration: 
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i)  Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal by using the “Online Bidder Enrollment” option available on the home 
page. Enrolment on the CPP Portal is free of charge. 

ii)  As part of the enrolment process, the bidders will be required to choose a unique username 
and assign a password for their accounts. 

iii) During enrolment/ registration, the bidders should provide the correct/true information 
including valid email-id & mobile no. All the correspondence shall be made directly with the 
Consultants/ bidders through email-id provided. 

iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) is mandatory which can be obtained from SIFY/ TCS/ 
nCode/ eMudra or any Certifying Authority recognized by CCA India on eToken/ Smart 
Card. 

v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital 
Signature Certificate with their profile. 

vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that 
they do not lend their DSCs to others which may lead to misuse and should ensure safety of 
the same. 

vii) Bidders can then log into the site through the secured login by entering their user ID/ 
password and the password of the DSC/ eToken. 

12.2 Searching for Tender documents: 

a) There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
Organization Name, Location, Date, Value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
Organization Name, Form of Contract, Location, Date, Other keywords etc. To search for a 
tender published on the CPP Portal.  

b) Once the bidders have selected the tenders they are interested in, they may download the 
required documents/ tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS/ e-
mail in case there is any corrigendum issued to the tender document.  

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification/ help from the Helpdesk.  

12.3 Preparation of Bids: 

a) For preparation of bid, Bidders shall search the tender from published tender list available 
on site and download the complete tender document and should take into account 
corrigendum, if any, published before submitting their bids. After selecting the tender 
document same shall be moved to the ‘My favourite’ folder of bidders account from where 
bidder can view all the details of the tender document. 

b) Bidder shall go through the tender document carefully to understand the documents 
required to be submitted as part of the bid. Bidder shall note the number of covers in which 
the bid documents have to be submitted, the number of documents, including the names 
and content of each of the document that need to be submitted. Any deviations from these 
may lead to rejection of the bid. 

c) Any clarifications if required then same may be obtained online through the tender site, or 
through the contact details given in the tender document. 

d) Bidders should get ready in advance the bid documents to be submitted as indicated in the 
tender document/ schedule in PDF/ xls/ rar/ zip/ dwf formats. If there is more than one 
document, they can be clubbed together using zip format. 
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e) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, Annual Reports, Auditor Certificates etc.) has 
been provided to the bidders. Bidders can use “My Space” or “Other Important Documents” 
area available to them to upload such documents. These documents may be directly 
submitted from the “My Space” or “Other Important Documents” area as per tender 
requirements while submitting the bid, and need not be uploaded again and again. This will 
lead to reduction in the time required for bid submission process. 

12.4 Submission of Bids: 

i)  Bidder should log into the site well in advance for bid submission so that he/ she upload the 
bid in time i.e. on or before the bid submission time. 

ii)  Bidder should prepare the Tender Fee, and EMD and other required documents as per the 
instructions specified in the NIT/ tender document. The originals should be submitted to the 
Tender Inviting Authority or the place specified in para1, on or before the last date & time 
of offline bid submission. The details of the DD/BG, physically sent, should tally with the 
details available in the scanned copy and the data entered during the bid submission time. 
Otherwise the uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) 
and accepts the same in order to proceed further to submit their bid. 

iv) Bidder shall select the payment option as ‘offline’ to pay the Tender Fee/ EMD as applicable 
and enter details of the instrument. 

v)  Bidder shall digitally sign and upload the required bid documents one by one as indicated in 
the tender document. 

vi)  Bidders shall note that the very act of using DSC for downloading the tender document and 
uploading their offers is deemed to be a confirmation that they have read all sections and 
pages of the tender document without any exception and have understood the complete 
tender document and are clear about the requirements of the tender document. 

vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 
MB. If any document is more than 2MB, it can be reduced through zip/rar and the same can 
be uploaded. For the file size of less than 1 MB, the transaction uploading time will be very 
fast. 

viii) Utmost care shall be taken for uploading Schedule of Quantity & Price and any change/ 
modification of the price schedule shall render it unfit for bidding. Bidders shall download the 
Schedule of Quantities & Prices in XLS format and save it without changing the name of the 
file. Bidder shall quote their rates in figures in white background cells, thereafter save and 
upload the file in financial bid cover (Price bid) only. If the Schedule of Quantity & Price file 
is found to be modified by the bidder, the bid will be rejected. The bidders are cautioned that 
uploading of financial bid elsewhere i.e. other than in cover 2 will result in rejection of the 
tender. 

ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting 
Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced 
during the submission of bids online by the bidders at the eleventh hour. 

x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the 
bidders shall take print out of system generated acknowledgement number, and keep it as a 
record of evidence for online submission of bid, which will also act as an entry pass to 
participate in the bid opening. 

xi) Bidder should follow the server time being displayed on bidder’s dashboard at the top of the 
tender site, which shall be considered valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system. 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered 



Page 14 of 173 
 
 

cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality 
of the bids is maintained using the secured Socket Layer 128 bit encryption technology. 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to 24x7 CPP Portal Helpdesk.  

13.0 Any corrigendum, subsequent amendments and / or extension of date, if any, for submission 
of Bids shall be posted on the portal  http://eprocure.gov.in/eprocure/app. Bidder(s) are 
advised to visit the portal regularly before the deadline for submission of Bids. 

14.0 The employer reserves the right to accept or reject any Bid and to cancel the Bidding process 
and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or Bidder(s). However, the Bidder(s) who wish to seek reasons 
for such decision of cancellation/ rejection shall be informed of the same by Employer unless 
its disclosure reasonably could be expected not to affect the sovereignty and integrity of India, 
the security, strategic, scientific or economic interest of the state or lead to incitement of an 
offence. 

15.0 In case of any difference between wordings of English and Hindi version of ‘Notice Inviting 
Tender’, English version shall prevail. 

16.0 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 
a. Made misleading or false representations in the annexures, statements, declarations and 

attachments submitted in proof of the qualification requirements; and/or 
b. Participated in the previous bidding for the same work and had quoted abnormally high or 

low bid prices and could not furnish rational justification for it to the Employer. 
17.0 If a bidder/firm quotes ‘Nil' charges/consideration, the bid shall be treated as unresponsive 

and will not be considered in accordance with Office Memorandum No. 29 (1)/ 2014-PPD 
dated 28.01.2014 issued by PP Division Department of Expenditure, Ministry of Finance. 

18.0 The Bidders whose contract(s) have been terminated due to poor performance by 
Employer, shall not be allowed to participate in the bidding process for next 5 years w.e.f 
the date of notification of termination. Self-declaration in this regard is to be submitted. This 
‘Declaration’ should be on the letter head of Bidder. 

19.0 Bidders who are resident of District Reasi (J&K) are only eligible for Local Competitive 
Bidding and they are only allowed to participate in this bidding process.  

20.0 The notarised document issued by district administration/Domicile Certificate shall be 
submitted with technical Bid in support to prove that bidder belongs to district Reasi 
(J&K) and is a Local resident.  

21.0 For benefit of larger population of the nearby area of power station, at a time not more 
than 02 works/services are to be allotted/awarded to the same entity. The value of 
works and services to be awarded to any single entity at any point of time shall be 
limited to Rs. 60.00 lakh. Therefore, the Price Bid of the bidders, whom two 
works/services awarded (or financial limit achieved) or successful (L-1 bidder) in local 
competitive bidding at the time of price bid opening shall not be opened in other local 
competitive bidding tenders, i.e. maximum two package or awarded value of Rs. 60.00 
lakh at a time shall be awarded per bidder. This term is governed as per circular no. 
CCW/2021/142 dated 02.06.2021 and CCW/2021/160 dated 27.07.2022 circulated by 
corporate office, NHPC Ltd. 

 
(For & on behalf of NHPC Limited) 

 
 

                                          
महापर्बंधक (ई & सी) 

पर्ापण एव ंसंिवदा िवभाग, सलाल पावर स्टेशन 
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    Email: salal‐procurement@nhpc.nic.in  
Phone No. 01991-255481/255459 
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पर्ितिलिप: 
 

1. महापर्बंधक (तकनीकी), कायार्लय गर्ुप महापर्बंधक, सलाल पावर स्टेशन, ज्योितपुरम,सूचनाथर् । 
2. महापर्बंधक (टाउनिशप), टाउनिशप िवभाग, सलाल पावर स्टेशन, ज्योितपुरम,सूचनाथर् । 
3. गर्ुप उप-महापर्बंधक (िव᳒ुत), पर्ापण एवं संिवदा, सलाल पावर स्टेशन, ज्योितपुरम, सूचनाथर् । 
4. गर्ुप उप-महापर्बंधक (िवᱫ) सलाल पावर स्टेशन, ज्योितपुरम, सूचनाथर् । 
5. उप-महापर्बंधक (मानव संसाधन ) सलाल पावर स्टेशन, ज्योितपुरम, सूचनाथर् । 
6. उप-महापर्बंधक (टाउनिशप), टाउनिशप िवभाग, सलाल पावर स्टेशन, ज्योितपुरम,सूचनाथर् । 
7. पिरयोजना सतकर् ता अिधकारी, सलाल पावर स्टेशन, ज्योितपुरम, सूचनाथर् ।  
8. आयकर अिधकारी, धार रोड, उधमपुर सूचनाथर् । 
9. सहायक शर्मायुक्त (Assistant Labour Commissioner)/सैस कलेक्टर “for Building and other 

constructions Workers Act, 1996” िरयासी (ज ेएंड के) सूचनाथर् । 
10. अपर आयुक्त (Additional Commissioner), कमिशयल टैक्सेस (Commercial taxes), एक्साइज़ एडं 

टैक्सेशन (Excise & Taxation) पिरसर, रेल हडे, पनामा चौक, जम्मू, सूचनाथर् । 
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CHECK LIST (Part of Tender Documents) 

All documents should be duly filled in, signed, stamped to be submitted offline & to be scanned & uploaded online: 

Sr. 
No. 

Document Required  Clause Reference 

Submitted
(Yes / No) 
Please tick 
(√ ) 

Reason for non‐
submission of 
documents, if 
required add 
separate sheet 

1  Copy of documents must produce by the bidder:

i  Average Annual Financial Turnover  ITB Clause 3.2A(a) Section‐II     

ii 

Satisfactory completed, in last 07 years,  at least 
one similar work (as per the definition of Similar 
works) equal  to 80% of estimated cost of work 
or  two  works  each  equal  to  50%  of  estimated 
works  or  three  works  each  equal  to  40%  of 
estimated cost of works for which bid  is  invited 
along with other details mentioned at 3.2A(b) 

ITB Clause 3.2A(b) of 
Section‐II 

   

iii 
PAN No., EPF Registration No., ESIC 
registration, Current Income tax return and 
valid GST registration. 

ITB Clause 3.2B(ii) Section‐
II 

   

2  Tender Document Fee 

   In DD/BC amounting to  ₹590/‐ 
ITB Clause 15.2.1(i) Section‐

II    

 

3  Bid Security (EMD)   

   In the form of DD of Amount ₹ 6,000/‐  ITB Clause 13 of Section‐II    
 

To be uploaded duly filled in, signed & scanned
4  General Information  Form‐1, Section‐III

5  Letter of Tender Form  Form‐2, Section‐III   

6  Work Experience Record  Form‐3, Section‐III

7  Annual Construction Turnover  Form‐4, Section‐III      

8  Form of Declaration  Form‐5, Section‐III   

9  Declaration of Ineligibility  Form‐6, Section‐III     

10  Guidelines for banning of business dealings 
Form‐7 (Annexure‐A), 

Section‐III   

 

11  Form of MSME Declaration  Form‐8, Section‐III   
 

12  Form of Tender Acceptance Letter  Form‐9, Section‐III     

13  Declaration for Startup  Form‐10, Section‐III     

14 
Undertaking  by  Bidder  towards  Anti‐
profiteering clause of GST Act/ Rules 

Form‐11, Section‐III 
   

 

15 
Declaration  regarding  Insolvency  &  Bankruptcy 
Code 2016, as per clause no 2.5 of ITB. 

Form‐12, Section‐III 
 

 

16  ECS FORM  FORM‐5, Section‐V     

17  Authority to signing the bid 
ITB Clause 15.2.1(iii) 

Section‐II   

 

18  Bid Security Declaration  Form‐XIII   
 

Bidder shall submit duly filled CHECK‐LIST with details of page number of submitted documents. Bidder may 

add separate sheet if required for details of submitted documents. 
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खंड-2 

बोलीदाताᲐ के िलए िनदᱷश एव ंसूचना  

(आईटीबी) 
 

 

SECTION - II 

INSTRUCTIONS TO BIDDERS (ITB), BIDDING DATA  

AND  

INFORMATION FOR BIDDERS (IFB) 
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Section II: Bidding Data and Instructions to Bidders 
Bidding Data  

 

Instructions to Bidders 

Clause A.     General 16 Deadline for Submission of Bids 

1 Scope of Bid 17 Late Bids 

2 Eligible Bidders 18 Modification and withdrawal of Bids 

3 Qualification of the Bidder  E. Bid Opening and Evaluation 

4 Cost of Bidding 19 Bid Opening 

5 Site Visit 20 Process to be Confidential 

 B.    Bidding    Documents    and 
Evaluation 

21 Examination of bids and Determination of 
Responsiveness 

6 Content of Bidding Documents 22 Evaluation and Comparison of Bids 

7 Clarification of Bidding Documents 
and Pre Bid Meeting 

23 Preference for domestic Bidders 

8 Amendment to Bidding Documents  F.      Award of Contract 

 C.     Preparation of Bids 24 Award Criteria 

9 Language of Bid 25 Employer's Right to Accept any Bid 

and to Reject any or all Bids 

10 Bid Prices 26 Notification of Award and Signing  

of Agreement 

11 Currencies of Bid and Payment 27 Performance Security Deposit 

12 Bid Validity 28 Advances 

13 Earnest Money 29 Corruptor Fraudulent Practices 

14 Alternative Proposals by Bidders 30  General 

 D.     Submission of Bids   

15 Submission of Bids   
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Bidding Data 

Sl. 
No. 

Ref.  
Clause 

Description Particulars 

1 1 Name of Work: Painting Work of 20 Nos. Gen transformers at Salal 
Power Station. 

2 2.4 Name of IEM  Shri Vivek  Kumar  Johri, IPS (Retd.) and  Dr. 
Vinod  Aggarwal, IAS (Retd.) 

3 7.0 Pre-Bid Meeting: 
Venue, 
Date & Time 

Not Applicable 

4 12 Bid Validity  120 Days 

5 13 Earnest Money  
Deposit: 

As per NIT (Rs NIL) 

6 16 Deadline for online 
Submission of Bids: 

As per NIT 

7 16 Deadline & Address 
for offline 
Submissions of 
Bids:  

General Manager (E&C), P&C Division, Salal Power 
Station, Jyotipuram, Reasi, (J&K), PIN-182312, 
Email: salal-procurement@nhpc.nic.in 
Phone No. 01991-255481/255459 
 

Date:       21/09/2023, 
Time: 15:00 Hrs 

 
8 19 Time and Date for  

opening Technical  
Bid/Bids: 

 
As per NIT 

9 19 Time and Date of  
opening Financial  
Bid/Bids: 

Shall be intimated separately to Bidders whose Bid 
found to be Technically responsive. 

10 26 

 

Copies of Agreement 
to be provided by 
Contractor free of 
Charge 

Original- three( two for employer and one for 
contractor) 
 

True copies … ….. 
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Section‐II 

Instructions to Bidders (ITB) 

A. General 

1.        Scope of Bid 

1.1    The NHPC Limited here in after referred to as Employer invites bids for the construction of Works, 

as  described  in  these  documents  and  referred  to  as  “the Works”.  The  name  and  identification 

number of the works is provided in the NIT/ Bidding Data. The bidders may submit bids for any or 

all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work should 

be submitted separately. 

1.2        The successful Bidder will be required to complete the Works in the Time allowed for Completion 

specified in the Schedule‐D in accordance with Conditions of Contract. 

1.3  Throughout  these  documents,  the  terms  “bid”  and  “tender”  and  their  derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2.        Eligible Bidders 

2.1        This Invitation for Bid is open to: 

a)    The bidders who are  incorporated  legal entity may only participate  in the bidding process  if 

they  are  legally  and  financially  autonomous  and  operate  under  commercial  law  of  their 

respective jurisdiction.  

b)  All bidders meeting the Qualification criteria as defined in clause 3. 

 2.2 Bidders shall not have been banned/de‐listed/ black listed debarred from business on the ground 
 mentioned in para 6 of Guidelines on Banning of Business dealings. Self‐Declaration in this regard 
 is to be submitted as per the enclosed proforma.  

2.3  The Bidders whose contract(s) have been terminated due to poor performance by employer, shall 

not be allowed to participate in the bidding process for next 5 years w.e.f the date of notification 

of termination.  

2.4  To  improve  transparency  and  fairness  in  the  tendering  process  the  Employer  is  implementing 

Integrity Pact.  

  The  Integrity  Pact,  signed  by  all  the  prospective  Bidders  and  the  Employer,  shall  commit  the 

persons/officials of both  the parties, not  to exercise any corrupt/  fraudulent/collusive/coercive 

practices in the Tendering process and also during implementation of the Contract. All Applicants 

shall enter into an Integrity Pact (to be executed on plain paper) with the Employer at the time of 

submission  of  their  Bids.  Only  those  Bidders  who  have  entered  into  Integrity  Pact  with  the 

Employer shall be eligible to participate in the bidding process. Entering into Integrity Pact as per 

Performa provided in the Section Forms & Procedure is a basic qualifying requirement. 

  The Integrity Pact digitally signed on behalf of the Employer is provided as Form‐7 Section‐III. The 

Integrity Pact shall be downloaded, printed and signed by the Applicant and the hard copy shall 

be submitted. 

 Successful  bidder  shall  submit  duly  executed  Integrity  pact  on  Non‐Judicial  Stamp  paper  of 

appropriate value prior to signing of Contract Agreement. 

To oversee the compliance under the Integrity Pact, Shri Vivek  Kumar  Johri, IPS (Retd.) and  Dr. 

Vinod  Aggarwal, IAS (Retd.) have been appointed as Independent External monitor (IEM) by the 

owner.  The  Contact  Address  of  IEMs  is  as  under:‐  Room  No.‐217,  NHPC  Ltd.  NHPC  Office 

Complex, Sector ‐33, Faridabad‐121003. 
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Shri Vivek Kumar Johri,   

I 06, Malviya Nagar,  Bhopal,  

Madhya Pradesh-462003 Email:  
iem.nhpc@gmail.com 

Dr. Vinod Aggarwal,  

B-103, Sarvodaya  Enclave,  2"d Floor,   

New Del hi- II0017  

Email:  iem.nhpc@gmail.com 

 

2.5  The Bidder, against whom proceedings for insolvency under the Insolvency and 
 Bankruptcy code 2016, or as amended from time to time, have started, shall not be 
 eligible for bidding. Self-declaration in this regard is to be submitted as per enclosed 
 Proforma (Form-12 of Section-III). 
2.6   Public procurement (Preference to Make  in  India) order for Goods/Services/Works as directive 
  issued  by  “Department  for  Promotion  of  Industry  and  Internal  Trade  (DPIIT),  Ministry  of 
  Commerce and Industry vide Order no. P‐45021/2/2017‐PP(BE‐II) dated 04th June,2020:‐ 

A) Definitions 
Local  content:  means  the  amount  of  value  added  in  India  which  shall,  unless  otherwise 

prescribed  by  the  Nodal  Ministry,  be  the  total  value  of  the  item  procured  (excluding  net 

domestic  indirect taxes) minus the value of  imported content  in the  item (including all custom 

duties) as a proportion of the total value, in percent. 

Class‐I  local  supplier:  means  a  supplier  or  service  provider,  whose  Goods/  Services/  Works 

offered for procurement, has local content equal to or more than 50%. 

Class‐II  local  supplier:  means  a  supplier  or  service  provider,  whose  Goods/  Services/  Works 

offered for procurement, has local content more than 20% but less than 50%. 

Non‐local supplier: means a supplier or service provider, whose Goods/  Services/ Works offered 

for procurement, has local content less than or equal to 20%. 

Margin  of  purchase  preference: means  the maximum  extent  to which  the  price  quoted  by  a 

Class‐I  local  supplier  may  be  above  the  L‐1  for  availing  purchase  preference.  The  margin  of 

purchase preference shall be 20%. 

Works:  means  all  works  as  per  Rule  130  of  GFR‐2017,  and  shall  also  include  Turnkey  works, 

Engineering,  Procurement  &  Construction  (EPC)  Contracts  and  Services  include  System 

Integrator (SI) contracts. 

B) Eligibility Criteria 
a) For procurement of Goods/Services/Works,  irrespective of purchase value where there is 

sufficient local capacity and local competition, only Class‐I local supplier shall be eligible to 

bid. 

b) For  procurement  of  Goods/Services/Works,  not  covered  under  B(a)  above  and  having 

estimated  value  less  than  INR  200.00  Crores,  where  Global  tender  enquiry  is  not  to  be 

issued, both Class‐I and Class‐II local supplier shall be eligible to bid. 

c) In case Global  tender enquiry  is  invited with  the approval of Department of Expenditure 

for estimated value less than Rs. 200 crores, Non‐local supplier shall also be eligible to bid 

alongwith Class‐I and Class‐II local supplier. 

The above criteria shall be subject to compliance of following: 
i) The  bidder  shall  have  to  be  an  entity  registered  in  India  in  accordance with  law.  Indian 
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subsidiaries of  foreign bidders are eligible  to participate  in  the bidding process provided 

they meet the qualifying criteria in terms of capability, competency, financial position, past 

performance  etc.  Further,  Foreign  bidders  shall  compulsorily  set  up  their manufacturing 

units on a long term basis in India. 

ii) Foreign  bidders  can  also  participate  in  the  bidding  process  provided  they  form  Joint 

Venture with any bidder registered in India in accordance with law. 

iii) Country of origin of the equipment/material shall be provided in the bid. 

iv) The bids shall be in Indian National Rupees (INR) only in respect of local content. 

v) The bidder shall follow Indian laws, regulations and standards. 

vi) For supply of equipment / material from the country of origin other than India, the bidder 

shall  submit  performance  certificate  in  support  of  satisfactory  operation  in  India  or  a 

country  other  than  the  country  of  origin  having  climatic  and  operational  conditions 

including ambient temperature similar  to that  of  India for minimum  one year. 

vii) The manufacturer/ supplier shall list out the products and components producing Toxic E‐

waste and other waste.  It  shall  have an Extended Producers Responsibility  (EPR)  so  that 

after the completion of the lifecycle, the materials are safely recycled / disposed of by the 

Manufacturer/ Supplier and for this, the Manufacturer/Supplier along with procurer has to 

establish recycling / disposal unit or as may be specified. 

viii) The  bidder  shall  have  to  furnish  a  certificate  regarding  cyber  security/safety  of  the 

equipment / process to be supplied/services to be rendered as safe to connect. 

ix) Wherever  required,  the Foreign supplier  shall establish  fully  functional  service centers  in 

India and shall keep spares/material locally for future needs of Utilities. 

  Arbitration proceedings shall be  instituted  in  India only and all disputes shall be settled as per 

applicable Indian Laws. 

3. Qualification of the Bidder 

3.1  All  bidders  shall  include  the  following  information  and  documents  with  their  bids  in,  Qualification 
Information unless otherwise stated in the ITB:  

a) Copies of original documents defining the constitution or legal status, place of registration, and principal 
place of business; written power of attorney of the signatory of the Bid to commit the Bidder. Additional 
information as sought in the Form‐1 General Information, Section‐III shall be provided.  

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A (b) shall be provided in 
Form  ‐3  work  experiences  record,  Section‐III.  The  work  experience  shown  shall  be  supported  with 
certificate(s) from the Engineer‐in‐charge/Project head of the concerned work. 

c) Information  on  financial  criteria  stipulated  in  clause  3.2A  (a)  shall  be  furnished  in  Form  ‐4,  Annual 
construction turnover, Section‐III. Copy of affidavit/Certificate of CA mentioning Financial Turnover of last 
3 (three) years. Printed Annual reports or financial statements of the Bidder, such as balance sheet, profit 
and loss statements and auditor’s reports as the case may be for the past three years shall be submitted 
to ascertain bidder’s meeting the financial criteria. 

d) the  proposed  methodology  (Schedule‐  G  in  separate  sheets)  and  programme  of  construction  (in 
Schedule‐  E),  backed  with  equipment  planning  and  deployment  (in  Schedule‐F),  duly  supported  with 
broad  calculations,  justifying  their  capability of execution and  completion of  the work as per  technical 
specifications and within the stipulated period of completion. 

e) As the tender invited for local competitive bidding for District Reasi (J&K), therefore local 
residents of District Reasi (J&K) are only eligible. 
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f) The notarised document issued by district administration/Domicile Certificate shall be 
submitted with technical Bid in support to prove that bidder belongs to district Reasi 
(J&K) and is a Local resident.  

g) For benefit of larger population of the nearby area of power station, at a time not more 
than 02 works/services are to be allotted/awarded to the same entity. The value of works 
and services to be awarded to any single entity at any point of time shall be limited to Rs. 
60.00 lakh. Therefore, the Price Bid of the bidders, whom two works/services awarded (or 
financial limit achieved) or successful (L-1 bidder) in local competitive bidding at the time 
of price bid opening shall not be opened in other local competitive bidding tenders, i.e. 
maximum two package or awarded value of Rs.60.00 lakh at a time shall be awarded per 
bidder. This term is governed as per circular no. CCW/2021/142 dated 02.06.2021 and 
CCW/2021/160 dated 27.07.2022 circulated by corporate office, NHPC Ltd. 

3.2 A To qualify for award of the Contract, each the bidder should have: 

a. For estimated work value up to Rs. 25 lacs, only work experience certificate as per the 
guidelines will be kept as prequalifying, criteria. 

  For estimated value of work above Rs. 25 lacs to Rs. 1.00 crore, the certified copy (by CA) of gross 
turn over for last three years shall be desirable/required.” The financial qualifying criteria may be 
kept, as “Average Annual Financial turnover during the last 3 years, ending 31st March of the 
previous financial year, should be at least 30% of the estimated cost. In the support of turnover 
certified copy (CA) of gross turnover to be furnished. 

  For estimated value of work above Rs. 1.00 Crore, the criteria may be kept, as “Average Annual 
Financial turnover during the last 3 years, ending 31st March of the previous financial year, should 
be at least 30% of the estimated cost. In the support of turnover copy of audited balance sheets & 
Profit/loss/A/C to be furnished. 

b. Satisfactorily completed, in last seven years, at least one similar work i.e. “Painting work on E&M 
Equipment or Structures” of value equal to 80% of the estimated cost of work or two works each 
value equal to 50% of estimated cost of work or three works each value equal to 40% of the 
estimated cost of works.  

(In  support  of  above,  if  LOA/work  order  is  issued  by  any  Govt.  Agency  (Central/State)/PSUs  then  the 
 bidder   shall  submit  notarized  copy  of  Letter  of  award/Work  Order  and  successful  completion 
 certificate/satisfactory  performance  certificate  issued  by  purchaser/  owner/client/employer  and  if  the 
 submitted LOA/work order is  issued by any Private agency then in addition to above the bidder shall 
 also  submit  copy  of  TDS  Certificate  duly  certified  by  Chartered  Accountant.  Bid  of  those  bidders 
 having without appropriate TDS shall be liable  for rejection.) 

Note: The reference date for considering the period for general & specific technical experience shall be the 
  last day of the month previous to the one in which tenders are invited. 

3.2 B  Each Bidder must also produce with their Bid: 
(i). The  self  attested  copy  of  contractor  Registration  certificate  /  Enlistment  certificate  /  Incorporation 

certificate in any Govt. deptt. / Statutory body / PSU. 
(ii). The  self  attested  copy  of  PAN  No,  Current  ITR  (FY  22‐23  AY  23‐24),  EPF  Registration  No,  ESIC 

Registration and valid GSTIN. 
(iii). The self attested copy of a declaration that the information furnished with the bid documents is correct 

in all respects in form‐5, form of declaration, Section‐III. 
(iv). Such other certificates if any as defined in the ITB. All necessary supporting documents shall be submitted 

with Technical Bid. 
(v). Power of Attorney (wherever applicable), notarised experience certificates are required in original and 

are to be submitted in Offline. 
(vi). The notarised document issued by district administration/Domicile Certificate shall be 

submitted with technical Bid in supporting to prove local resident belongs to district 
Reasi (J&K).  
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3.2 C  To  qualify  for  Contract  for  which  bids  are  invited  in  the  Notice  Inviting  Tender,  the  bidder  must 

  demonstrate having work experience, financial capability and resources sufficient to meet the aggregate 

  of the qualifying criteria. Failure to produce the certificates and documents in clauses 3.1 and 3.2(A) & (B) 

  shall make the bid non‐responsive. 

3.2 D  JVs  or  any  other  arrangement  other  than  sole  bidder  is  not  allowed.  Experience  and  resources  of 

proposed sub‐contractor,  if any shall not be taken  into account  in determining the bidder’s compliance 

with  the  qualifying  criteria.  However,  experience  of  bidder  as  sub‐  contractor  approved  by  Project 

developer  shall  be  considered.  Experience of  bidders  as member of Consortium/Joint Venture  shall  be 

considered  as  per  distribution  of  work  against  the  member  of  the  Consortium/Joint  Venture.  In  case 

where  distribution  of  Consortium/JV  members  is  not  specified  in  Consortium/JV  agreement  then  the 

experience credential shall be considered for all members of JV with minimum 35% participation share. 

3.2E    All Startups (whether MSEs or otherwise), falling within the definition as per Gazette notification‐ G.S.R. 
501(E) dt. 23.05.2017 or as amended from time to time   are exempted from meeting the qualification 
criteria in respect of Prior Experience‐Prior Turnover subject to their meeting the quality and technical 
specification. However, the Employer reserves the right to deny such exemptions to Startups (whether 
MSEs or otherwise) in case of circumstances like procurement of items related to public safety, health, 
critical security operations and equipments etc.  

3.3  Even  though  the bidders meet  the above qualifying criteria,  they are subject  to be disqualified  if  they 
have: 

(i)  made misleading  or  false  representations  in  the  forms,  statements,  declarations  and  attachments 

submitted in proof of the qualification requirements; and/or 

(ii) Participated  in the previous bidding for the same work and had quoted abnormally high or  low bid 

prices and could not furnish rational justification for it to the Employer. 

4.        Cost of Bidding 

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs, regardless of the outcome of the Bidding process. 

5.  Site Visit 

5.1   The tenderers, in their own interest, should inspect and examine the site and its surroundings and satisfy 

themselves, before submitting their tender, in respect of the site conditions including but not restricted to 

the following which may influence or affect the work or cost thereof under the Contract: 

a) Site  conditions  including  access  to  the  site,  existing  and  required  roads  and  other  means  of 
transport/communication for use by them in connection with the works; 

b) Requirement and availability of land and other facilities for their enabling works, colonies, stores and 
workshops etc.; 

c) Ground  conditions  including  those  bearing  upon  transportation,  disposal,  handling  and  storage  of 
materials required for the work or obtained there from; 

d) Source and extent of availability of suitable materials including water, etc. and labour (skilled and un‐
skilled), required for work and Laws and Regulations governing their use and employment; 

e) Geological, meteorological, topographical and other general features of the site and its surroundings 
as are pertaining to and needed for the performance of the work; 

f) The limit and extent of surface and sub‐surface water to be encountered during the performance of 
the work and the requirement of drainage and pumping; 

g) The type of equipment and facilities needed, preliminary to, for and in the performance of the work; 
and 
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h) All other  information pertaining  to and needed  for  the work  including  information as  to  the  risks, 
contingencies and other circumstances which may  influence or affect  the work or the cost  thereof 
under this contract. 

5.2      The renderers’ should note that  information,  if any,  in regard to the site and Local conditions,  in these 
tender documents, except for the material agreed to be supplied by the Employer, has been given merely 
to assist the renderers’ and is not warranted to be complete.  

5.3  The renderers’ should note and bear in mind that the Employer shall bear no responsibility for the lack of 

acquaintance  of  the  site  and  other  conditions  or  any  information  relating  there  to,  on  their  part.  The 

consequences of the lack of any knowledge, as aforesaid, on the part of the renderers’ shall be at their 

risk  and  cost  and  no  charges  or  claims  whatsoever  consequent  upon  the  lack  of  any  information, 

knowledge or understanding shall be entertained or payable by the Employer. 

B.   Bidding Documents and Evaluation 

6.   Content of Bidding Documents 

6.1    The set of bidding documents comprises the documents listed below and addenda issued in accordance 

  with Clause 8 of ITB. 

Section I    Notice Inviting E‐Tender  

Section II  Instructions to Bidders(ITB), Bidding Data and Information for Bidders(IFB) 

Section III  Tender Form, Form of declaration and Qualification Information  

Section IV  General Conditions of Contract (GCC) and Schedules 

Section V  Forms 

Section VI  Special Conditions of Contract(SCC) and Technical Specifications (TS)  

Section VII  Schedule of Quantities and Prices 

Section VIII  Safety Manual 

Section IX  Drawings 

6.2  The  bidder  is  expected  to  examine  carefully  all  instructions,  Forms,  Schedules  of  Quantities  and  Price, 

qualification  information and other  schedules, General and Special  conditions of contract,  specifications, 

and drawings in the Bid Document. Failure to comply with the requirements of Bid Documents shall be at 

the bidder’s  own  risk.  Pursuant  to  clause  21 hereof,  bids, which  are  not  substantially  responsive  to  the 

requirements of the Bid Documents, shall be rejected. 

7.0     Clarification of Bidding Documents and Pre‐bid Meeting 

7.1    A prospective Bidder requiring any clarification of the bidding documents may notify to Tender Inviting 
Authority  in writing  or  by  e‐mail  or  at  the  address  indicated  in  the  Bidding  Data.  The  Employer will 
respond to any request for clarification received earlier than 15 days prior to the deadline for submission 
of bids. Employer’s response will be published on the CPP portal http://eprocure.gov.in/eprocure/app, 
including  a  description  of  the  inquiry,  but  without  identifying  its  source.  The  Employer  shall  not  be 
obliged to respond to any request for clarification received later than the above said period. Further, the 
mere  request  for  clarification  from  the  bidder(s)  shall  not  be  a  ground  for  seeking  extension  in  the 
deadline for submission of bids. 

7.2.1     Pre bid conference will be held at venue, date & time mention in Bidding Data where intending bidders 
may  obtain  necessary  clarifications  to  their  queries,  if  any,  from  Employer.  All  such  queries  seeking 
clarification on the bid documents shall be made  in writing or by e‐mail or  facsimile  to Tender  Inviting 
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Authority at the address indicated in the Bidding Data so as to reach the Employer not later than 3 days 
before the pre‐Bid meeting so that the same can be replied during the meeting.  

7.2.2     The  prospective  bidder  or  his  authorized  representative may  attend  the  pre‐bid meeting  as  indicated 
above. The purpose of the meeting will be to clarify issues and to answer questions on any matter related 
to the bid that may be raised at that stage.  

7.2.3  Any modifications in the Tender documents listed in Clause 6.1 of ITB, which may become necessary as a 
result  of  the  pre‐bid  meeting  shall  be  made  by  the  Employer  exclusively  through  the  issue  of  an 
Addendum pursuant to Clause 8 of ITB. 

7.2.4   Non‐attendance at the pre‐bid meeting will not because for disqualification of a bidder. 

8.      Amendment to Bidding Documents 

8.1  Before  the  deadline  for  submission  of  bids,  the  Employer  may  for  any  reason,  whether  at  its  own 

initiative  or  in  response  to  a  clarification  requested  by  a  prospective  Bidder,  modify  the  bidding 

documents by issuing addenda. 

8.2   In case the Schedule of Quantities and Price (Schedule–A) is revised through corrigendum/addendum, in 

such a case submission of revised financial bid will become mandatory, and the financial bid submitted 

earlier (i.e before corrigendum) will become invalid. 

8.3  Any  addendum/corrigenda  issued  prior  to  submission  of  bids  would  be  put  up  on  the  CPP  portal 

http://eprocure.gov.in/eprocure/app  as  well  as  NHPC  website  www.nhpcindia.com.  Any 

addenda/corrigenda /clarifications  thus  issued shall be part of  the bidding documents. The prospective 

bidders  have  to  check  aforesaid  portal  for  any  amendment/corrigenda/clarifications  periodically  and 

before  submission  of  their  bids.  All  prospective  bidders  are  presumed  to  have  examined  all 

amendments/corrigenda/clarifications  published  on  the  website  and  have  submitted  their  bids 

accordingly. 

8.4    To give prospective bidders  reasonable  time  in which  to  take an addendum  into account  in preparing 

their bids,  the Employer shall extend, as necessary,  the deadline for submission of bids,  in accordance 

with Clause 16 of ITB. 

C.   Preparation of Bids 

9.      Language of Bid 

  All documents relating to the Bid shall be in English language. 

10.     Bid Prices 

10.1    The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the Schedule of 

Quantities and Prices submitted by the Bidder. 

10.2    The Bidder shall adopt the Item rate method or Percentage Rate Method for Price Bids as specified in 

Schedule D. 

Item rate method requires the bidder to quote rates and prices for all items of the Works described in 

the Schedule of Quantities and Prices. The item for which no rate or price or zero is entered by the Bidder 

will not be paid for by the Employer when executed and shall be deemed covered by the other rates and 

prices in the Schedule of Quantities and Prices.  
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Percentage Rate Method requires the bidder to quote a percentage above/below/ at par of the rates 

specified  in  the  Schedule of Quantities and Prices prepared on  the basis  of  Project  Schedule  of  Rates  (if 

applicable). 

10.3   All duties, taxes, royalties and other levies payable by the Contractor under the Contract ,or for any other 

cause, as applicable 28 days prior to deadline for submission of Bid ,shall be included in the rates, prices, 

and total Bid price submitted by the Bidder. All applicable GST / duties as applicable and assessed 28 days 

prior to bid submission date on the Employer shall also be included in the prices / rates, which shall be 

deducted from the Contractor and deposited to the concerned authority by the Employer. Employer will 

not entertain any claim whatsoever on this account. 

10.4  The  rates  and  prices  quoted  by  the  Bidder  shall  be  subject  to  price  adjustment  as  per  the  formula 

provided in the clause 46 of General Conditions of Contract. 

10.5   The rates and prices quoted by the Bidder shall be exclusive of EPF and ESI contribution in respect of this 
contract. The EPF and ESI Contribution on the part of employer in respect of this contract shall be paid by 
the contractor, These contributions on the part of Employer paid by the contractor shall be reimbursed 
by the Engineer‐in‐Charge to the contractor on actual basis on production of documentary evidence. 

  Further  the  reimbursement  are  subject  to  Production  of  contract Wise  copy  of  separate  Challan  Cum 
Return (ECR)  for monthly payment of EPF by the Contractor. However, during currency of the Contract 
the Contractor shall also comply and furnish the document in respect of statutory returns of EPF like F‐6A 
and F‐3A in respect of Contractor’s employees engaged in the contract.       

11.    Currencies of Bid 

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

12.    Bid Validity 

12.1   Bids shall  remain valid  for a period as mention  in Bidding data,  after  the deadline date  for online bid 

submission specified in Clause 16 of ITB or amendment thereof. 

12.2   In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the  Employer  may  request  the 

bidders may extend  the period of validity  for a specified additional period. The request and the bidders’ 

responses  shall  be made  in  writing  or  by  e‐mail  or  facsimile.  A  bidder may  refuse  the  request  without 

forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his earnest money for a period of the extension, and in 

compliance with Clause 14 of ITB in all respects. 

13.   Earnest Money Deposit (EMD) 

13.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the Bidding data either 
in  the form of Demand draft  in  favour of  ‘NHPC Ltd’ payable at  (SBI  Jyotipuram Code‐ 3704) mentioned  in 
Bidding data or irrevocable Bank Guarantee valid for a period of three (3) months beyond the validity period of 
the bid issued by any Indian Nationalised Bank/Scheduled Commercial bank in the prescribed format (Forms of 
Bank Guarantees).  Earnest Money if submitted by the Bidder in the form of Bank Guarantee, the original Bank 
Guarantee  shall  be  submitted  along  with  the  bid.  However,  the  issuing  Bank  shall  submit  an  unstamped 
duplicate  copy  of  Bank  Guarantees  directly  by  registered  post  (A.D.)  to  the  Employer  (authority  inviting 
tenders) with a forwarding letter. 

  Bidder is required to submit Tender fee, EMD and other physical document to the office of General Manager 
(E&C), P&C Division, Salal Power Station on or before due to date of bid submission. In case Tender fee and 
EMD documents are not received to the office of General Manager (E&C), P&C Division, Salal Power Station 
on  or  before  due  date  and  time  of  bid  submission,  bid  may  be  treated  as  non‐responsive  and  liable  for 
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rejection  even  if  bidder  has  submitted bid  online  successfully  and has  uploaded  all  the  required  document 
online. 

  However,  in  case  Earnest  Money  has  been  submitted  by  the  bidder  in  the  form  of  Demand  draft,  the 
information relating to particulars of the bidders bank shall be submitted by the bidder along with the bid in 
the ECS Form at Section‐V. The Earnest Money of unsuccessful bidders shall be remitted by the Employer  in 
the above account through ECS mode. 

13.2  Any  bid  not  accompanied  by  an  acceptable  Earnest  Money  shall  be  rejected  by  the  Employer  as  non 
responsive. 

13.3   The Earnest Money of bidders who are not qualified for opening of price bid shall be returned within 15 

days after such notification. The Earnest Money of unsuccessful bidders will be returned within 15 days of 

notification of the award of Contract to the successful bidder. 

13.4  The  Earnest  Money  of  the  successful  Bidder  will  be  adjusted  against  performance  security  or  suitably 

accounted for when the Bidder has signed the Agreement and furnished the Performance Security Deposit 

if required through bank draft in the name of NHPC Limited payable at SBI Jyotipuram (J&K). 

13.5   The Earnest Money may be forfeited: 

a)    if  the Bidder withdraw or modify/revise the bid  in the  interval between the Bid submission deadline 

and the expiration of the Bid validity period after bid opening (technical bid) during the period of Bid 

validity; or 

b)    if  the  Bidder  adopts  corrupt  or  fraudulent  or  collusive  or  coercive  practice(s)  or  defaults  under 

Integrity Pact: or  

c)    in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i.  Sign the Agreement; and/or 

ii. Furnish the required Performance Security Deposit. 

13.6    Interest or any other charges, whatsoever, will not be payable by  the Employer on the Earnest Money 

Deposit. 

13.7  i) Tender Document Fees: 

Micro& Small Enterprises (MSEs) under their single point registration scheme for the goods / services at 

NSIC  or  district  industries  centre  (DIC)  or  Khadi  and  village  industries  commission  (KVIC)  or  Khadi  and 

Village  Industries board  (KVIB) or Coir Board or Directorate of Handicrafts and Handloom or any other 

body  specified  by Ministry  of MSME  or MSEs  have  a  UdyogAadhar memorandum  are  exempted  from 

furnishing the cost of Tender Document fees. 

They should furnishing the notarized copy of valid registration certificate/ entrepreneurs memorandum 
(EM‐II)  details/  other  relevant  documents  issued  by  above  board/  body  in  their  favor  ,  for  the 
good/services covered under this tender documents. No other bidders are exempted from furnishing the 
cost of tender fee as mentioned above.  
ii) Bid security/EMD: 
Micro small enterprises (MSEs) units registered with NSIC under their single point registration scheme or 
District  Industries  centre(DIC)  or  Khadi  and  Village  Industries  Commission  (KVIC),  Khadi  and  Village 
Industries  Board  (KVIB)  or  Coir  Board or Directorate of Handicrafts  and Handlooms or  any other  body 
specified  by  ministry  of  MSME  or MSEs  or  having  UdyogAdhar Memorandum  for  the  Goods/Services 
exempted from furnishing the Bid Security deposit /EMD 
They  should  furnishing  with  the  bid  a  notarized  copy  of  valid  registration  certificate/  entrepreneurs 
memorandum (EM‐II) details/ other relevant documents issued by above board/ body in their favor , for 
the good/services covered under this tender documents. No other bidders are exempted from furnishing 
the Bid Security/ EMD fee as mentioned above. 
The MSE bidders to note and ensure that the nature of service mentioned in the MSE certificate Should 
be matched with nature of service of tendered work.    in case the nature of service mentioned in the 
MSE certificate do not match with the nature of services of tendered work, the offer will be treated as 
“without EMD” and may be rejected. Further,  in case any difference  in understanding exits between 



Page 30 of 173 
 
 

NHPC LTD, Salal Power Station and contractor/suppliers as regards to nature of work/service,  in that 
case the decision of NHPC Ltd., Salal Power Station shall be final. 
Bid  received unaccompanied by either by acceptable Bid security or a photocopy of valid certificate of 
registration  stated  as  above  shall  be  rejected  as  being  non  responsive  and  returned  unopened  to  the 
bidders. 
iii) Purchase Preference in favour of MSEs (If applicable): 
Micro small enterprises (MSEs) units registered with NSIC under their single point registration scheme or 
District  Industries  centre  (DIC)  or  Khadi  and  Village  Industries  Commission  (KVIC),  Khadi  and  Village 
Industries  Board  (KVIB)  or  Coir  Board or Directorate of Handicrafts  and Handlooms or  any other  body 
specified by ministry of MSME or MSEs or having UdyogAdhar Memorandum for the Goods/Services also 
be eligible for purchase preference. 
Iv)  In Tender: Participating Micro and Small enterprises quoting price within price band of L1+15% shall 
also  be  allowed  to  supply  a  portion  of  the  requirement  by  bringing  down  their  price  to  L1  price  in  a 
situation where L1 price  is from someone other than MSE and such MSEs shall be allowed to supply at 
least  20%  total  tendered  value.  In  case  more  than  one  such  MSEs,  the  supply  should  be  shared 
proportionately (To tendered quantity). 
In  case  of  Tender  item  is  non‐splitable  or  non  dividable  etc.  MSE  quoting  price  within  price  band  of 
L1+15%  may  be  awarded  full/complete  supply  of  total  Tendered  value  to  MSE,  considering  public 
procurement policy 2012 for enhancing the Govt. procurement from MSE. 
Out  of  20%  target  of  annual  target  from MSEs,  a  sub  target  of  4%  (  i.e.  20%  of  out  of  20%)  will  be 
earmarked for procurement from MSEs owned by SC/ST Entrepreneurs. However in the event of failure 
of such MSEs to participate in the Tender Process or meet the Tender requirement and the L1 price, the 
4% sub target for procurement earmarked for MSEs owned by SC/ST entrepreneurs will be meet by other 
MSEs. 
Definition of MSEs owned by SC/ST is given under: 
a) In case of proprietary MSE proprietor (s) shall be SC/ST. 
b) In case of partnership MSE, the SC/ST partners shall be holding at least 51% shares in the unit. 
c) In case of private limited companies, at least 51% share shall be hold by SC/ST promoter.  

13.8   Bidders shall communicate the following bank details of Salal Power Station, Jyotipuram to the issuing 

Bank for online confirmation of Bank Guarantee to be submitted in terms of this clause: 

                Name of beneficiary NHPC LTD 
                 ACCOUNT No11391767764 
                 IFSC Code SBIN0003704 
                 Address of Bank SBI Jyotipuram, Reasi (J&K)      

14.     Alternative Proposals by Bidders 

Bidder(s) shall submit offers that comply with the requirements of the bidding documents,  including the 

Schedule  of  Quantities  and  Price,  and  the  basic  technical  design  as  indicated  in  the  drawings  and 

specifications. Further,  failure  to  furnish all  information required by  the Bid Document or submission of 

incomplete offers,  conditional  Bid  and proposals  containing deviations  from  the Bid Document  shall  be 

rejected as non‐responsive. 

D.   Submission of Bids 

15.    Submission of Bids 

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids by any 

other means shall not be accepted by the Employer in any circumstances. In case of Pre‐bid meeting to be 

held as per  clause 7.0 of  ITB,  the  start  date of  submission of bids  shall  be date of pre‐bid meeting.  The 

deadline for submission of bids is indicated in Bidding Data. 

15.1   Online Submission: 

15.1.1 Cover –I: This shall be named “Technical Bid”. No bid price related information shall be mentioned in the 

Technical Bid. Techno‐commercial Bid shall comprise; 
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i). Dully filled‐in Letter of Tender (Form‐ 2) (without indicating the quoted price)  
ii). Complete Bid document along with all amendments as mentioned in ITB Clause‐6. 
iii). Self attested Scanned copy of DD, towards cost of Tender fee. 
iv). Self attested Scanned copy of DD towards EMD as per ITB Clause 13. 
v). Self  attested  Scanned  copy  of  Duly  filled  General  Information  (Form‐1)  and  Scanned  copies  of 

original  documents  defining  the  constitution  or  legal  status,  Memorandum  of  Understanding/ 
Articles  of  Association,  place  of  registration,  and  principal  place  of  business,  notarised  power  of 
attorney  of  the  signatory  of  the  Bid  to  commit  the  Bidder  with  authority  of  the  executant  to 
execute the same 

vi). Duly filled Form of Declaration (Form‐5) 
vii). Duly filled Declaration of Ineligibility (Form‐ 6) 
viii). Self attested Scanned copy of PAN No., valid GST certificates, Current ITR (FY 22‐23 AY 23‐24) 
ix). Self attested Scanned copy of EPF & ESIC Registration No. 
x). Detail(s) of Work Experience (Duly filled in Form‐3) supported with scanned copies of documentary 

evidence, as per clause 3.2A of ITB. 
xi). Scanned  copies  of  Annual  Construction  Turnover  in  (Duly  filled  in  Form–4)  (Copy  of 

affidavit/Certificate  of  CA  mentioning  Financial  Turnover  of  last  3  (three)  years,  Printed  Annual 
reports or financial statements of the Bidder, such as balance sheet, profit and loss statements and 
auditor's reports as the case may be for the past three years.) (If applicable)  

xii). Such other certificates/documents as defined in the ITB.  
xiii). Notarised copy of the Domicile Certificate showing the bidder is a resident of district Reasi J&K. 

 
Note:  The  bidders  are  requested  to  submit  all  the  above/requisite  documents  along  with  their 
technical  bid,  Bids  shall  be  evaluated  on  the  available  documents  submitted  by  the  bidder.  Any  bid 
found short of above/requisite documents is summarily liable to be rejected. 

15.1.2  Cover‐II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of Quantities and 

Prices (Schedule A). 

Financial  Bid  shall  be  submitted  in  Electronic  Form  on  the  portal  by  the  date  &  time  as  specified  in 

Bidding  Data.  Submission  of  the  “Financial  Bid”  by  any  other  means  shall  not  be  accepted  by  the 

Employer in any circumstances. In case,  if any cell  is  left blank and no rate is quoted against any of the 

item(s) by the bidder,  rate of such  item(s) shall be treated as"0"  (Zero) and considered  included  in the 

cost of the Bid and no separate claim whatsoever will be entertained on this account. 

15.1.3   Submission of revised financial bid will be mandatory,  in case the same is desired by Employer through 

corrigendum/addenda. In such a case the financial bid submitted earlier will become invalid. 

15.2  Offline Submission: 

Bidder  shall  submit    the   hard  copy  (ies) of documents as mention at  sub para 15.2.1  in  (one)  sealed 
envelope, which must be either delivered by hand or by registered mail, and submitted by the date and 
time as specified in Bidding data. The envelope received late or after the prescribed due date and time 
will not be entertained. NHPC will not be responsible for any postal delay.  

Note: ‐ Deadline for submission of hard copy(ies)(offline submission) may be kept 02 to 7 days (to 
be decided as per location of works) after the deadline for submission of online bids. 

15.2.1  The  sealed  Envelope  containing  hard  copy  of  documents  shall  be  marked  as  “Hard  copy(ies)  of 
documents” for the work‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ “(Name of work)”: 

i). Cost of Tender Documents (in original) of Rs 590/‐(as specified in Bidding Data). 
ii). Demand draft (in original) towards EMD of Rs. 6,000/‐(as specified in Bidding Data). 

Bidder  is  required  to  submit  Tender  fee,  EMD  and  other  physical  document  to  the  office  of  General 
Manager (P&C) Salal Power Station on or before due to date of bid submission. In case Tender fee and 
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EMD documents and other offline documents are not received to the office of General Manager (P&C), 
SPS on or before due date and time of bid submission, bid may be treated as non‐responsive and liable 
for  rejection  even  if  bidder  has  submitted  bid  online  successfully  and  has  uploaded  all  the  required 
document online. 

iii). Power of Attorney along with a copy of the Board resolution. In case of a General Power of Attorney, a 
true copy of the POA shall be duly notarized by Notary and in case of a specific Power of Attorney, the 
original POA.  

iv). Original copy of Affidavit/Certificate of CA mentioning Financial Turnover of last 3 (Three) years. Printed 
Annual reports or  financial statements of  the Bidder, such as balance sheet, profit and  loss statements 
and auditor's reports as the case may be for the past five years shall be submitted to ascertain bidder’s 
meeting the financial criteria (If applicable) 

v). Original copy of documentary evidence in respect of work Experience supported.  
vi). Such other certificates/documents as defined in the ITB. 

15.3      The bid submitted shall become invalid If any discrepancy is noticed between the documents as uploaded 

at  the  time of  submission of bid  (clause 15.1.1) and hard copies as  submitted physically  to  the Tender 

Inviting Authority (clause 15.2.1 ). 

16.     Deadline for Submission of Bids 

16.1   Complete Bids must be uploaded at  the portal, and hard copy(ies) of  the document as mentioned 

in Clause 15.2 of ITB must be submitted at the address specified, by the date and time as stipulated in 

the Bidding Data. 

In the event of the specified date for the submission of bids being declared a holiday for the NHPC Limited, 

the hard copy (ies) of the documents will be received up to the specified time on the next working 

day. However,  the date  and  time  for  online  submission of  the Bids  shall  continue  to  be  the date 

and time specified in the Bidding Data or any amendment for the same. 

16.2   The  Employer  may,  in  the  exceptional  circumstances  and  at  its  discretion,  extend  the  deadline  for 

submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case all rights 

and obligations of the Employer and the bidders previously subject to the original deadline will then be 

subject to the new deadline. 

16.3  E‐procurement portal permits only one person having Digital Signature Certificate (DSC) and registration 

etc. at the portal. It will be deemed that the legally authorized signatories of the Bidder having DSC have 

carried out bidding process through portal.  

16.4  Any alteration/ modification  in  the Bid or additional  information  supplied  subsequently  to  the Bid after 

period  of  bid  submission,  unless  the  same  has  been  expressly  sought  for  by  the  Employer,  shall  be 

disregarded. 

17.   Late Bids 

Online submission of the bid will not be permitted on the portal after expiry of submission time and the 

bidder shall not be permitted to submit the same by any other mode. Similarly hard copies of the Off line 

documents,  if  received by  the Employer after  the deadline  for  submission of Bids prescribed  in Bidding 

Data, then it will be considered as ‘Late Bid’ notwithstanding the fact that the bidder has uploaded the bid 

online  within  the  stipulated  deadline.  In  such  a  case,  the  uploaded  online  bid  on  the  portal  shall  be 

considered as non‐responsive and shall not be processed further.  

18.0     Modification and Withdrawal of Bid 

18.1        After  submission  of  the  bid  the  contractor  can  re‐submit  revised  bid  any  number  of  times  but  before 

stipulated deadline for submission of bid. 
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18.2     In case Employer desired through amendment/corrigendum to submit revised financial bid then it shall 

be  mandatory  to  submit  revised  financial  bid.  In  such  case  the  bid  submitted  before 

amendment/corrigendum shall become invalid. 

18.3     The server time (which is displayed on the bidders' dashboard) will be considered as the standard time 

for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 

should follow this time during bid submission. 

18.4  No Bid shall be withdrawn or modified/revised in the interval between the Bid submission deadline and 

the expiration of the Bid validity period specified in Bid Document. Withdrawal or modification of a Bid 

during  this  interval will  result  in  the Bidder's  forfeiture of  its Bid security and  further  their Bid shall be 

considered non‐responsive. 

E. Bid Opening and Evaluation 

19.     Bid Opening 

19.1    The  Employer/ Authority  inviting  Tender will  open  the bids  received  (except  those  received  late)  in  the 

presence  of  the  bidders  /  bidders’  representatives  who  choose  to  attend  at  the  time,  date  and  place 

specified in the Bidding Data. The Bidders/ Bidder’s representatives who are present shall sign a register 

evidencing  their  attendance.  Bidder(s)  can  also  view  Bid  opening  online  on  the  CPP  portal 

http://eprocure.gov.in/eprocure/app at their end. 

  In the event of the specified date for the opening of bids being declared a holiday for the Employer, the 

  Bids will be opened at the appointed time and location on the next working day. 

19.2     Online Cover‐I i. e Technical Bids shall be opened first. 

19.3     The Cover‐I  i.e Technical Bids shall be evaluated for establishing eligibility of the bidder as per clause 2 & 

3 as well as techno‐commercially responsiveness as per Clause 21 of ITB, and a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration.  

19.4     The  Cover‐II  i.e  Financial  Bid  of  only  of  those  Bidder(s),  who  are  found  to  be  meeting  the  eligibility 

criteria as well as techno‐commercially responsive for the subject Works shall be opened there after. The 

date of opening of the Financial Bid shall be notified separately to all  the eligible & techno‐commercial 

responsive Bidder. The Financial Bid shall be opened online in presence of Bidder’s representatives who 

wish to be present at the notified time and place. Bidder(s) can also view Bid opening online on the CPP 

portalhttp://eprocure.gov.in/eprocure /app at their end. 

19.5   The Financial Bids of Bidder(s), who are not considered eligible and techno commercial responsive, shall 

 not be opened and will be archived’ unopened. The decision of the Employer will be final and binding in 

this regard. 

19.6     The  Employer/Tender  inviting  Authority  at  his  discretion  may  open  Technical  and  Financial  Bid 

  simultaneously and evaluate the Bid completely. 

20.     Process to be Confidential 

Information  relating  to  the  examination,  clarification,  evaluation,  and  comparison  of  bids  and 

recommendations for the award of a contract shall not be disclosed to bidder(s) or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

attempt by a Bidder to  influence the Employer’s processing of bids or award decisions may result  in the 

rejection of his Bid. 
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21.      Examination of Bids and Determination of Responsiveness 

21.1    During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid:  

(a) meets the eligibility criteria defined in Clauses 2 and 3; 

(b) has been properly signed; 

(c) is accompanied by the required securities; and 

(d)  is  substantially  responsive  to  the  requirements  of  the  bidding  documents.  During  the  detailed 

evaluation  of  the  “Financial  Bids”,  the  responsiveness  of  the  bids  will  be  further  determined  with 

respect  to  the  remaining  bid  conditions,  i.e.,  priced  Schedule  of  Quantities  and  Prices,  Technical 

Specifications and Drawings.  

21.2    A substantially responsive “Bid” is one which conforms to all the terms, conditions, and specifications of 

the bidding documents, without material deviation or reservation. A material deviation or reservation is 

one: 

(a) which affects in any substantial way the scope, quality, or performance of the Works; 

(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the Contract 

;or 

(c)  whose  rectification  would  affect  unfairly  the  competitive  position  of  other  bidders  presenting 

substantially responsive bids or 

(d) which is in consistent with the bidding documents,. 

21.3   If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 

made responsive by correction or withdrawal of the non conforming deviation or reservation. 

21.4  During  techno‐commercial  Bid  evaluation,  the  Employer  may,  at  its  discretion,  ask  any  Bidder  for  a 

clarification of its Bid. The request for clarification and response shall be in writing or e‐mail or through the 

portal, however, no change in the price or substance of the Bid shall be sought, offered or permitted. Reply 

shall  be  submitted  by  Bidder  within  a  stated  reasonable  period  of  time.  If  Bidder  does  not  provide 

clarifications  of  the  information  requested  by  the  date  and  time  set  in  the  Employer’s  request  for 

clarification, its Bids may be rejected. 

22.      Evaluation and Comparison of Bids 

22.1  The  Employer  will  evaluate  and  compare  the  Cover  II  i.e  Financial  Bid  of  bidders  whose  bids  are 

determined to be substantially techno‐commercially responsive in accordance with Clause 21 of ITB.  

22.2   In  case  bids  are  invited  on  Item  Rate  Method  and  if  the  bid  of  the  successful  bidder  is  an  
  unbalanced/abnormally  low  rated/front  loaded  in  relation  to  the  Engineer’s  estimate  of  the  cost  of 
  work  to  be  performed  under  the  contract,  the  Employer  may  require  that  the  amount  of  the 
  performance  security  set  forth  in  Clause  27  of  ITB  be  increased  to  a  level  sufficient  to  protect  the 
  Employer against  financial  loss  in  the event of default of  the successful Bidder under  the Contract. The 
  amount of  the  increased performance  security  shall  be decided at  the  sole discretion of  the Employer, 
  which shall be final, binding and conclusive on the bidder. 

The Bank Guarantee for the additional performance security shall be valid up to Time for Completion of the 

work under the scope of the contract. 

23.   Preference for domestic Bidders 

Purchase preference will be applicable as per extant GOI Policy. 
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F.   Award of Contract 

24.    Award Criteria 

  Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered the lowest 

evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in accordance with 

the provisions of Clause 2 & 3 of ITB; (b) determined substantive responsive and (c) and who has offered 

the lowest Evaluated Bid Price pursuant to Clause 22. 

25.     Employer’s Right to accept any Bid or Reject any or all Bids 

  Not withstanding Clause 24 above,  the Employer  reserves  the  right  to accept or  reject  any bid,  and  to 

  cancel the bidding process and reject all bids, at any time prior to the award of Contract, without there by 

  incurring any liability to the affected bidder or bidders However, the Bidder(s) who wish to seek reasons 

  for  such  decision  of  cancellation/  rejection  shall  be  informed  of  the  same  by  Employer  unless  its 

  disclosure  reasonably  could  be  expected  to  affect  the  sovereignty  and  integrity  of  India,  the  security, 

  strategic, scientific or economic interest of the state or lead to incitement of an offence. 

26.     Notification of Award and Signing of Agreement. 

26.1     The bidder whose bid has been accepted will be notified of the award by the Employer prior to expiration 

  of the Bid validity period through the “Letter of Acceptance”, which will state the sum that the Employer 

  will pay to the Contractor in consideration of the execution, completion by the Contractor as prescribed 

  by the Contract. 

26.2    The  notification  of  award will  constitute  the  formation  of  the  Contract  until  the  Formal  Agreement  is 

  signed pursuant to clause 26.3 of ITB and further subject only to the furnishing of a performance security 

  deposit in accordance with the provisions of Clause 27 of ITB. Within ‐30‐days of date of issue of Letter of 

  Acceptance, Contract Agreement shall be drawn with the successful bidder on prescribed Form.  

26.3.     The Agreement will  incorporate all agreements between the Employer and the successful bidder. It will 

  be signed by the Employer and the successful bidder after the performance security deposit is furnished. 

26.4     The Contract shall be signed in three originals (two for employer and one for contractor). The language of 

  the contract shall be English. 

26.5   The  Contractor  shall  furnish  free  of  charge  nos.  of  true  copies  of  the  Contract  to  the  Employer  as 

mentioned in Bidding Data. 

27.    Performance Security Deposit 

27.1   Within  28 (Twenty Eight) days after issue of the Letter of Acceptance, the successful bidder shall deliver 

to  the  Employer  Performance  Security  in  accordance with  Clause  3  of  General  Conditions  of  Contract 

valid till 90 days beyond the issue of Defect liability Period. Additional performance security shall also be 

required  to  be  given  for  front  loaded  bid  as  per  clause  3  of  GCC which  shall  be  valid  till  the  time  of 

completion of works.  The performance  security  shall  not  be  released  till  liquidated damages,  if  any,  is 

pending for recovery. 

If the contractor does not submit the performance security within the stipulated period due to any valid 

reason, Tender Inviting Authority may grant time extension for submission of performance security based 

on the request of contractor.  

In case, the contractor does not submit performance security without a valid reason, the Employer shall 

impose  simple  interest  @12%  per  annum  on  the  full  amount  of  applicable  performance  security 

(alongwith  applicable  taxes,  if  any)  for  the period of  delay  in  submission of  performance  security.  The 

interest on delayed period shall be calculated on pro rata basis for number of delayed days. 
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The  interest accrued shall be payable by  the Contractor within 14 days  from the date of  intimation by 

Tender  Inviting  Authority  in  form  of  Bank  Demand  Draft  /  Banker  Cheque  in  favour  of  ‘NHPC  LTD’, 

otherwise  the same shall be recovered  from any payment due or become due against bills  / any other 

amount lying with NHPC. 

The  delayed  submission  of  Performance  Security  by  the  Contractor  shall  be  recorded  in  substantial 

completion  and  final  completion  certificates.  Further,  no  claim  for  extension  of  time  for  completion 

period  or  any  other  type  of  claim  on  account  of  delayed  submission  of  performance  security  shall  be 

entertained. 

 

27.2  If  contractor  fails  to submit  the Performance Security within 45 days  (for  the contracts having  time  for 

completion – upto 12 months) or 60 days  (for  the  contracts having  time  for  completion‐more  than 12 

months) from the date issue of Letter of Award (LOA), then following actions shall be taken against such 

Contractor. 

i)    Award shall summarily be terminated. 
ii)   EMD/Bid security shall be forfeited. 
iii) The bidder shall be debarred / banned to participate in the business dealings with NHPC for a period 

of one year. 
iv)  The  name  of  the  Contractor  shall  be  hosted  on  the  NHPC  Website  etc.  as  per  existing  norms  of 

NHPC/Govt of India. 
v)  Such defaulted contractor shall not be eligible to participate in the bidding process of re‐tender of this 

work.  
 27.3   Bidders shall communicate the following bank details of Salal Power Station, Jyotipuram to the issuing Bank 

for online confirmation of Bank Guarantee to be submitted in terms of this clause: 

                Name of beneficiary NHPC LTD 
                 ACCOUNT No11391767764 
                 IFSC Code SBIN 0003704 
                 Address of Bank SBI Jyotipuram 

28.    Advances 

  The Employer will provide Mobilization Advance and Advance for procurement of new equipment as 

  provided in General Conditions of Contract. 

29.    Corruptor Fraudulent or Collusive or Coercive Practices 

The Employer requires the bidders/ contractors under this contract observe the highest standard of ethics 

during the procurement and execution of this contract. In pursuance of this policy, the Employer: 

(a)   defines,forthepurposeoftheseprovisions,thetermssetforthbelowasfollows: 

(i)   “Corrupt  practice” means  the  offering,  giving,  receiving  or  soliciting  of  anything  of  value  to 

influence the action   of a public official in the procurement process or in contract execution; 

and 

(ii)  “Fraudulent practice” means misrepresentation of  facts  in order  to  influence a procurement 

processor the execution of a contract to be detriment of the Employer, and includes collusive 

practice among Bidders  (prior  to or  after bid  submission) designed  to establish bid prices at 

artificial non‐competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

(iii)   “Collusive practices” means a  scheme or arrangement between  two or more Bidders with or 

without  the  knowledge  of  the  Borrower,  designed  to  establish  Bid  prices  at  artificial,  non‐ 

competitive levels; 
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(iv)   “Coercive  practice” means  harming  or  threatening  to  harm,  directly  or  indirectly,  persons  or 

their property to influence their participation in a procurement process, or affect the execution 

of a contract. 

(b)     A Bid may be rejected by the Employer if  it  is determined at any stage that the respective Bidder 

  has  engaged  in  corrupt  or  fraudulent  or  collusive  or  coercive  practices  in  competing  for  the 

  contract in question. 

(c)     The Employer will declare a Bidder in eligible, either indefinitely or for a stated period of time, to 

  award a  contract/contracts  if  he  at  any  time determines  that  the Bidder has  engaged  in  corrupt 

  or fraudulent or collusive or coercive practices in competing for, or in executing, the contract.  

30.0      General 

No  Engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in  Engineering  or  Administrative 

duties  in  an  Engineering  Department  of  the  Government  of  India  is  allowed  to  work  as  a 

contractor/contractor’s employee for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. The bid shall become invalid and/or 

contract is liable to be cancelled if either the contractor or any of his employees is found any time to be 

such  a  person who  had  not  obtained  the  permission  of  the  Government  of  India  as  aforesaid  before 

submission of the bid or engagement in the contractor's service. 

Bidder shall also intimate the names of persons who are working with him in any capacity who are near 

relatives  to  any  official  of  the  Employer.  Any  breach  of  this  condition  by  the  bidder/contractor would 

render him liable to be removed from this contract. 

31.0  Bank detail:‐ 

The contractor/firm should enclose the following details in respective of their bank account i.e. 

i)  Account holder name: this should be in the name of firm or company etc. 
ii) Branch name and address  
iii) Branch code  
iv) S.B./Current account number  
v)  IFSC code (11 digit code), 
so  that payment can be credited directly  to  their bank account without any delay. The contractor may 

give his acceptance for this mode of payment. 

 32.0   Startups  as  recognized  by  Department  of  industrial  policy  &  promotion  (DIPP)  are  exempted  from 

  furnishing the Bid Security/EMD. They should furnish with the Bid a Notarized copy of the valid Certificate 

  of Recognition issued by DIPP. No others bidders are exempted from furnishing Bid Security/ EMD except 

  as mentioned elsewhere in the document. 

33.0   GST has been implemented by the Government w.e.f 01.07.2017. The Contractor except for the supplies 

  for the categories mentioned at Section 9(3) Of GST Act, shall submit GSTIN and shall quote his prices in 

  accordance with GST provisions after considering the benefit of input Tax Credit etc. Undertaking in the 

  prescribe  format  for  passing on  benefit  of  input  Tax Credit  and  compliance of Anti‐profiteering  clause 

  under Section 171 of CGST Act / SGST Act shall be submitted along with bid. 

34.0   EMD: Any liability of GST arising out of forfeiture of EMD shall be borne by the Contractor. 
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E‐ TENDERING INFORMATIONS 

 

REGISTRATION: 

(i) Bidders are required to enroll on the e‐Procurement module of the Central Public Procurement Portal by 
using the “Online Bidder Enrollment” option available on the home page. Enrolment on the CPP Portal is 
free of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information including valid 
email‐id  &  mobile  no.  All  the  correspondence  shall  be  made  directly  with  the  contractors/  bidders 
through email‐id provided. 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and assign a 
password for their accounts. 

(iv) For  e‐tendering  possession  of  valid  Digital  Signature  Certificate  (Class  II  or  Class  III  Certificates  with 
signing  key  usage)  is  mandatory  which  can  be  obtained  from  SIFY/  nCode/  eMudra  or  any  Certifying 
Authority recognized by CCA India on eToken/ SmartCard. 

(v) Upon  enrolment  on  CPP  Portal  for  e‐tendering,  the  bidders  shall  register  their  valid  Digital  Signature 
Certificate with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that they do not 
lend their DSCs to others which may lead to misuse and should ensure safety of the same. 

(vii) Bidders can than log into the site through the secured login by entering their userID/ password and the 
password of the DSC/ eToken. 

Searching for Tender documents: 

a) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 
several  parameters.  These  parameters  could  include  Tender  ID,  Organization  Name,  Location,  Date, 
Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 
number  of  search  parameters  such  as  Organization  Name,  Form  of  Contract,  Location,  Date,  Other 
keywords etc. to search for a tender published on the CPP Portal.  

b) Once  the  bidders  have  selected  the  tenders  they  are  interested  in,  they may  download  the  required 
documents/ tender schedules. These tenders can be moved to the respective  ‘My Tenders’  folder. This 
would  enable  the  CPP  Portal  to  intimate  the  bidders  through  SMS/  e‐mail  in  case  there  is  any 
corrigendum issued to the tender document.  

c) The bidder should make a note of  the unique Tender  ID assigned to each tender,  in case they want  to 
obtain any clarification/ help from the Helpdesk.  

Preparation for submission of Bid:  

 Technical Bid and Price Bid to be submitted on‐line at http://eprocure.gov.in/eprocure/app.  

(i) For preparation of bid Bidders shall search the tender from published tender list available on site and 
download the complete tender document and should take  into account corrigendum if any published 
before submitting their bids. 
After  selecting  the  tender  document  same  shall  be  moved  to  the  ‘My  favourite’  folder  of  bidders 

account from where bidder can view all the details of the tender document. 

(ii) Bidder  shall  go  through  the  tender  document  carefully  to  understand  the  documents  required  to  be 
submitted as part of the bid. Bidders shall note the number of covers in which the bid documents have 
to be submitted, the number of documents – including the names and content of each of the document 
that need to be submitted. Any deviations from these may lead to rejection of the bid. 

(iii) Any  pre‐bid  clarifications  if  required,  then  same may  be  obtained  online  through  the  tender  site,  or 
through the contact details given in the tender document. 

(iv) Bidders  should  get  ready  in  advance  the  bid  documents  in  the  required  format  (PDF/xls/rar/dwf/jpg 
formats)  to  be  submitted  as  indicated  in  the  tender  document/schedule.  Bid  documents  may  be 
scanned  with  100  dpi  with  black  and  white  option  which  helps  in  reducing  size  of  the  scanned 
document.  
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(v) To  avoid  the  time  and  effort  required  in  uploading  the  same  set  of  standard  documents  which  are 
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 
PAN card copy, Annual Reports, Auditor Certificates etc.) has been provided to the bidders. Bidders can 
use “My Space” or  “Other  Important Documents” area available  to  them  to upload  such documents. 
These  documents may  be  directly  submitted  from  the  “My  Space”  or  “Other  Important  Documents” 
area as per tender requirements while submitting the bid, and need not be uploaded again and again. 
This will lead to reduction in the time required for bid submission process.  

SUBMISSION OF BIDS: 

  Two‐Part  Bid  procedure  shall  be  adopted  for  submission  and  evaluation  of  the  bids.  The  Bidder  shall 

accordingly prepare and submit the bids containing the required documents up to the date and time given in 

NIT. The bidder shall prepare the bid and submit the bid in following manner: 

i) Bidder should log into the site well in advance for bid submission so that he/ she upload the bid in time i.e. 
on or before the bid submission time. 

ii) Bidder  should  prepare  the  Tender  Fee  and  EMD  as  per  the  instructions  specified  in  the  NIT/  tender 
document.  The  details  of  the  DD/BG  others  physically  sent,  should  tally  with  the  details  available  in  the 
scanned copy and the data entered during bid submission time. Otherwise the uploaded bid will be rejected. 

iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) and accepts 
the same in order to proceed further to submit their bid. 

iv) Bidders  shall  select  the  payment  option  as  offline  to  pay  the  Tender  Fee/  EMD  and  enter  details  of  the 
DD/BG/others. 

v) Bidder  shall  digitally  sign  and  upload  the  required  bid  documents  one  by  one  as  indicated  in  the  tender 
document. 

vi) Bidders shall note that the very act of using DSC for downloading the tender document and uploading their 
offers  is deemed to be a confirmation that they have read all sections and pages of  the tender document 
without  any  exception  and  have  understood  the  complete  tender  document  and  are  clear  about  the 
requirements of the tender document. 

vii) Bidder  shall  note  that  each  document  to  be  uploaded  for  the  tender  should  be  less  than  2  MB.  Bid 
documents may be scanned with 100 dpi with black and white option which helps  in  reducing size of  the 
scanned document. For the file size of less than 1 MB, the transaction uploading time will be very fast.  

viii)  If price quotes are required in XLS format, utmost care shall be taken for uploading Schedule of quantities 
& Prices and any change/ modification of the price schedule shall render it unfit for bidding. 

Bidders shall download the Bill of Quantities, in XLS format and save it without changing the name of the 

file. Bidder shall quote their rate in figures in the appropriate cells, thereafter save and upload the file in 

financial  bid  cover  (Price  bid)  only.  If  the  template  of  Bill  of  Quantities  file  is  found  to  be 

modified/corrupted  in  the  eventuality  by  the  bidder,  the  bid  will  be  rejected  and  further  dealt  as  per 

provision of clause no 14.0 of ITB including forfeiture of EMD.  

The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 2 will result in 

rejection of the tender. 

ix) Bidders shall submit their bids through online e‐tendering system to the Tender Inviting Authority (TIA) well 
before  the  bid  submission  end  date  &  time  (as  per  Server  System  Clock).  The  TIA  will  not  be  held 
responsible  for  any  sort  of  delay  or  the  difficulties  faced  during  the  submission  of  bids  online  by  the 
bidders at the eleventh hour. 
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x) After  the bid submission  (i.e. after Clicking “Freeze Bid Submission”  in  the portal),  the bidders  shall  take 
print out of  system generated acknowledgement  number, and keep  it as a  record of evidence  for online 
submission of bid, which will also act as an entry pass to participate in the bid opening. 

xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of the tender site, 
which shall be considered valid for all actions of requesting, bid submission, bid opening etc., in the e‐tender 
system. 

xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key Infrastructure) 
encryption  techniques  to  ensure  the  secrecy  of  the  data.  The  data  entered  cannot  be  viewed  by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128 bit encryption technology. 

ASSISTANCE TO BIDDERS: 

xiii) Any  queries  relating  to  the  tender  document  and  the  terms  and  conditions  contained  therein  should  be 
addressed  to  the  Tender  Inviting Authority  for  a  tender  or  the  relevant  contact  person  indicated  in  the 
tender. 

xiv) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may 
be directed to the 24X7 CPP Portal Helpdesk. 

Toll Free Number – Please visit CPP Portal for details. 
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खडं - 3 
SECTION‐ III 

 

• LETTER OF TENDER FORM, 

• QUALIFICATION INFORMATION, 

• FORM OF DECLARATION, 
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SECTION III 

TABLE OF CONTENTS 

 

Letter of Tender Form 
 

Form‐2  Letter of Tender Form 
 

Qualification Information 
 

Form‐1  General Information 
 

Form‐3  Work Experience Record 
 

Form‐4  Annual Construction Turnover(If applicable) 
 

   

Form of Declaration 

Form‐5  Form of Declaration 
 

Form‐6  Declaration of Ineligibility 
 

Form‐7  Form of Integrity Pact (Guidelines of banning of business banning) 

 
Form‐8 

 
Form of MSME Declaration 
 

Form‐9  Form of Tender Acceptance Letter (To be submitted on letter head)  
 

Form‐10  DECLARATION REGARDING APPLICABILITY OF START UPs  UNDER START 
UP INDIA INITIATIVE 
 

Form‐11  Undertaking  by  Bidder  towards  Anti‐profiteering  clause  of  GST  Act/ 
Rules (To be submitted on letter head)  
 

Form‐12  “Self‐Declaration by  the Bidder”  Insolvency and Bankruptcy code 2016, 
or as amended from time to time. 
 

Form‐13  Bid Security Declaration by the Bidder 
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FORM ‐ 1 

General Information 

 

Bidders are requested to complete the information  

 

1.  Name of firm 
 

2.  Head office address  Country: 
     

 

3.  Telephone 
Fax 
Email 

Contact Person(s) 
Name 
Title/Position 

4.  Place of incorporation / registration 
Date 

 

5.  Legal status of firm 
 

Field of specialty in business 

6  Number of present permanent employees:  
 
 
 
 
 

 

Detail  Civil 
Engineers  

Other 
Engrs 

Non 
Engineering 

Nos. 
 

     

 
 

8.  Quality assurance system in head office 
 

Certified by: 

9.  Agent or representative in INDIA 
Name 
Address 
Telephone 

(if exists) 
 
 
Fax & Email 

 

 

 

Date     Signature    
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FORM‐2 

Letter of Tender Form 

To 

  The General Manager (P&C), 
  NHPC Limited, 
  Salal Power Station, 
  Jyotipuram. 

We have read and examined the following tender documents relating to the work “Painting Work of 20 
Nos. Gen transformers at Salal Power Station.” 

1.  
i.    

a)   Agreement form 

b)   Notice Inviting Tender 

c)    Information and Instructions to Tenderers 

d)    Tender Forms, Form of Declaration and Qualification information 

e)   General Conditions of Contract and Schedules A,B, C,D,E,F and G (as applicable) 

f)    Forms 

g)   Special Conditions of Contract 

h)   Safety Manual 

ii.   Technical Specifications 

iii.   Drawings. 

iv.   Amendment issued in pursuance to Clause No. 8 of ITB.  

2.    We hereby tender for execution of the work referred to in the documents mentioned in paragraph 

one above upon the terms and conditions contained or referred to in the aforesaid documents and 

in accordance in all respects with the specifications, designs, drawings and other details given here 

in  and  at  the  rates  contained  in  Schedule‐A  and  within  the  period(s)  of  completion  as  given  in 

Schedule‐D and subject to such terms and conditions as stipulated in the Bid Document. 

3.     We agree  to keep this  tender open  for acceptance  for 120 days  from the due date of  submission 

thereof and also agree not to make any modifications in its terms and conditions on our own accord. 

4.   A sum of Rs 6,000/‐ (Rupees Six Thousand only)  is hereby enclosed in form of Demand Draft as 

Earnest Money. We agree that if we fail to keep the validity of tender open, as aforesaid, or make 

any modification in the terms and conditions of our tender on our own accord or fail to furnish the 

prescribed performance guarantee within prescribed period, after the acceptance of our tender, 

after  the  acceptance of our  tender,  that  Employer  shall without prejudice  to  any other  right or 

remedy  available  in  law  be  at  liberty  to  forfeit  the  said  earnest money  absolutely.  Further, we 

agree  if  we  fail  to  commence  the  execution  of  the  works  as  provided  in  the  Bid  Documents 

referred  to  in  paragraph‐1  above  that  Employer  shall  without  prejudice  to  any  other  right  or 

remedy available in law be at liberty to forfeit the said performance guarantee absolutely/EMD. 

Should  this  tender be accepted, we agree to abide by and fulfil all  the terms and conditions and 

provisions of the above mentioned tender documents. 

We  certify  that  the  Tender  submitted  by  us  is  strictly  in  accordance with  the  terms,  conditions, 

specifications etc. as contained in Tender Documents, referred to in paragraph‐1 above, and it does 
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not  contain  any  deviations  to  the  aforesaid  documents.  It  is  further  certified  that  information 

furnished in the Tender submitted by us  i s   correct to the best of our knowledge and belief. 

 (Signature of person duly authorised to sign the Tender on behalf of the Bidder along with seal of 

company) 

 

Name_________________  Designation____________________ 

Signature______________ 

Date:_____________________ 

 

Name of Company______________ 

Witness: 

Name &Address:______________________ 

______________________________________ 

 

Signature____________________ 

Date:________________________ 
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FORM –3 

Work Experience Record 

 

 

Name of Bidder:_____________________________ 

 

 

Signature 

 

Note: Copies of Work experience certificates from appropriate authority of project Developer with regard 

to above to be submitted by bidder.

Sl. No.  Name of 

Project 

Name of 

Project 

Developer 

Description of 

Work & 

Contract no. 

Value of 

Work 

Date of 

Award/ 

Date of 

Start of 

work 

Date 

completion 

of work 

Remarks 

1   

 

 

 

             

2   

 

 

 

             

3   
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FORM –4 

 

Annual Construction Turnover 

 

Name of Bidder: ___________________________ 

 

 

Fiscal Year  Turnover (unit ) 

1.   

2.   

3.   

 

 

 

 

Date     Signature   

 

NB:  To please attach detailed data sheet wherever possible. 
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FORM – 5 

FORM OF DECLARATION 

M/s‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(name of Tenderer) having its registered office at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  (hereinafter  referred  to  as  `the  Tenderer')  having  carefully  studied  all  the 

Tender documents, specifications, drawings, etc. pertaining to the Work for “Painting Work of 20 Nos. Gen 
transformers at Salal Power Station the Local and site conditions and having undertaken to execute the said 
works. 

It is declared without any reservation whatsoever that:   

1) the  submitted  Techno‐Commercial/Price  Bid  proposals  are without  any  deviations  and  are  strictly  in 
conformity with the documents issued by the Employer, 

2) in case any deviations are noticed which might have crept  inadvertently, that such deviations without 
reservation of any kind are automatically deemed to have been withdrawn by us, 

3) we are familiar with all the requirements of the Contract and has not been influenced by any statement 
or promise of any person of the Employer, 

4) we are experienced and competent Bidder to perform the Contract to the satisfaction of Employer and 
are  familiar  with  all  general  and  special  laws,  acts,  ordinances,  rules  and  regulations  of  the 
Municipalities,  District,  State  and  Central  Government  of  India  that  may  affect  the  work,  its 
performance or personnels employed therein, 

5) we  hereby  authorize  the  Employer  to  seek  reference  from  our  bankers  for  its  financial  position  and 
undertake to abide by all labour welfare legislations, and 

6) we confirm that the provisions of Micro, Small & Medium Enterprise as per MSME Development Act. 
2006  are  applicable/not  applicable  (strike  out whichever  is  not  applicable)  to  us.    Any  change  in  the 
status of the organization occurring during the currency of the contract shall be informed to Employer. 

7) The Tenderer undertakes to abide by all labour welfare legislations. 

8) The above statement submitted by us is true and correct to our best knowledge. 
 
The above statement submitted by us is true and correct to our best knowledge. 

           

For and on behalf of the Tenderer 

        ___________________________ 

Dated:                                                    
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FORM – 6 

 

Name of Work:‐“Painting Work of 20 Nos. Gen transformers at Salal Power Station.” 

 

For works where integrity pact is not required: 

  I/ We, M/s …………………………………..................        (Name  of  Bidder)  hereby  certify 

that I/we have not been banned/de‐listed/black listed/debarred from business by 

any PSU/Govt. Department during last 03 (three) years. 

Or  

For work where integrity pact is required: 

 I/ We, M/s  …………………………………..................        (Name  of  Bidder)  hereby  certify 

that I/we have not been declared ineligible in accordance with para 6 of Guidelines 

on banning of Business dealings.  

 

 

 

Seal & Signature of the Bidder
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Form‐ 7 

 (Format of Integrity Pact) 
 

(To be executed on plain paper at the time of submission of bid and on Non-judicial 
stamp paper of appropriate value by successful Bidder (Contractor) prior to signing 

of Contract Agreement) 

PRE CONTRACT INTEGRITY PACT 

Between 

NHPC Limited, a company incorporated under the Companies Act 1956 and having its 
registered office at NHPC Office Complex, Sector-33, Faridabad-121003 (Haryana), 
hereinafter referred to as “The Employer” which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns of the First 
Part. 

And 

M/s _____________, a company/ firm/ individual (status of the company) and having its 
registered office at __________________ represented by Shri  
_____________________ , hereinafter  referred to as “The Bidder/ Contractor” which 
expression shall mean and include, unless the context otherwise requires, his successors 
and permitted assigns of the Second Part. 

WHEREAS the Employer proposes to procure under laid down organizational 
procedures, contract/s for “Painting Work of 20 Nos. Gen transformers at Salal Power 

Station..” and the Bidder/Contractor is willing to offer against NIT No. NH/SPS/CD/NIT-
06/2023-24/244-254            Dated:    xx/08/2023. 

WHEREAS the Bidder/Contractor is a private company / public company/Government 
undertaking/partnership/consortium/joint venture constituted in accordance with the 
relevant law in the matter and the Employer is a Public Sector Enterprise. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free 
from any influence/prejudiced dealings prior to, during and subsequent to the currency of 
the contract to be entered into with a view to:- 

Enabling the Employer to obtain the desired said (work/goods/services) at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement, and 

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their 
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competitors will also abstain from bribing and other corrupt practices and the Employer 
will commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 

1.0      COMMITMENTS OF THE EMPLOYER: 

1.1 The Employer undertakes that no official of the Employer, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any material 
or immaterial benefit or any other advantage from the Bidder/Contractor, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contact. 

1.2 The Employer will, during the pre-contract stage, treat all the Bidders/Contractors 
alike, and will provide to all the Bidders/Contractors the same information and will 
not provide any such information to any particular Bidder/Contractor which could 
afford an advantage to that particular Bidder/Contractor in comparison to other 
Bidders/Contractors.  

1.3 All the officials of the Employer will report to the appropriate Authority any 
attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

2.0 In case any such preceding misconduct on the part of such official(s) is reported by 
the Bidder to the Employer with full and verifiable facts and the same is prima facie 
found to be correct by the Employer, necessary disciplinary proceedings, or any 
other action as deemed fit, including criminal proceedings may be initiated by the 
Employer or Independent External Monitor and such a person shall be debarred 
from further dealings related to the contract process. In such a case while an 
enquiry is being conducted by the Employer the proceedings under the contract 
would not be stalled. 

3.0      COMMITMENTS OF THE BIDDER(S)/ CONTRACTOR(S): 

  The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to 
prevent corrupt practices, unfair means and illegal activities during any stage of its 
bid or during any pre-contract or post-contract stage in order to secure the contract 
or in furtherance to secure it and in particular commit themselves to observe the 
following principles during participation in the tender process and during contract 
execution:- 

3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any 
bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Employer, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
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advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

3.2 The Bidder/Contractor further undertakes that it has not given, offered or promised 
 to give, directly or indirectly any bribe, gift  consideration, reward, favour, any 
 material or immaterial benefit or other advantage, commission, fees, brokerage or 
 inducement to any official of the Employer or otherwise in procuring the Contract  or 
forbearing  to do or having done any act in relation to the obtaining or execution   of 
the contractor any other contract with Employer  for showing or forbearing to  show 
favour or 52isfavor to any person in relation to the contract or any other  contract with  
Employer. 

3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and 
 representatives and Indian Bidder(s)/Contractor(s) shall disclose their foreign 
 principals or associates. 

3.4 The Bidder(s)/Contractor(s) shall, when presenting their bid, disclose any / all 
payments made, is committed to or intends to make to agents, brokers or any other 
 intermediaries, in connection with this bid/award of the contract. 

3.5 Deleted. 

3.6 The Bidder, either while presenting their bid or during pre-contract negotiations or 
 before signing the contract, shall disclose any payments made, is committed to or 
 intends to make to officials of the Employer or their family members, agents, 
 brokers or any other intermediaries in connection with the contract and the details 
 of services agreed upon for such payments. 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to 
 impair the transparency, fairness and progress of the bidding process, bid
 evaluation, contracting and implementation of the contract. 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 
 practice, unfair means and illegal activities. 

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or 
 personal gain, or pass on to others, any information provided by the Employer as 
 part of the business relationship, regarding plans, technical proposals and  business 
details, including information contained in electronic data carrier. The 
 Bidder/Contractor also undertakes to exercise due and adequate care lest any 
 such  information is divulged. 

3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or 
 through any other manner without supporting it with full and verifiable facts. 

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person 
 to commit any of the actions mentioned above. 

3.12 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
 acting on behalf of the Bidder/Contractor, either directly or indirectly, is a relative of 
 any of the officers of the Employer, or alternatively, if any relative of an officer of 
 the Employer has financial interest/stake in the Bidder(s)/Contractor(s) firm
 (excluding Public Ltd. Company listed on Stock Exchange), the same shall be 
 disclosed by the Bidder/Contractor at the time of filling of tender. 
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          The term ‘relative’ for this purpose would be as defined in Section 2(77) of the 
 Companies Act 2013. 

3.13 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter 
 into any monetary dealings or transactions, directly or indirectly, with any employee 
 of the Employer. 

3.14 The representative of the Bidders/Contractors signing Integrity Pact shall not 
 approach the Courts while representing the matters to IEMs and he/she will wait 
 their decision in the matter. 

3.15 In case of Sub-Contracting, the bidder shall take the responsibility of the adoption 
 of IP (Integrity Pact) by the Sub-Contractor. 

4.0       PREVIOUS TRANSGRESSION 

4.1    The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the 
 last three years immediately before signing of this Integrity Pact, with any other 
 company in any country in respect on any corrupt practices envisaged hereunder 
 or with any Public Sector Enterprise in India or any Government Department in 
 India. 

5.0 EARNEST MONEY (SECURITY DEPOSIT): 

  The provision regarding Earnest Money/Security Deposit as detailed in the Notice 
 Inviting Tender (NIT) and Instruction to Bidders (ITB) section of the Bid Document 
 is to be referred. 

6.0 SANCTIONS FOR VIOLATIONS 

6.1 Any breach of the aforesaid provisions, before award or during execution by the 
 Bidder/Contractor or any one employed by it or acting on its behalf such as to put 
 their reliability or credibility in question shall entitle the Employer to take action as 
 per the procedure mentioned in the “Guidelines on Banning of Business 
 Dealings” attached as Annex-A and initiate all or any one of the following actions, 
 wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any 
reason or giving any compensation to the Bidder/Contractor. However, the 
proceedings with the other Bidder(s)/Contractor(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is Signed) shall stand 
forfeited either fully or partially, as decided by the Employer and the 
Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the Contractor. The Bidder/Contractor shall be liable to 
pay compensation for any loss or damage to the Employer resulting from 
such cancellation/rescission and the Employer shall be entitled to deduct 
the amount so payable from the money(s) due to the Bidder/Contractor. 

(iv) Deleted. 
(v) To encash the Bank guarantee, in order to recover the dues if any by the 

Employer, along with interest as per the provision of contract.     
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(vi) Deleted. 
(vii) To debar the Bidder/Contractor from participating in future bidding processes 

of NHPC Ltd., as per provisions of  “Guidelines on Banning of Business 
Dealings” of NHPC Ltd. (Annex-A), which may be further extended at the 
discretion of the Employer. 

(viii) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to 
any middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Employer with the Bidder/ Contractor, the same 
shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

6.2    The Employer will be entitled to take all or any of the actions mentioned at para 6.1 
 (i) to (x) of this Pact also on the Commission by the Bidder/Contractor or any one 
 employed by it or acting on its behalf (whether with or without the knowledge of the 
 Bidder/Contractor), of an offence as defined in Chapter IX of the Indian Penal 
 Code,  1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
 prevention of corruption. 

6.3   The decision of the Employer to the effect that a breach of the provisions of this 
 Pact  has been committed by the Bidder/Contractor shall be final and conclusive 
 on the Bidder/Contractor. However, the Bidder/Contractor can approach the 
 Independent  External Monitor(s) appointed for the purposes of this Pact. 

7.0 INDEPENDENT EXTERNAL MONITOR(S): 
7.2 The Employer has appointed Independent External Monitors (hereinafter referred 

 to as monitors) for this Pact after approval by the Central Vigilance Commission. 
7.3 The task of the Monitors shall be to review independently and objectively, whether 

 and to what extent the parties comply with the obligations under this Pact. 

7.4 The Monitors shall not be subject to instructions by the representatives of the 
 parties and perform their functions neutrally and independently. The Monitors 
 report to CMD, NHPC. 

7.5 Both the parties accept that the Monitors have the right to access all the Contract 
 documents relating to the project/procurement, including minutes of meetings, 
 whenever required. The right to access records should only be limited to the extent 
 absolutely necessary to investigate the issue related to the subject tender/contract. 

7.6 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 
 / she will so inform CMD, NHPC and request NHPC Ltd. To discontinue or take 
 corrective action, or to take other relevant action. The Monitor can in this regard 
 submit non-binding recommendations. Beyond this the Monitor has no right to 
 demand from the parties that they act in a specific manner, refrain from action or 
 tolerate action. 
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7.7 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 
restriction, to all Project documentation of the Employer including that provided by 
the Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his / 
her request and demonstration of a valid interest, unrestricted and unconditional 
access to their project documentation. The same is applicable to Subcontractor(s). 
The Monitor shall be under contractual obligation to treat the information and 
documents of the Bidder/Contractor/Subcontractor(s) with confidentiality. The 
Monitor has also signed declaration on ‘Non-Disclosure Agreement’ and of ‘Absence 
of Conflict of Interest’. In case of any conflict of interest arising at a later date, the 
IEM shall inform CMD, NHPC and recuse himself / herself from that case. 

7.8 The Employer will provide to the Monitor sufficient information about all meetings 
 among the parties related to the project provided such meetings could have an 
 impact on the contractual relations between the parties.  The parties will offer to the 
 Monitor the option to participate in such meetings as and when required. 

7.9 The Monitor will submit a written report to the CMD, NHPC Ltd., within 8 to 10 
 weeks from the date of reference or intimation to him by the Employer/Bidder and 
 should the occasion arise, submit proposals for correcting problematic situations. 

7.10 The word ‘Monitor’ would include both singular and plural. 

8.0 FACILITATION OF INVESTIGATION: 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Employer or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the Bidder/Contractor and the 
Bidder/Contractor shall provide necessary information and documents in English 
and shall extend all possible help for the purpose of such examination. 

9.0 LAW AND PLACE OF JURISDICTION: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the 
Registered Office of the Employer, i.e. Faridabad (Haryana). The arbitration clause 
provided in the tender document/contract shall not be applicable for any 
issue/dispute arising under Integrity Pact. 

10.0 OTHER LEGAL ACTIONS: 

10.1  The actions stipulated in this Integrity Pact are without prejudice to any other legal 
 action that may follow in accordance with the provisions of the extant law in force 
 relating to any civil or criminal proceedings. 

10.2   Changes and supplements as well as termination notice need to be made in writing. 

10.3  If the Contractor is a partnership or a consortium or a joint venture, this pact must 
 be signed by all partners of the consortium/joint venture. 
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11.0 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the 
 Contractor 12 months after the last payment under the contract, and for all other
 Bidders 6 months after the contract has been awarded.  Any violation of the same 
 would entail disqualification of the bidders and exclusion from business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of 
 this Pact shall remain valid. In this case, the parties will strive to come to an 
 agreement to their original intention. 

11.3    Issues like Warranty/ Guarantee etc. shall be outside the purview of IEMs. 

11.4   In the event of any contradiction between Integrity Pact and its Annexure, the clause 
in the Integrity Pact will prevail. 

 

 

For & On behalf of the Employer 

 

 

 

(Office Seal) 

 

Place---------------- 

Date--------------- 

For & On behalf of the Bidder/ Contractor 

 

 

 

(Office Seal) 

 

Place-------------- 

Date-------------- 

 

 

 

Witness1.____________________ 

(Name and address) 

 

2.__________________________ 

(Name and address) 

 

 

 

Witness1.___________________ 

(Name and address) 

 

2.__________________________ 

(Name and address) 
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Annex-A to Integrity Pact 

 

Guidelines on Banning of Business Dealings 

 

1.0  Introduction 
 

1.1 NHPC Limited (NHPC) deals with Agencies viz. parties/ contractors/ suppliers/ 
bidders, who are expected to adopt ethics of highest standards and a very high 
degree of integrity, commitments and sincerity towards the work undertaken. It is 
not in the interest of NHPC to deal with Agencies who commit deception, fraud or 
other misconduct in the tendering process and/or during execution of work 
undertaken. NHPC is committed for timely completion of the Projects within the 
awarded value without compromising on quality. 

1.2 Since suspension/ banning of business dealings involves civil consequences for an 
Agency concerned, it is incumbent that adequate opportunity of hearing is provided 
and the explanation, if tendered, is considered before passing any order in this 
regard keeping in view the facts and circumstances of the case. 

 

2.0 Scope 
2.1  NHPC reserves its rights to remove from list of approved suppliers / contractors (if 
 such list exists) or to Suspend/Ban Business Dealings if any Agency has been 
 found to be non / poor performing or have committed misconduct or fraud or 
 anything unethical or any of its action(s) which falls into any such grounds as laid 
 down in this policy. 

2.2 The procedure of (i) Removal of Agency from the List of approved suppliers / 
contractors; (ii) Suspension and (iii) Banning of Business Dealing with Agencies, 
has been laid down in these guidelines. 

2.3 These guidelines shall apply to all the units of NHPC. 

2.4 These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of 
NHPC unless they are assignees, successors or executor. 

2.5 The suspension/banning except suspension/banning under Integrity Pact shall be 
with prospective effect, i.e. future business dealings. 

3.0 Definitions 
In these Guidelines, unless the context otherwise requires: 

i) “Agency/ Party/ Contractor/ Supplier/ Bidders/ Vendors” shall mean and 
include a  public limited company or a private limited company, a joint 
Venture, Consortium, HUF, a firm whether registered or not, an individual, 
cooperative society or an association or a group of persons engaged in any 
commerce, trade, industry, etc. “Party / Contractor/ Supplier / Bidder/Vendor” in 
the context of these guidelines is indicated as ‘Agency’. 
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ii) “Unit” shall mean the Corporate Office, Project/ Power Station/ Regional 
 Office/ Liaison Office or any other office of NHPC. 

 

iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following: 
 

a. For works awarded/under Tendering from corporate office (falling in the 
  competency  of CMD /Board of Directors) 

 Competent Authority: CMD 
 Appellate Authority: Board of Directors 

b. For works awarded /under Tendering from Corporate Office/ 
 Projects/Power Stations/ Regional Offices/ Liaison Offices  (falling   in    
the competency  of Director /Executive Director ) 
 Competent Authority: Concerned Director/Executive Director as the 

case may be 
 Appellate Authority: CMD /Concerned Director as the case may be 

c. For works awarded/under Tendering from Corporate Office /Regional 
Offices / Projects/ Power Stations/ Liaison Offices (falling in the 
 competency of CGM and below) 
 Competent Authority in case of works awarded / under tendering 

from corporate office/ regional Office shall be CGM or GM of the 
concerned division as the case may be. 

 Competent Authority: Head of the Unit not below the rank of General 
Manager 

 Appellate Authority: Next higher authority 
 

iv) “Investigating Committee” shall mean a Committee appointed by Competent 
   Authority to conduct investigation. 

4.0 Initiation of Banning / Suspension 

Action for Suspension / Banning Business Dealings with any Agency shall be 
initiated by the department responsible for invitation of Bids/Engineer-in-charge 
after noticing the irregularities or misconduct on the part of Agency concerned. 
Besides the concerned department, Vigilance Department of each Unit/ Corporate 
Vigilance may also be competent to initiate such action. 

5.0 Suspension of Business Dealings. 
 

5.1  If the conduct of any Agency dealing with NHPC is under investigation, the Competent 
Authority may consider whether the allegations (under investigation) are of a 
serious nature and whether pending investigation, it would be advisable to continue 
business dealing with the Agency. If the Competent Authority, decides that it would 
not be in the interest to continue business dealings pending investigation, it may 
suspend business dealings with the Agency. The order of suspension would 
operate for a period not more than six months and may be communicated to the 
Agency as also to the Investigating Committee. The Investigating Committee may 
ensure that their investigation is completed and whole process of final order is over 
within such period. However if the investigations are not completed within six 
months, the investigation committee shall put up the proposal to the competent 
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authority for approval of extension of time maximum up to further three months with 
in which the committee shall conclude the proceedings. 

 

5.2 The order of suspension shall be effective throughout NHPC in case of work falling 
in the Competency of CMD/ Board of Directors/Directors, in case of work falling in 
the competency of Executive Director suspension shall be effective throughout 
Region/ corporate office (in case the work awarded /under tendering from corporate 
office). In case of work falling in the competency of HOP or below suspension shall 
be effective throughout the Project/Power Station and attached liaison offices/ units 
and in case of work falling under the competency of CGM and below at Corporate 
office suspension shall be effective at Corporate office. During the period of 
suspension, no business dealing shall be held with the Agency. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may 
be informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency 
before issuing the order of suspension. 

5.5      The format for intimation of suspension of business dealing is placed at Appendix– 
I. 

6.0      Ground on which Banning of Business Dealings can be initiated 
6.1 If the security consideration, including questions of loyalty of the Agency to NHPC 

so warrants; 

6.2 If the director /owner of the Agency, proprietor or partner of the firm, is convicted by 
a Court of Law for offences involving moral turpitude in relation to its business 
dealings with the Government or any other public sector enterprises, during the 
last five years; 

6.3 If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices 
including misrepresentation of facts and violation of the any provisions of the 
Integrity Pact provided in the Contract. 

6.4 If the Agency uses intimidation / threatening or brings undue outside pressure on 
NHPC or its official for acceptance / performances of the job under the contract; 

6.5 If the Agency misuses the premises or facilities of NHPC, forcefully occupies or 
damages the NHPC’s properties including land, water resources, forests / trees or 
tampers with documents/records etc. 

6.6 If the Agency does not fulfill the obligations as required under the Contract and 
Violates terms & conditions of the contract which has serious affect for continuation 
of the Contract. 

6.7 If the work awarded to the agency has been terminated by NHPC due to poor 
performance of the contract in the preceding 5 years. 
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6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other 
Central Government investigation Agency recommends such a course in respect of 
a case under investigation or improper conduct on agency’s part in matters relating 
to the Company (NHPC) or even otherwise; 

6.9 On any other ground upon which business dealings with the Agency is not in the 
public interest. 

6.10 If business dealings with the Agency have been banned by the Ministry of Power, 
Government of India OR any PSU/ any other authority under the MOP if intimated 
to NHPC or available on MOP Website, the business dealing with such agencies 
shall be banned with immediate effect for future business dealing except banning 
under Integrity Pact without any further investigation. 

(Note: The examples given above are only illustrative and not exhaustive. The 
 Competent Authority may decide to ban business dealing for any good and 
 sufficient reason). 

7.0      Procedure for Banning of Business Dealings 
 

7.1 An Investigating Committee shall be constituted by the authority competent to Ban 
 the dealing comprising members from Engineering/Indenting department 
 (convener), Finance, Law and Contract. The level of the committee members shall 
 be CGM and above for works falling in the competency of CMD/ Board of 
 Directors,  General Manager and above for the works falling in the competency of 
 Director/ Executive Director and DGM/SM with at least one member of the level of 
 General Manager for works falling in the competency of CGM and below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the NHPC. 
During the period of Banning of Business Dealings, no Business Dealing shall be 
held with the Agency.   

7.3  The functions of Investigating Committee in each Unit to be appointed by the 
competent authority in line with para 3 (iii) shall, inter-alia include: 

a) To study the report of the department responsible for invitation of bids and 
decide if a prima-facie case for banning exists, if not, send back the case to 
the Competent Authority. 

b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to 
the Agency by the concerned department as per clause 7.4 “Show Cause 
Notice”. 

c) To examine the reply to show-cause notice and call the Agency for personal 
hearing, if required. 

d) To submit final recommendations to the Competent Authority for banning or 
otherwise including the period for which the ban would be operative 
considering the implications for NHPC on account of the act/omission on the 
part of the agency, intention of the agency as established from the 
circumstances of the case etc. 

7.4 Show Cause Notice 
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Once the proposal for issuance of Show Cause Notice is approved by the 
Competent Authority, a ‘Show Cause Notice’ (as per format at Appendix-II of these 
guidelines) shall be issued to the delinquent Agency by the Competent Authority or 
by a person authorized by the Competent Authority for the said purpose. The 
Agency shall be asked to submit the reply to the Show Cause Notice within 15 days 
of its issuance. Further, the Agency shall be given an opportunity for Oral hearing to 
present its case in person, if it so desires, and the date for Oral Hearing shall 
necessarily be indicated in the Show Cause Notice. 

The purpose of issuing the Show Cause Notice is only that the Agency concerned 
shall be given an opportunity to explain their stand before any action is taken. The 
grounds on which action is proposed to be taken shall be disclosed to the Agency 
inviting representation and after considering that representation, orders may be 
passed. Such orders require only the satisfaction of the authority that passed the 
final orders. 

If the Agency requests for inspection of any relevant document in possession of 
NHPC, necessary facility for inspection of documents may be provided. 

During the conductance of oral hearing, only the regular duly authorized employees 
of Agency will be permitted to represent the Agency and no outsider shall be 
allowed to represent the Agency on its behalf. 

Reply to the Show Cause Notice given by the Agency and their submissions in oral 
hearing, if any, will be processed by the Committee for obtaining final decision of 
the Competent Authority in the matter. 

In case, no reply to Show Cause Notice is received from the Agency within 
stipulated time, further reminder shall be given with further period of 10 days 
thereafter if no reply is received action for processing ex-parte against the 
concerned Agency shall be initiated. 

7.5 Speaking Order 

The speaking order (reasoned order) for banning the business dealing with the 
Agency shall be issued by the Competent Authority or by a person authorized for 
the said purpose. 

The decision regarding banning of business dealings taken after the issue of a 
Show Cause Notice and consideration of representation, if any, in reply thereto, 
shall be communicated to the Agency concerned along with a reasoned order. The 
fact that the representation has been considered shall invariably be mentioned in 
the communication. Also the fact that if no reply was received to the Show Cause 
Notice shall invariably be indicated in the final communication to the Agency. The 
format for intimation of banning of business dealing is placed at Appendix– III. 

7.6 Period of banning 

In case banning is processed for violation of provisions of Integrity pact or due to 
corrupt or fraudulent practices, the Competent Authority shall decide on the period 
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of banning on case to case basis depending on the gravity of the case and 
considering the implications for NHPC on account of the act/omission on the part of 
the Agency, intention of the Agency as established from the circumstances of the 
case etc. The period of banning shall not be less than 6 months and shall not 
exceed 2 years and in case termination of contract due to poor performance the 
period of banning shall be for 5 years. For contracts awarded to JV/Consortium, a 
constituent of the JV shall be permitted to participate in the bidding process if it has 
not been banned on grounds of its role and responsibility in the tendering process 
for which the Joint Venture has been banned in Past. In case if the Joint Venture 
which has been banned does not indicate the roles and responsibility of individual 
Partner(s) then, the partner of the banned Joint Venture shall only be allowed to 
participate in the bidding process if its participation share is less than 35%. 

In case the information/documents submitted by Agency in competing for the tender 
found to be false/forged then NHPC, without prejudice to any other rights or 
remedies it may possess, shall recover from Agency the cost incurred in carrying 
out physical assessment for establishing veracity of such information/documents. In 
case Agency refuses to reimburse such cost to NHPC then banning period of 
Agency shall be extended by another one year. 

7.7 Effect of Banning 

As far as possible, the existing ongoing contract(s) with the Agency may continue 
unless the Competent Authority, having regard to the circumstances of the case, 
decides otherwise, keeping in view contractual and legal issues which may arise 
thereof. In case the existing Contracts are allowed to continue, the 
suspension/Banning of Business Dealing along with default of the Contractor shall 
be recorded in the experience certificate issued for the work. 

The Agency, (after issue of the order of banning of business dealings) would not be 
allowed to participate in any future tender enquiry and if the Agency has already 
participated in tender process as stand-alone OR constituent of joint venture and 
the price bids are not opened, his techno-commercial bid will be rejected and price 
bid will be returned unopened. However, where the price bids of Agency have been 
opened prior to order of banning, bids of Agency shall not be rejected and tendering 
process shall be continued unless Competent Authority having regard to the 
circumstances of the case decides otherwise keeping in view the Contractual, Legal 
issues which may arise thereafter. However, in case the suspension /Banning is 
due to default of an Agency for the provisions under Integrity Pact and the Agency 
happens to be Lowest Bidder(L1), the tendering process shall be annulled and fresh 
tenders shall be invited. 

During the Suspension/ Banning period, if it is found at any stage that Agency has 
participated in tender enquiry under a different name then such Agency would 
immediately be debarred from the tender/contract and its Bid Security/Performance 
Security would be forfeited. Payment, if any, made shall also be recovered. 
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After Suspension/ Banning order, the Suspended/ Banned Agency shall not be 
allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 

Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any 
Contract for such equipment/component/service, the Main Contractor shall not be 
permitted to place work order/Purchase order/Contract on the Suspended/ Banned 
agency as a Sub-Vendor /Sub-Contractor after the date of Suspension/ Banning 
even though the name of the party has been approved as a Sub-Vendor /Sub-
Contractor earlier. 

There would be no bar on procuring the spares and awarding Contracts towards 
Annual Maintenance (AMC)/ O&M/ Repair works on Agencies pertaining to the 
packages for which they have been banned provided the Equipment has been 
supplied by such Agency. 

Banning of business dealing shall not be applicable to the Subsidiary Company of 
the Banned agency provided subsidiary company has not participated on the 
strength of the Banned agency. However, in case of a default by a Sub-Contractor, 
the banning shall be applicable to the Sub-Contractor as well as the Lead Partner of 
the concerned JV or the Sole bidder as the case may be. 

7.8 Hosting at NHPC website 

The concerned unit shall forward the name and details of the Agency (ies) banned 
along with period and area of banning to IT&C Division of Corporate Office for 
displaying the same on the NHPC website. 

8.0      Appeal against the Decision of the Competent Authority. 
 

The Agency may file an appeal against the order of the Competent Authority 
banning of business dealing before Appellate Authority. Such an appeal shall be 
preferred within 30 (Thirty) Days from the date of receipt of the order of banning of 
business dealing. Appellate Authority would consider the appeal if convinced may 
constitute another committee for further investigation. The investigation committee 
constituted by the appellate authority shall study the report of the previous 
investigating committee and reply submitted by the agency while filling its case for 
appeal and call the agency for personal hearing, if requested by the agency. Based 
on the recommendation of the committee Appellate Authority shall pass appropriate 
speaking (Reasoned) order in line with sub-para 7.5 above which shall be 
communicated to the Agency as well as the Competent Authority (as per format 
enclosed as Appendix-IV with these guidelines). 

9.0 Circulation of the names of Agencies with whom Business Dealings have 
been banned 

The name of the concerned banned agency shall also be shared with MOP and 
other PSU in the sector and all the units of NHPC. 

The provisions of this policy supersede and will have overriding effect on all earlier 
guidelines, procedures & system issued for the similar purpose. 
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Appendix –I 

(Format for Intimation of Suspension of business dealing) 

 

No……….          Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Suspension of Business Dealings 
Dear Sir, 

Whereas the work of …………. Was awarded to your firm vide letter of award no 
…dt…..  amounting to Rs. …………. OR In response to NHPC NIT (e-tender/ physical 
tender) no ………dt. You have submitted your bid. (strike out whichever is not 
applicable 

Whereas the conduct of your firm in respect of the following is under investigation: 

Brief of the default 

“Whereas the Competent Authority prima facie considered the allegations (under 
investigation) are of a serious nature and decided pending investigation, it is not in the 
interest of the corporation to continue business dealing with your firm 

This order shall have the following effects: 

i) Further business dealings with your firm is Suspended within Region/ Project/ Unit/ 
wide NHPC. The order of Suspension is effective with immediate effect and would 
operate for a period of six months or till the investigation is completed and whole 
process of final order is over within such period. However, if investigations are not 
completed in six months’ time, the Competent Authority may extend the period of 
Suspension 

ii) During the period of Suspension, no business dealing shall be held with your firm. 
No enquiry / bid / tender shall be issued to your firm nor will the bids submitted by 
your firm be entertained. 

iii) In cases where tenders have already been issued to you and price bids are yet to 
be opened, the Price Bid submitted by you shall not be opened and BG/EMD, if 
any, submitted by you shall be returned. 

iv) In cases where tenders have already been issued to you and Price Bids have 
already been opened , the tendering process shall be continued 
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v) In case of ongoing contracts between you & NHPC, (including cases were contract 
has already been awarded before the issue of Suspension order) you will be 
required to continue with the execution and perform as per terms of the contract. 

(vi) (a)  In case the Firm is in Joint Venture the following would also be applicable: 

i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by 
any of the bidders and price bids have been opened prior to Suspension of 
your firm in such cases the tendering process shall not be annulled on this 
ground and the Agency shall be permitted to continue as Partner in the Joint 
Venture for such bidding. However where event of Price Bid opening has not 
taken place prior to Suspension/Banning of Agency then in such case 
Agency shall not be permitted to participate as Partner in the Joint Venture. 

ii) Banning of joint Venture: 

As the Joint Venture is Banned, your firm intends to bid as Partner(s) of 
Joint Venture in bidding process then it shall be permitted to participate in 
the bidding process if it has not been Banned on grounds of its role and 
responsibility in the tendering process for which the Joint Venture has been 
Banned in Past. In case if the Joint Venture which has been Banned does 
not indicate the roles and responsibility of individual Partner(s) then, the 
partner of the Banned Joint Venture shall only be allowed to participate in 
the bidding process if its participation share is less than 35%. 

(b)  Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor 
in the tenders. 
Further if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to 
place work order/Purchase order/Contract on your agency as a Sub-
Vendor/Sub-Contractor after the date of Suspension/ Banning even though 
the name of the party has been approved as a Sub-Vendor/Sub-Contractor 
earlier. 

(c)  There would be no bar on procuring the spares and awarding Contracts 
towards Annual Maintenance (AMC)/ O&M/ Repair works on Agencies 
pertaining to the packages for which they have been Banned provided the 
Equipment has been supplied by such Agency. 

(d)  Banning of business dealing shall not be applicable to the Subsidiary 
company of the Banned agency provided subsidiary company has not 
participated on the strength of the Banned agency. 

On expiry of the above period of Suspension/Banning, you may approach…… 
(Indicate the concerned procurement department), with request for revocation of 
the order mentioning inter-alia the steps taken by you to avoid recurrence of 
misconduct which has led to Suspension. 

Yours faithfully, 
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For & On behalf of NHPC 

Note: Strike out whichever is not applicable 

 

Appendix –II 

(Format of Show Cause Notice) 

BY REGD. POST/SPEED POST/COURIER 

 

No……….          Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 
 

Sub: Show Cause Notice 

 

Ref : 

Dear Sir, 

 

You are hereby required to Show Cause in writing within 15 days from the date 
hereof why Business Dealing with your firm should not be banned / your firm is 
placed in the Banning List (as the case may be) and be debarred from entering into 
any contracts with NHPC for the following reasons: 

(Give Reasons) 

Your reply (if any) should be supported by documents and documentary evidence 
which you wish to rely in support of your reply. In case you desire to present your 
case in  person to NHPC, a personal hearing shall be conducted on 
…………………….at ……….hours for which prior intimation be furnished to this 
office. Should you fail to reply to this Show Cause Notice within the time and manner 
aforesaid, it will be presumed that you have nothing to say and we shall proceed 
accordingly. 

Your reply, if any, and the documents / documentary evidence given in support shall 
be taken into consideration prior to arriving at a decision. 

 

Yours faithfully, 

 

For & On behalf of NHPC 
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Appendix –III 

 

(Format for Intimation of Banning of Business Dealing) 

BY REGD. POST/SPEED POST/COURIER 

No……….          Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

Sub: Intimation of Banning of Business Dealings 

Dear Sir, 

Whereas the work of …………… was awarded to your firm vide letter of award no 
….dtd,.. amounting to Rs. ……. OR In response to NHPC NIT (e-tender / physical 
tender) no ………. Dt. .............. you have submitted your bid.(strike whichever is not 
applicable). 

Whereas the Competent Authority had prima facie considered the allegations as 
detailed below are of a serious nature and decided to conduct investigation. 

“ Brief of the Default may be mentioned” 

Whereas show cause notice vide no …. Dtd,….was served upon you. (whereas in 
spite of the opportunity given to you, you failed to submit the reply to the show cause 
notice within the time period mentioned there upon or further extended period, if any). 
Whereas you submitted the reply along with documents vide your letter no. _____ dt. 
__________and                 presented your case in the personal hearing dated 
………….(if any). After considering the allegations made in the show cause notice, 
your reply to the show cause notice documents/documentary evidence in support 
thereof and personal hearing dated ………(if any),  it has been decided to Ban the 
Business Dealing with you and you are hereby debarred from entering into contracts 
with NHPC. 

(In order to make the intimation of banning of business dealing speaking order 
(Reasoned order), the issue of show cause notice and consideration of representation 
in reply to show cause notice, opportunity of personal hearing, if any , shall be 
communicated to the agency concerned alongwith a reasoned order. The order for 
banning should also contain the reason with detailed justification for conclusion of 
decision to ban the agency. Also the fact that if no reply to the show cause notice was 
received or request for personal hearing was not made shall invariably be indicated in 
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the communication to the agency.  The above order shall mention the grounds 
considering violation of any provision of Integrity Pact, any ground maintained in 
Guidelines of Banning of Business dealings, default by the agency under fraudulent 
practice/ or any un-ethical practice and / or violation of any provision of tender/ 
contract condition having serious implications.)  

This order shall have the following effects: 

i) Further business dealings with your firm is banned with immediate effect. The 
 order of Banning would operate for a period of …….years/month Competent 
 Authority may extend the period of Banning. 
ii) During the period of Banning, no Business Dealing shall be held with your firm. No 
 Enquiry/ Bid/ Tender shall be issued to your firm nor will the bids submitted by 
 your firm be entertained. 
iii) In cases where tenders have already been issued to you and Price Bids are yet to 
 be opened, the Price Bid submitted by you shall not be opened and BG/EMD, if 
 any, submitted by you shall be returned. 
iv) In cases where tenders have already been issued to you and price bids have 
 already been opened, the Tendering Process shall be continued. 
v) In case of ongoing contracts between you & NHPC, (including cases where 
 contract has already been awarded before the issue of Banning order) you will be 
 required to continue with the execution and perform as per terms of the contract. 
vi) a)  In case the Firm is in Joint Venture the following would also be applicable: 

i) Participation of Agency in Joint Venture: 

Tenders in which your firm has been proposed as Joint Venture Partner by 
any of the bidders and price bids have been opened prior to Banning of 
your firm in such cases the tendering process shall not be annulled on this 
ground and the Agency shall be permitted to continue as Partner in the 
Joint Venture for such bidding. However where event of price bid opening 
has not taken place prior to Banning of Agency then in such case Agency 
shall not be permitted to participate as Partner in the Joint Venture. 

ii) Banning of joint Venture: 

As the Joint Venture is banned, your firm intends to bid as Partner(s) of 
Joint Venture in bidding process then it shall be permitted to participate in 
the bidding process if it has not been banned on grounds of its role and 
responsibility in the tendering process for which the Joint Venture has been 
banned in Past. In case if the Joint Venture which has been banned does 
not indicate the roles and responsibility of individual Partner(s) then, the 
partner of the banned Joint Venture shall only be allowed to participate in 
the bidding process if its participation share is less than 35%. 

b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor 
in the tenders. 

Further if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to 
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place work Order/Purchase Order/Contract on your agency as a Sub-
Vendor/Sub-Contractor after the date of Banning even though the name of 
the party has been approved as a Sub-Vendor/Sub-Contractor earlier. 

c) There would be no bar on procuring the spares and awarding Contracts 
towards Annual Maintenance (AMC)/ O&M/ Repair works on Agencies 
pertaining to the packages for which they have been banned provided the 
Equipment has been supplied by such Agency. 

d) Banning of Business Dealing shall not be applicable to the Subsidiary 
company of the Banned Agency provided subsidiary company has not 
participated on the strength of the Banned Agency. However, in case of a 
default by a Sub-Contractor, the banning shall be applicable to the Sub-
Contractor as well as the Lead Partner of the concerned JV or the Sole 
bidder as the case may be. 

On expiry of the above period of Banning, you may approach…….. (Indicate the 
concerned procurement department), with request for revocation of the order 
mentioning inter-alia the steps taken by you to avoid recurrence of misconduct 
which has led to Banning. 

Further if you desire to appeal against this order you may do so within 30 days 
from the date of issue of this order to the appellate authority as here under: 

 

 

Appellate Authority: 
 

Designation: 
 

Address: 
Ph. No. 
e-mail: 

 
Yours faithfully, 

 

 

For & On behalf of NHPC 

 

Note: Strikeout whichever is not applicable 
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Appendix –IV 

 

(Format for communication of Appellate Decision on Suspension/Banning Order) 

 

BY REGD. POST/SPEED POST/COURIER 

 

No……….         Date……… 

To 

M/s ……………………… 

Attn.: Shri ……………….. 

 

Sub: Suspension / Banning of Business Dealings – Intimation of decision of Appellate 
Authority 

 

Ref: 1. Order dated ………….. Placing M/s ……… on Suspension/Banning List by NHPC; 

10.0 Your Appeal reference ………. Dt……. 
 

Dear Sir, 

 

This has reference to the order dt…placing you on Suspension/Banning List and your 
appeal petition reference,.. dt,. On the same. 

 

After considering the findings of the Original Authority in order and submissions made by 
you in your appeal , and the documents/documentary evidences available on record, it 
has been decided finally that: 

 

 There is no infirmity in the order of the Original Authority, and the allegations stand 
substantiated and the Suspension/ Banning for the period of………… years/month from 
the date of order, as ordered by the original Authority is upheld, 

 Considering your submission, The order of suspension/ banning Passed by the original 
authority is upheld, but with a reduction in period of Suspension/Banning for ………… 
years/months from the date of order of original authority; 

 Considering your submissions and the evidence available on record, there is enough 
justification to annul the order of the original authority. 

 

(*** Incorporate any one of the above as applicable) 
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## In order to make the Communication of Appellate Authority on Banning of Business Dealing 
Speaking Order (reasoned order), the fact that the representation of the agency has been 
considered and reference of grounds brought forward by the Agency in his defense and if any 
opportunity of personal hearing has been given to the Agency as a part of principle of natural 
justice shall invariably be mentioned in the communication, The order for Banning should also 
contain the reasons with detailed justification for conclusion of decision to Ban the Agency. Also 
the fact that if no sufficient ground has been furnished shall invariably be indicated in the final 
communication to the Agency. In case the option for Banning of Agency or reduction of Time 
Period for Banning of Agency is exercised then the above order shall mention the grounds 
considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines of 
Banning of Business Dealings, default by the agency under fraudulent or any unethical practices 
and/or violation of any provision of Tender/Contract Condition having serious implications.) 

 

 

 

    Yours faithfully, 

 

 

 

      For & On behalf of NHPC 
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FORM ‐8 

 
DECLARATION REGARDING APPLICABILITY OF MICRO, SMALL & MEDIUM ENTERPRISE UNDER MSME ACT 

 
To, 
General Manager (P&C) 
NHPC Limited 
Salal Power Station 
 
Subject: Declaration as regard to applicability of Micro, Small & Medium Enterprise Development Act 

 
Micro, Small and Medium Enterprises Development Act, 2006 has been  introduced w.e.f. 02.10.2006. Following 

are the relevant provisions of the Act as regard to registration of enterprise:‐ 

1.0  Any person who intends to establish,‐ 

a) a micro or small enterprise, may, at his discretion; or 

b)  a medium enterprise engaged in providing or rendering of services may, at his discretion; or 

c)  a medium enterprise engaged in the manufacture or production of goods pertaining to any industry 

specified in the First Schedule to the Industries (Development and Regulation) Act, 1951, shall file the 

memorandum of micro,  small or, as  the case may be, of medium enterprise with such authority as 

may be specified by  the State Government under sub‐section  (4) or  the Central Government under 

sub‐section (3): 

Provided that any person who, before the commencement of this Act, established— 

a)  a small scale industry and obtained a registration certificate, may, at his discretion; and 

b)  an industry engaged in the manufacture or production of goods pertaining to any industry specified in 

the  First  Schedule  to  the  Industries  (Development  and Regulation) Act,  1951,  having  investment  in 

plant  and  machinery  of  more  than  one  crore  rupees  but  not  exceeding  ten  crore  rupees  and,  in 

pursuance  of  the  notification  of  the  Government  of  India  in  the  erstwhile  Ministry  of  Industry 

(Department  of  Industrial  Development)  number  S.O.477(E),  dated  the  25  TH  July,  1991  file  an 

Industrial  Entrepreneurs'  Memorandum,  shall  within  one  hundred  and  eighty  days  from  the 

commencement of this Act, file the memorandum, in accordance with the provisions of this Act. 

2.0  Authority as referred to in aforesaid section is the General Manager, District Industries Centre/District Level 

Officer in Directorate dealing with such enterprises of State Government. 

3.0  The definition of the enterprises as specified by the Act is as follows:‐ 
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Type of Enterprise  Manufacturing  Industry*‐
Investment  in  Plant  & 
Machinery 

Service  Industry‐  Investment  in 
equipments 

Micro Enterprise  A micro enterprise, where the investment in plant and machinery or 
equipment does not exceed ₹ 1 Crore and turnover does not exceed ₹ 5 
Crore. 

Small Enterprise  A small enterprise, where the investment in plant and machinery or 
equipment does not exceed ₹ 10 Crore and turnover does not exceed ₹ 
50 Crore. 
 

Medium Enterprise  A medium enterprise, where the investment in plant and machinery or 
equipment does not exceed ₹ 50 Crore and turnover does not exceed ₹ 
250 Crore.

 
 
*engaged in the manufacture or production of goods,  in any manner, pertaining to any industry specified in the 
First Schedule to the Industries (Development and Regulation) Act, 1951. 
 
 
4.0  As  such,  it  is  requested  to  provide  the  confirmation  as  regard  to  applicability  of Micro,  Small & Medium 

Enterprise Development Act, 2006 to your firm by submitting the declaration/undertaking by ________ (last 
date of bid submission). 

 
    ‐‐‐‐‐‐‐Sd‐‐‐‐‐ 

(Authorized Representative of 
Concerned Contract & Procurement Division) 

 
Declaration/Undertaking 
 

A) I/We confirm that the provisions of Micro, Small & Medium Enterprise are Applicable /not applicable to us and 
our organization falls under the definition of: 

(i)   [  ] ‐ Micro Enterprise 

(ii)   [  ] ‐ Small Enterprise 

(iii)   [  ] ‐ Medium Enterprise. 

 
Please tick in the appropriate option box [ ] and attach documents/certificate, if any. 
 
B) I/We also undertake to inform the change in this status as aforesaid during the currency of the contract, if any. 
 
 
 
 

(Authorized Representative of Firm) 
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FORM‐9 
TENDER ACCEPTANCE LETTER 

(To be given on Company/Bidder Letter Head) 
                                                                                              Date: 

 
To, 
General Manager (P&C) 
Contract Division, SPS, 
NHPC Ltd, Jyotipuram, 
 

Sub:   Acceptance in respect of Terms & Conditions of Tender Document of “Painting Work of 20 Nos. Gen 
transformers at Salal Power Station.” 

Ref: NIT NO. NH/SPS/CD/NIT‐08/2023‐24/XXXX                  Dated: xx/08/2023 
Sir, 

i. I/We have downloaded the tender document(s) for the above mentioned ‘Tender/Work’ from the 
web site:  eprocure.gov.in/eprocure/app. 

ii. I/We  hereby  certify  that  I/We  have  read  all  the  terms  and  conditions  of  tender  document 
(including all annexure(s), schedule(s), drawing(s), etc.), which shall part of the contract and I/We 
shall abide hereby all terms & conditions contained therein. 

iii. The Corrigendum(s) issued from time to time by your department/ organization too has also been 
taken into consideration, while submitting this acceptance letter. 

iv. I/We  hereby  unconditionally  accept  all  the  terms  and  Conditions  of  above  mentioned  tender 
document and corrigendum(s) as applicable. 

v. In case any provisions of this tender are found violated, then your department/ organization shall 
without  prejudice  to  any  other  right  or  remedy  be  at  liberty  to  reject  my  bid  including  the 
forfeiture of earnest money deposit. 

vi. I/We  confirm  that  our  bid  shall  be  valid  up  to  120  days  upto  days  as mentioned  in  this  tender 
document from the date of opening of cover‐1, Technical Bid& Price bid. 

vii. I/We  hereby  certify  that  all  the  statements  made  and  information  supplied  in  the  enclosed 
Annexures and additional data etc. furnished herewith are true and correct. 

viii. I/We have furnished all information and details necessary for demonstrating our qualification and 
have no further prominent information. 

ix. I/We understand that you are not bound to accept the lowest or any bid you may receive. 

x. I/We certify that comply with the eligibility requirements as per Bid documents. 

xi. I/We  do  hereby  declare  that  our  Firm  has  not  been  blacklisted/debarred  by  any  Govt. 
Department/Public sector undertaking. 

 
Seal and Sign of Bidder 
Name: 
Address: 

 



 

Page 75 of 173 
 
 

FORM ‐10 
DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA INITIATIVE 

The General Manager (P&C), 

Salal Power Station, 

Jyotipuram ,Reasi ,J&K. 

Subject:    Declaration  as  regard  to  applicability  of  Startup  India  Initiatives  for  the  work  :  “Painting Work of 20 Nos. Gen 
transformers at Salal Power Station Startup India  Initiative has been introduced by the Government of  India and notified their 

definition  in  the  Gazette  notification‐  G.S.R.501(E)  dt.23.05.2017.  Following  are  the  relevant  provisions  of  the  notification  as  regard  to 

consider any entity as startup:‐ 

(a) If it is incorporated as a private limited company (as defined in the Companies Act 2013) or registered  as a 
partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability partnership (under 
the limited Liability Partnership Act, 2008) in India, and 

(b) Up to seven vears from the date of its incorporation/registration, however in the case of Startups in the 
biotechnology sector, the period shall be up to ten years from the date of its incorporation/registration and 

(c) If its turnover for any of the financial years since incorporation/registration has not exceeded Rupees 25 crores, and 
(d) If it is working towards innovation development or improvement of products or processes or service, or if it is a 

scalable business model with a high potential of employment generation or wealth creation. 

Provide that any such entity formed by splitting up or reconstruction of a business already in existence shall not be 
considered a “startup”; 

Provided further that in order to obtain tax benefit a startup should: 

i. be a private limited company (as defined in the Companies Act, 2013) or a limited liability partnership (as defined 
under the Limited Liability Partnership Act, 2008) which is incorporated on or after the 1st day of April, 2016 but 
before 1st day of April, 2019, and 

ii. be working towards innovation, development or, improvement of products or processes or services, or should be a 
scalable business model with a high potential of employment generation or wealth creation, and 

iii. obtain a certificate of an eligible business from Inter‐ Ministerial Board of Certification as constituted by department 
of Industrial Policy and Promotion from time to time. 

 

As such, it is requested to provide the confirmation as regard to applicability of Startup India Initiative to your firm by 
submitting the declaration/undertaking by                                      (last date of bid submission). 

 

………………Sd…………… 

(Authorized Representative of  

Concerned Contract & Procurement Division) 

Declaration/Undertaking 

A) I/We confirm that the provisions of Startup India Initiative are: 

(     ) Applicable to us and our organization falls under the definition of Start ups. 

   (      ) Not Applicable to us and our organization does not fall under the definition of Startups. 

Please (tick) the appropriate box (      ) and attach documents/certificate, if any 

B) I/We also undertake to inform the change in the status as aforesaid during the currency of the contract, if any. 

 

(Authorized representative of Firm) 



 

Page 76 of 173 
 
 

Form‐11 
 

Undertaking by Bidder towards Anti‐profiteering clause of GST Act/ Rules 

(To be submitted on letter head of Bidder)  

To, 

M/s NHPC Ltd, 

Salal Power Station 

Jyotipuram Reasi. 

 

Sub: Tender No. NH/SPS/CD/NIT‐08/2023‐24/XXXX                             Dated: xx/08/2023 

Name of the Work: “Painting Work of 20 Nos. Gen transformers at Salal Power Station.” 

Dear Sir, 

We, M/s ……………………………… (Name of Bidder) have submitted bid dt…………for the aforesaid tender. 

Section 171 of CGST Act/SGST Act stipulates that it is mandatory to pass on the benefit of reduction in rate of tax 

on supply of Goods or Services or availability of Input Tax Credit, by way of commensurate reduction in prices. 

Accordingly, it is certified that we have duly considered the impact of Input Tax Credit available on supplies in the 

GST regime, in our quoted prices. Further, any additional benefit of ITC if available to bidder shall be passed on to 

the Employer. 

Further, we hereby confirm that our quoted prices are duly considering maximum possible benefit available and 

are in compliance with the aforesaid Volume 171 of CGST Act/ IGST Act. 

Further,  if any refund on account of GST is received from the Government  in future by the Contractor/ Supplier 

under any GST Refund/ Exemption or Subsidy Scheme, the same shall also be passed on to the Employer. 

In case  this declaration  is  found  faulty  in any manner, we shall be  fully  responsible  for  the consequential effect 

including making good of any losses of interest etc. to Employer. Ltd. 

 

 

Place:               [Signature of Authorized Signatory of Bidder] 

Date:               Name: 

              Designation: 

  Seal: 
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Form‐12 

[To be uploaded online (scanned copy)] 

 

 

(Format for declaration by the Bidder) 

“Self-Declaration by the Bidder” 

 

 

 

I/ We, M/s ___________________________________________ (Name of Bidder) hereby certify 

that proceedings for insolvency under the Insolvency and Bankruptcy code 2016, or as amended 

from time to time, have not started, against us and/or our Parent/Holding company 

___________________________________________ (Name of Parent/Holding company). 

 

 

(Seal & Signature of Bidder) 

 

Note: This ‘Declaration’ should be on the letter head of Bidder. 
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Form‐13 
[To be uploaded online (scanned copy)] 

NO.                              Dated….. 
 

(Format for declaration by the Bidder) 
“Bid Security Declaration” 

 
To, 
General Manager (E&C) 
Contracts & Procurement Div. 
Salal PS, NHPC Limited, 
Jyotipuram, Reasi 
UT of J&K – 182312 
 

Name of the Work: Painting Work of 20 Nos. Gen transformers at Salal Power Station. 

Ref.: Tender No… NH/SPS/CD/NIT-08/2023-24/XXXX             Dated     xx/08/2023 
 

I, hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder, 
M/s ……………………………………(Name of Bidder), shall not be withdrawn or varied during 
the period of validity i.e. not less than 120 (one hundred twenty) days from the date of opening of 
techno-Commercial Bid. 

I, on behalf of the bidder, M/s ……………………………………(Name of Bidder), also accept the 
fact that in case the bid is withdrawn or varied any terms and conditions in regard thereto during 
the period of bid validity or in the case of being a successful bidder, if we fail within the specified 
time limit to sign the agreement or we fail to furnish the required performance security or if we 
adopt corrupt or collusive or coercive or fraudulent practices covered under ITB clause or 
commit defaults under Integrity Pact, then, ………………………….(Name of Bidder) will be 
suspended for participation in the tendering process for the works of NHPC Limited and its 
subsidiaries and works under other Centrally Sponsored Schemes, for a period of two years 
from the date of establishment of default of the bidder by NHPC limited.  

 

[Signature of Authorized Signatory of Bidder] 

Place:           Name: 

Date:            Designation: 

Seal:   

Note: This ‘Declaration’ should be on the letter head of Bidder and should be signed by a 
person competent and having the Power of attorney to bid for the work. Power of 
Attorney in favour of this person to do so may be enclosed with the bid.  

********** 
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खण्ड-4 
सिंवदा की सामान्य शत ᱸ(GCC) एव ंअनसुूची  

 

SECTION ‐IV 

 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
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SECTION ‐IV 

GENERAL CONDITIONS OF CONTRACT 

CLAUSE‐1: DEFINITIONS: 

In  the  contract,  the  following expression  shall,  unless  the  context otherwise  requires, have  the meanings  thereby 

respectively assigned to them: 

(i)       Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 

between the NHPC Limited and the Contractor, together with documents referred to therein. 

(ii)        Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities by 

the respective item rates as included in the Letter of Acceptance.  

(iii)       Contractor: means  the  successful  tenderer who  is  awarded  contract  to  perform  the work  covered  under 

these  tender  documents  and  shall  be  deemed  to  include  the  contractor's  successors,  executors, 

representatives or assigns.  

(iv)      Corporation  or  Employer:  means  the  NHPC  Limited  having  its  registered  office  at  Sector  33,  Faridabad 

(Haryana), Pin‐121003 and includes therein legal representatives, successors and assigns. 

(v)       Tender Drawings: means  the drawings  referred  to  in  the Specifications and/or appended with  the  tender 

document.   

(vi)     Construction Drawing: means such drawings approved in writing by the Engineer‐in‐Charge/ Employer and 

issued for actual construction of the Works from time to time by the Engineer‐in‐Charge. 

(vii)       Drawing:  means and shall include Tender drawing and Construction Drawing. 

(viii)    Engineer‐in‐Charge/Engineer: means  the  Engineering      Officer  nominated  by  the  Employer  or  its  duly 

authorised representative to direct, supervise and be incharge of the works for the purpose of this contract. 

(ix)     Letter  of  Award  or  Acceptance:  means  a  letter  from  the  Employer  conveying  the  acceptance  of  the 

tender/offer subject to such reservations as may have been stated therein. 

(x)      Specifications:  means  the  Technical  Specifications  of  the  Works  included  in  the  Contract  and  any 

modification  thereof  or  addition  thereto  made  under  Clause  18  or  submitted  by  the  Contractor  and 

approved by the Engineer. 

(xi)       Sub‐contractor:   means any person named in the Contract as a Subcontractor for a part of the Works or 

  any person to whom a part of the Works has been subcontracted with the consent of the Employer and 

  the legal successors in title to such person, but not any assignee of any such person. 

(xii)      Cost:   means all expenditure properly incurred, whether on or off the Site, including overhead and other 

  charges properly allocable thereto but does not include any allowance for profit. 

(xiii)      Bill of Quantities (BOQ) or Schedule of Quantities & Prices:  means the priced and completed Schedule of 

  Quantities & Prices or bill of Quantities forming part of the Contract. 

(xiv)      Time  for  Completion:  means  the  time  for  completing  the  execution  of  and  passing  the  Tests  on 

  Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated from the 

  date of Letter of Acceptance.  
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(xv)      Works:  means the works to be executed (including Plant) and remedying of defect therein in accordance 

  with the Contract. 

(xvi)     Contractor’s  Equipment or Construction Equipment or  Equipments:   means  all  appliances  and  things  of 

  whatsoever  nature  (other  than  Temporary  Works)  required  for  the  execution  and  completion  of  the 

  Works,  but  does  not  include  Plant,  materials  or  other  things  intended  to  form  or  forming  part  of  the 

  Works. 

(xvii)     Site: means the land and/or other places, on or through which the Works are to be executed including any 

  other lands or places which may be allotted for the purpose of the Contract. 

(xviii)    Plant: means machinery, apparatus and like intended to form or forming part of Works.  

(xix)     Base Date: means the Date 28 days prior to the latest date of submission of the Tender. 

(xx)    Party: means the Employer or the Contractor as the context requires. 

 

CLAUSE‐2: INTERPRETATIONS: 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this is 
repugnant to the context.  Unless specifically defined, words shall have normal meaning under the language 
of Contract. 

 

2.2 Heading and marginal notes  in  these General Conditions  shall  not be deemed  to  form part  thereof or be 
taken into consideration in the interpretation or construction thereof of the Contract. 

 

2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate the 
Contract or release the Contractor from execution of the whole or any part of the Works comprised therein 
according to drawings and Specifications or from any of his obligations under the Contract. 

 

2.4      Detailed  drawings  shall  be  followed  in  preference  to  small  scale drawings (sketch drawings) and figured 

dimensions in preference to scaled dimensions.  In the case of discrepancy between the Letter of acceptance 

issued by Employer, Special Conditions of Contract, Technical Specifications, General Conditions of Contract, 

the  Tender  Drawings  and/or  Bill  of  Quantities  and  other  documents  of  Contract  the  following  order  of 

precedence shall prevail: 

a) Agreement; 

b) Letter of Acceptance ; 

c) Special Conditions of Contract; 

d) General Conditions of Contract; 

e) Bill of Quantities; 

f) Technical Specifications; 

g) Contractor’s Bid; 

h) Tender Drawings; 

i) Safety Manual. 

j) Any other document forming part of the Contract 
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CLAUSE‐3: SECURITY DEPOSIT FOR PERFORMANCE: 

3.1 The Security Deposit shall comprise of following  

i)    Performance Security Deposit to be furnished  by the Contractor at the time of Award of Work. 

(ii)  Retention Money to be recovered from Running Account bills of the Contractor. 

3.2       The Contractor within 28 (Twenty Eight) days from the date of issue of Letter of Acceptance, shall furnish a 
Performance  Security  deposit  of  2%  (two  percent)  of  the  Accepted  Contract  Price  including  additional 
Security  Deposit  for  front  loaded  bid  or  bid  with  low  rated  items  to  be  executed  in  the  later  part  of 
contract period for due performance of contract, in any one of the following forms: 
 
A) Demand draft on any Nationalised /scheduled Bank of India in the name of Employer; or  
b)  Bank Gaurantee  from an  Indian Nationalised/Scheduled Bank  of  India  acceptable  to  Employer  in  the 

prescribed proforma. 
 
If the contractor does not submit the performance security within the stipulated period due to any valid 
reason, Tender Inviting Authority may grant time extension for submission of performance security based 
on request of the contractor.  
 
In case, the contractor does not submit performance security without a valid reason, the Employer shall 
impose  simple  interest  @12%  per  annum  on  the  full  amount  of  applicable  performance  security 
(alongwith  applicable  taxes,  if  any)  for  the  period  of  delay  in  submission  of  performance  security.  The 
interest on delayed period shall be calculated on pro‐rata basis for number of delayed days. 
 
The  interest  accrued  shall  be  payable  by  the  Contractor within  14  days  from  the  date  of  intimation  by 
Tender  Inviting  Authority  in  form  of  Bank  Demand  Draft  /  Banker  Cheque  in  favour  of  ‘NHPC  Ltd’, 
otherwise  the  same  shall  be  recovered  from  any  payment  due  or  become  due  against  bills/any  other 
amount lying with NHPC.  
 
The  delayed  submission  of  Performance  Security  by  the  Contractor  shall  be  recorded  in  substantial 
completion and final completion certificates. Further, no claim for extension of time for completion period 
or any other type of claim on account of delayed submission of performance security shall be entertained.  
 
If  contractor  fails  to  submit  the Performance  Security within 45 days  (for  the  contracts having  time  for 
completion‐upto  12  months)  or  60‐days  (for  the  contracts  having  time  for  completion‐more  than  12 
months) from the date of issue of Letter of Award (LOA), then following actions shall be taken against such 
Contractor.  
 
i) The bidder shall be debarred/banned to participate in the business dealings with NHPC for a period of 

one year. 
ii)  The  name  of  the  Contractor  shall  be  hosted  on  the  NHPC  website  etc.  as  per  existing  norms  of 

NHPC/Govt. of India. 
iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re‐tender of this 

work.  

3.3          Retention money shall be deducted by the Engineer‐in‐Charge from the interim bills of the Contractor @ 3% 

  (three percent) of the total value of each bill of the work done (including those of price variation) towards 

  Security Deposit. 
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3.4        If  the Contractor  expressly  requests  in writing,  he will  be  permitted  to  convert  the  amount of  Retention 

Money deducted from his interim bills into Bank Guarantee as per prescribed proforma. 

3.5          All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 

Contract or any other contract or on any other account whatsoever may be deducted from Security Deposit.  

Also  in  the  event  of  the  contractor's  Security  Deposit  being  reduced  by  reasons  of  such  deductions,  as 

aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from the Engineer‐in‐Charge, 

make good the deficit in Security Deposit. 

3.6    Should there arise any occasion under the Contract due to which the periods of validities of Bank Guarantees 

as may have been furnished by the Contractor from time to time, are required to be extended/renewed, the 

Contractor  shall  get  the  validity  periods  of  such  guarantees  extended/renewed,  and  furnish  these  to  the 

Engineer‐in‐  Charge  one  month  before  the  expiry  date  of  the  aforesaid  Guarantees  originally  furnished 

failing which the existing Bank Guarantees shall be invoked by the Engineer – in – charge. Also in case of any 

deficit  in  securities  on  any  account  as  might  occur  or  is  noticed,  the  Contractor  shall  forthwith 

recoup/replace the same with acceptable Security Deposit. 

3.7  Bank Guarantees as aforesaid shall be valid till 90 days beyond the issue of Defects Liability Period under the 

Contract (Clause 43). In case the bid of the successful Contractor is front loaded (i.e. the items which are to 

be executed in earlier part of construction period, are quoted high or low rated to be executed in the later 

part of  contract period)  in  relation  to  the Employer’s estimated  rates  for  such  items  ,  the   Employer may 

require  the  Contractor  to  submit  additional  performance  security  in  the  form  as  stated  above,  to  a  level 

sufficient  to  protect    against  financial  loss  in  the  event  of  default  of  the  successful  Contractor  under  the 

Contract. The amount of the  increased performance security shall be decided at the sole discretion of the 

Employer,  which  shall  be  final,  binding  and  conclusive  on  the  Contractor.  The  Bank  Guarantee  for  the 

additional performance security shall be valid up to Time for Completion of the work under the scope of the 

contract. 

3.8  Waiver of Security Deposit up to the Monetary Limit for which MSEs units is registered with NSIC under its 

single point registration scheme shall be considered. 

CLAUSE‐4 : REFUND OF SECURITY DEPOSIT: 

The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days of 

expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However the Security Deposit shall 

not  be  released  till  Liquidated Damages,  if  any,  is  pending  for  recovery. Additional  Security Deposit  for 

front  loading  shall  be  refunded within  30  days  of  completion  of  works.  No  interest  on  the  amount  of 

Security  Deposit  (including  for  the  additional  security  for  the  front  loaded  bid)  shall  be  paid  to  the 

Contractor at the time of release of Security Deposit. 

CLAUSE‐5 : SUFFICIENCY OF TENDER: 

5.1    The  Contractor  shall  be  deemed  to  have  satisfied  himself  as  to  the  correctness  and  sufficiency  of  the 
Tender and of the rates and prices stated in the Schedule of Quantities and Prices all of which shall, except 
insofar  as  it  is  otherwise  provided  in  the  Contract,  cover  all  his  obligations  under  the  Contract  and  all 
matters and things necessary for the proper execution and completion of the Works and the remedying of 
any defects therein. 

5.2   If,  however,  during  the  execution  of  the  Works  the  Contractor  encounters  on  ground  physical 
obstructions  or  physical  conditions,  other  than  climatic  conditions  on  the  Site,  which  obstructions  or 
conditions  were,  in  his  opinion,  not  foreseeable  by  an  experienced  Contractor,  the  Contractor  shall 
forthwith  give  notice  thereof  to  the  Engineer‐in‐Charge.  Physical  obstruction  or  conditions  shall  mean 
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physical ground conditions existing at site and does not  include man made conditions as well as climate 
conditions. On receipt of such notice, the Engineer‐in‐Charge shall,  if  in his opinion such obstructions or 
conditions  could  not  have been  reasonably  foreseen by  an  experienced  contractor  shall  determine  any 
extension of time to which the Contractor is entitled to under Clause 39.2.  Such determination shall take 
account  of  any  instruction  which  the  Engineer‐in‐Charge  may  issue  to  the  Contractor  in  connection 
therewith,  and  any  proper  and  reasonable  measures  acceptable  to  the  Engineer‐in‐Charge  which  the 
Contractor may take in the absence of specific instructions from the Engineer‐in‐Charge. 

CLAUSE‐6: CONTRACT DOCUMENTS: 

6.1  One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all 
reasonable time be available for inspection and use by the Engineer‐in‐Charge, his representatives or by 
other Inspecting Officers. 

6.2   None of these Documents shall be used by the Contractor for any purpose other than that of this contract.   

CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with Sub‐Clause 45, the Contractor shall submit 

to the Engineer‐in‐Charge, a breakdown for each of the  lump sum items contained  in the Tender.   Such 

breakdowns shall be subject to the approval of the Engineer‐in‐Charge 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER‐IN‐CHARGE'S REPRESENTATIVE: 

8.1       The duties of the representative of the Engineer‐in‐Charge are to watch and supervise the works and to test 

and examine any materials to be used or workmanship employed in connection with the works.   

8.2      The Engineer‐in‐Charge may, from time to time in writing, delegate to his representative any of the powers 

and  authorities,  vested  in  the  Engineer‐in‐Charge  and  shall  furnish  to  the  Contractor  a  copy  of  all  such 

written  delegation  of  powers  and  authorities.    Any  written  instruction  or  written  approval  given  by  the 

representative of the Engineer‐in‐Charge to the contractor within the terms of such delegation shall bind the 

Contractor and the Employer as though it has been given by the Engineer‐in‐Charge. 

8.3        Failure of the representative of the Engineer‐in‐Charge to disapprove any work or materials shall be without 
prejudice  to  the power of  the Engineer‐in‐Charge  thereafter  to disapprove such work or materials and  to 
order  the pulling  down,  removal  or  breaking  up  thereof.  The Contractor  shall,  at  his  own expense,  again 
carry out such works as directed by the Engineer‐in‐Charge. 

8.4       If the Contractor is dissatisfied with any decision of the representative of the Engineer‐in‐Charge, he will be 
entitled  to  refer  the matter  to  the Engineer‐in‐Charge who  shall  thereupon confirm,  reverse or  vary  such 
decision  and  the  decision  of  the  Engineer‐in‐Charge  in  this  regard  shall  be  final  and  binding  on  the 
contractor. 

 

8.5  Engineer shall act in accordance with the Contract 
Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be entirely 
an internal matter between the Engineer and the Employer. The recommendations and determinations by 
the  Engineer  are  subject  to  review  and  finalization  by  the  employer.  The  same  shall  not  be  subject  to 
matter of reference either by the Contractor or any arbitral tribunal. The Employer shall nominate one of 
its employees as Engineer. The Engineer shall obtain the specific approval of the Employer before taking 
action under the following Sub‐Clauses of GCC and these Conditions: 
(a) consenting to the subletting of any part of the Works; under Clause 9; 
(b) determining an extension of Time for Completion under Clause 39; 
(c) evaluation of deviations under Clause 18; 
(d) determination of idling cost under clause 5.2, 12.2, 15.4, 35.1: 
(e) payment pursuant to subsequent legislation under Clause 47.2 of GCC; 
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(f) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 
an  emergency occurs  affecting  the  safety  of  life  or  of  the Works  or of  adjoining property,  he may, 
without relieving the Contractor of any of his duties and responsibility under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of 
approval of the Employer, with any such instruction of the Engineer. 

 

CLAUSE 9: ASSIGNMENT AND SUB‐LETTING: 
The Contractor shall not sub‐let/sub‐contract, transfer or assign the whole or any part of the work under the 
Contract.  Provided that the Engineer‐in‐Charge may, at his discretion, approve and authorise the Contractor 
to sub‐let any part of the Work, which, in his opinion, is not substantial, after the Contractor submits to him 
in writing (at least 21 days before the contractor intends to sublet part of the work ) the details of the part of 
the work(s) or trade proposed to be sublet, the name of the sub‐contractor thereof together with his past 
experience  in  the  said  work/trade  and  the  form  of  the  proposed  sub‐contract.  Nevertheless  any  such 
approval  or  authorisation  by  the  Engineer‐in‐Charge  shall  not  relieve  the  Contractor  from  his  any  or  all 
liabilities,  obligations,  duties  and  responsibilities  under  the  Contract.  The  Contractor  shall  also  be  fully 
responsible to the Employer for all the acts and omissions of the sub‐contractor, his employees and agents 
or  persons  directly  employed  by  the  Contractor.    However,  the  employment  of  piece‐rate  workers  and 
purchase of material shall not be construed as sub‐letting.   Request for sub‐ contracting shall contain. 

a) Contractor’s certification regarding the financial soundness of the proposed Sub‐contractor for the 
work; 

b) its scope and estimated value in relation to the Contract Price; 
c) experience of the Sub‐contractor, in the related areas of work; 
d) the manpower, equipment, material and other resources available with the Sub‐contractor for the 

work; 
e) domicile of the Sub‐contractor and particulars of its other existing operations or contracts if any, in 

India. 
CLAUSE‐10: FACILITIES TO OTHER CONTRACTORS: 

10.1    The Contractor shall, in accordance with the requirements of the work as decided by the Engineer‐in‐Charge, 

afford all reasonable facilities to other contractors engaged contemporaneously on separate contracts and 

for departmental labour and labour of any other properly authorised authority or statutory body which may 

be employed at the site for execution of any work not included in the Contract or of any contract which the 

Employer may enter into in connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer‐in‐Charge shall direct what compromise should be made and his decision shall be final and binding 

on the parties. 

10.2      If, however, pursuant to Sub‐Clause 10.1 the Contractor shall, on the written request of the Engineer‐in‐

Charge: 

(a)  make available to any such other contractor, or to the Employer or any such authority, any roads or 

ways the maintenance of which is the responsibility of the Contractor , 

(b)  permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or 

(c)   provide any other service of whatsoever nature for any such,  

The Engineer‐in‐Charge shall determine the payment admissible to the Contractor at the cost of other 
contractors or Employer as the case may be. 

CLAUSE‐11: CHANGES IN CONSTITUTION: 

Where  the  Contractor  is  a  partnership  firm,  prior  approval  in  writing  of  the  Engineer‐in‐Charge  shall  be 

obtained before any change is made in the constitution of the firm.  Where the Contractor is an individual or 
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a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained before the 

Contractor enters into any partnership firm which would have the right to carry out the work undertaken by 

the Contractor.    If prior approval as aforesaid  is not obtained, the Contract shall be deemed to have been 

assigned in contravention of Clause 38 hereof and the same action will be taken and the same consequences 

shall ensure as provided for in the said Clause 38. 

CLAUSE‐12 :  POSSESSION AND USE OF SITE: 

12. 1    Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 

(b) the  order  in  which  such  portions  shall  be  made  available  to  the  Contractor,  and,  subject  to  any 
requirement  in  the Contract  as  to  the order  in which  the Works  shall  be executed,  the  Engineer  in 
charge will give to the Contractor possession of so much of the Site, and such access as in accordance 
with the Contract, is to be provided by the  Engineer as may be required to enable the Contractor to 
commence and proceed with the execution of the Works in accordance with the programme referred 
to in Clause 14, if any, and otherwise in accordance with such reasonable proposals of  the Contractor.  
The Engineer will, from time to time as the Works proceed, give to the Contractor possession of such 
further  portions  of'  the  Site  as  may  be  required  to  enable  the  Contractor  to  proceed  with  the 
execution of the Works in accordance with such programme or proposals, as the case may be. 

 

12.2  If  the  Contractor  suffers  delay  from  failure  on  the  part  of  the  Engineer  in  charge  to  give  possession  in 

accordance with the terms of Sub‐Clause 12.1, the Engineer‐in‐Charge shall, determine any extension of 

time to which the Contractor is entitled under Clause 39. The contractor shall be responsible to arrange the 

land for Contractor's infrastructure works namely field office(s), colony, workshop(s), stores, magazines for 

explosives  in  isolated  locations,  assembly  yard,  and  access  thereto  over  routes  as  may  be  required  for 

execution of the Works at his own cost and Engineer in charge shall not be responsible for making available 

the same.   

12.3  The Contractor shall provide at his own cost all temporary pathways/roads required at site or to quarries or 

borrow areas and shall alter, adopt and maintain the same as required from time to time and shall bear all 

expenses and charges for special or temporary way leaves required by him in connection with access to the 

site and shall  take up and clear  them away and make good all damages done to  the site as and when no 

longer required and as and when ordered by the Engineer‐in‐Charge. The Contractor shall also obtain at his 

risk and cost, any additional facilities outside the site which he may require for the purpose of the Works.  

12.4  The Contractor shall not interfere unnecessarily or improperly with: 

a) the convenience of the public, or . 
b) the access to and use and occupation of all  roads and footpaths,  irrespective of whether they are 

public or in the possession of the Engineer in charge or of others.  
The Contractor shall  indemnify and hold  the Employer harmless against and  from all damages,  losses and 

expenses (including legal fees and expenses) resulting from any such   unnecessary  or  improper 

Interference. 

12.5  The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by 

the Contractor's traffic or by the Contractor's Personnel. These   efforts  shall  include  the  proper  use  of 

appropriate vehicles and routes.  

12.6  To transport the goods, unless otherwise stated: 
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a) the Contractor shall give the Engineer not less than 21 days notice of the date on which any Plant or 
a major item of other Goods will be delivered to the Site, 

b) the Contractor  shall be  responsible  for packing,  loading,  transporting,  receiving unloading,  storing 
and protecting all Goods and other things required for the Works, and 

c) the Contractor shall indemnify and hold the Employer harmless against and from all damages, losses 
and expenses  (including  legal  fees and expenses)  resulting  from the transport of Goods, and shall 
negotiate and pay all claims arising from their transport. 

If it is found necessary for the Contractor to move one or more loads of Goods over roads, highways, bridges 

on which such oversized and overweight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying with the requirements,  if 

any,  for protection of or strengthening of the roads, highways or bridges shall be made by the Contractor 

and such expenses shall be deemed to be included in the Contract Price. 

Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 2011 notified 

on 28.02.2011. The Contractor shall use only registered common carriers for transport of goods. 

CLAUSE‐13: ADVANCES AND RECOVERY THEREOF: 

13.1  Financial assistance  in  the shape of  recoverable advance on written  request  from the Contractor, may be 

provided to the Contractor for augmenting/supplementing his resources in the manner indicated hereunder. 

13.1.1   Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works 

Interest bearing Advance upto a maximum of …………..  (as mentioned  in Schedule D) of  the Contract Price 

may be given to the Contractor for his  preliminary mobilisation, subject to the following conditions: 

(i)   The advance shall bear simple interest @ _____percent per annum (as mentioned in Schedule ‘D’). The 

monthly interest shall be calculated on outstanding balance of advance on the last day of the previous 

calendar month. However, for calculation of interest for the month, in which such advance has been 

released,  the period from the day of release of advance up to the  last day of  the calendar month 

(both days inclusive) shall be considered. Similarly for calculation of interest for the month, in which 

such  advance  is  fully  repaid,  the  period  from  1st  day  of  the  calendar  month  upto  the  day  of 

repayment of final installment of advance shall be considered. 

(ii)      Initially a lump sum advance upto _________percent (refer Schedule D)of the Contract Price, shall be 

paid within one month of  the signing of  the agreement and on Contractor's  furnishing  the requisite 

Bank Guarantee on  the  approved  form  incorporated  in  the  contract  from a Nationalised Bank or  a 

Scheduled Bank in India.  

(iii)  The balance advance shall be released upon mobilization of resources at site on production of utilization 

certificate by the Contractor and on the satisfaction of the Engineer‐in‐ charge and on furnishing the 

requisite Bank Guarantee from an Nationalised or Scheduled Bank. 

 (iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the advance and shall 

bevalid  till  the said advance alongwith  interest  there upon has been  fully  recovered, but  the amount 

thereof shall be progressively reduced by the amount repaid by the Contractor as indicated in Interim 

Payments. Should there arise any occasion under the Contract due to which the period of validities of 

such Bank Guarantees, are required to be extended or the same be renewed, the Contractor at his own 

cost shall get the validity period of such guarantees extended or the same be renewed, as the case may 

be,  and  furnish  the  same  to  the  Engineer‐in‐Charge  before  the  due  expiry  date  of  the  aforesaid 

guarantees  failing  which  the  Engineer‐in‐Charge  shall  be  at  liberty,  to  invoke  the  existing  Bank 
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Guarantee or to withhold the payments of the Interim  bills till  such time the  amount of outstanding 

advance including interest thereupon is fully recovered. 

  (v)  The recovery of advance shall start after the Contractor has received a gross payment equivalent to 10% 

of Contract  Price and shall be effected  on pro‐rata basis to the gross value of work billed in such a 

way that the full advance with interest thereupon is recovered by the time 90% of the Contract Price is 

paid.   

The  interest  shall  be  calculated  on  the  outstanding  amount  of  principal  at  the  close  of  each month.    The 
recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% of 
the  Contract  Price  and  interest  as  accrued/accruing  till  the  time  10%  of  Contract  Price  is  paid  shall  be 
recovered in suitable instalments in such a way that the above said accrued interest is fully recovered by the 
time the Contractor receives a gross payment equivalent  to 10% of  the Contract     Price and thereafter the 
interest  as  may  be  due  on  1st    of  each  month  will  be  recovered  from  the  Running  Account  bills  of  the 
Contractor to be paid during that month. Recoveries will first be credited to interest due and residual applied 
to the principal.  

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT: 

Interest bearing advance upto a maximum of ……………percent (refer Schedule ‘D’) of the Contract Price will be 

paid to  the contractor against Bank Guarantee for procurement of new   Construction Equipment subject  to 

the following conditions: 

i)      The advance shall bear simple interest @ ………….. percent per annum (as mentioned in Schedule `D') The 

monthly interest shall be calculated on outstanding balance of  advance on the last day of the previous 

calendar month. However,  for calculation of  interest  for  the month,  in which such advance has been 

released, the period from the day of release of advance up to the last day of the calendar month (both 

days  inclusive)  shall  be  considered.  Similarly  for  calculation  of  interest  for  the month,  in which  such 

advance  is  fully  repaid,  the period  from 1st day of  the calendar month upto the day of  repayment of 

final installment of advance shall be considered. 

The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and shall be valid 

till  the  said advance along with  interest  there upon has been  fully  recovered,  but  the amount  thereof 

shall be progressively reduced by the amount repaid by the Contractor as indicated in Interim Payments. 

Should  there arise any occasion under  the Contract due  to which  the period of  validities of  such Bank 

Guarantees, are required to be extended or the same be renewed, the Contractor at his own cost shall 

get  the validity period of such guarantees extended or the same be renewed, as the case may be, and 

furnish the same to the Engineer‐in‐Charge before the due expiry date of the aforesaid guarantees failing 

which the Engineer‐in‐Charge shall be at liberty, to invoke the existing Bank Guarantee or to withhold the 

payments of the Interim  Payment  till  such time the  amount of outstanding advance including interest 

thereupon is fully recovered. 

ii)        The  Construction  Equipment,  as   are  required  for  the  actual  execution  of  the  works Construction 

Equipment must reach the Site before release of advance payment. 

Further  provided  that  Advance  for  Construction  Equipment  shall  be  released  only  after  signing  of 

agreement and submission of Performance Security as per Clause 3.2.  

iii)      The Construction Equipment for which the advance is to be granted shall be of unencumbered ownership 

of the Contractor. The Contractor shall also get such Construction Equipment insured under CPM Policy in 

the joint name of the Contractor and the Employer for full value against all risks at his cost.  The insurance 

policy shall be valid till such time the advance is recovered/repaid in full.   
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The  Insurance  Policy  shall  be  deposited  by  the  Contractor  with  the  Engineer‐in‐Charge  before  the 

advance is released. 

iv)       Subject to the maximum limit fixed for such advances as above and conditions thereto, the advance shall 

be  granted  to  the  extent  of  90%  of  the  cost  of  new Construction    Equipment  purchased  by  him  duly 

supported by due proof of payment, purchase vouchers and other connected documents. The advance 

can be  taken by  the  contractor any  time during  the  contracts  subject  to  condition  that  full  advance  is 

recovered by the time 90% of Contract price is period. 

v)        In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do so with the 

written  permission  of  the  Engineer‐in‐Charge  and  after  repaying  the  outstanding  advance  of  that 

particular Equipment. 

 vi)      The recovery of principal shall start after the Contractor has received a gross payment equivalent to 10% 

of Contract Price and shall be effected on pro‐rata  basis to the gross value of work billed in such a way 

that the full advance is recovered by the time 90% of the Contract Price is paid.   

  The interest shall be calculated on the outstanding amount of principal at the close of each month.  The 

recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% 

of the Contract Price and the interest as accrued/accruing till the time 10% of the Contract Price is paid 

shall  be  recovered  in  suitable  instalments  in  such  a  way  that  the  above  said  accrued  interest  is  fully 

recovered by the time the Contractor receives a gross payment equivalent to 10% of Contract Price and 

thereafter the interest as may be due on 1st of each month will be recovered from the  Running Account 

bills of the Contractor to be paid during that month.  Recoveries will first be credited to interest due and 

residual applied to the principal.  

vii)     The  cost  of  the  new  Equipment  for  the  purpose  of  this clause shall mean the cost as invoiced by the 

suppliers of the Construction equipment, inclusive of taxes and duties.   

            In  respect  of  imported  equipment,  C.I.F.  cost  plus  customs  duty  shall  be  deemed  to  be  the  cost  of 

Equipment for the purpose of this clause.   

13.2   The gross value of work billed/gross payment shall mean to include payment towards scheduled items, extra 

items, varied items, substituted items, altered items and price escalation bills for the purpose of this clause. 

CLAUSE‐14 : COMMENCEMENT OF WORK: 

14.1   The Contractor shall commence the Work(s)  immediately after  the  issue of Letter of Acceptance and shall 

proceed with the same with the expedition and without delay as may be expressly sanctioned or ordered by 

the Engineer‐in‐charge.  If the Contractor commits default in the commencement of work within 30 days of 

issue of Letter of Acceptance, the Engineer‐in‐Charge shall without prejudice to any other right or remedy be 

at liberty to cancel the Contract and forfeit the earnest money/Performance Guarantee. 

14.2   The  Contractor  shall  submit  along  with  his  tender,  the  construction  planning,  phasing  &  sequence  of 

construction,  time &  progress  chart  within  the  framework  of  construction  schedule,  i.e.  Schedule  `E'  for 

achieving  the  completion  targets  of Work(s)  as  a whole  and  also  of  each  group/sub‐  group of work(s)  as 

stipulated  in  Schedule  `E',  showing  the  order  or  procedure  and  a  statement  showing  the  method  and 

techniques  of  construction  by  which  the  contractor  proposes  to  carry  out  the  Works.    Such  charts  or 

programme shall be prepared in direct relation to the construction schedule i.e. schedule `E' as well as the 

time stated in the Contract for completion of part of Works stipulated in Schedule `C'.  It shall indicate the 

commencement and  completion of  various  trades or  sections of  the Works, distribution and balancing of 
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work‐load pertaining to construction activities in various structures/component parts of Works into working 

seasons duly taking into account working months available in each working season and number of working 

days  available  for  working  months,  to  arrive  at  seasonal  monthly  average  and  seasonal  monthly  peak 

progress with corresponding time periods.   

Contractor  shall  follow such an agreed planning & scheduling.   However, Contractor  shall  not be  relieved 

from any of his duties, obligations or responsibilities under the Contract. 

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his consent 
Master Control Network including but not limited to comprehensive bar chart stipulating quantities of work 
to be executed supported by machinery deployment schedule for the execution of Works within the overall 
time frame included in the schedule incorporated in the Contract.  

14.4 During the execution of Works, if it appears to the Engineer in‐charge, that actual progress of works does not 
conform  to  the  programme  consented  by  him  Engineer‐  in  charge    under  sub‐clause  14.3  above,    the 
Contractor   shall produce   a revised programme   dealing modifications to such programme   necessary  for 
ensuring  completion of works within Time for Completion. 

14.5 The Contractor  shall  provide a detailed month‐wise  cash  flow estimate at  the beginning of  each  financial 
year duly revised at quarterly intervals if required so by the Engineer‐ in ‐ charge. 

14.6      The  submission  to  and  consent  by  the  Engineer‐in‐charge  of  such  programmes  or  the  provision  of  such 

general  descriptions  or  cash  flow  estimates  shall  not  relieve  the  Contractor  of  any  of  his  duties  or 

responsibilities under the Contract. 

CLAUSE‐15:  WORKS  TO BE  CARRIED OUT  IN ACCORDANCE WITH  SPECIFICATIONS, DRAWINGS AND ORDERS, 

ETC: 

15.1 The  Contractor  shall  execute  the  Works  in  the  most  substantial  and  workmanlike  manner  and  both  as 
regards material and otherwise  in every respect  in strict conformity with the Specification. The Contractor 
shall  also  conform  exactly,  fully  and  faithfully  to  the  designs,  drawings,  Specifications  and  instructions  in 
writing  in  respect  of  the  work,  duly  signed  by  the  Engineer‐in‐Charge  issued  from  time  to  time.  The 
Contractor  shall  take  full  responsibility  for  the  adequacy  of  all  the  site  operations  and  methods  of 
construction. 
The Contractor shall give prompt notice  to  the Engineer‐in‐Charge, with a copy to  the Employer, of any 

error, omission, fault or other defect in the design of or Specifications for the Works which he discovers 

when reviewing the Contract or executing the Works. 

15.2  The Contractor shall be entitled to receive, the documents set forth herein during the performance of the 

Contract: 

a.   Construction drawings and revisions thereto         3 sets 
b.    Specifications or revisions thereof other than                                 2 sets 

    standard printed Specifications.    
c.            Explanations, instructions etc.            1 copy 

Such further drawings, explanations, modifications and instructions, as the Engineer‐in‐Charge may issue to 

the  Contractor  from  time  to  time  in  respect  of  the Work,  shall  be  deemed  to  form  integral  part  of  the 

Contract and the Contractor shall to carry out the Work accordingly. 

15.3    The Contractor shall give notice to the Engineer‐in‐Charge, (at least 21 days in advance) whenever planning 

or execution of the Works is likely to be delayed or disrupted unless any further Construction Drawing or 

instruction is issued by the Engineer‐in‐Charge within a reasonable time.  The notice shall include details of 

the Construction Drawing or instruction required and of why and by when it is required and of any delay 

or disruption likely to be suffered if it is late. 
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15.4    If, by reason of any failure or inability of the Engineer‐in‐Charge to issue, within a time reasonable in all the 
circumstances, any drawing or instruction for which notice has been given by the Contractor in accordance 
with Sub‐Clause 15.3, the Contractor suffers delay then the Engineer‐in‐Charge shall, after approval of the 
Employer determine any (i) extension of time to which the Contractor is entitled under Clause 39. 

CLAUSE‐16: SETTING OUT THE WORKS: 

16.1   The  Engineer‐in‐Charge  shall  establish/indicate  the  Bench  Marks  and  convey  the  same  in  writing  to 

Contractor immediately after Letter of Acceptance.  Engineer in‐charge shall be responsible for correctness 

of such data / bench marks conveyed to the Contractor. 

16.2   The Contractor  shall be  responsible  for  the  true and proper  setting out of all  the work  (in  relation  to  the 

afore‐mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all 

components of the work; and for the provisions of all instruments, appliances, materials and labour required 

in connection therewith.  If at any time during the progress of Works, any error shall appear or arise in the 

location, grades, dimensions, or alignment of any part of the Works, the Contractor on being required to do 

so by the Engineer‐in‐Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify such error to 

the satisfaction of the Engineer‐in‐Charge. 

16.3    The Contractor shall afford all reasonable facilities and assistance to the Engineer‐in‐Charge for checking the 

setting out and lines and grades established by the Contractor. The checking of any setting out or of any line 

and grade by the Engineer‐in‐Charge shall not in any way relieve the contractor of his responsibility for the 

correctness thereof. 

CLAUSE‐17:  URGENT WORKS: 

Urgent  works  means  any  urgent  measures,  which  in  the  opinion  of  the  Engineer‐in‐Charge,  become 
necessary  at  the  time of execution and/or during  the progress of work  to obviate any  risk of  accident or 
failure or to obviate any risk of damage to the structure, or required to accelerate the progress of work or 
which become necessary for security or for any other reason the Engineer‐in‐Charge may deem expedient. 
If  any urgent work  (in  respect whereof  the decision of  the  Engineer‐in‐Charge  shall  be  final  and binding) 
becomes necessary, the Contractor shall execute the same as may be directed. 

 

CLAUSE‐18:  DEVIATIONS:  

18.1 The Engineer‐in‐Charge shall have powers to make any deviations in the original specifications or drawings 
or designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the 
course of execution of  the Works.    For  the aforesaid purpose or  for  any other  reason,  if  it  shall,  in  the 
opinion of the Engineer‐in‐Charge, be desirable, he shall also have the powers to make Deviations, such as 
(i)  Variations  in  BOQ  quantities  (ii)  Extra  and  (iii)  Alterations  or  Substitutions  of  any  kind.  No  such 
Deviations in the Specifications or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the 
Contract and any such Deviations which the Contractor may be directed to do shall form integral part of 
the  Contract  as  if  originally  provided  therein  and  the Contractor  shall  carry  out  the  same on  the  same 
terms & conditions in all respects on which he agreed to do the works under the contract subject to clause 
18.2 ibid. 

18.2   The Sub‐Clause 18.2 shall be replaced with the following para as under; 

“The rates for such items of work as are required to be executed due to Deviations, as stated in sub‐clause 

18.1 above shall be payable in the manner as stated hereunder  

i) The rates already provided in the Schedule of Quantities and Prices, shall apply in respect of the same 
item(s) of work  to be executed due  to Variation  in BOQ quantities,,  subject  to  the  condition  that  the 
Variation  so  ordered  do  not  exceed  (+)  25%  (plus    twenty  five    percent)  in  respect  of  quantities  of 
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individual  items appearing  in the Bill of Quantities.   However,  the quoted rates shall hold good for all 
minus Variations.   

ii)    In case of items for which rates are not available in Bill of Quantities, the rates of such items as far as 

practicable, shall be derived from the quoted rates of analogous item(s) in the Bill of Quantities. 

iii) In the cases, where analogous items are not available in the Bill of Quantities and prices, such items shall 
be  termed  as  extra  items  and  the  rates  for  such  items  and  also  for  quantities  of  individual  items 
appearing in the Bill of Quantities exceeding the prescribed limits as mentioned in clause 18.2 (i) above, 
the Contractor, within 15 days  (or as agreed by the Engineer) of receipt of order  to execute such items 
shall submit rate analysis to the Engineer‐in‐Charge supported by documentary evidence of basic rates 
adopted  therein,  notwithstanding  the  fact  that  the  rates  for  such  items  exist  in  the  Contract,  having 
regard    to  the  cost  of materials    (including  transportation  and  taxes,  levies  if  paid),  actual wages  for 
labour  and  ownership  &  operational  cost  of  Construction  Equipment  as  per    standard  norms  or  if 
standard  norms  are  not  specified/available  then  on  the  basis  of  labour/materials/Equipment  actually 
engaged  for  the  particular work.  The  Engineer‐in‐charge  shall within  16 weeks  of  receipt  of  the  such 
claim  supported  by  analysis,  after  giving  consideration  to  the  analysis  of  rates  submitted  by  the 
contractor, determine the rates based on the norms as mentioned in the clause.   The standard norms 
for Equipment and labour specified herein shall mean those specified in “Guidelines for preparation of 
Project Estimates for River Valley Projects (Latest Version) of Central Water Commission, Govt. of India 
and if not available therein, then of  State’s Public Works Department.  Standard norms for machinery 
use shall mean those of Bureau of Indian Standards (IS 11590:1995‐ Latest Version) and if not available 
therein, then those specified in “Guidelines for preparation of Project Estimates for River Valley Projects 
(Latest Version) of Central Water Commission, Govt. of India. 

Over and above the cost of  labour, material arranged by the Contractor and ownership & operational 

cost of Equipment, an element of  ‐‐‐‐‐‐‐‐‐‐ (Such percentage as specified in Schedule D) shall be allowed 

to cover the Contractor’s overheads, profits, and supervision charges. However, for materials issued by 

the  Employer  to  the  Contractor  and/or  Construction  Equipment  supplied  on  rental  charge(s)  by 

Employer  to  the Contractor  for  execution of Works,  the Contractor  shall  be  entitled  to  ‐‐‐‐‐‐‐‐‐‐‐(Such 

percentage  as  specified  in  Schedule D)  of  such  costs  to  cover  transportation,  overheads,  supervision, 

profit etc.  

The  new  rate  shall  be  applicable  only  for  the  executed  quantity  exceeding  1.25  times  the  BOQ 

Quantities.  

The  Engineer‐in‐Charge  shall  examine  the  rate  analysis  submitted by  the Contractor  and  fix  the  rates 

accordingly whose decision shall be conclusive, final and binding on the Contractor.” 

18.3  If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation 
resulting  in  additional  cost over  the Contract  Price,  be extended  in  the proportion which  the Deviation 
bears  to  the  Contract  Price  plus  such  further  additional  time  as may  be  considered  reasonable  by  the 
Engineer‐in‐Charge and shall notify the Contractor accordingly.  

18.4 Under no circumstances, the Contractor shall suspend the work on account of non‐settlement of rates of 
such Deviated items. 

18.5  Provided that no deviations instructed to be done by the Engineer‐in‐ charge pursuant to Clause 18.1 shall 
be valid under Clause 18.2 unless within 15 days of the date of such instruction before the commencement 
of  execution of deviated items, notice shall have been given either ;  

a) by  the Contractor  to  the Engineer‐in‐ charge of an  intention  to claim extra payment or varied  rate or 
price or  

b) by Engineer‐in‐ charge to the Contractor of his intention to vary a rate or price for the deviated items. 
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18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items 
shall be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity. 
These “Fixed Rate Items” items are those whose rates are indicated by Employer in the BOQ.  

CLAUSE‐19: CONTRACTOR’S SUPERVISION: 

19.1  The Contractor shall appoint at his own expense adequate number of engineers with sufficient experience to 

supervise the Works. 

The contractor or his authorized representatives present at the Site shall superintend the execution of the 

Works  with  such  additional  assistance  in  each  trade,  as  the  work  involved  shall  require  and  considered 

reasonable  by  the  Engineer‐in‐Charge.  Directions/instructions  given  by  the  Engineer‐in‐Charge  to  the 

Contractor's  authorized  representatives  shall  be  considered  to  have  the  same  force  as  if  these  had  been 

given to the Contractor himself. 

19.2        The  Contractor  shall  communicate  in  writing  to  the  Engineer‐in‐charge,  the  name  of  the  accredited 

representative(s) who would be responsible for taking instructions from the Engineer‐in‐charge. 

CLAUSE‐20: INSTRUCTIONS AND NOTICES: 

20.1  Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all other 

actions to be taken on its behalf may be given or taken by the Engineer‐in‐Charge or any officer for the time 

being entrusted with the functions, duties and powers of the Engineer‐in‐Charge. 

20.2    All instructions, notices and communications etc. under the Contract shall be given in writing and any such 

oral orders/instructions given shall be confirmed in writing and no such communication which is not given or 

confirmed  in writing  shall  be  valid.  Further,  if  the  Engineer  in  Charge  or  his  representative  gives  an  oral 

instruction  and  receives  a written  confirmation  of  the  instruction  from  (or  on  behalf  of  )  the  Contractor 

within 2 working days after giving the instruction and Engineer in Charge  does not reply by issuing a written 

rejection and/or  instruction within 7 working days after  receiving  the  confirmation  then  the  confirmation 

shall constitute the written  instruction of  the Engineer  in Charge or authorized representative as the case 

may be.   

20.3  Either Party may change a nominated address to another address by prior notice to the other Party.  

20.4   The Engineer‐in‐Charge  shall  communicate or  confirm  the  instructions  to  the Contractor  in  respect of  the 

execution  of work  in  a  `Work  Site  Order  Book' maintained  in  the  office  of  the  Engineer‐in‐Charge  or  his 

representative and the Contractor or his authorised representative shall confirm receipt of such instructions 

by signing the relevant entries  in this book.  If required by the Contractor, he shall be furnished a certified 

true copy of such instruction(s). 

CLAUSE‐21:  CONSTRUCTION EQUIPMENT: 

21.1  The Contractor shall provide and install all necessary Construction Equipment required for the execution of 

the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of all 

the  operations  connected with  the Work  covered  by  the  Contract  which  shall  ensure  the  completion  of 

Work(s) within the specified Time for Completion. 

21.2  The  tenderer  shall  submit  as  per  Schedule  ‘F’,  full  details  of  Construction  Equipment  proposed  to  be 

deployed for the Work along with its planning schedule showing month wise phasing in accordance with the 

Construction schedule i.e. Schedule ‘E’.  The Schedule ‘F’ submitted by the tenderer should conform to the 

Construction Schedule i.e. Schedule ‘E’. 
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The Contractor shall deploy Construction Equipment as per Schedule.  Provided further that in case of slow 

rate  of  progress  of  Works,  the  Contractor  shall  supplement  the  Schedule  ‘F’  Equipment  with  additional 

Equipment so as to ensure completion of Works within Time for Completion at no extra cost to Employer. 

21.3     The Contractor shall not remove Construction Equipment, except for purpose of removing it from one part of 

the Site to another, without written consent of the Engineer. 

  Provided always  that any such approval of Construction Equipment schedule  in 21.2 shall not absolve  the 

Contractor of his obligations  for due execution of  the   Works within  the Time  for Completion   as per  the 

Contract. 

Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor, such, 

Equipment may  be  issued  to  the  Contractor  on  hire  for  being  deployed  on  the Work  contracted  for,  at 

pre‐determined rates, terms and conditions at the sole discretion of the Engineer‐in‐Charge. 

CLAUSE‐22: PATENT RIGHTS: 

The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim 

or proceedings relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay any royalties or other charges which may be payable in respect of any article or material or part 

thereof included in the Contract. In the event of any claim being made or action being brought against the 

Employer or any agent, servant or employee of the Employer in respect of any such matters as aforesaid, the 

Contractor shall  immediately be notified thereof.  Provided that such indemnity shall not apply when such 

infringement  has  taken  place  in  complying  with  the  specific  directions  issued  by  the  Employer,  but  the 

Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid 

being  reimbursed  to  the  Contractor  only  if  the  use was  the  result  of  any  drawings  and/or  specifications 

issued after submission of the tender. 

CLAUSE‐23: MATERIALS: 

23.1  Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for the 
bonafide use on Works under the Contract except those listed and specified in Schedule `B'.  The quantity of 
such materials as stipulated in the aforesaid schedule to be issued by the Employer will be that as may be 
actually required for the work and shall be subject to the terms and conditions as set forth in the sub‐clause 
23.4 ibid.   

23.2   All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in the 
Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the materials 
as may be specified by the Engineer‐in‐Charge for his approval before use  in the Works.   The Engineer‐in‐
Charge shall also have powers to have such tests, in addition to those specified in the Contract, as may be 
required and the Contractor shall carry out the same.   The cost of materials consumed in such tests and also 
expenses  incurred  thereon  shall  be  borne  by  the  Contractor  in  all  cases  except  when  the  materials  are 
agreed to be issued by the Employer under the Contract and also where such tests which are in addition to 
those provided in the Contract.   

23.3  The  contractor  shall  maintain  an  account  of  receipt  and  use  of  materials  brought  by  contractor  for 
incorporation  in  the  works  for  the  purpose  of  check  and  accounting  and  same  shall  be  available  for 
inspection of Engineer‐in‐charge. 
The  Engineer‐in‐Charge  or  his  representative  shall  be  entitled  at  any  time  to  inspect  and  examine  any 
materials  intended  to  be  used  in  or  on  the works,  either  on  the  site  or  at  factory  or workshop  or  other 
place(s) where  such materials  are  assembled,  fabricated, manufactured,  or  at  any place where  these  are 
lying or from where these are being obtained.  For this purpose, the Contractor shall afford such facilities as 
may be required for such inspection and examination.  
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23.4   For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor for use in 
the work under the Contract free of cost, the Contractor shall, before 90(ninety) days of the requirement in 
accordance with the agreed phased programme of the construction of work(s), send a requisition in writing 
to the Engineer‐in‐Charge.  The issue of such materials shall be subject to the following terms and conditions: 
(i)  All materials issued by the Employer to the Contractor for use in the work shall vest in the Employer 

and the Contractor shall hold all such items of materials as mere custodian in trust on behalf of the 
Engineer‐in‐Charge. 

(ii)  All costs, such as  loading, transportation, unloading, storage etc. whatsoever as may be required for 
the following activities shall be borne by the Contractor: 
(a)  from the place/point of issue by the Employer  to the ultimate use for/in the works and/or 
(b)  in connection with the return of materials by the Contractor to the Employer  stores, wherever 

necessary under the provisions of the Contract.  
(iii)  The Contractor shall maintain an account of receipt and use of materials issued by the Employer each 

day  and  submit  the  same monthly  to  the  Engineer‐in‐Charge  in  the  form  as may  be  prescribed  by 
Engineer‐in‐Charge for the purpose of check and accounting.  The Contractor shall also, from time to 
time, render proper account of all materials issued by the Employer.   

(iv)  CEMENT: 

a)  Cement will be issued to the Contractor in bags as received from the suppliers or by weight and 

will be consumed in work as per mix‐design approved by the Engineer‐in‐Charge. 

b)  In case cement is issued by bags in numbers as received from the supplier(s) and consumed by 

weight,  a  variation of 3%  (three percent) of  the quantity of  cement  issued will  be allowed  to 

account for the difference between the quantity issued and that consumed.   

c) The variation as mentioned in (b) above shall be considered as inclusive of all wastages on account 
of  handling,  rehandling,  transportation,  storage  or  any  other  account  whatsoever  as may  be 
involved at any stage and such variation shall be to the Contractor's account.   However, if the 
consumption of cement exceeds the aforesaid permissible limits, the recovery shall be effected 
for  such  excess  quantity  at  the  penal  recovery  rate(s)  indicated  in  Schedule  `B'  from  the 
Contractor. 

v)     STEEL: 

a)   Reinforcement steel 

Reinforcement steel shall be  issued to the Contractor on weighment basis.   All untampered and cut 

pieces of 3(three) meter in length or more shall be returned by the Contractor to the Employer  which 

shall be taken back on weighment basis and shall be duly accounted for against materials issued and 

will not be treated as wastage/scrap. 

The consumption of reinforcement steel shall be accounted on sectional weight basis (based on linear 

measurement  multiplied  by  corresponding  unit  weight  as  specified  in  relevant  Technical 

Specifications).    For  calculation  of  theoretical  consumption,  reinforcement  steel  laid  at  site  as 

measured for payment according to the bar‐bending schedule including lappages as authorised by the 

Engineer‐  in‐charge shall be taken  into account.    In addition to above, an allowance of 3% of above 

quantity  shall  be  considered  at  Contractor's  cost  in  theoretical  consumption  for  chairs,  pins  and 

spacers, cut‐pieces less than 3 mtrs, (non‐returnable) rolling margin, scrap and wastage. 

The  difference  between  the  reinforcement  steel  actually  issued  minus  the  credit  given  for  the 

reinforcement  steel  returned  and  steel  theoretically  consumed  as  worked  out  in  accordance  with 

above, shall be recoverable at the penal recovery rate(s) specified in Schedule `B' from the Contractor. 
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The Contractor is deemed to have accounted for in his quoted price all variations arising on account of 

variation in the unit weight of manufactured sections and that specified in the Technical Specifications 

and no claim on account of any such variations shall be admissible. 

b)   Structural steel 

Structural  steel  shall  be  issued  to  the  Contractor  on  weighment  basis.    This  shall  be  used  by  the 

Contractor most economically and strictly in accordance with the approved construction drawings or 

as per written instructions of the Engineer‐in‐Charge.  All untampered pieces and cut pieces of 1 (one) 

meter  in  length or more and plates of size 1 (one) meter x 0.3 (point three) meter or more shall be 

returned by the Contractor to Employer which shall be taken back on weighment basis and shall be 

duly accounted for against material issued and will not be treated as wastage/scrap. 

For calculation of theoretical consumption weight of finished product as measured for payment shall 

be considered.   In addition to above, an allowance of 3% (three percent) of above measured quantity 

shall  be  considered  at  Contractor's  cost  in  theoretical  consumption  to  cover  all  wastages  and  the 

rolling margin. 

The difference between  the structural  steel actually  issued minus  the credit given  for  the structural 

steel returned and the steel theoretically consumed as worked out in accordance with above shall be 

recoverable at the penal recovery rate specified in Schedule `B` from the Contractor.  

The Contractor is deemed to have accounted for in his quoted price all variations arising on account of 

rolling  margin/variation  in  the  weight  of  manufacture  sections  and  that  specified  in  Technical 

Specification  and  no  claim  on  account  of  any  variation  other  than  as  specified  above  shall  be 

admissible. 

(vi)    Explosives, Detonators 

Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine only after the 

contractor has constructed  the magazine(s) or has arranged portable magazines, obtained  license  for 

storage and use of thesame, arranged licensed blaster and complied with all the relevant provisions of 

Indian Explosives Act, 1940 with amendments thereto. Proper account of receipt & consumption shall 

be maintained on daily basis, which can be checked, by Engineer‐in‐Charge or his representative at any 

time. 

(vii)      All materials  issued  by  the  Employer    shall  be  for  the  purpose  of  the  Contract  only.  At  the  time  of 

submission of interim payments, the Contractor shall properly account for the materials issued to him 

to the satisfaction of the Engineer‐in‐Charge and certify that balance of materials issued is available at 

the site. 

(viii)  Materials issued by Employer  as per Schedule `B' which are rendered surplus shall, on completion of 

the  works  or  on  foreclosure  of  work  or  cancellation  of  Contract,  be  promptly  returned  by  the 

Contractor  at  his  expense  at  the  place  from  where  the  same  was  issued  by  the  Employer.  If  the 

Contractor  is  advised  to  return  such material  at  a  place  other  than  from where  it  was  issued,  the 

Contractor shall deliver  the material accordingly and  in  that case,  the Employer shall bear the extra 

charges,  if any, on this account.   Surplus stores and/or materials  returned by the Contractor will be 

accounted for giving due regard to the condition of stores and/or material. In case the Contractor fails 

to  return  materials  after  accounting  for  the  theoretical  consumption  plus  authorized 

allowances/wastages specified in this clause Engineer‐in‐Charge shall be at liberty to effect recovery at 

penal recovery rates as specified in Schedule 'B'. 



 

Page 99 of 173 
 
 

(ix)   The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' shall be reconciled 

every year and  the outcome of  such  reconciliation  shall be  jointly  signed by  the Engineer‐in‐Charge 

and the Contractor for accounting. On reconciliation, if it is found that the actual consumption exceeds 

the theoretical consumption including admissible allowances as specified in sub‐Clause 23.4 (iv) & (v) 

above,  the  cost  of  such  excess materials  shall  be  recovered  from  the  Running  Account  bills  of  the 

Contractor at the penal recovery rate(s) specified in Schedule 'B'. 

23.5        The  Engineer‐in‐Charge  shall  have  full  powers  for  removal  of  any  or  all materials  brought  to  site  by  the 

Contractor,  which  are  not  in  accordance  with  the  Contract  Specifications  or  samples,  approved  by  him.  

Should  the Contractor  fail  to  remove  the  rejected materials,  the  Engineer‐in‐Charge  shall  be  at  liberty  to 

have them removed by other means at the Contractor's cost. The Engineer‐in‐Charge shall have full power to 

procure other proper materials to be substituted at Contractor's costs. 

23.6(a)  If  construction material  like  cement,  steel,  etc.  are  required by  the Contractor  for  the bonafide use  in his 

preliminary, enabling and ancillary works (relating to the works under the Contract) and if such materials are 

available and can be spared by the Employer, the Engineer‐in‐Charge may issue the same to the Contractor 

at  the prevailing stock  issue rates at  the time of  issue of material.   For  the purpose of  this sub‐clause the 

prevailing stock  issue rates shall mean the cost of material to the Employer   at the Project store plus 10% 

towards overhead thereupon.  

(b) The  issue of the materials as per the approved/finalised plans, programme/requirement shall be regulated 

with reference to the availability and depending on the priorities with respect to various other works of the 

Project, as may be  fixed by  the Engineer‐in‐Charge and  the Contractor  shall have no  right or claim  in  this 

regard.  

23.7 The Contractor shall  take proper care of  the materials  issued by  the Employer and shall protect  the same 
from damage  and weathering.    The  Contractor  shall  be  solely  responsible  for  the  safety  of  the materials 
issued by the Employer. 

23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of the project 
Site. 

23.9 It may be clearly understood by the Contractor that any material not duly accounted for under the Contract 
either  in the Contractor's store or returned to the Employer shall be treated as unaccounted material and 
recoveries for the same shall be made from the Running Account bills of the Contractor at the penal recovery 
rates indicated in schedule `B'. 

23.11    Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the Contract in 

any manner whatsoever. 

CLAUSE‐24: POWER SUPPLY:  

24.1   The  Employer,  if  requested  by  the  Contractor  will  provide  full  assistance  to  the  Contractor  to  obtain 
construction power from grid to meet part requirement as standby arrangement. Contractor will not have 
any claim, if construction power is not available from the grid. The Contractor will also be responsible for 
making all payments to the concerned authorities and will make no claims if the power is not available due 
to  grid  failure  or  otherwise.  The    Contractor    shall    make    arrangements    for    the    full    anticipated  
requirement    of    construction  power  by  installing  Diesel  Generating  sets  and  operate  these  sets  for 
generation of power required for execution of Works under the Contract, at no extra cost to the Employer. 

24.2     No  payment  shall  be made  by  the  Employer  for  generation,  distribution  and  consumption  of  electricity  in 

execution of Works by the Contractor.  

CLAUSE‐25: SUPPLY OF WATER: 

The Contractor shall make his own arrangements for water required for and in connection with the work at 

his cost.  It shall be the responsibility of the Contractor to satisfy himself that the water arranged by him is fit 
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for construction & consumption & he shall adequately treat such water whenever it is not found fit for the 

said purposes.  

CLAUSE‐26: WATCHING AND LIGHTING: 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when and 

where necessary or as required by the Engineer‐in‐Charge for the protection of the works or for the safety 

and convenience of those employed on the works or the public. 

CLAUSE‐27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

27.1      Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to 

carry out the works continuously during night, Sunday or holidays, without any additional cost to Employer.  

CLAUSE‐28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OF NUISANCE: 

28.1     The Contractor shall, throughout the execution   and completion of the Works and remedying of any defects 

therein have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far 

as the same is under his control) and the Works (so far as the same are not completed or occupied by the 

Employer) in an orderly state appropriate to the avoidance of danger to such persons. 

28.2      The Contractor shall endeavour to protect from damage, the trees marked by the Engineer‐in‐Charge at the 

site of work or in the lands licensed to him for use under the contract. Where necessary, the contractor shall 

provide at his expense temporary  fencing to protect such trees. No tree shall be cut unless authorised by 

Engineer‐in‐Charge in writing to do so. 

28.3      The Contractor  shall  at no  time,  cause or permit  any nuisance on  the  site or  cause any  thing which  shall 

cause unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of 

adjacent properties. 

CLAUSE‐29: LABOUR: 

29.1      The  Contractor  shall  employ  labour  in  sufficient  numbers  to maintain  the  required  rate  of  progress  and 

quality to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ in 

connection with  the works  any  person  who  has  not  completed  fourteen  years  of  age  in  terms  of  Child 

Labour (Prohibition and Regulation) Act 1986.The Contractor is encouraged, to the extent practicable and 

reasonable, to employ staff and labour with appropriate qualifications and experience from the region of 

the project. Unskilled labour shall be recruited from Local region only. 

29.2      The  Contractor  shall  furnish  and  deliver  fortnightly  to  the  Engineer‐in‐Charge,  a distribution return of 

the number and description by trades of the works of people employed on the works.  The contractor shall 

also  submit  on  the  4th  and  19th  of  every month  to  the  Engineer‐in‐charge  a  true  statement  showing  in 

respect of the second half of the preceding month and the first half of the current month. 

i)      The  accidents  that  occurred  during  the  said  fortnight  showing  the  circumstances  under  which  they 

happened and the extent of damage and injury caused by them, and 

ii)   The number of female workers who have been allowed maternity benefit as provided in the Maternity 

Benefit Act, 1961 or Rules made there under. 

29.3    The Contractor shall ensure to obtain the EPF code number from the concerned authorities before start of 
Works and will not engage any sub‐contractor who does not possess EPF code number.   

29.4       During continuance of the Contract, the Contractor and his sub‐contractor(s) shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of State or 

Central Government or Local authority and any other  labour  law  (including  rules),  regulations, bye  laws 
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that may be passed or notification that may be issued under any labour law in future either by the State or 

the Central Government or the Local authority.  The Contractor shall also comply with the laws relating 

to their employment, health, safety, welfare, immigration and shall allow them all their legal rights. The 

Contractor shall keep the Principal Employer indemnified in case any action is taken against the Principal 

Employer  by  the  competent  authority  on  account  of  contravention  by  the  Contractor  of  any  of  the 

provisions of any Act or rules made there under, regulations or notifications including amendments. If the 

Principal Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 

or  for  non‐observance  of  the  provisions  stipulated  in  the  notifications/bye  laws/acts/rules/regulations 

including amendments, if any, on the part of the Contractor, the Principal Employer shall also have right to 

recover  from the Contractor any sum required or estimated to be required  for making good the  loss or 

damage suffered by the Principal Employer. 

The employees of the Contractor and his sub‐contractor in no case shall be treated as the employees of 

the Principal Employer at any point of time. 

Salient  features of  some of  the major  labour  laws  that are applicable  to construction  industry  including 

amendments (if any) are given below: 

(i)  Employee Compensation Act 1923 as amended. 

  The Act provides for compensation in case of  injury or death by accident arising out of and during 

the course of employment. 

(ii)  Payment of Gratuity Act 1972 

  Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation 

if  an  employee  has  completed  5  years  service  or  more  or  on  death  or  on  retirement  or 

superannuation      at  the  rate  of  15  days  wages  for  every  completed  year  of  service.    The  Act  is 

applicable to all establishments employing 10 or more employees. 

(iii)  Employees PF and Miscellaneous Provision Act 1952 including FPS‐71/EPS‐95. 

         The  Contractor  is  required  to  possess  PF  Code  from  the  concerned  Regional  Provident  Fund 

Commission. The benefits payable under the Act are: 

(a)   Pension or family pension on retirement or death as the case may be. 

(b)   Deposit linked insurance on the death in harness of the worker. 

(c)   Payment of PF accumulation on retirement/death etc. 

(iv)  Maternity Benefit Act 1961 (Amended) 

  The Act provides for leave and some other benefits to women employees. 

(v)  Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended. 

  The  Act  provides  for  certain  welfare  measures  and  wages  to  be  provided  by  the  Contractor  to 

contract labour and in case the Contractor fails to provide, the same are required to be provided by 

the  Principal  Employer  (the  Employer)  and  recover  the  same  from  the  Contractor  from  any 

amount/monies due  to him.  The principal  employer  is  required  to  take Certificate of Registration 

and the Contractor is required to take a License from the designated Officer.  The Act is applicable to 

the establishments or  contractor or Principal employer  (the Employer)  if  they employ 20 or more 

contract labour. 

(vi)  Minimum Wages Act 1948 (Amended) 

  The  Contractor  is  to  pay  not  less  than  the  Rate  of Minimum Wages  notified  by  the  appropriate 

Government as per provisions of the Act. 

(vii)  Payment of Wages Act 1936 (Amended) 

  It lays down as to by what date the wages are to be paid, when it will be paid and what deductions 

can be made from the wages of the workers. 
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(viii)  Equal Remuneration Act 1979 

  The Act provides for payment of equal wages for work of equal nature to male and female workers 

and not  for making  discrimination  against  Female  employees  in  the matters  of  transfers,  training 

and promotions etc. 

(ix)  Payment of Bonus Act 1965 and any further amendments thereof.  

  The Act  is  applicable  to  all  establishments  employing  20  or more workmen.  The Act  provides  for 

payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages 

to  employees  drawing  Rs.  21,000/‐  P.M.  or  less.  The  bonus  to  be  paid  to  employees  getting 

Rs.7,000/‐ P.M. or above upto Rs.21,000/‐ P.M. shall be worked out by taking wages as Rs.7,000/‐

P.M.  or  the  minimum  wages  for  the  scheduled  employments  as  fixed  by  the  appropriate  Govt. 

whichever is higher. All amounts of Bonus are required to be paid within eight months of closing of 

financial year. The Act does not apply to certain establishments, classes of employees. The newly set 

up establishments are exempted for five years in certain circumstances.  

 (x)  Industrial Disputes Act 1947 (Amended) 

  The  Act  lays  down  the  machinery  and  procedure  for  resolution  of  industrial  disputes,  in  what 

situations  a  strike  or  lock‐out  becomes  illegal  and  what  are  the  requirements  for  laying  off  or 

retrenching the employees or closing down the establishment. 

(xi)  Industrial Employment (Standing Orders) Act 1946 (Amended) 

  It is applicable to all establishments employing 100 or more workmen (employment size reduced by 

some  of  the  States  and  Central  Government  to  50).    The  Act  provides  for  laying  down  rules 

governing  the conditions of employment by  the employer on matters provided  in  the Act and get 

the same certified by the designated Authority. 

(xii)  Trade Unions Act 1926 

  The Act lays down the procedure for registration of trade unions of workmen and employers.  The 

trade unions  registered under  the Act have been given  certain  immunities  from civil  and  criminal 

liabilities. 

 (xiii)  Child Labour (Prohibition and Regulation) Act 1986 

  The  Act  prohibits  employment  of  children  below  14  years  of  age  in  certain  occupations  and 

processes  and  provides  for  regulation  of  employment  of  children  in  all  other  occupations  and 

processes.  Employment of child labour is prohibited in Building and Construction Industry. 

(xiv)  Inter‐State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979 

  The Act  is applicable  to an establishment, which employs 5 or more  inter‐state migrant workmen 

through  an  intermediary  (who  has  recruited  workmen  in  one  state  for  employment  in  the 

establishment situated in another state).  The inter‐state migrant workmen, in an establishment to 

which  this Act  becomes  applicable,  are  required  to be provided  certain  facilities  such as  housing, 

medical aid, traveling expenses from home upto the establishment and back, etc. 

(xv)  The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996 

  All the establishments who carry on any building or other construction work and employ 10 or more 

workers are covered under this Act.  All such establishments are required to pay cess @ 1% of the 

cost of construction as may be notified by the Government. The employer (the Contractor) to whom 

the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 

 (xvi)  The Factories Act 1948 
  The Act lays down the procedure for approval of plans before setting up a factory, health and safety 

provisions,  welfare  provisions,  working  hours,  annual  earned  leave  and  rendering  information 

regarding accidents or dangerous occurrences to designated authorities.  It is applicable to premises 
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employing 10 persons or more with aid of power or 20 or more persons without the aid of power 

engaged in manufacturing process. 

(xvii) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof and rules 

made there under from time to time. 

(xviii) Employee’s State Insurance Act,1948 
The Act provides for certain benefits to employees in case of sickness, Maternity and Employment 
injury and for certain other matter in relation thereto. 
The compliance of  the  labour  laws/acts shall be along with amendments  (if any) of  the respective 
acts. 
The Contractor shall require his employees to obey all applicable Laws,  including those concerning 
safety at work. 

                      (The  definition  of  Principal  Employer  for  this  clause  shall  be  as  per  Contract  Labour  (Regulation  and 
Abolition) Act 1970.) 

29.5     The Engineer‐in‐Charge shall on a report having been made by an authorised Inspecting Officer as defined in 

the  Contract  Labour  (Regulation  and  Abolition)  Act  and  Rules  or  on  his  own  in  his  capacity  as  Principal 

Employer, have the power to deduct from the amount due to the Contractor any sum required or estimated 

to be required for making good the loss suffered by worker(s) by reasons of non‐fulfilment of the conditions 

of the Contract for the benefit of workers, non‐payment of wages or of deductions made by him from wages 

which are not justified by the terms of the contract  or non‐observance of the relevant Acts and Rules with 

amendments made from time to time. If the Employer makes payment to Contractor’s labour due to non‐

payment of wages to labour by the Contractor, the Employer shall recover the amount thus paid from the 

next Interim Payment of the Contractor. 

29.6      The Contractor shall indemnify the Employer against any payments to be made under and for observance of 

the  Regulations,  Laws,  Rules  as  stipulated  in  clause  29.4  above  without  prejudice  to  his  right  to  claim 

indemnity from his sub‐contractors. In the event of the Contractor's failure to comply with the provisions of 

sub‐clause 29.4 or  in  the event of decree or award or order against  the Contractor having been  received 

from  the  competent  authority  on  account  of  any  default  or  breach  or  in  connection  with  any  of  the 

provisions of sub‐clause 29.4 above, the Engineer‐in‐Charge, without prejudice to any other right or remedy 

under the Contract, shall be empowered to deduct such sum or sums from the bills of the Contractor or from 

his Security Deposit or from other payments due  under this contract or any other Contract to satisfy within a 

reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned under sub‐clause 29.4 

above, on the part of the Contractor under the Contract on behalf of and at the expenses of the Contractor 

and make payment and/or provide amenities/facilities/services accordingly.  In  this  regard,  the decision of 

the Engineer‐in‐Charge shall be conclusive and binding on the contractor. 

29.7     The  Contractor  shall  at  his  own  expense  comply with  or  cause  to  be  complied with  the  Provisions/Rules 

provided for welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act and 

other relevant Acts and Rules framed there under or any other   instructions   issued by the Employer in this 

regard for the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works.    In case,  the Contractor fails to make arrangements as aforesaid, the Engineer‐in‐

Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

29.8      The Contractor  shall  at his own expense arrange  for  the  safety provisions as  required by  the Engineer‐in‐

Charge,  in  respect  of  all  labour  directly  or  indirectly  employed  for  performance  of  the Works  and  shall 

provide all facilities in connection therewith.  In case the Contractor fails to make arrangements and provide 

necessary  facilities  as  aforesaid,  the  Engineer‐in‐Charge  shall  be  entitled  to  do  so  and  recover  the  cost 

thereof  from  the  Contractor.    But  this  will  not  absolve  the  Contractor  of  his  responsibility  or  otherwise 

thereof. 
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29.9        In    the    event    of  any  injury,  disability  or  death  of  any workmen  in  or  about  the work  employed  by  the 

Contractor  either  directly  or  through  his  sub‐contractor,  Contractor  shall  at  all  times  indemnify  and  save 

harmless  the Employer against all  claims, damages and compensation under  the Workmen Compensation 

Act, 1923 as amended from time to time or in other law for the time being in force and rules there under 

from  time  to  time and also  against  all  costs,  charges  and  expenses of  any  smooth action by proceedings 

arising out of such accidents or injury, disability or death of a workmen and against all sum or sums which 

may with the consent of the Contractor be paid to compromise or compound any claim in this regard.  If any 

award,  decree  or  order  is  passed  against  the  Contractor  for  recovery  of  any  compensation  under  the 

Workmen Compensation Act, 1923, for any injury, disability or death of a workman by any competent court, 

the  said  sum or  sums  shall  be  deducted  by  the  Engineer‐in‐  charge  from any  sum  then  due or  that may 

become due to the Contractor or from his Security Deposit or sale thereof in full or part under the Contract 

or any other contract with the Employer towards fulfilment of the said decree, award or orders. 

29.10   Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account 

of his compliance with his obligations under this clause and Labour Regulation and the same are deemed to 

be covered in unit rates of BOQ.  

CLAUSE‐30: REMOVAL OF CONTRACTOR'S MEN: 

The Contractor shall employ on the execution of the Works only such persons as are skilled and experienced 

in  their  respective  trades  and  the  Engineer‐in‐Charge  shall  be  at  liberty  to  object  to  and  require  the 

contractor  to  remove  from  the works  any  persons  employed  by  the  Contractor  on  the  execution  of  the 

works who, in the opinion of the Engineer‐in‐Charge, misconducts himself or is incompetent or negligent in 

the proper performance of his duties.  The contractor shall forth‐with comply with such requisition and such 

person  shall  not  be  again  employed upon  the works without  permission of  the Engineer‐in‐  charge.   Any 

person so removed shall be replaced immediately. 

CLAUSE‐31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS ETC: 

31.1 Materials of any kind obtained from excavation on the Site shall remain the property of the Employer and 
shall be disposed off as directed by the Engineer‐in‐Charge. 

 

31.2         However,  if any of  the materials  thus obtained  from excavation on  the site  is  such as can be used  in  the 

execution  of  the Works  under  the  Contract,  the  Contractor will  be  allowed  to  use  the  same  free  of  cost 

(except that any amount of royalty,  levies are paid by the Contractor) for the aforesaid purposes provided 

the same is found suitable and is approved by the Engineer‐in‐Charge. 

31.3     Fossils, coins, articles of value, structures and other remains or things of geological or archaeological interest 

discovered on the site shall be the absolute property of the Employer.  The Contractor shall take reasonable 

precautions to prevent his labour or any other person from removing or damaging any such article or thing 

and shall immediately upon the discovery thereof and before removal acquaint the Engineer‐in‐Charge with 

such  discovery  and  carry  out  the  Engineer‐in‐Charge's  directions  as  to  the  disposal  of  the  same  at  the 

expense of the Employer. 

CLAUSE‐32: FORCE MAJEURE: 

32.1   The term "Force Majeure" shall herein means an exceptional event or circumstance: 

a) which is beyond a Party's control. 

b) which such Party could not reasonably have provided against before entering into the Contract. 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
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d) which is not substantially attributable to the other Party. 

 

Force Majeure may include, but is not limited to, exceptional events or circumstances of   the  kind  listed 

below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 

iii) riot or   commotion or disorder, strike by persons other than the Contractor's personnel and other 

employees of the Contractor and Subcontractors, 

iv) ionising radiation or contamination by radio‐activity,  and 

v) pressure waves caused by air craft or other aerial devices travelling at sonic or supersonic speed. 

vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

32.2     If a Party is or will be prevented from performing any of its obligations under the Contract   by Force Majeure, 

then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and 

shall specify the obligations, the performance of which   is  or will  be  prevented.  The  notice  shall  be  given 

within  14  days  after  the  Party  became  aware,  or  should  have  become  aware,  of  the  relevant  event  or 

Circumstance constituting Force Majeure.  

The Party shall, having given notice, be excused performance of such obligations for so  long as such Force 

Majeure prevents it from performing them. 

Notwithstanding any other provision of  this Clause.  Force Majeure shall not apply  to obligations of either 

Party to make payments to the other Party under the Contract. 

32.3  Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of the 

Contract as a result of Force Majeure. 

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4    On  occurrence  of  Force Majeure,  the  liability  of  either  Party  shall  be  dealt  with,  in  accordance with  the 

provisions of sub‐clause 34.2 

32.5   Should there be a request for extension of time arising out of "Force Majeure" the same shall be considered in 

accordance with clause 39. 

CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS THEREOF: 

33.1   If  the  Contractor  or  his  labour  or  sub‐contractor,  injure,  destroy  or  damage  roads,  fence  enclosures, water 

pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area 

in which they may be working or in the areas contiguous to the premises on which the work or any part of it is 

being executed or if any damage is caused during the progress of work, the Contractor shall upon receipt of a 

notice in writing in that behalf from the Engineer‐in‐Charge, make the same good at his costs. 

33.2   If it appears to the Engineer‐in‐Charge or his representative at any time during construction or reconstruction 

or  prior  to  the  expiration  of  the  Defects  Liability  Period  that  any  work  has  been  executed  with  unsound, 

imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for execution 

of the Works are unsound or of a inferior quality, or otherwise not in accordance with the Contract, or that any 

defect,  shrinkage  or  other  faults  found  in  the  work  arising  out  of  defective  or  improper  materials  or 

workmanship,  the Contractor  shall,  upon  receipt  of  a  notice  in writing  in  that  behalf  from  the  Engineer‐in‐
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Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may 

be, and/or remove the materials/articles so specified and provide other proper and suitable materials at his 

own expense. 

33.3    If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, the 

Engineer‐in‐Charge shall have power  to carry out such damages, defects or  imperfections by any means or 

through any other agency or by himself at the risk and cost of the Contractor.  In such a case the value of such 

rectification/replacement, reconstruction through such agencies shall be recovered from the Contractor from 

any amount due to him.  The decision of Engineer‐in‐Charge in this regard shall be final and binding on the 

contractor. 

CLAUSE‐34: CONTRACTOR'S LIABILITY AND INSURANCE: 

34.1    From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility for 

the care thereof and for taking precautions to prevent loss or damage.  He shall be liable for any damage or 

loss that may happen to the Works or any part thereof and to the Employer’s Plant, Equipment and Material 

(hired or issued to the Contractor). Any such loss or damage shall be restored in good order and condition 

and  in  conformity  in  every  respect  with  the  requirements  of  the  Contract  Technical  specifications  and 

instructions of the Engineer‐in‐Charge. 

34.2     i)  Neither Party  to  the Contract  shall  be  liable  to  the other  in  respect of  any  loss or damage which may 

occur or arise out of "Force Majeure" to the Works or any part thereof or to any material or article at site 

but not  incorporated in the Works or to any person or anything or material whatsoever of either Party 

provided such a loss or damage could not have been foreseen or avoided by a prudent person and the 

either  Party  shall  bear  losses  and damages  in  respect  of  their  respective men  and materials.    As  such 

liability of either Parties shall include claims/compensation of the third Party also. 

     ii)   Provided, however, in an eventuality as mentioned in sub‐clause 34.2 (i) above, the following provisions 

shall also have effect: 

            (a)   The Contractor shall, as may be directed in writing by the Engineer‐in‐Charge proceed with the erection 

and completion of the works under and in accordance with the Contract Specifications; and  

(b)   The Contractor shall, as may be directed in writing by the Engineer‐in‐Charge, re‐execute the works lost 

or damaged, remove from the site any debris and so much of the works as shall have been damaged and 

carry the Employer’s Material etc, to the Employer’s stores.  The cost of such re‐ execution of the works, 

removal of damaged works and carrying of Employer’s store shall be ascertained in the same manner as 

for deviations and this shall be paid separately to the Contractor. 

Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss or 

damage as has been by any failure on his part to perform his obligations under the Contract or not taking 

precautions to prevent loss or damage or minimize the amount of such loss or damage.   

34.3      The     Contractor      shall      indemnify     and keep  indemnified  the Employer against all  losses and claims for 

death,  injuries  or  damage  to  any  person  or  any  property  whatsoever  which  may  arise  out  of  or  in 

consequence of the construction and maintenance of works during the Time for Completion and also against 

all  claims,  demands,  proceedings,  damages,  costs,  charges  and  expenses  whatsoever  in  respect  of  or  in 

relation thereto, and such liabilities shall include claims/compensations of the third Party. 
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34.4     Within  30  days  of  issuance  of  Letter  of  Acceptance  the  Contractor  shall,  without  in  any  way  limiting  his 

obligations  and  responsibilities  under  this  condition,  insure  and  pay  all  costs  and  maintain  the  insurance 

premium throughout the period of Contract, with the following coverage:  

(a) the Works,  together with materials and Plant  for  incorporation  therein,  to the full  replacement cost 
(the  term  "cost"  in  this  context  shall  include  profit),  (CAR  /  EAR  Policy).  an  additional  ____%  (as 
mentioned in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement cost, 
to account for the materials which is to be issued to the Contractor free of cost by the Employer. 

 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost of 
demolishing and removing any part of the Works and of removing debris of whatsoever nature, (CAR / 
EAR Policy). The deductibles shall be as mentioned in Schedule D. 

 

(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) of 
GCC., and 

(d) the contractor's workmen and public liability  
 

34.5  Scope of Cover: 

The insurance in paragraphs (a), (b) and (c) of Sub‐Clause 34.4 shall be in the joint names of the Contractor 

and the Employer and shall cover: 

(a) The Employer and the Contractor against all loss or damage from whatsoever cause arising other than 

as provided in Sub‐Clause 34.6 from the Commencement date until the date of issue of the relevant 

Completion Certificate in respect of the Works, and 

(b) the Contractor for his liability: 

(i) during the Defects Liability Period for  loss or damage arising from a cause occurring prior to 
the commencement of the Defects Liability Period, and     

(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clauses 43. 

The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge before 

release of any settled claim by insurance company to the Contractor.  

34.6  There shall be no obligation for the insurances in Sub‐Clause 34.4 to include loss or damage caused by: 

(a) war, hostilities (whether war be declared or not), invasion act of foreign enemies. 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war. 

(c) ionizing radiations, or contamination by radio‐activity from any nuclear fuel or from any nuclear waste 

from the combustion of nuclear fuel, radio‐active toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof or 

(d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds. 

(e) defects in design in the scope of Engineer. 

34.7  If  the Contractor  receives  instructions  from the Employer  to  insure against any of  the  risks mentioned  in 

sub‐clause 34.6, or any other risk, such insurance if available shall be effected, at the cost of the Employer. 
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34.8        In  case of any  loss  from the  reason other  those detailed Para 34.6 & 34.7 above, difference of  loss and 

amount realized from Insurance Company including deductibles shall be borne by the Contractor. 

34.9  The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, insure, in the 

joint names of the Contractor and the Employer, against liabilities for death of or injury to any person or 

loss of or damage to any property (other than the Works) arising out of the performance of the Contract 

for at least the amount stated here under: 

(i) Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5, 00,000 

per person for each accident. 

(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs). 

  Limit  of  total  liability  both  for  Public  and  Property  under  sub‐clause  34.8  (i)  and  (ii)  shall  be  10 %  of 

Contract Price. 

34.10  The  insurance  policy  shall  include  a  cross  liability  clause  such  that  the  insurance  shall  apply  to  the 

Contractor and to the Employer as separate insured. 

34.11  The Employer shall not be liable for in respect of any damages or compensation payable to any workman 

or other person  in  the employment of  the Contractor or  any  subcontractor,  other  than death or  injury 

resulting from any act or default of the Employer, his agents or servants.  The Contractor shall indemnify 

and  keep  indemnified  the  Employer  against  all  such  damages  and  compensation,  other  than  those  for 

which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

34.12  The Contractor shall insure against such liability and shall continue such insurance during the whole of the 

time and that any persons are employed by him on the Works.  Provided that, in respect of any persons 

employed by any subcontractor, the Contractor's obligations to  insure as aforesaid under this  liability  in 

respect  of  such  persons  in  such  manner  that  the  Employer  is  indemnified  under  the  policy,  but  the 

Contractor shall  require such sub‐contractor  to produce to  the Employer, when required, such policy of 

insurance and the receipt for the payment of the current premium. 

34.13  Within 84 days of the Commencement Date, the Contractor shall provide the insurance policies / evidence 

of  insurance  to  Engineer‐in‐charge.  Such  insurance  policies  shall  be  consistent  with  the  general  terms 

agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for which 

he is responsible with insurers and in terms approved by the Employer. 

34.14  The Contractor shall notify the insurers of changes in the nature, extent or Programme for the execution 

of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of the 

Contract  and  shall,  when  required,  produce  to  the  Employer  the  insurance  policies  in  force  and  the 

receipts for payment of the current premiums. 

34.15  If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or fails 

to provide the policies to the Engineer‐in‐charge within the period required by Sub‐Clause 34.12 then and 

in any such case the Engineer‐in‐charge may effect the recovery of such premium on pro‐rata basis from 

the Running Account bills of the Contractor. Additionally the payment of Running Account bills may also 

be  suspended  until  the  Contractor  complies  with  the  requirements  of  sub  clause  34.12  of  these 

conditions.  If non‐insurance prolongs for a period of continuous 2 months, the Employer may treat  it as 

Default of Contractor as per the provisions of clause 38 of GCC.  



 

Page 109 of 173 
 
 

34.16  In the event that the Contractor or the Employer fails to comply with conditions imposed by the insurance 

policies  effected  pursuant  to  the  Contract,  each  shall  indemnify  the  other  against  all  losses  and  claims 

arising from such failure. 

34.17  Provided that provisions made under sub‐ clause 34.4  of these conditions shall not be applicable for the 

Works costing (Estimated cost put to tender / tender check estimate / Technical Sanctioned estimate) less 

than 100 (one hundred) lacs. For the works costing less than 100 (one hundred) lacs the Contractor shall 

avail ‘ group personal accident insurance policy’ covering all the personnel employed by the Contractor for 

execution  for  Works  complying  requirement  of  Workmen  Compensation  Act  1923  as  amended  by 

Amendment Act No. 65 of 1976.. 

Note:  

 Provision of  taking  insurance  under  sub‐clause  34.4 within  84 days  of  issuance of  Letter  of Acceptance 
shall be applicable  for  the works having duration more  than 1(one) year,  for  the works having duration 
less than 1(one) year the time period for taking insurance under clause 34.4 shall be within 30 days for the 
date of issuance of Letter of Acceptance. 

 Provisions made under sub‐ clause 34.4 of these conditions shall not be applicable for the Works costing 
(Estimated cost put to tender / tender check estimate / Technical Sanctioned estimate) less than 100 (one 
hundred)  lacs. For  the works costing  less  than 100  (one hundred)  lacs    the Contractor  shall avail  ‘group 
personal accident  insurance policy’ covering all the personnel employed by the Contractor for execution 
for Works complying requirement of Workmen Compensation Act 1923 as amended by Amendment Act 
No. 65 of 1976.) 

CLAUSE 35: SUSPENSION OF WORKS: 

35.1     The contractor shall on the order of the Engineer‐in‐ charge suspend the progress of the Works or any part 

thereof for such time or times and  in such manner as the Engineer‐in‐Charge may consider necessary and 

shall during such suspension properly protect and secure the work so far as is necessary in the opinion of the 

Engineer‐in‐ charge.  If such suspension is: 

(a)  provided for in the Contract, or 

(b) necessary for the proper execution of the Works or by reason of weather conditions or by some default 

on the part of the Contractor, or 

(c)  necessary for the safety of the  Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension of 
the works;  but  in  the  event of  any  suspension ordered by  the  Engineer‐in‐Charge  for  reasons other  than 
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be entitled 
to  such  extension  of  Time  for  Completion  of  the Works  as  the  Engineer‐in‐Charge  may  consider  proper 
having regard to the period or periods of such suspensions under clause 39.   

35.2      If the progress of Works or any part thereof is suspended on the order of the Engineer‐in‐Charge for more 

than three months at a time the Contractor may serve a written notice on the Engineer‐in‐Charge requiring 

permission within 15 days from the receipt thereof to proceed with the Works or that part thereof in regard 

to which progress  is suspended and if such permission is not granted within that time the Contractor by a 

further written notice so served may (but is not bound to) elect to treat the suspension where it affects part 

only  of  the  Works  as  an  omission  of  such  part  or  where  it  affects    the  whole  of  the  Works  as  an 

abandonment of the Contract by the Employer. 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR REDUCTION IN SCOPE 

OF WORK: 
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36.1      If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the 

Works for reason whatsoever and hence does not require the whole or any part of the Works to be carried 

out, the Engineer‐in‐Charge shall give notice in writing to that effect to the Contractor, and the contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which  he might  have  derived  from  the  execution  of  the works  in  full  but which  he  could  not 

derive in consequence of the fore‐ closure of the whole or part of the Works. 

The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in addition, 

a reasonable amount as certified by the Engineer‐in‐Charge for the items hereunder mentioned which could 

not be utilised on the works to the full extent because of the foreclosure: 

(a)   Any expenditure  incurred on preliminary works, e.g.  temporary access roads,  temporary  labour huts, 

staff  quarters  and  Site  office;  storage  accommodation  workshop,  installation  and  dismantling  of 

Construction Equipment (batching plant, crushing plant) and water storage tanks. 

(b)  i)  The  Employer  shall  have  the  option  to  take  over  Contractor’s materials  or  any  part  thereof,  either 

brought  to  site  or  of  which  the  Contractor  is  legally  bound  to  accept  delivery  from  suppliers  (for 

incorporation in or incidental to the Work), provided, however, the Employer shall be bound to take 

over the material or such portions thereof as the Contractor does not desire to retain.  The cost shall, 

however, take into account purchase price, cost of transportation and deterioration or damage which 

may have been caused to materials whilst in the custody of the Contractor. 

ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such materials 

from Site to Contractor's permanent stores or to his other Works, whichever is less.  If materials are 

not transported to either of the said places, no cost of transportation shall be payable. 

(c)  If any materials  issued by the Employer are rendered surplus, the same except normal wastage for the 

materials used in the works   shall be returned by the Contractor to the Employer. 

(d) Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his other 

works whichever  is  less.    If  T&P  are  not  transported  to  either  of  the  said  places,  no  cost  of  outward 

transportation shall be payable. 

36.2     The Contractor shall,  if  required by the Engineer‐in‐ charge,  furnish to him books of account, wage books, 

time  sheets  and  other  relevant  documents  as may  be  necessary  to  enable  him  to  certify  the  reasonable 

amount payable under this condition. 

CLAUSE‐37: TERMINATION OF CONTRACT ON DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the 

Contractor  is  a  partnership  concern  and  one  of  the  partners  dies,  then,  unless  the  Engineer‐in‐Charge  is 

satisfied  that  the  legal  representatives of  the  individual Contractor or of  the proprietor of  the proprietary 

concern and in the case of partnership, the surviving partners are capable of carrying out and completing the 

contract,  the  Engineer‐in‐Charge  shall  be  entitled  to  terminate  the  Contract  as  to  its  uncompleted  part 

without the  Employer  being in any way liable to payment of any compensation whatsoever on any account 

to the estate of the deceased Contractor and/or to the surviving partners of the Contractor's firm on account 

of termination of the Contract.  The decision of the Engineer‐in‐Charge that the legal representatives of the 

deceased Contractor or  the surviving partners of  the Contractor's  firm cannot carry out and complete the 

Works under the Contract shall be final and binding on the parties.    In the event of such termination,  the 

Corporation  shall  not  hold  the  estate  of  the  deceased  Contractor  and/or  the  surviving  partners  of  the 

Contractors  firm  liable  for  damages  for  not  completing  the  Contract.  Provided  that  the  power  of  the 
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Engineer‐in‐ charge of such termination of Contract shall be without prejudice to any other right or remedy, 

which shall have accrued or shall accrue to him under the Contract. 

 

CLAUSE‐38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL OR IN PART: 

38.1   If the Contractor: 

i)  commits default in complying with or commits breach of any of the conditions of the Contract and does not 

remedy it or take effective steps to remedy it  immediately  after a notice in writing  is given to him by the 

Engineer‐in‐Charge; or 

ii)  fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any extended 

time  under  the  Contract  and  does  not  complete  the Work(s)  or  any  item  of Work(s)  within  the  period 

specified in a notice given in writing by the Engineer‐in‐Charge; or 

iii)  is engaged in corrupt or fraudulent or Collusive or Coercive   practices in competing for  or in the execution of 

the Contract, then the Employer may, after giving 14 days notice to the Contractor, terminate the contract 

and expel him from the Site.  The Contractor shall not be entitled for any compensation whatsoever under 

this clause. For the purpose of this clause 

a) ‘Corrupt  Practice’ means offering,  giving,  receiving or  soliciting of  any  thing of  value  to  influence  the 
action of a public official in the procurement or execution of Contract. 

b) ‘Fraudulent Practice’ means mis‐representation of fact in order to influence the tendering process or the 
execution of a Contract and includes collusive practice among bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non‐competitive  levels and to deprive the employer of the 
benefits of free and open competition.  

c)  ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without the 

knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non‐competitive levels. 

d)  ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their property 

to influence or affect the execution of Contract, 

iv)  being  an  individual,  or  if  a  firm,  any  partner  thereof,  shall  at  any  time  be  adjudged  insolvent  or  have  a 

receiving order or order for administration of his estate made against him or shall take any proceedings for 

liquidation for the purpose of amalgamation or reconstruction under any insolvency Act for the time being in 

force or make any conveyance or assignment of his effective or composition or arrangement for the benefit 

of his creditors or purport as to do, or if any application be made under any insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; 

or 

v)   being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs or a 

receiver  or manager  on  behalf  of  the  debenture  holders  shall  be  appointed  or  circumstances  shall  arise 

which entitle the Court or debenture holders to appoint a receiver or manager; or 

vi)   shall suffer an execution in an execution being levied on his goods; or 

vii)  assigns, transfers, sublets (engagement of labour on a piece‐work basis or of labour with materials not being 

incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or sublet the 

entire works or any portion thereof without the prior written approval of the Engineer‐in‐Charge, 
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Then  the  Employer  shall  have  powers  to  terminate  the  Contract  in  full  or  in  part  as  aforesaid  without 

prejudice to any other right or remedy which shall have accrued or shall accrue of which cancellation notice 

in writing to the Contractor under the hand of the Engineer‐ in‐charge shall be conclusive evidence. 

38.2     The Employer shall, on such termination of the Contract, have powers to take possession of the site of work 

under the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and 

ancillary works  and  any materials,  constructional  equipment,  implements,  stores,  structures  etc.  thereon. 

The Employer shall also have powers to carry out the incomplete work by any means or through any other 

agency or by himself at the risk and cost of the Contractor.   

38.3       If the expenses incurred or to be incurred by the Employer for carrying out and completing the incomplete 

work or part of the same, , are in excess of the value of the work credited/to be credited to the Contractor, 

the difference shall be paid by the Contractor to the Employer.  If the Contractor fails to pay such an amount, 

as aforesaid, within thirty days of receipt of notice in writing from the Engineer‐in‐Charge, the Engineer‐in‐

Charge shall recover such amount from any sums due to the Contractor on any account under this or any 

other contract or from his Security Deposit or otherwise. 

38.4     The  Engineer‐in‐Charge  shall  have  the  right  to  sell  any  or  all  the  Contractor's  unused  materials, 

Constructional Equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale 

thereof towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter 

there may be any balance outstanding from the Contractor, the Employer shall have powers to recover the 

same as debt. 

38.5     All  decisions/actions  of  the  Engineer‐in‐Charge  under  this  clause,  as  aforesaid,  shall  be  conclusive  and 

binding on the contractor. 

CLAUSE‐39 : TIME  FOR COMPLETION AND EXTENSIONS: 

39.1    Time for Completion allowed for execution of the Works is as specified in Schedule `C’ of these conditions. 

39.2     However, if the work is delayed on account of: 

i) Delay in handing over of site to the Contractor as per clause 12; or  

ii) Delay in supply of construction drawings as per clause 15.4; or      

iii) Increase in the quantity of work to be done under the contract as per clause 18; or 

iv) Suspension of work as per clause 35; or 

v) Rebuilding of work as per clause 34; or 

vi) "Force Majeure" conditions as per clause 32 or 

vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, or  

viii) Any other cause which, in the opinion of the Engineer‐in‐Charge is beyond the Contractor's control;  
then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the 

Engineer‐ in‐charge accordingly, but the Contractor shall nevertheless use constantly his best endeavors 

to  prevent  and/or  make  good  the  delay  and  shall  do  all  that  may  be  required  in  this  regard.  The 

Contractor/Engineer‐in‐Charge  is  required  to  jointly maintain Hindrance  Registers  (Annexure‐II)  for 

recording hindrances  if any, while executing the Works.   The Contractor shall request,  in writing,  for 

extension of time, to which he may consider himself eligible under the Contract, within 14 (fourteen) 

days of the date of happening of any such events as indicated above failing which the same shall not be 

considered or taken into account for any purpose whatsoever. 
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Provided further that no monetary claims shall be admissible to the Contractor for such extension of Time 

for Completion except  for reimbursement of cost of extension of bank guarantee for security deposit and 

insurance policy (ies). 

39.3     In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out by 

the  Contractor  in  writing,  the  Engineer‐in‐Charge  may  give  a  fair  and  reasonable  extension  of  Time  for 

Completion, after taking into consideration the nature of the work delayed and practicability of its execution 

during the period of extension.   

Such extensions, if admissible, shall be communicated to the Contractor by the Engineer‐in‐Charge in writing.   

Provided that Engineer‐ in – charge is not bound to make any determination unless the Contractor has;  

a) within 14 days  after such  event has first arisen notified  the Engineer  and 

b) within 28 days  or such other reasonable time as may be agreed by the Engineer – in – charge detailed 
particulars  of  any  extension  of  Time    for  Completion  to  which  the  Contractor  may  consider  himself 
entitled .  

CLAUSE‐40: COMPENSATION FOR DELAY: 

40.1      If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the expiry of the 

period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under Clause 39 as 

may be allowed, he shall without prejudice to any other right or remedy of the Employer on account of such 

default, pay as an ascertained/agreed compensation as stipulated in the aforesaid Schedule ‘C' not by way of 

penalty. However, maximum amount of compensation for delay on account of work as a whole shall not 

exceed 10% of the Contract Price. 

40.2    The amount of compensation may be adjusted/withheld/ deducted or set‐off against any sum due or payable 

to  the Contractor under  this or any other contract with  the Employer. The payment or deduction of such 

damages  shall  not  relieve  the  Contractor  from  his  obligation  to  complete  the Works  or  from  any  other 

obligations and liabilities under the Contract.  

40.3 GST as applicable on the compensation for delay shall be borne by the Contractor. 

CLAUSE‐41: INSPECTION AND APPROVAL: 

41.1 All works  embracing more  than  one  process  shall  be  subject  to  examination  and  approval  at  each  stage 
thereof and the Contractor shall give due notice to the Engineer‐in‐Charge or his authorised representative, 
when each stage is ready.  In default of such notice, the Engineer‐in‐Charge shall be entitled to appraise the 
quality  and  extent  thereof  and  the  decision  of  the  Engineer‐in‐Charge  in  this  regard  shall  be  final  and 
binding.  

41.2      No work shall be covered or put out of view without the approval of the Engineer‐in‐Charge or his authorised 

representative  and  the  Contractor  shall  afford  full  opportunity  for  examination  of  foundations  before 

permanent work  is placed  thereon.   The Contractor shall give due notice  to  the Engineer‐in‐Charge or his 

authorised  representative  whenever  any  such  work  or  foundation  is  ready  for  examination  and  the 

Engineer‐in‐charge  or  his  representative  shall,  without  unreasonable  delay,  unless  he  considers  it 

unnecessary and advises the Contractor accordingly, examine and measure such work or such foundations.  

In  the  event  of  the  failure  of  the  contractor  to  give  such  notice,  he  shall,  if  required  by  the  Engineer‐in‐

Charge, uncover such work at the Contractor's expense. 

41.3  The Engineer‐in‐Charge or his representative shall have powers at any time to inspect and examine any part 

of the works and Contractor shall give such facilities as may be required for such inspection and examination. 
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41.4      The Contractor  shall  uncover any part  of  the Works and/or make opening  in or  through  the  same as  the 

Engineer‐in‐ charge may from time to time direct for his verification and shall reinstate and make good such 

part to the satisfaction of the Engineer‐in‐Charge.  If any such part has been covered up or put out of view 

after being approved by the Engineer‐in‐Charge and is subsequently found, on uncovering, to be executed in 

accordance with the contract, the expenses of uncovering and/or making openings in or through, reinstating 

and making good the same, shall be borne by the Employer.  In any other causes all such expenses shall be 

borne by the Contractor. 

CLAUSE‐42: COMPLETION CERTIFICATE: 

42.1     The Works shall be completed to the entire satisfaction of the Engineer‐in‐Charge and in accordance with 

the time mentioned in Schedule `D' and terms and conditions mentioned in clause‐39.  As soon as the Works 

under  the  Contract  is  completed  as  a  whole,  the  Contractor  shall  give  notice  of  such  completion  to  the 

Engineer‐in‐Charge.    The  Engineer‐in‐Charge, within  two week of  receipt  of  such notice,  shall  inspect  the 

Works and shall satisfy himself that the Work(s) has been completed in accordance with the provisions of 

the Contract and then issue to the Contractor a certificate of completion indicating the date of completion 

except  for  any minor  outstanding works  and minor  defects which will  not  substantially  affect  the  use  of 

Works for their intended. Should the Engineer‐in‐Charge notice that there are major defects in the Works or 

the  Works  are  not  considered  to  be  substantially  complete,  he  shall  issue  a  notice  in  writing  to  the 

Contractor  to  rectify/replace  the defective Works or any part  thereof or complete  the Works, as  the case 

may be, within such time as may be notified and after the Contractor has complied with as aforesaid and 

gives  notice  of  completion,  the  Engineer‐in‐Charge  shall  inspect  the  work  and  issue  the  completion 

certificate in the same manner as aforesaid. 

42.2     No certificate of completion shall be  issued as stipulated under 42.1 above nor Work be considered to be 

completed  unless  the  Contractor  shall  have  removed  from  the  work  site  and/or  premises  all  his 

belongings/temporary arrangements brought/made by him  for  the purpose of execution of  the work and 

clean  the  site  and/or  premises  in  all  respects  and  made  the  whole  of  the  site  and  or  premises  fit  for 

immediate occupation/use  to  the satisfaction of  the Engineer‐in‐Charge.    If  the Contractor  fails  to comply 

with the above mentioned requirements on or before the date of completion of the Work, the Engineer‐in‐

Charge,  may,  as  he  thinks  fit  and  at  the  risk  and  cost  of  the  Contractor,  fulfill  such  requirements  and 

remove/dispose off the Contractor's belongings/temporary arrangements, as aforesaid, and the Contractor 

shall  have  no  claim  in  this  respect  except  for  any  sum  realized  by  the  sale  of  Contractor's 

belongings/temporary arrangements less the cost of fulfilling the said requirements and any other amount 

that may be due from the Contractor.  Should the expenditure on the aforesaid account exceed the amount 

realised  by  sale  of  such  Contractor's  belongings/temporary  arrangements  than  the  Contractor  shall  on 

demand, pay the amount of such excess expenditure. 

CLAUSE‐43: DEFECTS LIABILITY PERIOD: 

43.1       The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified date of 

completion as per clause 42. 

43.2  If during the Defects Liability Period any portion of the Works is found defective or deficient in any manner 

and  is  repaired/rectified/replaced  pursuant  to  the  defects  liability  provisions  of  the Contract,  the Defects 

Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein, 

be operative  for a  further period of 6 months  from the date of  such repair/rectification/ replacement but 

shall  not  in  any  case  be  operative  for more  than  18 months  from  the  date  of  completion  stated  in  the 

Completion Certificate. 
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CLAUSE‐44: MEASUREMENTS: 

44.1     The  Engineer‐in‐Charge  shall  except  as  otherwise  stated  ascertain  and  determine  by  measurement,  the 

value of work done in accordance with the Contract. 

44.2     Notwithstanding  any  provision  in  the  relevant  standard method  of measurement  or  any  general  or  Local 

custom, measurement of work done under the Contract shall be taken in accordance with the procedure set 

forth in the Technical Specifications or Bill of Quantities under the Contract.    In the case of  items of work, 

which are not covered by the Technical Specifications or Bill of Quantities, measurement shall be taken  in 

accordance  with  the  relevant  standard  methods  of  measurements  laid  down  by  the  Bureau  of  Indian 

Standards (BIS). 

44.3      All items having a financial value shall be entered in measurement book, level book, etc., prescribed by the 

Employer so that a complete record is maintained of all work performed under the Contract. 

44.4      Measurement shall be taken jointly by the Engineer‐in‐ charge or his representative and by the Contractor or 

his authorised representative. 

44.5        Before  taking  measurement  of  any  works,  the  Engineer‐in‐  charge  or  his  representative,  shall  give  a 

reasonable notice to the Contractor.  If the Contractor fails to attend or send an authorised representative 

for measurement after such a notice or fails to countersign or to record the objection within a week from the 

date of  taking  the measurements,  then  in  that event  the measurements  taken by  the Engineer‐in‐  charge 

shall be taken to be correct and final measurements of such work. 

44.6        The  Contractor  shall,  without  extra  charge,  provide  assistance  with  every  appliance,  labour  and  other 

appliances (theodolite, level etc.) and things necessary for measurement. 

44.7     Measurement shall be signed and dated by both parties on the Site on completion of measurement.    If  the 

Contractor objects to any of the measurements recorded by the representative of the Engineer‐in‐Charge a 

note to that effect shall be made in the measurement book against the item objected to and such note shall 

be signed and dated by both parties engaged in taking the measurement. The decision of the Engineer‐in‐

Charge on any such dispute or difference or  interpretation shall be  final and binding on  the contractor  in 

respect  of  all  contract  items,  substituted  items,  extra  items  and  deviations.    Provided  that  items of work 

which  are  not  susceptible  to  measurement  at  the  later    date  must  be  measured  jointly  and  signed 

accordingly by both the parties at the time of execution  of such items. 

CLAUSE‐45: PAYMENT ON ACCOUNT: 

45.1          Running  Account  bills  shall  be  submitted  by  the  Contractor monthly  on  or  before  the  date  fixed  by  the 

Engineer‐in‐Charge for the work executed.  The Engineer‐in‐Charge shall then verify the bills with reference 

to the measurements recorded in the measurement book(s). 

45.2     Payment on account  for amount admissible  shall be made on  the Engineer‐in‐Charge certifying  the sum to 

which  the  contractor  is  considered  entitled  by  way  of  interim  payment  for  the  work  executed,  after 

deducting  there  from  the amounts already paid,  the  security deposit  and  such other amounts as may be 

withheld/deductable or recoverable in terms of the Contract. 

45.3  Payment of the Contractor's bills shall be made by the Employer within 30 days from the date of submission 

of the bill subject to the acceptance of the Engineer‐in‐ charge. 

45.4  Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer‐in‐Charge or 

his representative. Such cheques shall be issued direct to the Contractor on furnishing a stamped receipt for 

the amount of the cheque or to his constituted attorney duly authorised to receive such payments from the 

Engineer‐in‐ charge. 
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45.5  Any Running Account bills given relating to work done or materials delivered, may be modified or corrected 

by  any  subsequent  Running  Account  bills  or  by  the  final  bill.    No  certificate(s)  of  the  Engineer‐in‐Charge 

supporting an Running Account bill shall itself be conclusive evidence that any work or materials to which it 

relates is/are in accordance with the Contract. 

45.6 Should there be a request for extension of Time for Completion, pending its consideration, interim payments 
shall continue to be made as provided herein. 

45.7       In case of disputed items for which payment has been with held, the Engineer‐in‐charge will intimate to the 

Contractor  in  writing  the  details  of  such  disputed  items.    The  Contractor  shall  submit  in  writing  the 

clarifications / modifications in regard to this disputed items to the Engineer‐in‐charge.  After receipt of such 

clarifications / modifications and acceptance thereof by the Employer payment on receipt of such disputed 

items shall be raised by the contractor through Running Account bill. 

 45.8    With respect to material and Plant brought by the Contractor to the Site for incorporation in the Permanent 

Works, the Contractor shall receive a credit in the month in which these materials and Plant are brought to 

the Site and be charged a debit in the month in which they are incorporated in the Permanent Works, both 

such  credit  and  debit  to  be  determined  by  the  Engineer‐in‐Charge  in  accordance  with  the  following 

provisions:   

(a)  no  credit  shall  be  given  unless  the  following  conditions    shall  have  been met    to  the  Engineer‐in‐
Charge’s satisfaction: 

(i) the materials and Plant are in accordance with the  Specifications for the Works; 

(ii) the materials and Plant have been delivered to the Site  and are properly stored and protected  
against loss, damage, or deterioration; 

(iii) the Contractor’s record of the requirements, order, receipts and use   of materials and Plant 
are kept in a form approved  by the Engineer, and such records are available for inspection by 
the Engineer; 

(iv) the  Contractor  has  submitted  a  statement  of  his  cost  of  acquiring    and  delivering    the 
materials and Plant    to the Site,  together   with such documents as may be required for  the 
purpose of evidencing such cost ; 

(v) the materials are to be used within a reasonable time; 
(b) the amount to be  credited to the Contractor shall be the equivalent  of 75%(seventy five percent) of 

the Contractor’s  reasonable  cost  of materials and Plant delivered to the Site, as  determined  by the 
Engineer‐in‐Charge after review of the documents listed in sub‐para (a)(iv) above; 

(c) the  amount  to  be  debited  to  the  Contractor  for  any  materials  and  Plant  incorporated  into  the 
Permanent  Works  shall  be  equivalent  to  the  credit  previously  granted  to  the  Contractor  for  such 
materials and Plant pursuant to Sub‐Clause (b) above, as determined by the Engineer‐in‐Charge.   
 

45.9     The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill amount, after 

due recoveries within 14 days of submission of Running Account bill.   The balance due amount under the 

Running  Account  bill  shall  be  paid  to  the  Contractor  within  30  days  of  submission  of  bills  after  due 

certification by the Engineer‐in‐charge. 

45.10   Omissions  on  the  part  of  the  Engineer  to  pay  the  amount  due  upon measurement  or  otherwise  shall 

neither vitiate nor make the contract void. Further, no claim for interest or damages will be entertained 

or payable by the Employer upon  

i). any Bank Guarantee or  

ii). payments in arrears or  
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iii). any balance which may become due on final settlement/re‐conciliation of the account or  

iv). withheld by the Employer owing to any dispute or difference between the parties. 

45.11 DELAYED PAYMENT: 

(i)  In case of MSE   

All the payments for the supplies and / or services rendered by MSEs (Micro &Small Enterprises) Contractor 

under the Contract shall be released within forty five days from the day of acceptance. Day of Acceptance 

means ‐ day of the actual delivery of goods or the rendering of services; or where any objection is made in 

writing by the Employer regarding acceptance of goods or services within fifteen days from the date of the 

delivery  of  goods  or  the  rendering  of  services,  the  day  on  which  such  objection  is  removed  by  the 

Contractor. 

     In case, payment are not released as mentioned above, the Employer   shall pay the principal amount plus 

compound interest with monthly rests from the date immediately following the date agreed upon @ three 

times of bank rates as notified by Reserve bank of India from time to time. 

(ii) In case of non‐MSE   

All  the  undisputed  payments  for  the  works  performed  by  non‐MSEs  (non  Micro  &  Small  Enterprises) 

Contractor under the Contract shall be released within forty five days from the receipt of invoice/bills from 

the Contractor complete in all respect. 

In case, payment are not released as mentioned above,  the Employer shall pay the principal amount plus 

simple interest from the date immediately following the date agreed upon @ 8% p.a. 

CLAUSE‐46: PRICE ADJUSTMENT/VARIATIONS:  

46.1     Payment  to  Contractor  for  work  done  shall  be  adjusted  for  increase  or  decrease  in  the  cost  of  Labour, 

Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants (POL) 

according to the procedure mentioned hereunder:‐ 

A) LABOUR: 

If after, Base Date  and during the currency of the Contract, there is any increase or decrease in the cost of 

labour  as  reflected  in  the  "  All  India  Consumer  Price  Index”  and  minimum  wages  for  unskilled  labour 

notified  by  State               

Government (Where work is being executed)", the corresponding increase or decrease in the payments to 

the  Contractor  on  this  account  shall  be  calculated  by  the  formula:‐
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Where: ‐ 

V1 =   Amount  to  be  adjusted  in  Contractor's  payment  for  the  work  done  during  the  month  under 
consideration. 

L =  Percentage  of  Labour  component  (other  than  unskilled)  in  the  value  of  work  as  mentioned  in 
Schedule `D'. 

U =  Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule `D'. 
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R=  Value of work done and payable during the  month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates have been worked out and paid on the basis of 
actual analysis of costs or  based on the current market rates). 

lo =    All  India  Consumer  Price  Index  for  Industrial  Workers,  General  Index  (Base  2001  =  100)  for  the 
previous month  in which  price  bids were  submitted  as  published  in  the  Indian  Labour  Journal  of 
'Labour Bureau', Ministry of Labour, Government of India. 

l  =   All  India Average Consumer Price  Index  for  Industrial Workers  (General  Index) with respect  to  the 
same base, as above,  for the  month  under consideration. 

u0 =   Rate of Minimum wage applicable for unskilled  labour notified by the State Government  for the 
previous month in which price bids were submitted. 

u =   Rate of Minimum wage applicable for unskilled  labour notified by the State Government  for the 
month under consideration. 

B) MATERIALS AND MACHENRY: 

If after, Base Date and during the currency of the Contract, there is any increase or decrease in the prices of 

materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale prices in India 

(Base 2004‐05 =100) under sub‐group/group  (as mentioned  in schedule D),  the corresponding  increase or 

decrease in the payments to the contractor shall be made according to the following formula:‐ 
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Where:‐ 

V2 =  Amount  of  variation  payable  to  or  recoverable  from  the  Contractor  during  the  month        under 
review, based on monthly average and adjusted along with the bill. 

R  =  Value of work done and payable during the month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates have been worked out and paid, on the basis of 
actual analysis of costs or are based on the current market rates). 

C,S,E  & M =   Percentage  of Material  component  :  Cfor  “Cement”;  S  for  “Reinforcement  Steel”;  E    for 
“Other Material component” & M for “ Construction Machinery and Machine Tools” in the value of 
work as mentioned in Schedule `D'. 

c0 =          Index Number of the Wholesale prices in India for Grey Cement (Base 2004‐05=100) for the previous 
month in which price bids were submitted as published in the monthly Bulletin issued by the Office 
of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

c =      The monthly Index Number of the Wholesale prices in India for Grey Cement  ( Base 2004‐05 =100) , 
prevailing  one  month  prior  to  last  day  of  the  period  under  consideration    as  published  in  the 
monthly  Bulletin  issued  by  the  Office  of  Economic  Adviser,  Ministry  of  Industry,  Government  of 
India, New Delhi. 

s0 =     Index Number of the Wholesale prices in India for “Steel Long”  (Base 2004‐05=100) for the previous 
month in which price bids were submitted as published in the monthly Bulletin issued by the Office 
of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

s=  The monthly Index Number of the Wholesale prices in India for “Steel Long” ( Base 2004‐05 =100) , 
prevailing  one  month  prior  to  last  day  of  the  period  under  consideration    as  published  in  the 
monthly  Bulletin  issued  by  the  Office  of  Economic  Adviser,  Ministry  of  Industry,  Government  of 
India, New Delhi. 
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e0  =      Index  Number  of  the Wholesale  prices  in  India  for  “All  Commodities”  (Base  2004‐05=100)  for  the 
previous month in which price bids were submitted as published  in the monthly Bulletin issued by 
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

e =    The monthly Index Number of the Wholesale prices in India for “All Commodities”                   ( Base 
2004‐05  =100)  ,  prevailing  one  month  prior  to  last  day  of  the  period  under  consideration    as 
published  in  the monthly  Bulletin  issued  by  the Office  of  Economic  Adviser, Ministry  of  Industry, 
Government of India, New Delhi. 

m0=   Index Number of the Wholesale prices for “Construction Machinery” (Base 2004‐05 = 100) for the 
previous month in which price bids were submitted as published in the monthly Bulletin issued by 
the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 

m  =  The monthly  Index Number of  the Wholesale prices  in  India  for “Construction Machinery”( Base 
2004‐05  =100)  ,  prevailing  one  month  prior  to  last  day  of  the  period  under  consideration    as 
published  in  the monthly  Bulletin  issued  by  the Office  of  Economic  Adviser, Ministry  of  Industry, 
Government of India, New Delhi. 

C) PETROL, DIESEL, OIL AND LUBRICANTS: 

If after, Base Date  and during the currency of the contract, there is any price variation (increase or decrease) 

in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or recovered from the Contractor in 

accordance with the following formula: ‐ 
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Where: ‐ 

V3 =  the increase or decrease in the total payment to be made to the Contractor during the month  under 
review, based on monthly average and adjusted along with the bills. 

R  =  Value of work done and payable during the month  under review (excluding those extra, additional, 
substituted  and  altered  items  of  work,  whose  rates  are  based  on  actual  analysis  or  the  current 
market rates).   

P  =  component of POL as percentage in the value of work as indicated in Schedule `D'. 

xo =  All inclusive official price of Diesel   as notified  by Indian Oil Corporation for bulk supply applicable 
on  28th  day  before  the  last  date  of  submission  of  price  bids  for  the  State  where  work  is 
undertaken. 

x =  Average all inclusive official bulk price of Diesel for the month   under consideration.As notified by 
Indian Oil Corporation  for bulk supply  in  the State where work  is undertaken  from time  to  time 
during the month. . 

46.2      Provided further that adjustments on account of above as provided in sub‐clause 46.1 shall be subject to the 

following: 

(a)  In  the  case  of  material  brought  to  site  for  which  any  secured  advance  is  includes  in  the  Running 
Account bills according to Clause 45.9, the amount of such secured advance considered as a credit shall 
be added to the value of work done (R) for operation of this clause. Similarly, when such material are 
incorporated in the work and the secured advance is debited, the amount of secured advance originally 
considered for operation of this clause should be deducted from the value of work done (R). 
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b) Price adjustment shall be applicable only for the work that is carried out within the Time for Completion as 

in Schedule `D' or extended time if any under clause 39 of GCC for which no damages are leviable on the 

Contractor. 

c) Variations arising on account of payment related to rates for extra, altered and substituted items whose 
cost has been worked out on actual analysed cost or on market price basis as envisaged in Clause 18.2 
shall be regulated with reference to such variations in cost as are subsequent to the date of settlement of 
the rates, instead of the date of submission of price bids. 

d) No separate escalation whatsoever  shall be payable  for    reimbursement of any statutory or otherwise, 

increase  in  customs  duty,  excise  duty,  sales  tax,  octroi,  Dharat  etc.  on materials  and  on  labour  under 

Clause  47.2 required for the execution of the work over and above the provisions made in this clause. 

e) No claims whatsoever  for  the Price Adjustments/ Variations other  than  those stipulated above shall be 

entertained. 

46.3       To  the extent  that  full  compensation  for any rise or  fall  in costs  to  the Contractor  is not covered by  the 

provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall 

be deemed to include amounts to cover the contingency of such other rise or fall of costs. 

46.4   Subject  to provisions of  sub‐para 46.1 and 46.2 above, provisional monthly payments on account of Price 

Variation on contract rates will be made to the Contractor alongwith the running account bills for works on 

the basis of  latest available provisional price  indices and the same shall be adjusted as and when the final 

indices of that period are available. 

46.5  If  the  Contractor  fails  to  complete whole  of  the Works within  the  Time  for  Completion,  adjustment  of 
prices thereafter until the date of completion of the Works shall be made using either the indices or prices 
relating to the Time for Completion, or the current indices or prices, whichever is more favourable to the 
Employer, provided that if an extension of time is granted pursuant to Clause 39 the above provision shall 
apply only to adjustments made after the expiry of such extension of time.  

 
46.6  In case of Government of India stops publishing Price Indices of Labour and Wholesale Price Index as per 

clause 46.1 above at any time and announces a new series with a linking factor for conversion of index of 

new series to the old series, regulation of price variation will be done using the indices of new series along 

with  linking  factor  from  the  period  the  indices  of  old  series  becomes  unavailable. However,  if  the  new 

series  released  by  the  relevant  source  does  not  have  the  linking  factor  the  new  series  shall  be  used 

without use of linking factor and current as well as base indices of new series shall be used from the date, 

indices of old (contractual) series becomes unavailable. 

CLAUSE‐47: TAXES, DUTIES AND LEVIES ETC: 

47.1     All existing customs duty, Import duty, Goods and Services Tax(GST) business taxes, Income tax or any other  

applicable indirect/direct tax or  duty or levy such as octroi, dharat, royalty, terminal tax, Cess  that may be 

levied in accordance with laws and regulation in force as on 28 days before the last date of submission of 

price  bid  that  the  Contractor  has  to  pay  on  the  Contractor’s  Equipment,  Plant,  materials  and  supplies 

(permanent,  temporary  and  consumables)  acquired  for  the  purpose  of  the  Contract  and  for  the  services 

performed under the Contract shall be payable by the  Contractor, and the Employer shall not entertain any 

claim in this regard.  The Contract unit rates shall be deemed to be inclusive of all such taxes, duties, levies 

etc  including those assessed on the Employer. The Contract unit rates shall also be inclusive of service tax 

GST  liability  of  the  Employer  on  works  (service  recipient),  if  any,  which  shall  be  recovered  from  the 

Contractor. The contract unit rates shall also be after taking into account the Input tax credit (ITC) and other 

benefits. Any  statutory variation  in  the  rate of aforesaid  taxes  if  any, during  the  currency of  the Contract 
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including extension  thereof  shall be  to  the account of Employer provided  the amount  thus claimed  is not 

paid under price variation clause 46. Changes  in  the advance tax  rates of  income tax and Sales  tax  (Work 

contract tax) any other direct tax payable to appropriate authorities shall not be construed as a change in the 

rates of taxes and will not be subject to adjustment. 

47. 2  However, if a new tax or duty or levy, other than those existing on 28 days before the last date of submission 

of price bid i.e.‐‐‐‐‐‐(date to be entered in Agreement)is imposed in India under a statute or law during the 

currency of the Contract and the Contractor becomes legally liable there under to and actually pays the same 

for bonafide use on  the Works  contracted,  then  the Contractor  shall  immediately  inform  the Engineer‐in‐

Charge in this regard. The Employer will reimburse the same to the Contractor on production of satisfactory 

proof of payment, provided  that  the amount  thus claimed  is not paid under     Price variation clause 46 of 

General Conditions of the Contract. Changes  in the advance tax rates of  Income Tax and Sales Tax (Works 

Contract Tax) payable to appropriate authorities shall not be construed as a change in the rate(s) of taxes 

and will not be subject to adjustment. Provided always that in the event of variation in the rates of royalty 

charges/fresh  levy of  royalty on materials,  the same shall be reimbursed to or  recovered  from Contractor 

upon submission of satisfactory documentary evidence of having made the payment at revised rates. 

47.3   The Contractor’s  staff and  labour will be  liable  to pay personal  income  taxes  in  respect of  such of  their 

salaries and wages as are chargeable under the laws and regulations for the time being in force, and the 

Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by 

such laws and regulations. 

47.4  Provided further that, the Contractor shall not be entitled for reimbursement under Sub‐clause 47.1 & 47.2 

if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as mentioned in Sub‐

clause 47.1 & 47.2 pertains to  indirect  transactions between Contractor and any third party  (e.g. Service 

Tax on Insurance Premium, Taxes/Duties/Levies on the cost of inputs/materials to be incorporated in the 

Works). 

47.5     Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source from 

the payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act or Rule. 

The  amounts  so  deducted  shall  be deposited by  the  Engineer‐in‐charge with  the  Tax  authorities  as  per 

Law.  Immediately  thereafter,  the  Engineer‐in‐charge  shall  inform  the  Contractor  of  the  detailed 

calculations of such deductions and shall provide the Contractor with the corresponding receipts from the 

tax authorities.  It is for the Contractor to deal with the Tax authorities directly in respect of any claim or 

refund relating to the above deductions and the Employer shall not be liable or responsible for any claims 

or payments or reimbursement in this regard. 

47.6    Invoices  and  other  documents  submitted  by  contractor  for  payment  under  interim  Payment 

Certificates/Final payment Certificate or any other payment under the contract shall be in accordance with 

the GST law. 

47.7      The Contractor  shall  furnish a  certificate along with  interim payment certificate/final payment certificate 

that GST payable by him has been deposited/will be deposited to Govt. Treasury. 

CLAUSE‐48:  PAYMENT OF FINAL BILL: 

The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the 

Work or of the date the Certificate of Completion furnished by the Engineer‐in‐Charge. No further claim in 

this regard unless as specified herein under shall be entertained.  Payment shall be made within 6 months, of 

the  submission  of  Final  bill.    If  there  shall  be  any  dispute  about  any  item or  items  of  the work  then  the 

undisputed item or items only shall be paid within the said period of six months.  The Contractor shall submit 
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a list of the disputed items within thirty days from the disallowance thereof and if he fails to   do so, his claim 

shall be deemed to have been fully waived and absolutely extinguished. Provided further the Employer shall 

not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or 

execution of  the Works, unless the Contractor shall have  included a claim  in respect  thereof  in his Final 

Bill. 

CLAUSE‐49: OVER PAYMENT AND UNDER PAYMENT: 

49.1      Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under 
this Contract against the Contractor, the same may be deducted by the Employer from any sum then due or 
which at any time thereafter may become due to the Contractor under this Contract and failing that under 
any other contract with  the Employer or  from any other sum whatsoever due to the Contractor  from the 
Employer or from his security deposit, or he shall pay the claim on demand. 

49.2      The Employer reserve the right to carry out post‐ payment audit and technical examination of the final bill 
including all supporting vouchers, abstracts, etc.  The Employer further reserves the right to enforce recovery 
of  any  overpayment     when  detected,  notwithstanding  the  fact  that  the  amount  of  the  final  bill may  be 
included by one of the parties as an   item of dispute before an arbitrator appointed under clause 55 of this 
Contract and notwithstanding the fact that the amount of the final bill figures in the arbitration award. 

49.3     If as a result of such audit and technical examination any overpayment is discovered in respect of any work 
done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the 
Employer from the Contractor by any or all of the methods prescribed above, and if any under‐payment is 
discovered, the amount shall   be duly paid to the Contractor by the Employer. 

49.4      Provided  that  the  aforesaid  right  of  the  Employer  to  adjust  overpayments  against  amounts  due  to  the 
Contractor under any other  contract with  the Employer  shall  not extend beyond  the period of  two years 
from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount 
payable by the Contractor under the MINUS final bill is communicated to the Contractor. 

49.5     Any  sum of money due and payable  to  the Contractor  (including  the  security deposit  returnable  to him) 
under  the  Contract  may  be  withheld  or  retained  by  way  of  lien  by  the  Engineer‐in‐Charge  or  Employer 
against any claim of the Employer or such other person or persons in respect of payment of a sum of money 
arising out of or under any other contract made by the Contractor with the Engineer‐in‐Charge or Employer 
or with such other person or persons. 

The sum of money so withheld or retained under this clause by the Engineer‐in‐Charge or Employer will be 
kept withheld or retained as such by the Engineer‐in‐ Charge or Employer or till his claim arising out of in the 
same Contract or any other contract is either mutually settled or determined by the arbitrator under Clause 
55 hereof, or by the competent court.  

CLAUSE‐50 : TRAINING OF APPRENTICES: 

The Contractor shall, during the currency of the Contract, engage and also ensure engagement by his sub‐ 

contractor and other employed by the Contractor in connection with the Works, such number of apprentices 

and in such categories for such periods as may be required under the Apprenticeship Act 1961 as amended 

in 2014 and he shall be responsible for all obligations of the Employer under the aforesaid Act, including the 

liability to make payment to Apprentices as required under the Act. 

CLAUSE‐51 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 

51.1      All  documents,  correspondence,  decisions  and  orders  concerning  the  Contract  shall  be  considered  as 

confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to them by 

any unauthorised person. 
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51.2      The Contractor shall  take necessary steps to ensure that all persons employed on any work  in connection 

with this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and shall 

continue so to apply even after the execution of such Works under the Contract. 

CLAUSE‐52 : LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws of 

India. 

CLAUSE‐53 :  PROCEDURE FOR CLAIMS   

53.1     Except as otherwise provided in any other provision of the Contract, if the Contractor intends to claim any 

additional payment pursuant  to any Clause of  these Conditions or otherwise, he  shall  give notice of his 

intention to the Engineer, within 28 days after the event giving rise to the claim has first arisen. 

53.2    Upon  the  happening  of  the  event  referred  to  in  Sub‐Clause  53.1,  the  Contractor  shall  keep  such 

contemporary records as may reasonably be necessary to support any claim he may subsequently wish to 

make.  Without necessarily admitting the Employer's liability, the Engineer‐in‐Charge shall, on receipt of a 

notice under Sub‐Clause 53.1, inspect such contemporary records and may instruct the Contractor to keep 

any further contemporary records as are reasonable and may be material to the claim of which notice has 

been given.  The Contractor shall permit the Engineer‐in‐Charge to inspect all records kept pursuant to this 

Sub‐Clause and shall supply him with copies thereof as and when the Engineer so instructs. 

53.3     Within  28  days,  or  such  other  reasonable  time  as may  be  agreed  by  the  Engineer‐in‐Charge,  of  giving 

notice  under  Sub‐Clause  53.1,  the  Contractor  shall  send  to  the  Engineer‐in‐Charge  an  account  giving 

detailed particulars of  the amount claimed and the grounds upon which the claim  is based.   Where the 

event giving rise to the claim has a continuing effect, such account shall be considered to be an  interim 

account and the Contractor shall, at such intervals as the Engineer‐in‐Charge may reasonably require, send 

further interim accounts giving the accumulated amount of the claim and any further grounds upon which 

it is based.  In cases where interim accounts are sent to the Engineer‐in‐Charge, the Contractor shall send 

a final 'account within 28 days of the end of the effects resulting from the event.  The Contractor shall, if 

required by  the Engineer‐in‐Charge so to do, copy to the Employer all accounts sent to the Engineer‐in‐

Charge pursuant to this Sub‐Clause. 

53.4      The  Contractor  shall  be  entitled  to  have  included  in  any  interim  payment  certified  by  the  Engineer‐in‐

Charge pursuant  to Clause 45 such amount  in  respect of any claim as  the Engineer‐in‐Charge, after due 

approval of the Employer , may consider due to the Contractor provided that the Contractor has supplied 

sufficient  particulars  to  enable  the  Employer  to  determine  the  amount  due.    If  such  particulars  are 

insufficient to substantiate the whole of the claim, the Contractor shall be entitled to payment in respect 

of  such part of  the  claim as  such particulars may  substantiate  to  the  satisfaction of  the Employer.    The 

Engineer‐in‐Charge shall notify the Contractor of any determination made under this Sub‐Clause. 

CLAUSE‐54:  SUM  PAYABLE  BY  WAY  OF  COMPENSATION  TO  BE  CONSIDERED  AS  REASONABLE  WITHOUT 

REFERENCE TO ACTUAL LOSS: 

All sums payable by way of compensation to the Employer under any of these conditions shall be considered 

as reasonable compensation without reference to the actual loss or damage sustained and whether or not 

damage shall have been sustained. 

 CLAUSE ‐55:  SETTLEMENT OF DISPUTES 

55.1 Amicable Settlement  
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55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether during 

the execution of the Works or after their completion and whether before or after the repudiation or after 

termination  of  Contract,  including  any disagreement  by  either  Party with  any  action,  inaction,  opinion, 

instruction, determination, certificate or valuation of the Employer, an attempt shall be made to resolve 

the matter in dispute amicably.  

Any dispute,  in  respect  of which  the  Employer  and  the Contractor  have  failed  to  reach  at  an  amicable 

settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to arbitration as per Clause 

55.2.  

55.2     Arbitration 
55.2.1  Except  as  otherwise  provided  in  clause‐55.1  above,  hereinbefore,  all  question  dispute  or  different  in 

respect of which  the decision has not been  final and conclusive arising between  the contract and  the 

Employer,  in  relation  to  or  in  connection  with  the  contract  shall  be  referred  for  arbitration  in  the 

manner provided as under: 

55.2.2  Any dispute or different what so ever arise between the parties and of or relating to the construction, 

interpretation, application, meaning, scope, operation/or effect of the contract or validity of the breach 

thereof, shall after written notice by either party to the other be referred for adjudication‐ and to the‐‐‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (Name of Arbitration Institution ) In accordance with the rules of arbitration of the‐‐‐‐‐‐‐‐‐‐‐‐

(Name  of  Arbitration  Institution  )  Such  dispute  or  difference  shall  be  settled  accordance  with  the 

Arbitration and Conciliation Act, 1996 or any statutory amendment thereof, as set forth below:   

(i)  The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and 

the contractor, The third Arbitrator shall be chosen by the two Arbitrators so appointed by the 

parties and shall act as presiding arbitrator. In case of failure of the two arbitrators, appointed 

by the parties to each upon a consensus within a period of 30 days from the appointment of the 

arbitrators appointed subsequently, the Presiding arbitrator shall be appointed by the President 

of the institution of Engineers (India). 

(ii)  If  one  of  the  parties  fail  appoint  its  arbitrators  in  pursuance  of  sub  clause  (i)  and  (ii)  above, 

within 30 days after receipt of the notice of appointment of  its arbitrators by the other party, 

then the President of Institution of Engineers (India) shall appoint the arbitrator. A certified copy 

of  the order  of  the  President  of  institution of  Engineers  (India), making  such  an  appointment 

shall be furnished to each of the parties. 

(iii)  The decision of the majority of arbitrators shall be final and binding upon both parties. 

(iv)  The  fee  payable  to  arbitrators  shall  be  as  per  the model  fee  structure  of  NHPC,  the  present 

model  fee  structure  is  placed  at  schedule‐D.  The  fees  include  the  sitting  fee  of  arbitrators, 

reading fee, award writing fee and secretarial expenses etc. and nothing  is payable other than 

this by whatever name called. The cost and expenses of arbitrators shall borne in such a manner 

as  determined  by  the  arbitral  tribunal  However,  the  expenses  incurred  by  each  party  in 

connection  with  the  preparation,  presentation  etc.  of  its  proceeding  as  also  the  fees  and 

expenses paid to the arbitrator appointed by such party or on its behalf shall be by each party 

itself. 

(v)  The seat of Arbitration shall be at………………..  

  The  cumulative  claims  not  exceeding  25%  of  the  initial  contract  Price  can  only  be  referred  to 

arbitration and the claims above 25% of  the  initial contract price are  to be referred to commercial 

court. 
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  The court at ……… shall have exclusive jurisdiction on the disputes arising out of the contract. 

55.2.3  It is a term of the contract that the party invoking arbitration shall specify all disputes to be referred to 

arbitration at the  time of invocation of arbitration and not thereafter. 

55.2.4  Not withstanding any reference to the Arbitration herein, 

(a)  the Parties shall continue to perform their respective obligations under the contract unless they 

otherwise agree. 

(b)  the Employer shall pay to the Contractor any moneys due to the Contractor. 

(c)  The party  invoking arbitration shall have to deposit a sum equal to 5% of the amount claimed 

under dispute with the other party at the time of invocation of arbitration clause. The amount of 

5%  should  be  deposited  in  Demand Draft/NEFT/RTGS  and          no  other  security  such  as  bank 

Grantee etc. will be accepted against this amount. The amount so deposited shall be adjusted 

against costs, if any awarded by the Arbital Tribunal against the claimant party and the balance 

remaining after such adjustment and in the absence of any such costs being awarded, the whole 

of the sum will be refunded to the party within one month from the date of the award. A simple 

interest @ 6% per annum shall be paid by the other party on the amount deposited by the party 

for referring the claim to arbitration. 

In case of contract with another Central Public Sector Enterprises and Government Department(S) / 

Organization(S) (excluding disputes concerning Railways, Income Tax, Customs & Excise Department), 

the above said clauses 55.2.1 to 55.2.4 shall stand deleted and the following Arbitration clauses shall 

be applicable:‐ 

(i) All questions, disputes or different whatsoever arising between the parties and of or relating to 

the construction, interpretation, application, meaning, scope, operation or effect of the contract 

or the validity or the breach thereof, shall be referred to arbitration in the manner provided as 

under: 

“In  the event of  the dispute or different  relating  to  the  interpretation and   application of  the 

provisions  of  commercial  contract(s)  between  Central  Public  Sector  Enterprises  (CPSEs)/  Port 

Trusts  inter  se  and  also  between  CPSEs  and  Government  Department(s)/Organization(s) 

(excluding disputes concerning Railways, Income Tax, Customs & Excise Department  other than 

those related to taxation maters), such disputes or difference shall be taken up by either party 

resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013‐DEP(GM)FTS‐1835 dated 22‐

05‐2018” 

(ii) Both  the  Employer  and  contractor  (CPSE  /  Government  Department)  shall  refer  the  existing 

dispute(s) to the Arbitrator at earliest. 

(iii) The arbitrator shall make a speaking award. 

(iv) The work under this Contract shall continue during Arbitration proceeding and no payments due 

from or payment by the Corporation shall be withheld on account of such proceedings except to 

the extent which may be in dispute. 

Note:  This  provision  is  applicable  to  disputes  with  Central  PSEs  /  Port  Trusts  /  Government 

Department(s)  /  Organization(s)  (excluding  disputes  concerning  Railways  Income  Tax,  Customs  & 

Excise Department other than those related to taxation maters) only. 
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55.3  However,  any  issue or matter  relating  to  tendering  stage  including negotiations  (if  any)  at  that  stage 

which  has  been  mutually  agreed  and  incorporated  in  the  Contract  shall  not  be  subject  to  amicable 

settlement or arbitration. 

55.4  Simple interest @ 6.0% per annum shall be payable on the awarded amount of the dispute/claim for the 

pre reference and pendent lite period. 

55.3 CLAUSE 56:  DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS 
The  Contract  shall  not  be  considered  as  completed  until  a  Defects  Liability  Certificate  shall  have  been 
signed by the Engineer‐in‐Charge and delivered to the Contractor, stating the date on which the Contractor 
shall have completed his obligations to execute and complete the Works and remedy any defects therein to 
the  Engineer‐in‐Charge's  satisfaction.    The  Defects  Liability  Certificate  shall  be  given  by  the  Engineer‐in‐
Charge within 28 days after the expiration of the Defects Liability Period 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to the issue of 
the Defects Liability Certificate which remains unperformed at the time such Defects Liability Certificate is 
issued and, for the purposes of determining the nature and extent of any such obligation, the Contract shall 
be deemed to remain in force between the parties to the Contract. 

CLAUSE 57:  ECOLOGICAL BALANCE 

57.1   The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or his 

labourers  or  their  family  members  and  he  will  be  solely  responsible  for  their  acts  in  this  regard.    The 

Contractor  shall  try  to  maintain  ecological  balance  by  preventing  deforestation,  water  pollution  and 

defacing of natural landscape in the vicinity of work areas.  The Contractor shall so conduct his construction 

operations as to prevent an unnecessary destruction of, scarring or defacing the natural surroundings in the 

vicinity  of  the  work  area.    In  order  to  maintain  the  ecological  balance,  the  Contractor  shall  specifically 

observe the following instructions: 

a) Where  unnecessary  destruction,  scarring,  damage  or  defacing  may  occur  as  a  result  of  the 
Contractor's  operation,  the  same  shall  be  repaired,  replanted  or  otherwise  corrected  at  the 
Contractor's  expense.    The Contractor will  prevent  scattering of  rocks  and other  debris  outside  the 
work  areas.    All  work  areas  shall  be  smoothed  and  graded  in  a manner  to  conform  to  the  natural 
appearance of the landscape as directed by the Engineer‐in‐Charge. 

b) All  trees  and  shrubs, which  are  not  specifically  required  to  be  cleared  or  removed  for  construction 
purposes,  shall  be  preserved  and  shall  be  protected  from  any  damage  that may  be  caused  by  the 
Contractor's construction operation and equipment.  The removal of trees or shrubs will be permitted 
only  after  prior  approval  by  the  Engineer‐in‐charge.    Special  care  shall  be  exercised where  trees  or 
shrubs  are  exposed  to  injuries  by  construction  equipment,  blasting,  and  excavating,  dumping, 
chemical damage or other operation and the Contractor shall adequately protect such trees by use of 
protective barriers or other methods approved by the Engineer‐in‐Charge.  Trees shall not be used for 
anchorage. 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 
accidental  spillage  of  solid  matter  contaminants,  debris  and  other  objectionable  pollutants  and 
wastage into river.  Pollutants and wastes shall be disposed of in a manner and at sites approved by 
the  Engineer  in‐Charge.  The  Contractor  shall  fully  comply  with  Water  (Prevention  and  Control  of 
Pollution) Act, 1974 section ‐33(A). 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilise such 
practicable  methods  and  devices  as  are  reasonably  available  to  control,  prevent  and  otherwise 
minimise air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution) 
Act, 1981 section ‐31(A). 
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e)  Burning of materials  resulting from  clearing of tree, bush, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for burning are considered favourable. 

f)  The  Contractor  shall  be  required  to  prevent  flowing  of  debris  and muck  in  to  the  river.  Necessary 

retaining  structures  like walls/crates  etc  shall  be  constructed  for  the  purpose.  The  Contractor  shall 

also stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in the 

muck dumpsites before handing it over to the Employer at the end of construction period. 

g) All  the equipment which are  likely  to generate high noise  levels are  to be  fully equipped  (with noise 
reduction measures) to meet the ambient noise control standards. 

57.2       Separate  payment  will  not  be  admissible  to  the  Contractor  for  complying  with  the  provisions  of  this 
clause except the protection work as specially provided for  in BOQ. All other costs shall be deemed to 
have been included in the items mentioned in the Bill of Quantities.  If any provision(s)  is not complied 
with,  within  a  reasonable  time  even  after  issue  of  a  notice  in  this  respect,  the  necessary  operations 
would be carried out by the Engineer‐in‐charge at the cost of the Contractor. 

CLAUSE 58 :  GENERAL 

Save  and  except  as  expressly  provided  elsewhere  in  this  Contract  all  costs,  expenses,  charges  and 
liabilities  for  the  completion  of  the Works  in  accordance with  the  Contract  and/or  for  the  due  and 
faithful  performance  and/or  the  fulfillment  of  all  of  the  Contractor’s  obligations  under  the  Contract 
including  furnishing  of  bank  guarantees  to  the  Employer  pursuant  to  the  Contract  shall  be  to  the 
account  of  and  be  borne  by  the  Contractor  and  shall  be  deemed  to  be  included  in  the  unit  rates 
provided  for  in  the Bill of Quantities and the Employer shall not be  liable  in any manner whatsoever 
therefore. 

Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or 
under this contract against the Contractor, the same may be deducted by the Employer from any sum 
then due or which at any time thereafter may become due to the Contractor under this Contract and 
failing, that under any other contract between the Employer and the Contractor or from any other sum 
whatsoever due to the Contractor from the Employer or from his Security Deposit or he shall pay the 
claim on demand. 

Clause 59 : Employment of Skilled/Semiskilled workers. 

The contractor shall, at all stages of work, deploy skilled/semi‐skilled tradesmen who are qualified and 
possess  certificate  in  particular  trade  from  CPWD  Training  Institute/Industrial  training 
Institute/National Institute of construction Management and Research (NICMAR)/National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/certified by State/Central 
Government.  The  number  of  such  qualified  tradesmen  shall  not  be  less  than  20%  of  total 
skilled/semiskilled workers required in each trade at any stage of work. 

The contractor shall submit number of man days required in respect of each trade, it’s scheduling and 
the  list of qualified tradesmen along with requisite certificate from recognized Institute to Engineer  in 
charge  for approval.   Notwithstanding such approval,  if  the  tradesmen are  found to have  inadequate 
skill to execute the work of respective trade, the contractor shall substitute such tradesmen within two 
days of written notice from Engineer‐in‐Charge.  Failure on the part of contractor to obtain approval of 
Engineer‐in‐Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor  at  the  rate  of  Rs.100  per  such  tradesman  per  day.    Decision  of  Engineer  in  Charge  as  to 
whether particular tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost 
put to tender being less than Rs. 5 crores. 
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Annexure‐I 

(Refer Sub‐clause 5.2, 12.2, 15.4 and 35.1 of GCC) 

 

Procedure for evaluation of the Idling Time Cost Claims: 

 

The valuation of idling time cost claims of the contractor’s shall cover compensation for idling time related cost 

as given below: 

(a)  Cost of owned Equipment 

  Cost of owned Equipment will comprise of the following elements: 

i.  Depreciation Cost 

  Annual Depreciation 

(Based on life in years) 

=   0.9 × Book Value/Life in years. 

 

Depreciation cost= {(Idle period in days/365) × 0.67 × Annual Depreciation}.  

However, if the equipment has completed its scheduled life in years, in that case the depreciation shall 

be considered as zero. 

ii.  Interest on capital Investment: (Rate of Interest # /100) × Average Annual Cost 

  The average annual cost is determined as follows: 

Average Annual Cost = Book value of Equipment × (n+1)/2n 

Where: 

 “n” refer for number in years of life of equipment. 

 Bookvalue  =  purchase  price  plus  freight,  insurance,  all  taxes  and  duties,  port    clearance 
charges, erection and commissioning charges and other incidental charges. 

# the interest rate shall be the rate of  interest applicable for Construction Equipment advance in the 

Contract. 

iii.  Insurance Charges 

  Insurance charges in respect of Contractor’s Plant & Machinery (CPM) policy shall be considered as per 

actuals. 

(b)  Cost of leased/hired Equipment   

  In case of leased/hired equipment, the hire charges shall be admissible for the idle period. The value of 

the  claim amount  shall  be assessed by  the Owner/Employer  keeping  in  view documentary evidence 

provided by the contractor, prevailing market rate and reasonableness of the claim. 



 

Page 129 of 173 
 
 

NOTE:‐ Cost of equipment either at (a) or (b) above shall be applicable for the specific equipment i.e. 

owned or hired or leased as the case may be. 

(c)  Cost of Labour 

  The  labour  directly  engaged  for  the  works  at  Site  by  the  Contractor  or  through  sub‐contractor,  as 

verified  by  the  Engineer‐In‐Charge/Engineer,  will  be  reimbursed  for  idle  period  in  case  Contractor 

produces proof that idle labour has been paid wages during the period of idling.  

Cost of equipment  related  labour, as verified by Engineer‐In‐Charge/Engineer, will be worked out as 

per CWC norms limited to actual whichever is lower.  

The above  cost will  be  considered  for payment based on  the  supporting details  such as  attendance 

sheet, receipt of deposit of provident fund duly certified by the Contractor. 

In addition to actual cost of  labour,  indirect charges shall be considered. The  indirect charges  (other 

than salary) shall be 85% and 60% for skilled and unskilled labour respectively.  Indirect charges shall 

be  applicable  on  the  basic  wages.  Basic  wages  means  component  of  wages  on  which  statutory 

deductions like Employee Provident Fund is deposited to the statutory authority. 

(d)  Cost of Site staff 

  The Cost of site executives/supervisory staff shall be considered for payment as per actual. Cost of site 

staff shall be supported by relevant documents. The cost shall be considered for payment based on the 

supporting details in form of pay ledger, bank details, detailed pay slips, Form 16 of Income tax issued 

by the Contractor as well as Sub‐Contractor’s and receipt of deposit of Provident Fund duly certified by 

the Contractor. In this head, staff physically deployed at site shall only be considered. 

(e)  Interest on Mobilization Advance 

  The  Contractor  shall  give  amount  of  expenditure  along  with  their  period  duly  certified  by  their 

statutory auditors towards the utilization of the mobilization advance for the Works. On the basis of 

the  certification  made  by  the  Statutory  Auditor  an  average  investment  for  the  period  may  be 

considered and the amount of  interest on mobilization advance worked out accordingly. Further,  for 

the  purpose  of  calculation  of  interest  on  mobilization  advance,  interest  rate  as  mentioned  in  the 

relevant  Contract  shall  be  considered.  The  cost  of  construction  equipment  purchased  by  the 

Contractor  out  of  the  mobilization  advance  on  which  interest  on  capital  investment  is  already 

considered  at  Sl.  No.  a  (ii)  above  shall  be  excluded  for  the  purpose  of  working  out  interest  on 

Mobilization advance.  

However, where the events giving rise to admissible cost claim to the Contractor do not disrupt whole 

of the Works but only particular component/structure of the Project, then the admissible interest on 

mobilization advance payable to the Contractor shall be worked out on prorata basis. 

(f)  Overheads 

  Overhead  costs  include  but  not  limited  to  Office  and  share  of  head  office  expenses,  Legal  charges, 

General  establishment,  Watch  and  Ward,  Local  conveyance,  Travelling  expenses,  Social  welfare, 

salaries of Managerial and clerical staff etc. and Publicity etc. 
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The  lump‐sum component of overhead as 5% shall  cover all other  charges not  included expressly  in 

any of the items of claim at Sl. (a) to (e) as above. 

 

Overhead Charges 

 

= 

 

5% of Contract price × authorized Time Extension 

entitling cost claim  

Contractual Construction Period 

(g)  Bank Guarantees and Insurance charges 

  These  charges  can  be  considered  towards  cost  compensation  separately  based  upon  documentary 

evidence of payment of premium amount by the Contractor towards extensions of Performance Bank 

Guarantee, Retention Money Bank Guarantee and Contractor’s All Risk (CAR) Insurance Policy. 

(h)  The taxes applicable on cost claims 

  The applicable taxes on the above elements of cost claim shall be reimbursed to the Contractor as per 

actuals based on documentary evidence. 
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Annexure‐II 

HINDRANCE REGISTER 

Refer Clause 39.2 of GCC) 

 

NAME OF PROJECT: ___________________________________ 

 

1. Name of Work: ________________________________________ 

2. Agreement No._________________________________________ 

3. Executing Agency: ______________________________________ 

 

 

Sl. 

No. 

Nature/

Reason 

of 

Hindran

ce 

Item/Compon

ent of works 

which could 

not be 

executed on 

account of this 

Hindrance 

 

Date of 

Start of 

Hindran

ce 

Date of 

removal 

of 

Hindranc

e 

Overlappin

g period (if 

any) 

Net 

Hindra

nce in 

days 

Signature 

of 

Engineer’s 

Representa

tive 

Signatu

re of 

Contrac

tor 

Remarks 

1  2  3 

 

4  5  6  7  8  9  10 
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Annexure‐III 

Details of Registration of various locations of NHPC Ltd. (called “Additional Place of Business”, in the 

registration process ) including the “Principal Place of Business”      

 

Sr. Data Particular Data 

1. Supplier/Recipient Name NHPC Limited, Salal Power Station 

2. Type of Supplier/Recipient 

(for B2B suppliers) 

Registered/Unregistered, 

Composite/Foreign/Casual/Consumer, 

(Strike-out whichever is not applicable) 

3. ARN No. 

Prov. GSTIN no (for B2B suppliers) 

 

01AAACN0149C3ZB 

4. Registered addresses of the Suppliers 

under GST along with State code and 

Pin code (for B2B suppliers) the 

“Principal Place of Business” as per 

registration. 

NHPC Limited, Salal Power Station, Jyotipuram, 

Dist.: Reasi, J&K, PIN: 182312,  

State  Code 01 

5. Address Salal Power Station, Jyotipuram, Reasi, UT of 

Jammu 

6. PAN AAACN0149C 

7. TAN No. RTKN01104F 

8. UID no. in case of Embassy/UN Not applicable 

9. Status of Suppliers i.e whether SEZ, 

EOU, DTA, Government, Local 

Authority 

Not applicable 

10. Contact person Sh. Nitin Kumar Barhate, Sr.Manager(Finance)

11. Email address salal-finance@nhpc.nic.in 

12. Mobile no. As per Tender Document. 

13. Phone no. As per Tender Document. 
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Annexure‐IV 

(To be furnished by bidder)          

Details of Registration of various locations (called “Additional Place of Business”, in the registration process) of 

suppliers/Customers of Power Station/Projects/ Unit of NHPC Ltd. including the  

 “Principal Place of Business”. 

Sr.  Data Particular  Data

1.  Supplier/Recipient Code (as per NHPC)

2.  Supplier/ Recipient Name 

3.  Type of Supplier/Recipient 

(for B2B suppliers) 

Registered/Un registered, Composite/ Foreign/ Casual/ Consumer,

(Strike‐out whichever is not applicable) 

4.  ARN No. 

Prov.GSTIN no (for B2B Suppliers) 

5.   Registered  Addresses of the Suppliers 
under GST along with State code and Pin 
code (for B2B supplier)  

6.  Addresses of the actual place of supply/ 
receipt of the contractor as per contract 
with NHPC for the supplier code vgiven 
above. 
(i.e” Additional Place of Business”) 

7.  PAN 

8.  TAN No. 

9.  UID no. in case of Embassy/UN  Not applicable

10.  Status of Suppliers i.e whether SEZ, EOU,
DTA, Government ,Local Authority 

Not applicable

11.  Contact person 

12.  Email address 

13.  Mobile no. 

14.  Phone no. 

15.    HSN/SAC code wise details of all 
supplies/contracts pending settlement as 
on date.  

Contract No. HSN/SAC code BoQ item of contract

Disclaimer: 

i. It is intimated that NHPC Ltd. shall not be responsible in any manner, whatsoever, for the failure of suppliers to claim any 

credit  /off‐set or  any other benefit  under GST due  to non‐  submission  /incorrect  or  incomplete or  late  submission of GST 

details vide above Annexure. NHPC Ltd. disclaims all liability(current or future),penalty, interest etc. Under the GST that may 

arise due to any such ibid reason whatsoever. 

ii. It is further intimated that the requested data will also be in the interest of all suppliers for timely settlement of their bills.     

 

Signature & Seal of the bidder  
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Schedules

 

Schedule‐A  Schedule of Quantities and Prices 

 

Schedule‐B  Issue of Departmental materials to the Contractor 

 

Schedule‐C  Compensation for delay 

 

Schedule‐D  Schedule  for  chargeable  interest  rates  against  advances,  completion 

time,  defect  liability  period,  percentages  of  various  components  for 

price variation/adjustment 

 

Schedule‐E  Construction Schedule (If applicable) 

 

Schedule‐F  Construction Plant, Equipment & machinery and its Planning Schedule 

(If applicable) 

 

Schedule‐G  Construction  methodology  duly  supported  with  broad  calculations   

( separate sheet to be attached) (If applicable) 
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SCHEDULE‐A 

 

 

GENERAL SUMMARY 

ABSTRACT 

 

 

SCHEDULE OF QUANTITIES AND PRICES (BILL OF QUANTITIES) 

 

 

Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as Section‐VII of Bid 

document and shall be filled by the Bidder in E‐Tendering mode. 

 

 

 

 

 

 

Signature of Bidder 
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SCHEDULE‐B 

 

ISSUE OF DEPARTMENTAL MATERIALS TO THE CONTRACTOR 

(Refer clause 23 of General Conditions of Contract) 

 

 

Note:‐ 

i) All other materials, except those mentioned in above table, required for the work shall be arranged by 
the Contractor. 

 

 

Signature of the Contractor 
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SCHEDULE ‘C’ 

SCHEDULE OF COMPLETION OF WORKS AND  

COMPENSATION FOR DELAY 

 

(Refer Clause 40 of General Conditions of Contract) 

 

Sl. 
No. 

Sub Group/ Group  Scheduled completion period 
from the date of start of the 

work 

Compensation for Delay. 

1 

 

 

Completion of work as a whole as per 
the direction and satisfaction of 
Engineer‐in Charge. 

90 days 
0.035% per day of Contract Price 
subject  to  a  maximum  of  10% 
(Ten percent) of Contract Price 

 

 

 

 

Signature of the Contractor 
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SCHEDULE ‘D’ 

Schedule  for  chargeable  interest  rates  against  advances,  completion  time,  defect  liability  period, 

percentages of various components for price variation/adjustment 

 

1  3.2  Performance Security Deposit  2%  of Contract Price 

2  3.3  Retention Money  3% of Contract Price 

3 

13.1.1  Mobilization Advance Limit 

5% of Contract Price Sub Clause 

13.1.1 Applicable for Works with 

Estimated Cost of more than 1.0 Cr. 

13.1.1(i) 
Simple interest per Annum on 

Mobilization Advance 

State Bank of India Base Rate plus 

margin of 475 basis points as on 28 

days prior to Price Bid submission 

date. 

  13.1.1(ii)  Initial limit  2% of contract Price 

4  13.1.2 
Advance for Construction Equipment 

limited to 

10% of contract Price Sub Clause 

13.1.2 Applicable for Works with 

Estimated Cost of more than 1.0 Cr. 

 

13.1.2(i) 

Simple interest per Annum on sum 

advanced for purchase of new 

equipment 

State Bank of India Base Rate plus 

margin of 475 basis points as on 28 

days prior to Price Bid submission 

date. 

     

5  13 of ITB  Earnest Money Deposit ( Bid Security ) ₹ 6,000/‐ 

       

6  10.2 of ITB  Tenders invited on  Item  Rate Tender  

7  10.2 of ITB  Schedule of Rate applicable  As per BOQ  

8 

18.2 (iii) of 

GCC 

Contractor’s overheads profits  and 

supervision charges                        
15% percent 

Contractor’s overheads profits, 

supervision etc. on                       

Material/ Construction Equipment 

issued by Employer 

10% 
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Signature of the Contractor

9 

34.4(a) 

An  addition  to  contract  price  to 

account  for  the materials which  is  to 

be  issued  to  the  contractor  free  of 

cost by the Employer 

25% Percent  

34.4(b) 
Deductibles: 5% of each loss subject 

to minimum of Rs… 

Rs.1,00,000/‐ to be borne by the 

Contractor 

10 
34.8 OF GCC 

Public Liability Limits plus Property 

Liability Limits not exceeding 
10% of contract sum  

11 
39.1 

Time allowed for execution of the 

Work as a whole  ( Completion Period )
90 days 

12  43  Defect liability Period  12 months. 

 
   

 

 

13  45.7  Interest Rate for Delayed Payment  8% per Annum 

       

14 

46.1 

Price Adjustment/Variation 

Applicable for Works having 

original Time for Completion of 

more than six months 

  i) Percentage of labour component 

(other than unskilled) in the Value of 

Work (L) 

________ per cent 

 
 

(ii)  Percentage of labour component 

(unskilled) in the Value of Work (U) 
 

 

 

iii) Percentage of Material component 

in the Value of Work (excluding 

Departmental Material) (K) 

________ per cent 

  iii) Percentage of POL component in 

the Value of Work (P) Place of 

Nearest Indian Oil Depot for Diesel 

Price 

________ per cent 
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SCHEDULE ‘E’ 

 

Construction Schedule 

 

(To be submitted by the Contractor as per Clause 14 of GCC) 

 

 

 

 

 

Note: 

In addition to requirement of GCC Clause 14 of Tender document, the bidder is required to submit item wise 

performance  schedule with  sequencing of  activities.  Item wise  activities  planned  are  further  required  to  be 

linked  with  the  equipment  mobilization  schedule.  The  performance  schedule  should  define  &  identify  the 

critical path as well as critical activities. 

 

 

 

 

Signature of the Contractor
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CONSTRUCTION PLANT, EQUIPMENT & MACHINERYAND ITS PLANNINGSCHEDULE 

(To be furnished by the Tenderer) 

SCHEDULE‐F

 

Sl. 
No. 

 

 

Name of 

Equipment 

 

 

Make 

& 

Model 

 

 

Capacity 

 

Total No. 

of 

equipmen

ts 

 

Source/ 

sources of 

Mobilisation 

 

Year of 

purchase

 

Whether

New/Old

 

Hours 

run 

 

No. of 

overhauling 

already 

 

done 

 

Value of 

spares 

available

No. to be 
deployed 

for 

the work

 

Remarks 

monthwise 
phasing in 

accordance 
with 

constn. 
Schedule 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

10 

 

11 

 

12 

 

13 
 

 

 

Note:‐    1)The above schedule will be supplemented from time to time to achieve the required targets and as per directions of Engineer‐in‐charge. 

                     2)Under the head "source/sources of mobilisation", the Contractor would clearly  indicate the source(s) of equipment and the time when it 

could be released from his existing works (s) /contract (s) for work (s) / contract (s) in question.  For the new equipment the Contractor would 

indicate the source of purchase and the likely delivery after placement of order. 
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LIST OF CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE WITH THE 

CONTRACTOR FOR DEPLOYMENT ON THE WORKS 

 

SCHEDULE‐G

Sl. 

No. 

Name of 

Construction Equipment 

Quantity  Description, size, 

capacity, model etc. 

Condition  Year of 

Service 

Present 

location 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

 

  Signature of the Contractor 
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खण्ड-5 

 

 

SECTION V 

 

 

FORMS 

 

      Agreement Form 

FORM‐1:    Bank Guarantee format for Earnest Money. 

FORM‐2:    Bank Guarantee format for Performance Security. 

FORM‐3:    Bank Guarantee format for Advance Payment. 

FORM‐4:    Bank Guarantee format for Release/Payment of Retention Money. 

FORM ‐5:                   ECS FORM 
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AGREEMENT FORM 

(To be executed on non‐judicial Stamp paper of appropriate value) 

AGREEMENT 

 

This  agreement  is made  on  __________  day  of  ___________    Two  Thousand  ‐‐‐‐‐‐‐    between  the NHPC 

LIMITED,  registered  under  the  Laws  of  India  and  having  its  registered  Office  at  NHPC  Office  Complex, 

Sector‐33,  Faridabad  (Haryana)‐121  003.  (hereinafter  referred  to  as  the  'Owner'  which  expression  shall 

unless repugnant to the context or meaning thereof,   called the  'Employer' which expression shall unless 

repugnant to  the subject or context include its administrators, successors and assigns) of the one part and 

M/s  ______________  registered  under  the  _____________________  Act  and  having  its  principal  / 

registered office at _________________(herein after called "the Contractor" which expression shall unless 

repugnant  to  the context or meaning  thereof,  include  its  successors and permitted assigns) of  the other 

part. 

 

WHEREAS  the  Employer  is  desirous  that  certain  Works  should  be  executed  by  the  Contractor,  viz: 

…………………………………………………….  and  has  accepted  the  Bid  of  the  Contractor  for  the  execution  and 

completion of such Works and the remedying of any defects therein at the cost of  RS. ‐‐‐‐‐‐‐     (Rupees‐‐‐‐‐‐‐‐). 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.  In  this  Agreement,  words  and  expressions  shall  have  the  same  meanings  as  are  respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The  following  documents  shall  be  deemed  to  form  and  be  read  and  construed  as  part  of  this 
Agreement, viz: 

a) the Agreement 

b) the Letter of Acceptance issued by Employer; 

c) the Special Conditions of Contract (SCC); 

d) the General Conditions of Contract (GCC); 

e) the Technical Specifications; 

f) the Schedule of Quantities and Price(Bill of Quantities); 

g) the Tender Drawings; 

h) the Information for Bidder(s) 

i) the Safety Manual. 

j) any other document forming part of  the Contract 

3.  In  consideration  of  the  payments  to  be made  by  the  Employer  to  the  Contractor  as  hereinafter 

mentioned,  the  Contractor  hereby  covenants  with  the  Employer  to  execute  and  complete  the 

Works  and  remedy  the  defects  therein  in  conformity  in  all  respect  in  accordance  with  the 

provisions of the Contract. 

4.  The  Employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  the  execution  and 

completion of the works and remedying of defects therein the Contract Price or such other sum as 
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may  become  payable  under  the  provisions  of  the  Contract  at  the  time  and  in  the  manner 

prescribed by the Contract. 

 

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year 

first before written, at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (name of place). 

 

The Common Seal of__________________________________was hereunto affixed in the presence of: 

 

 

For and on behalf of the Contractor                 For and on behalf of NHPC Limited 

 

Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

(Designation)‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐       (Designation) ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

Place:                                                            Place:   

 

Witnessed by:                   Witnessed by: 

 

Name & Address                            Name & Address 
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FORM I 

Bank Guarantee in Lieu of Bid Security / Earnest Money Deposit (EMD) 

Bank Guarantee 

                                                                               

                                                                                         Date: 

Name of Contract: 

To: 

NHPC Limited 
NHPC Office Complex 
Sector-33, Faridabad (Haryana) -121003 (India) 
 
WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has submitted its Bid dated 
[date of bid] for the performance of the above-named Contract (hereinafter called “the 
Bid”) 

KNOW ALL PERSONS by these present that WE [name of bank] of [address of bank] 
(hereinafter called “the Bank”), are bound unto [name of Employer] (hereinafter called “the 
Employer”) in the sum of: [amount], for which payment well and truly to be made to the 
said Employer, the Bank binds itself, its successors and assigns by these presents. 

Sealed with the Common Seal of the said Bank this…..day of……..20….. 

THE CONDITIONS of this obligation are the following: 

a) If the Bidder withdraws its bid or varies any terms & conditions, without the consent 
of the Employer, in regard thereto during the period of bid validity specified by the 
Bidder. Or 

b) If the bidder indulges in Corrupt, Fraudulent, Collusive or Coercive practice(s) as 
mentioned in the clause 13.0 of ITB or defaults commitments under Integrity Pact 
(ITB clause no. 9.0). Or 

c) If the successful bidder fails to enter into Contract Agreement when required. 
Or 

d) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 
furnish the required Performance Security, in accordance with Conditions of 
Contract. 
 

WE undertake to pay to the Employer up to the above amount upon receipt of its first 
written demand, without the Employer having to substantiate its demand, provided that in 
its demand the Employer will note that the amount claimed by it is due to it, owing to the 
occurrence of any of above-named Condition/Conditions, and specifying the occurred 
condition or conditions. 
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The bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit 
of M/s ……………….. (name of contractor). 

Notwithstanding anything contained herein above our liability under this Guarantee is 
limited to................. (Rupees ............. only) and our Guarantee shall remain in force 
until........... day of ..........., 20 ............. *@ unless a claim or demand under this Guarantee 
is made on us in writing, on or before ...................., we shall be discharged of all liabilities 
under this Guarantee thereafter. 

 

WITNESS Signed for and on behalf of the Bank 

 

1. ................................................ 

(Signature) 

 

............................... 

(Signature) 

 

................................................ 

(Name) 

 

..................................... 

(Name) 

 

................................................ 

(Official Address) 

 

................................................. 

(Designation with Bank Stamp) 

 

2. ................................................ 

(Signature) 

 

............................................... 

(Name) 

 

 

................................................ 

(Official Address) 

 

 

Including staff Authority No. with complete 
Bank Address with Tel./ Fax Nos. 

............. 
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Communication address of the Bank: 

Name of the contact person: 

Tel. No.: 

Fax No.: 

Email: 

INSTRUCTIONS FOR EXECUTION OF BANK GAURANTEE FOR EANEST MONEY DEPOSIT 

 

1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp 
papers of requisite value in accordance with the stamp Act if applicable to that 
particular state of Indian Union country of executing Bank, where executed. In case 
the same is issued by a first class international bank, the law prevalent in the country 
of execution shall prevail for the purpose of stamp duty on the Bank Gaurantee. 
However, in such a case, the Bank Gaurantee for Earnest Money Deposit shall be got 
confirmed by the Bidder through any Indian Scheduled/Nationalised Bank. 
 

2. The executing officers of the Bank Gaurantee for Earnest Money/Bid Security shall 
clearly indicate in (block letters) his name, designation, Power of Attorney No. /Signing 
Power No. as well as telephone/fax numbers with full correspondence address of the 
issuing Guarantee etc.  
 

3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly 
signed/initiated by the executing officers and the last page shall be signed in full, 
indicating the particulars as aforesaid (sub-para 2) under the seal of the Bank. 
 

4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, 
after the date ‘Notice Inviting Tender’, not more that six (6) months prior to 
execution/issuance of the Bank Guarantee. The name of the purchaser should appear 
at the back side of stamp paper in the Vendors Stamp. The issuing Bank shall be 
requested independently for verification/confirmation of the Bank Guarantee issued, 
non-confirmation of which may lead to rejection of ‘Bid Security’. 
 

5. Irrevocable, valid and fully enforceable Bank Guarantee in favour of the employer 
(Name of the Employer) issued by any scheduled bank approved by the Reserve bank 
of india which is acceptable to the Employer. The Bank Guarantee issued by a Foreign 
Bank shall be routed though the corresponding branch of such scheduled foreign 
banks in India or any scheduled Bank, acceptable to the employer.  
 

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. 
However, the issuing Bank shall submit an unstamped duplicate copy of Bank 
Guarantee directly by registered post (A.D.) to the employer (authority inviting tenders) 
with a forwarding letter.  
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FORM‐2 

BANK GUARANTEE FORMAT FOR PERRFORMANCE SECURITY 

 (To be executed on Non-Judicial Stamp Paper of Appropriate value) 

   

 Bank Guarantee No. .............. 

 Date ...............................……. 

To, 

NHPC Limited  

NHPC Office Complex 

Sector-33, Faridabad (Haryana) -121003 (India) 

Dear Sirs, 

In consideration of the ....[Employer’s Name] ........ (hereinafter referred to as the 
‘Employer’ which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators and assigns) having awarded to M/s ..... 
[Contractor’s Name]..... ....... with its Registered/Head Office at ............................. 
(hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to the 
context or meaning thereof, include its successors administrators, executors and assigns), 
a Contract by issue of Employer’s Letter of Acceptance No. ................ dated .................. 
and the same having been acknowledged by the Contractor, for …………… [Contract sum 
in figures and words] for ………. [Name of the work] and the Contractor having agreed to 
provide a Contract Performance Guarantee for the faithful performance of the entire 
Contract equivalent to ……(*)……….. of the said value of the aforesaid work under the 
Contract to the Employer. 

We ...............[Name & Address of the Bank] ..…........ having its Head Office at 
................... (hereinafter referred to as the ‘Bank’, which expression shall, unless 
repugnant to the context of meaning thereof, include its successors, administrators, 
executors and assigns) do hereby guarantee and undertake to pay the Employer, on 
demand any and all monies payable by the Contractor to the extent of .............. (*) 
............... as aforesaid at any time upto ................ (@) ........... [days/month/year] without 
any demur, reservation, contest, recourse or protest and/or without any reference to the 
Contractor. Any such demand made by the employer on the Bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any court, Tibunal, Arbitrator or any other authority. The bank 
undertakes not to revoke this guarantee during its currency without previous consent of 
the Employer and further agrees that the guarantees herein contained shall continue to be 
enforceable till the Employer discharges this guarantee or till ……(+)……….. 
[days/month/year] whichever is earlier. 
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The Employer shall have the fullest liberty, without affecting in any way the liability of the 
bank under this guarantee, from time to time to extend the time for performance of the 
Contract by the Contractor. The employer shall have the fullest liberty, without affecting 
this guarantee, to postpone from time to time the exercise of any powers vested in them or 
of any right which they might have against the Contractor, and to exercise the same at any 
time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any 
other course or remedy or security available to the Employer. The bank shall not be 
released of its obligations under these presents by any exercise by the Employer of its 
liberty with reference to the matters aforesaid or any of them or by reason of any other act 
or forbearance or other acts of omission or commission on the part of the Employer or any 
other indulgence shown by the Employer or by any other matter or thing whatsoever which 
under the law would, but for this provision have the effect of relieving the Bank. 

The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit 
of M/s …………………..(name of contractor) and also agrees that the Employer at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor, in 
the first instance without proceeding against the Contractor and notwithstanding any 
security or other guarantee the Employer may have in relation to the Contractor’s 
liabilities.   

i) Our liability under this Bank Guarantee shall not exceed 
…………………..(*)………………………… 

 

ii) This Bank Guarantee shall be valid up to …………………(+)…………..…… 
 

iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only and only if Employer serves upon Bank a written claim or demand 
on or before ……………..(@)…………..  

  

Dated this .........................day of ..................... 20_…......... at ................................. 

 

WITNESS  Signed for and on behalf of the bank 

 

1. ................................................ 
 (Signature) 

 ............................... 

(Signature) 

 

 ................................................ 
 (Name) 

 ..................................... 
(Name) 
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 ................................................ 
 (Official Address) 

 ................................................. 

(Designation with Bank Stamp) Staff 
Authority No. 

 

Complete Address of Bank with Tele.-, Fax. 

  

Notes: 1. (*) This sum shall be two percent (02%) of the Accepted Contract Amount 
denominated in the types and proportions of currencies. 

   (@) This date will be Ninety (90) days beyond the issue of Defects liability 
Certificate as specified in the Contract. 

  (+) This date will be the date of issue of Defects Liability Certificate. 

2.       Bank Guarantee should be executed on appropriate stamp paper of requisite 
value, such stamp paper should be purchased in the name of issuing bank, not 
more than six (6) months prior to execution/issuance of Bank guarantee. The 
name of the purchaser should appear at the back side of stamp paper in the 
Vendors Stamp. Bank guarantee should contain rubber stamp paper in the 
Vendors stamp. Bank guarantee should contain rubber stamp of the authorized 
signatory of the bank indicating the name, designation and signature/power of 
attorney number as well as telephone/fax numbers with full correspondence 
address of the Bank.  

In case the same is issued by a first class international Bank, the law prevalent 
in the country of execution shall prevail for the purpose of Stamp Duty on the 
Bank Guarantee. However, in such a case, the bank Guarantee shall be got 
confirmed through any Indian Scheduled/Nationalized Bank.   

3.      Bank Guarantee is required to be submitted directly to the Employer by the 
issuing bank (on Behalf of the Contractor) under the registered post (A.D.). The 
Contractor can submit an advance copy of Bank Guarantee to the Engineer. 
 

4.      The issuing bank shall write the name of bank’s controlling branch/Head Office 
along with contact details like telephone/fax and full correspondence address in 
order to get the confirmation of BG from that branch/Head Office, if so required.  
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FORM‐3  

BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 

(To be executed on Non‐Judicial Stamp Paper of Appropriate value) 

       

      Bank Guarantee No...........     

    Date....................... 

To, 

[Employer's Name & Address] 

Dear Sir, 

In  consideration  of  the  [Employer's  Name]..........  (hereinafter  referred  to  as  the  ‘Employer’,  which 

expression shall, unless repugnant to the context or meaning thereof include its successors, administrators 

and  assigns)  having  awarded  to  M/s........[Contractor's  Name].........  with  its  Registered/Head  Office  at  

............................... (hereinafter referred to as the ‘Contractor’ which expression  shall unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors and assigns), a Contract,  

by  issue  of  Employer’s  Letter  of  Acceptance No.  ...........................  dated  ................  and  the  same having 

been  acknowledged  by  the  Contractor,  resulting  into  a  Contract  bearing  No. 

................................dated...............................valued  at......................................................  ………….for  

............................[Name of Contract] ...........................(hereinafter called the ‘Contract’) and  the Employer 

having  agreed  to  make  an  advance  payment  to  the  Contractor  for  performance  of  the  above  Contract 

amounting .............................. (in words and figures) as an Advance against Bank Guarantee to be furnished 

by the Contractor. 

We........[Name and address of the Bank]............ having its Head Office at .................................................... 

(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake 

to pay the Employer, immediately on demand any or, all monies payable by the Contractor to the extent of 

.....[advance amount]......... as aforesaid at any time upto ..............................(@)...................... without any 

demur, reservation, contest, recourse or protest and/ or without any reference to the Contractor. Any such 

demand made by the Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between the Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or 

any other authority.  We agree that the guarantee herein contained shall be irrevocable and shall continue 

to be enforceable till the Employer discharges this guarantee. 

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee, from time to time to vary the advance or to extend the time for performance of the Contract by 

the Contractor.   The Employer shall have the fullest  liberty without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or of any right which they might have against 

the Contractor, and to exercise the same at any time in any manner, and either to enforce or to forbear to 

enforce any covenants, contained or implied, in the Contract between the Employer and the Contractor or 

any other course or  remedy or  security available  to  the Employer.   The Bank  shall not be  released of  its 

obligations  under  these  presents  by  any  exercise  by  the  Employer  of  its  liberty  with  reference  to  the 

matters aforesaid or any of them or by reason of any other act or forbearance or other acts of omission or 

commission on the part of the Employer or any other indulgence shown by the Employer or by any other 
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matter or thing whatsoever which under  law would but for this provision have the effect of relieving the 

Bank. 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank  as  a  principal  debtor,  in  the  first  instance  without  proceeding  against  the  Contractor  and 

notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor’s 

liabilities. 

 

Notwithstanding anything contained herein:     

 

i)  Our liability under this Bank Guarantee shall not exceed._______________________. 

ii) This Bank Guarantee shall be valid upto ____________________. 
 

iii)  We are  liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only 

and only if Employer serve upon Bank a written claim or demand on or before           (@)______ 

 

Dated this .............................day of .................................... at ............... . 

 

WITNESS 

 

.....................................................                               (Signature).................................... 

  (Signature) 

.................................................... 

  (Name)                                                   (Name)......................................... 

   

....................................................                                .................................................... 

        (Official Address)   

(Designation with Bank Stamp)/Staff Authority No.  

Complete Address of the Bank with Tele‐Fax 

                                                                                      Dated................................................ 

 

 

Notes:1.  (@)   This date shall be ninety (90) days beyond the date of Completion of the Works. 
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2.  Bank  Guarantee  should  be  executed  on  appropriate  stamp  paper  of  requisite  value,  such 

stamp paper should be purchased in the name of Issuing Bank, not more than six (6) months 

prior to execution / issuance of Bank Guarantee. The name of the purchaser should appear at 

the back side of stamp paper  in the Vendors Stamp. Bank guarantee should contain rubber 

stamp  of  the  authorized  signatory  of  the  bank  indicating  the  name,  designation  and 

signature/  power  of  attorney  number  as  well  as  telephone/  fax  numbers  with  full 

correspondence address of the Bank. 

  In case the same is issued by a first class International Bank, the law prevalent in the country 

of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. However, in 

such  a  case,  the  bank  Guarantee  shall  be  got  confirmed  through  any  Indian 

Scheduled/Nationalized Bank. 

3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank (on 
behalf  of  Contractor)  under  registered  post  (A.D.).  The  Contractor  can  submit  an  advance 
copy of Bank Guarantee to the Engineer.  

 

4. The  issuing bank shall write the name of bank’s controlling branch/ Head Office along with 
contact  details  like  telephone/  fax  and  full  correspondence  address  in  order  to  get  the 
confirmation of BG from that branch/ Head office, if so required. 
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FORM‐4 

BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION MONEY 

(To be executed on Non‐Judicial Stamp Paper of Appropriate value) 

       

Bank Guarantee No..............              Date....................... 

To, 

[Employer's Name & Address] 

1.    We........[Name  and  address  of  the  Bank]  ........  having  our  Registered/Head  Office  at 

....................................................  (hereinafter  referred  to  as  the  ‘Bank’, which expression  shall,  unless 

repugnant  to  the  context  or  meaning  thereof,  include  its  successors,  administrators,  executors  and 

assigns) do hereby undertake and agree to indemnify and keep indemnified the………..[Employer's Name] 

…….......  (hereinafter  referred  to  as  "the  Employer  "  which  expression  shall,  unless  repugnant  to  the 

subject or context, include its administrators, successors and assigns), to the extent of .....[amount]......... 

on behalf of M/s........[Contractor's Name]......... with its Registered/Head Office at  ............................... 

(hereinafter  referred  to  as  “the  Contractor)  in  lieu  of  an  equal  cash  amount  of  Retention  Money 

deposited by the Contractor and/or deducted by the Employer from the bills of the Contractor and which 

the  Employer  has  agreed  to    substitute with  a  bank  guarantee  as  hereunder,  under  the  provisions  of  

Contract  No...........dt.  …........which  the    Contractor  has  entered  into with  the  Employer  in  connection 

with  the  construction  of............................….  (Name  of  Work)  at  a  total  cost  of................................ 

(Contract Sum ) (hereinafter called the ` Contract'). 

2. We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately on demand, in 

writing, from the Employer, of any amount upto and not exceeding .....[amount]......... to the Employer 

for any purpose or cause or on any account whatsoever under the provisions of the Contract in which 

respect the decision of the Employer shall be final and binding on us. 

3.     We,  the Bank,  further agree  that  this  guarantee  shall  be  valid and binding on us upto and  including 

..........(@)............and  shall  not be  terminable by notice  or  any  change  in  the  constitution of  the  said 

Bank or  the Contractor or by  any other  reasons whatsoever  and our  liability hereunder  shall  not  be 

impaired or discharged by any extension of time or variations made, given conceded, or agreed with or 

without our knowledge or consent, by or between the parties to the Contract. 

4.   We also undertake not to revoke this guarantee during its currency except with the previous consent, in 

writing, of the Employer. 

5.   Our liability under this guarantee is restricted to …….…..... [amount]............ Our guarantee shall remain 

in force until ...........(@) ............ 

In the presence of                        

Witness                  For and on behalf of the Bank with Staff Authority No.                        

.........................     Bank's common seal with complete address including      

                    Tel./fax. Nos. 

Dated this.........................day of .........................20 
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Notes: 

1.  (*)   This sum shall be three percent (3%) of the iii).  Accepted  Contract  Amount  denominated 

in the types and proportions of currencies. 

(@)   This  date  will  be  Ninety  (90)  days  beyond  the  issue  of  Defects  liability  Certificate  as 

specified in the Contract. 

2.  Bank  Guarantee  should  be  executed  on  appropriate  stamp  paper  of  requisite  value,  such  stamp 

paper  should  be  purchased  in  the  name  of  Issuing  Bank,  not  more  than  six  (6)  months  prior  to 

execution / issuance of Bank Guarantee. The name of the purchaser should appear at the back side 

of  stamp  paper  in  the  Vendors  Stamp.  Bank  guarantee  should  contain  rubber  stamp  of  the 

authorized signatory of the bank indicating the name, designation and signature/ power of attorney 

number as well as telephone/ fax numbers with full correspondence address of the Bank. 

In  case  the  same  is  issued by  a  first  class  International  Bank,  the  law prevalent  in  the  country  of 

execution shall prevail  for the purpose of Stamp Duty on the Bank Guarantee. However,  in such a 

case, the bank Guarantee shall be got confirmed through any Indian Scheduled/Nationalized Bank. 

3. Bank Guarantee  is  required  to be  submitted directly  to  the Engineer by  the  issuing bank  (on 
behalf of Contractor) under  registered post  (A.D.).  The Contractor can submit an advance copy of 
Bank Guarantee to the Engineer.  

4. The  issuing  bank  shall  write  the  name  of  bank’s  controlling  branch/  Head  Office  along with 
contact details like telephone/ fax and full correspondence address in order to get the confirmation 
of BG from that branch/ Head office, if so required. 
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FORM‐5 

ECS 
N.H.P.C. Limited. 

ELECTRONIC CLEARING SERVICE (CREDIT CLEARING) 
(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM) 

  No. :   

1.  BIDDER’S NAME  : __________________________________ 

  Address  : _________________________________ 

_________________________________ 

  Phone/Mobile No.  : _________________________________ 

2.  PERTICULARS OF BANK ACCOUNT  : _________________________________ 

A.  BANK NAME  : _________________________________ 

B.  BRANCH NAME   

  Address  : _________________________________ 

  Telephone No.  : _________________________________ 

C.  IFSC code of the Bank 

(For payments through RTGS) 

:  

D.  ACCOUNT TYPE 

(S.B. Account/Current Account or Cash Credit 

with Code 10/11/13) 

:    

E.  ACCOUNT NUMBER  

(As appearing on the Cheque Book) 

: _________________________________ 

I hereby declared that the particulars given above are correct and complete. If the transaction is delayed or 

not  effected  at  all  for  reasons of  incomplete or  incorrect  information,  I would not  hold  the user Company 

responsible. 

Date:  (……………………………….) 

Signature of the Bidder 

Certified that the particulars furnished above are correct as per our records. 

(Bank’s Stamp) 

Date: 

(……………………………….) 

Signature of the Authorised Official from the Bank 
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खण्ड-6 
सिंवदा की िवशषे शत ᱸ(SCC)  

 

SECTION ‐VI 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

TECHNICAL SPECIFICATIONS (TS) 

SCOPE OF WORK (SOW) 
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SECTION‐VI 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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sd/-  

  

महा पर्बंधक (ई & सी) 
पर्ापण एव ंसंिवदा िवभाग 
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कायर् क्षतेर् का िववरण (SCOPE OF WORK) 

Name of Work-: “Painting Work of 20 Nos. Gen transformers at Salal Power Station 

sd/-  
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महा पर्बंधक (ई & सी) 

पर्ापण एव ंसंिवदा िवभाग 
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खण्ड-7 

मातर्ा एव ंमलू्यᲂ की अनसुचूी  
 

 

SECTION –VII 

 

SCHEDULE OF QUANTITIES & PRICES 
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SECTION‐VII 
SCHEDULE OF QUANTITIES AND PRICES (Schedule‐A) 

Name of work: “Painting Work of 20 Nos. Gen transformers at Salal Power Station.” 

Sl. 
No. 

Item Description  Unit  Qty 

Basic 
Rate 
(Rs.) In 
figure  

GST 
@ 
18% 

 Amount 
with GST 
(Rs.) In 
figures.  

1  Painting  work  of  20  nos.  Gen  Transformer  with 

synthetic  enamel  paint  of  approved  brand  and 

manufacture  of  required  colour  to  give  an  even 

shade, one or more coats on old work at Salal Power 

Station.  (As  per  J&K  Schedule  of  Rtaes  (SOR)‐2022, 

Code no. – 13.107) 

Sqm  3241.06     18%    

 

SOQ (Schedule-A)   Through E bidding only in CPPP portal 
(www. eprocure.gov.in/eprocure/app) 

Signature of Contractor 

Note:   

1. SOQ (Schedule ‘A’) is provided along with the tender on to the website in 
BOQ_XXXXXX.xls format. Bidders are advised to download the same and upload it 
after properly filled. 
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एनएचपीसी िलिमटेड 
(भारत सरकार का उ᳒म) 

NHPC Limited 
(A GOVT. OF INDIA ENTERPRISE) 

 

 

खण्ड-8 
सुरक्षा मनैअुल  

 
SECTION‐VIII 

SAFETY MANUAL 
 

(Safety manual is the part of tender document and can be seen in the P&C complex 

and with Engineer- in -charge after award of work. Further, I/We, hereby accept all 

Terms & Conditions of Safety Manual of NHPC Limited which is available in the 

Office of General Manager (E&C), Procurement & Contract Division, Salal Power 

Station, Jyotipuram, Reasi, UT of J&K. 

 

 

Contractor 

 

General Manager (E&C),  

Procurement & Contract Division 
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एनएचपीसी िलिमटेड 
(भारत सरकार का उ᳒म) 

NHPC Limited 
(A GOVT. OF INDIA ENTERPRISE) 

 

 

खण्ड-9 
डर्ाइंग (आरेखण) 

 

 

SECTION‐IX 
 

DRAWINGS 
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