

Chamera Power Station Stage-I,

PO: Khairi, Distt: Chamba(HP)- 176325

Phone: (01899) 263022 Fax: (01899) 263022

Email: pnc-chamera1@nhpc.nic.in CIN of NHPC:- L40101HR1975GOI0332564

An ISO 9001:2015, ISO 14001:2015 & ISO 45001:2018 CERTIFIED POWER STATION

NO. NH/CPS-I/P&C/W-1473/2024-25/980

Dated: 26/03/2025

TIME EXTENSION OF BID SUBMISSION DATE

The following is amended in respect of NIT published vides NH/CPS-1/P&C/W-1473/2024-25/880 Dated: 25/02/2025 for "Construction of Drain along playground of Government Middle School Baggi in village Baggi in Gram Panchayat Kanged, Development Block Salooni, Distt Chamba under CSR." as below...

SI.No	Description of items	Last date of Sale of Tender Document and Submission of online Bid.	Last date of receipt of Physical Documents	Date of opening of Online Techno-commercial bid
1	Construction of Drain along playground of Government Middle School Baggi in village Baggi in Gram Panchayat Kanged, Development Block Salooni, Distt Chamba under CSR. e-tender No: 2025_NHPC_850772_1	04/04/2025 up to 17:00 Hrs.	07/04/2025 up to 15:00 Hrs.	08/04/2025 up to 15:00 Hrs.

All other terms and conditions of NIT shall remain unchanged. This issue with the approval of competent authority.

वरिष्ठ प्रबंधक (विद्युत) क्रय एवं संविदा विभाग



eProcurement System Government of India

Published Corrigendum Details

Date: 26-Mar-2025 05:25 PM



Organisation Chain :	in: NHPC Limited Chamera Power Station-I-NHPC	
Tender ID :	2025_NHPC_850772_1	
Tender Ref No :	NH/CPS-1/PnC/W-1473/2024-25/ 880 Dated 25/02/2025	
Tender Title :	Construction of Drain along playground of Government Middle School Baggi in village Baggi in Gram Panchayat Kanged, Development Block Salooni, Distt Chamba under CSR	
Corrigendum Type :	Date	

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum#1	Corrigendum	26-Mar-2025 05:25 PM	Corri.PDF 🙀	246.09

Critical Dates				
Publish Date	25-Feb-2025 05:00 PM	Bid Opening Date	08-Apr-2025 03:00 PM	
Document Download/Sale Start Date	25-Feb-2025 05:00 PM	Document Download/Sale End Date	04-Apr-2025 05:00 PM	
Clarification Start Date	NA	Clarification End Date	NA	
Bid Submission Start Date	25-Feb-2025 05:00 PM	Bid Submission End Date	04-Apr-2025 05:00 PM	

Details Before Corrigendum

Critical Dates				
Publish Date	25-Feb-2025 05:00 PM	Bid Opening Date	28-Mar-2025 03:00 PM	
Document Download/Sale Start Date	25-Feb-2025 05:00 PM	Document Download/Sale End Date	24-Mar-2025 05:00 PM	
Clarification Start Date	NA	Clarification End Date	NA	
Bid Submission Start Date	25-Feb-2025 05:00 PM	Bid Submission End Date	24-Mar-2025 05:00 PM	